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N.I.T. NO.BND/MIN-57 
 

 

 
I  T  E  M    R  A  T  E    T  E  N  D  E  R 

 
F  O  R 

 
 

“Drilling work 3000 RM (110mm to 115mm) in uranium ore at 
Bandhurang Open cast mines.” 

 
 
1. Tenders (Technical & Price Parts) to be deposited in the Personal Section at                    

Mines Office, Narwapahar mines by 15.00 PM on 8/5/2014 
 
2. Tenders (Technical part only) shall be opened in presence of Tenderers who may 

like to Present at 15.30 PM. on 8/5/2014 at personal section at Narwapahar mines. 
 
 
 
3. Details of Instruments submitted towards cost of Tender document (To be filled by Tenderers) 

 
a) D.D. Number with Date  ------------------------------------------------------------------ 
 
b) Amount   -------------------------------------------------------------------------- 
 
c) Submitted by (Name and Address with seal of Tenderers) ------------------------------------- 
 
 
d) Issued to ------------------------------------------------------------------------------------------ 
     (Name of contractor) 
 
e) Signature of officer issuing the :-------------------------------------------------------------- 
    Tender document 
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N.I.T. NO.BND/MIN-57 

 

“Drilling work 3000 RM (110mm to 115mm) in uranium ore at 
Bandhurang Open cast mines.” 

 
 

SPECIAL INSTRUCTION TO THE TENDERERS 
 

1. One Set of Technical part & 03 sets of Price Part complete in all respect (Original along with Two 
Xerox copies of original) in a separate sealed envelope super scribing price part N.I.T. No. Name 
of work, Name of Tenderer and date of opening of tender as advertised/notified. 

 
2. (One set filled in original and two sets Xerox thereof) will be submitted in a single sealed 

envelope separately. 
 

3. E.M.D. will be submitted in a separate sealed envelope. 
 

4. All the above sealed envelope shall be kept in separate main sealed envelope, which shall also be 
super scribed with N.I.T. No. with the details as mentioned above in serial number. 

 
5. All the pages of tender document including price part should be duly signed along with seal of 

tenderers without which tenders are likely to be rejected. 
 

6. Total pages of  tender document including price part 59 Pages  technical part 57(Fiftyseven) pages 
& price part 02 pages (58 to 59).  In case of any of the document, found missing or changing 
tender is likely to be rejected. 
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No. UCIL/BND/MIN/57/2014       Phone No.: 0657-2318001   
                       Dated-1/5/2014 

                N. I. T. No.: BND/MIN-57 
(Limited Tender) 

 Sealed item rate Limited Tenders are invited for the contractors having experience in Drilling work of 110 mm to 115 
mm diameter in hard rock open cast Metalliferous mines required to complete the below job on the approved list of 
CPWD/MES/Railway/PSU/ Private Sector.  

01 Name of work                                  : Drilling work 3000 RM (110mm to 115mm) in uranium ore at 
Bandhurang Open cast mines. 

02 Estimated value                                                  1473120.00 
03 Duration of Contract  : 15 (Fifteen) days only. 
04 Cost of Tender Document :  Rs. 500/- 
05 Earnest Money Deposit  : Rs. 30000/- 
06 Last date for submission of 

Tender(price part & technical Part )   
: 8/5/2014 up to 3.00 P.M. 

07 Date of opening of tenders 
(Technical  part) 

 8/5/2014 at 3.30 P.M. 

If the office of UCIL, Narwapahar mines happens to be closed on the last date and time mentioned for any of the 
event, the said event will take place on the next working day at the same time and venue. 
Experience of having successfully completed similar works said above during last 07 years should be either of the 
following: - 

a) Minimum average annual turnover for last three year ending 31st march of previous financial year 
should not be less than 4.42 Lakhs 

b)  Three similar completed works each costing not less than the amount equal to Rs 5.89 Lakhs. 
c)  Two similar completed works each costing not less than the amount equal to Rs 7.37 Lakhs. 
d)  One similar completed work costing not less than the amount equal to Rs 11.78 Lakhs. 

 
Full details, terms, conditions and specifications of works as well as detailed conditions of tendering shall be available in 
the above-mentioned NIT document, which can be downloaded from UCIL web site www.ucil.gov.in from 
2/5/2014onwards. Tenders received without Cost of tender document, Earnest Money Deposit will be summarily 
rejected. Cost of tender document should be submitted separately in shape of DD drawn in favor of Uranium 
Corporation of India Limited payable at Jaduguda/ Jamshedpur. Party should also deposited Service tax code no, Tin no, 
PAN no etc. Telex, Telegraphic, Postal or e-mail bids will not be entertained. 
 
Seal tender will be received in the tender box kept at the Personnel section at Narwapahar mines office up to 3.00PM on 
8/5/2014 and will be opened (technical part only) on same day at 3.30 PM at Narwapahar mines office (Personal 
section) by the approved representative(S) of the competent authority, in the presence of parties who may likely to be 
present. The successful tenderers shall have to comply with provision of contract labour (Regulation & Abolition) Act, 
1970 and rules appended there under if applicable to him. Conditional tender will be summarily rejected. Tender are to 
be quoted their price as per N.I.T. Condition only. 
The Corporation reserves the right to accept or reject or cancel any or all tender(s) if necessary without assigning any 
reason whatsoever. 
Note: - Service tax component on free issue of materials will be borned by UCIL. 

 
 

For Chairman & Managing director 
Uranium Corporation O India limited 
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DETAILED NOTICE INVITING TENDER 
 

1. Sealed item Rate limited tenders are invited on behalf of the Chairman and Managing Director, Uranium 
Corporation of India Limited, Jaduguda for “Drilling work 3000 RM (110mm to 115mm) in uranium ore at 
Bandhurang Open cast mines.” 
 

2. The Tender shall be in prescribed form and it shall be valid for a minimum period of six months from the 
date of opening of Tender.  Should the Tenderer modify or withdraw his tender within the said period of 
six months from the date of opening the Tender, Earnest Money deposited by the Tenderer shall be 
forfeited and no tenders will be issued further to such tenderer. 

 

3. The works are required to be completed within 15 (Fifteen) days from the fifteen day after the date on 
which the engineer-in-charge issues written orders to commence the work/as per L.O.I. or from the date of 
handing over of the site, which ever is later, in accordance with the phasing, if any, indicated by the 
Corporation in the Tender documents. 

 

4. Chairman & Managing Director, UCIL shall be the Accepting Officer hereinafter referred to as such for 
the purpose of this contract. 

 
5. Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before 

submitting their Tenders as to the nature of the ground and sub soil as far as is practicable the form and 
nature of the site, the means of access to the site the accommodation they may require and general shall 
themselves obtain all necessary information as to risks, contingencies and circumstances which may 
influence of effect their Tender.  A Tenderer shall be deemed to have full knowledge of the site whether he 
inspect it or not and no extra changes consequent on any miss understanding or otherwise shall be allowed. 

 
6. Submission of a Tender by a tenderer implies that he has read this notice and all other contract documents 

and has made himself aware of the scope and specifications of the work to be done and of considerations 
and rates at which stores, tools and plants etc. will be issued to him by the corporation and local conditions 
and other factors bearing on the execution of the work. 

 
7. A Tenderer should quote the rate(s) tendered in figures as well as in words.  The amount for each item 

should be worked out and the requisite totals given.  Special care shall be taken to write rates in figures as 
well as words and the rates in words only in such a way shall be considered for calculation of quoted value. 

 
8. All rates shall be quoted on the Tender form. 

 
9. In the case of item rate Tenders, only rates quoted shall be considered.  Any Tender containing percentage 

below/above any scheduled rates quoted is liable to be rejected. 
 

10. The Tender for the works shall not be witnesses by a Contractor or Contractors who himself/themselves 
has/have tendered or who may and has/have tendered for the same works.  Failure to observe this condition 
shall render the Tender of the contractor tendering as well as of those witnessing the tender liable to be 
rejection. 

 
11. Tender (Technical Parts + Price Parts) shall be received in Tender box at the Personal  office at Mines 

office  Narwapahar up to 3.00 P.M. on or before 8/5/2014 (Technical & Price Part) and shall be opened 
(Technical Part only) at 3.30 P.M. on the same day i.e. 8/5/2013 in the presence of Tenderers who may be 
present. 

 
12. The Tender shall be accompanied by Earnest Money as stipulated in N.I.T. and in the mode of payment as 

contained in Para (9) of General conditions of Contract.  Even working Contractor shall not be exempted 
from payment of Earnest Money Deposit. 
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13. On acceptance of tender, Earnest Money will be treated as part of the security deposit.  Failure of the 

successful tenderers to carry out the tender work shall entail forfeiture of the earnest money and security 
deposit entirely. 

 
14. Uranium Corporation of India Limited, Turamdih will return the Earnest Money without any interest, to 

unsuccessful Tenderers on production by the Tenderer of a certificate of Engineer-in-charge. 
 

15. The Tenderer shall submit the Tender which satisfied each and every condition laid down in this notice, 
failing which the Tender will be liable to be rejected. 

 
16. The Corporation does not bind themselves to accept the lowest or any tender or to give any reasons for 

their decision. 
 

17. The corporation reserves to themselves the right of accepting the whole or any part of the Tender and 
Tenderer shall be bound to perform the same at quoted rates. 

 
18. Sales Tax/Service Tax or any other taxes on materials in respect of this contract shall be payable by the 

Contractor and the Corporation will not entertain any claim whatsoever in this respect. 
 

19. This notice of Tender shall form a part of the Contract documents. 
 

20. Conditional tender, without cost of tender & E.M.D. amount tender shall be cancelled without any 
prejudice.  

 

********* 
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CONDITIONS OF TENDERING 
 

1.00.00               PREPARATION OF TENDER 
 
1.01.00 TENDERER TO STUDY 
 
1.01.01 Before submission of the tender the Tenderers are requested to make themselves fully 

conversant with the Conditions of Tendering. General Conditions, Special Conditions, Site 
conditions, Specifications, Schedules, drawings and all other relevant information so that 
no ambiguity may arise in these respects subsequent to the submission of the tender. 

 
1.01.02 It shall be the responsibility of the Tenderer to request for any missing document. In 

absence of any such request the Tenderer will be deemed to have received and read all 
documents. 

 

1.01.03 The tenderer shall submit his tender strictly in accordance with the tender specification 
and terms and conditions laid down in the tender document. 
Should there be any discrepancy in. Or any doubt, or obscurity, to the meaning of any of 
the clauses of the tender document, or as to anything to be done or not to be done by the 
accepted Tenderer or as to these instructions observed by the intending Tenderer. The 
Tenderer must set forth in strictly such discrepancy, doubt or obscurity, and submit the 
same in duplicate to the purchaser (Attn: GM(OP) TURAMDIH) so as to reach them two 
days in advance before date of tender opening mentioned in the NIT for such purpose. The 
elucidation given by the purchaser shall be final and binding on the Tenderers. 

1.01.04 By submitting a tender for the work & Tenderer will be deemed to have satisfied himself 
by actual inspection of the site and locality of the work, if so required and that the rates 
quoted by him in the tender will be adequate to complete the work in all respects 
according to the specifications, and other conditions and that he has taken into account all 
conditions and difficulties that may be encountered during its progress whether or not 
expressly provided in the tender document but necessary for the completion and 
maintenance of this work to the entire satisfaction of the Engineer. 

 
1.01.05 Tenderers must be submitted on the attached prescribed forms and / or copies thereof. The 

schedules shall be filled in, item by item, in accordance with the instructions and notes 
supplementary thereto. 

 
1.01.06 The tender shall contain firm price for the work. 
 
1.02. 00              LANGUAGE 

English shall be the ruling language. All tenders, drawings, technical data, document and / or 
correspondences shall be in English. 

 
1.03. 00          CANVASSING PROHIBITED  

Canvassing in any form is strictly prohibited and any Tenderer found to have resorted to 
canvassing shall be liable to have his tender rejected summarily. 

 
1.04.0 MISINFORMATION 

If the Tenderer deliberately gives wrong information in his tender to create circumstances 
for the acceptance of his tender, the purchaser reserves the right to reject such tender. 
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1.05.0 DOCUMENTS NOT TRANSFERABLE 
 

Tender documents are not transferable. Transfer of tender documents, purchased by the 
tenderer to another is not permitted and tender submitted on the tender document, 
purchased by any other party, shall be rejected. 
 

1.06.0 NOT MORE THAN ONE TENDER 
Not more than one tender for a work shall be submitted by one contractor of one firm of 
contractors. 

1.07.0 TENDER DOCUMENT PROPERTY OF THE PURCHASER. 
Tender document in which tender is submitted by a Tenderer shall become the property of 
the purchaser and the purchaser shall have no obligation to return the same to the 
Tenderer. 

1.08.0 TENDERER TO BEAR EXPENSES 
The purchaser shall not be liable for any expenses whatsoever incurred by the Tenderer in 
the preparation of the tender whether his tender is accepted or not even if the purchaser 
opts for complete withdrawal of invitation of Tender. 

2.01.0 SUBMISSION OF TENDER 
 

Tenders shall be open on date to specify in NIT. 
 

2.01.01 List of documents to be submitted duly signed by tenderer with the seal of the firm / 
agency Tenderer’s covering letter. 

 
(a) Document showing deposit of Earnest Money & cost of tender document in 

original in a separate sealed cover attached with cover / envelop of technical part. 
 

(b) Signed NIT tender documents in original which comprise of the below. 
- Notice inviting Tender 
- General information 
- Forms 
- Conditions of Tendering 
- Special conditions of contract 
- Technical Specifications 
- Safety of contractor’s Employees 

 
 (c). List of technical staff and supervisory staff. 

 
(d) .  Other document, if any required as may be required to be submitted along with the 

tender in accordance with Technical specifications. Special conditions and General 
Conditions of NIT Tender Documents. 

 
(e) . Filled up Credential Information sheet. 
 

2.01.02 List of documents to be submitted  
(a) Tenderer’s covering letter. 
(b) Schedule of quantities in Triplicate duly signed in all pages. 
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All the pages of Tender document has to be signed with seal of the Firm / Agency by the   tenderer as a 
token of acceptance of the same without which tenders are likely to be rejected. 
 

 

2.02.0 TENDERS TO BE UNAMBIGUOUS 
 

No alteration in the form of the tender or in the amount or any addition in the form of special 
stipulation will be permitted. If corrections be needed while filling in the tender, the same 
shall be made by the Tenderer with his dated signature. Tender which is incomplete, obscure 
or irregular or only for a part of the package / schedule is liable to rejection. 

 

2.04.0 TENDERER’S IDENTITY 
 

The tender shall contain the name, residence and place of business of person or persons 
submitting the tender. 

2.05.0   AUTHORIZATION 
 

In the event of the tender being submitted by a firm, it must be signed by each partner thereof, 
and in the event of the absence of any partner, it shall be signed on his behalf by a person 
holding a power of Attorney authorizing him to do so, certified copy of which shall be 
enclosed. 

 
 

Tenders submitted on behalf of companies registered under the Indian Companies Act, for the 
time being in force, shall be signed by persons duly authorized to submit the tender on behalf 
of the company and shall be accompanied by certified copies of the resolutions, extracts of 
articles of association, Special or general power of Attorney and other information to show 
clearly the title. Authority and designation of persons signing the tender on behalf of the 
company. 
In the event of the tender being submitted by Indian agent on behalf of his foreign principal, in 
addition to above document. The letter of agreement of authorisation clearly indicating the status 
extent and validity of authorization from foreign principal shall be submitted along with the tender. A 
confirmation in the form of division of responsibility covering the various activities required to be 
under taken for execution of the contract shall be enclosed. 
 

2.06.0      DELIVERY OF TENDER 
 

The completed tender with all its accompaniments as per relevant clause shall be deposited in 
the tender box kept at the office of Dy. Manager (Pers.), UCIL, Narwapahar mines 

2.06.01 Personal delivery is recommended. 
 

 
VALIDITY OF TENDER 

4.00.0  
The tender submitted shall be deemed to constitute an agreement between the tenderer and the 
purchaser whereby such tender shall remain open for acceptance by the purchaser for a period 
of six (6) months from the date the tenders are opened, during which period the tenderer shall 
not withdraw his offer or amend, impair or derogate there from, If the tender submitted does 
not contain all the relevant information of needs clarification on the information furnished and 
the tenderer is requested to supplement the information or submit clarification. The aforesaid 
validity period of six months shall be deemed to commence from the date of receipt of the 
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information and clarification called for. Every tenderer is therefore requested to furnish all the 
relevant information to make the tender complete. 
Every Tenderer shall be deemed to have agreed as aforesaid in consideration of the tender 
being considered by the purchaser in terms hereof, provided the same has been duly submitted 
and found to be in order. If the tenderer be notified in writing at the address given in the 
tender within the said period of six (6) months that his tender has been accepted. He shall be 
bound by the terms of agreement constituted by his tender and such acceptance thereof by the 
purchasers until a written contract has been executed in place of such agreement. 

The tenderer whose tender has been accepted and so notified shall become the “Successful Tenderer 
 

5.00.0 EARNEST MONEY 
5.01.0 Earnest money as per notice Inviting tender shall be deposited unless otherwise instructed to the 

contrary in the contrary in the following ways and must accompany the tender document 
without which the tender will not be considered at all. 

Acceptable mode of payment of Earnest Money Deposit: 
a) Requisite amount of E.M.D. should be submitted in the form of Demand Draft/Bank Draft duly 

pledged in favour of Uranium Corporation of India Ltd. Payable at SBI Jaduguda / Hartopa. 
E.M.D. amount may also be submitted by deposit of call /Term/ fixed deposit of any Nationalised 
Bank of schedule Bank duly pledged in favour of M/s Uranium Corporation of India Limited, 
Jaduguda  

 
Note:  No cash/ cheque in any form will be accepted as E.M.D.    Any Interest will not be paid on 

E.M.D. or any other guarantee. 
 

        

b) Bank Guarantee of any Nationalised Bank duly pledged in favour of UCIL indicated in G.C.C. 
clause No.9 (a) iii) 

 
5.02.0 Uranium Corporation of India Ltd. will return the Earnest Money without any interest to 

unsuccessful tenderer on production by the tenderer of a certificate from, Ch.Supdt(Civil) MHD 
 

5.03.0  Upon acceptance of the tender, Earnest Money shall be treated as part of the Security deposit. 
Failure of successful tenderer to carry out the tender work shall entail forfeiture of E.M.D. & 
Security Deposit entirely. 

 
5.04.0 The tenderer shall submit the tender which satisfied each and every condition laid down in the 

notice, failing which the tender will be liable to be rejected. 
 

5.05.0 The Corporation reserve to themselves the right of accepting the whole or any part of the tender 
and tenderer shall be bound to perform the same at quoted rates. 

 
5.06.0 Tender without requisite earnest money at the time of submission is liable to be quoted rates. 

 
5.07.0 Sales Tax or any other Tax materials transportation in respect of this contract, if any shall be 

payable by the contractor and the corporation will not entertain any claim whatsoever in this 
respect. 

 
5.08.0 AWARD OF CONTRACT 

The acceptance of tender and award of contract to one or more than one tenderer, if considered 
necessary, rests with the purchaser. It shall not be obligatory on the part of the purchaser to accept 
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the lowest tenderer. The purchaser would be at liberty to accept any tender, lowest or otherwise, in 
whole or in part and to reject any or all the tenders received, without assigning any reasons, and no 
explanation can be demanded of this by any tenderer in respect thereto. 

8.00.0 TIME FOR COMPLETION 
 

The time of completion for this work shall be as per notice attached which shall be reckoned as 
stipulated in L.O.I. / work order. The work shall be considered completed only if the Engineer has 
issued a certificate to that effect. 

9.00.0 OPENING OF TENDER 
 

Tenders along with document of E.M. deposit will be opened at the place notified on the appointed 
date and time in presence of tenderer’s authorized representative who are present. Not more than 
two (2) representatives of each tenderer shall be permitted to attend the opening of the tenders. 
If the tenders cannot be opened on the notified date and time as per tender notice, due to natural 
calamity, civil commotion. Floods, strikes or any other unavoidable circumstances, this will be 
opened without any intimation on a subsequent date which shall be notified to the tenderer by the 
corporation. 
 

10.00.0 The tenderer (Whether his tender is accepted or not) shall treat the details of the tender 
specifications and other documents attached thereto, as private and confidential. The tenderer shall 
take necessary steps to ensure that all persons employed in any work in connection with his tender 
have noticed that the Indian Atomic Energy Act 1962 (X X X I I I of 1962) applied to them and 
shall continue so to apply even after award of the contract (Whether his tender is accepted or not). 
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                    ARTICLES OF AGREEMENT 
 

ARTICLES OF AGREEMENT made and entered into this------- day of ------- TWO THOUSAND ------- AT 
Jaduguda between M/s Uranium Corporation of India Limited (A Government of India Enterprise) having it’s 
Registered office at Jaduguda Mines, Dist. East Singhbhum, Jharkhand – 832 102 (herein after referred to as the 
Corporation) which expression shall unless repugnant to the context includes it’s successors and/or assigns of one 
part and   M/s  
_________________________________________________ having it’s Registered Office at ______________ 
(herein after referred to as the Corporation) which expression shall unless repugnant to the context includes it’s 
successors and/or assigns of the other part. 
 
WHERE AS UCIL invited Tenders to be submitted for the work of  
______________________________________________________________________________ mentioned in 
Tender document submitted by the Contractor as laid down in Annexure – A attached. 
 
AND WHEREAS in pursuance of such invitation for Tender the Contractor submitted a Tender as in Annexure – 
A AND WHEREAS AFTER CONSIDERATION OF THE TENDER SUBMITTED THE contractor UCIL 
accepted the said Tender as in Annexure – A along with Annexure – B, C, & D. 
 
AND WHEREAS one of the conditions embodied in the Tender submitted the contractor and accepted by UCIL 
was that the contractor upon acceptance of his Tender shall enter into an agreement with UCIL, and shall deposit 
the sum of Rs. ________________ (Rupees 
______________________________________________________only) in a manner mentioned in the same tender 
as in Annexure – A and it’s subsequent modifications as in Annexure – D duly endorsed in favour of UCIL for the 
due observance fulfillment and performance by the said Tender so accepted by UCIL. 
 
And whereas UCIL has called upon the Contractor to execute the presents. 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1. In this agreement works and expressions shall have the same meaning as are respectively assigned 
to them in the General Conditions and Special conditions of Contract herein after referred.  

                          The Corporation’s LOI/Work Order Reference No. -------------------- 
 
In the event of discrepancy or ambiguity this agreement and any of the documents described above this agreement 
shall govern. In the event of discrepancy or ambiguity between or caused by the provisions in the documents (a( to 
(d) inclusive, the priority of these documents shall be settled in accordance with the order (d) to (a) i.e. the 
document executed on a later date prevailing over the document executed earlier. 
 

 
 
 
 
 
 
 
 
 
 
 

-:2:- 
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The Contractor hereby covenants with the corporation to construct, complete and maintain the works in conformity 
in all respects with the provisions of the Agreement and as specified in the above documents (a) to (d) inclusive. 
 
The Corporation hereby covenants to pay to the Contractor in consideration of the construction, completion and 
maintenance of the works the contract price at the tie and in the manner prescribed by the Agreement and set-forth 
in the above documents (a) to (d) inclusive. 
 
All notices called for by the terms of this agreement shall be effective only at the time of receipt thereof and only 
when received by the parties to whom they are addressed at the following addresses. 
a) _______________________________ 
 
 URANIUM CORPORATION OF INDIA LIMITED 
 (A Govt. of India Enterprises.) 
 
 ______________________________ 
 ______________________________ 
b) ______________________________ 
 ______________________________ 
 ______________________________ 
 
The corporation and the Contractor agree that this contract agreement including annexed documents (a) to (d) 
inclusive expresses all of the Agreement and covenants of the parties, and that it integrates, combines and 
supersedes all prior and contemporaneous negotiations, and agreements, whether written or oral and that no 
modification or alteration of this contract agreement shall be valid or binding on either party, unless expressed in 
writing and executed with the same formality as this contract agreement, except as may otherwise be specifically 
provided in this contract agreement. 
 
Both parties shall make best individual to set amicably among themselves in a dispute that may arise on any matter 
arising out of or in connection with this contract. In the unlikely case that the parties or not able to come to a 
mutual settlement either of them shall seek arbitration. Then it is expressly agreed between the parties that any 
such dispute or difference arising out of or in connection with the contract shall be referred to arbitration and the 
arbitration proceedings shall be governed by the relevant counterparts, one for the corporation and the other for the 
Contractor. 
 
This contract agreement is made in all good faith and executed in two identical counterparts, one for the 
corporation and the other for the Contractor. 
 
IN WITNESS HEEOF, the Corporation and the Contractor have executed this contract agreement the day and year 
first above written. 
 
 
      URANIUM CORPORATION OF INDIA LIMITED 
 
 ___________________________________ 
  in the presence of  
 
 _____________________________        _______________________________ 
  signed by the said      CONTRACTOR 
 
 ___________________________________ 
  in the presence of  
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F  O  R  M           OF        T  E  N  D  E  R 

To 
The Chairman & Managing Director 
M/s. Uranium Corporation of India Ltd. 
P.O. Jaduguda Mines 
Dist. Singhbhum (East) 
Jharkhand – 832 102 
 
 
 
 
 
 

N.I.T. No.BND/MIN-57 
 

Name of work: “Drilling work 3000 RM (110mm to 115mm) in uranium ore at Bandhurang Open cast 
mines. 
 
Dear Sir, 
With reference to the tender invited by you for________________________________ 
__________________________________________ I/We have examined special conditions and General 
Conditions, Articles of Agreement, Tender Notice, Specifications and Schedule of Quantities for the above work. 
I/We hereby offer to execute the whole of the said works in conformity with the same Special Conditions, Articles 
of Agreement, General Conditions Tender Notice, Specifications and Schedule of Quantities for the sum of 
Rs._____________________________________________________________________________at the 
respective rates mentioned in the Schedule of Quantities. 
I/We undertake to complete and deliver the whole lot comprised in the contract 
with______________________________alender months from the date of commencement of work. 

I/We have deposited as Earnest Money a sum of Rs. ______________________________ 
With________________________________________________________________which amount is not to bear 
any interest and I/We do hereby agree that this sum shall be forfeited by me/us if the event of the Uranium 
Corporation of India Limited accepting my/our tender I/We fail to execute the Contract when called upon to do so. 
I/We hereby agree that unless and until a formal agreement is prepared and executed in accordance with the 
Articles of Agreement, this tender together with your written letter of acceptance thereof, shall constitute a binding 
contract between us. 
I/We understand that you are not bound to accept the lowest or any tender you may receive. 

 

Yours faithfully, 
Signature: _________________ 

                    Address:    __________________ 
               ___________________ 

Name of Partners of the Firm: 
1._______________________ 
2._______________________ 
3._______________________ 
4._______________________ 
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S C H E D U L E – B 

MATERIALS FOR ISSUE TO THE CONTRACTOR 
 

------------------------------------------------------------------------------------------------------------------------ 

Sl. No.  Particulars  Rate at which material  Place of issue 
                                  Will be issued 

     ----------------------------- 

     Unit  Rate (Rs.) 

 

 

 

NO MATERIALS WILL BE ISSUED FROM DEPARTMENT 

 

 

 

 

 

 

 

Signature of                Signature of 

Issuing Officer ---------------------------------                     Issuing Officer --------------- 

 

 

 

Date ---------------------------------------------                       Date --------------------------- 
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S C H E D U L E – C 

 

TOOLS AND PLANTS OF UCIL TO BE HIRED TO THE CONTRACTOR 

Sl. 
No 

Particulars Number 
available 

Hire 
Charges 
per unit 
per 
working 

day (Rs.) 

Frequency of 
maintenance 

Value per 
unit 

Place of Issue Number 
required by 
the 
Contractor 
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 S  C  H  E  D  U  L  E        -        D 
 

Sl.No Category of Labour Wage per day Remarks 
1. 
 

Unskilled Labour Minimum wages to be paid as fixed  
by Asstt.  
Labour Commissioner  Chaibasa 
from time to time. 
 
                          

Prevailing Daily 
wages Rate of  
(a) Rs.220/- per day 
  for surface work 
unskilled 
  
 

 
 

----------------------------------------------------------------------------------------------------------------- 
 
 

Signature of Contractor:__________________ 
 
Date :________________________________ 
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S  C  H  E  D  U  L  E – F 

 
REFERENCE TO GENERAL CONDITIONS OF CONTRACT 

 
Conditions No. 
 3(b)  Accenting Authority  : Chairman & Managing Director   
  
 3(i)  Market Rate – Percentage 
   addition to cover overhead 
   and Profit.   :           Ten per cent. 
  
 
 9   Retention  Money   : 10 (Ten) per cent. 
 
 12  Date of Commencement  : Within seven days     from 
        the date on which written 
        Order is issued to commence  
        the work. 
 
 12  Date of Completion   : 15(Fifteen) days      From 
        the date of order to commence. 
 
31 & 9(d) Installment after virtual 
   Completion.   : 05 (Five)    Per cent. 
 
32.1  Agreed Liquidated Damage               :           Up to a maximum of 10 per 
        cent of the contract sum. 
 
33  Defect Liability Period  : Not Applicable 
 
34.2  Insurance    : As directed. 
 
48  On Account Payment   : One R.A.Bill  and Final bill. 
 
51 Authority for appointing 

Arbitrator.    :  Chairman & Managing Director. 
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BANK GUARANTEE FORM FOR EARNEST MONEY 
 

 This deed of Guarantee made this _________day _______of            by 
___________________________(Bank herein after referred to as the Guarantor) in favour of                   M/s 
Uranium Corporation of India Ltd.(A  Government of India Enterprise)                                        P.O. 
Jaduguda Mines, Dist. East Singhbhum, Jharkhand - 832 102(hereinafter called "UCIL") which 
expression shall unless  repugnant to the context or meaning thereof be deemed to include it's 
successors  and assigns. 

Whereas M/s__________________________________(hereinafter referred    to as Tenderer) is 
required to pay to UCIL a sum of Rs._______________ in the form of Bank Draft as Earnest Money in 
respect of their proposal No.____________ dated____________ against N.I.T. NO.________ dated_________ 
for the works as per terms and condition specified in N.I.T. 
 
 And whereas the tenderer has requested UCIL to exempt them from payment of Earnest Money 
in Bank Draft and in lieu of the Tenderer depositing Earnest Money in Bank Draft.  UCIL has agreed to 
accept a Bank Guarantee for equivalent amount. 
 
 And whereas the Tenderer has approached the Guarantor and at their request and in 
consideration of the agreement arrived at between the Tenderer and the Guarantor, the 
Guarantor gives the guarantee as hereinafter mentioned in favour of UCIL. 
 
 NOW THIS DEED OF GUARANTEE WITNESSES AS FOLLOWS: 

 
1.   In consideration of UCIL having agreed to the said Tenderer furnishing a Bank Guarantee in lieu 

of Earnest Money in Bank Draft for a sum of                                                                   Rs.  
_____________________________________________________________  the Guarantor  do hereby 
covenants irrevocably to undertake and promise  to pay a sum of 
Rs.____________________________________________________ to UCIL without demur and merely on 
demand form them, in case the tenderer make  any default or commits any breach in the 
performance,  observance or discharge of the terms and conditions contained in the said Tender. 

 
2.   The Guarantor further agrees that UCIL shall be the sole judge as to whether the said Tenderer 

has committed any breach of default in the performance, observance or discharge of the terms 
and conditions of the said Tender and the decision of UCIL shall be final and binding on the 
guarantor irrespective of the fact whether the Tenderer admits or denies the default or questions 
the correctness of any demand made by UCIL in any court or Tribunal or Arbitration 
proceedings or before any Authority. 

 
3.   It shall not be necessary for UCIL to proceed against the said Tenderer before proceeding against 

the Guarantor and the guarantee herein contained shall be enforceable against the guarantor 
not withstanding any security which UCIL may have obtained from the Tenderer, shall at the 
time when proceedings are taken against the Guarantor, remain outstanding or unrealized. 

 
4.   The guarantee herein contained shall remain in full force and effect and the Guarantor shall be 

liable under the same irrespective of any concession or time being granted by UCIL to the tenderer 
and the guarantee shall remain in full force and effect irrespective of any other change in terms, 
conditions, stipulations or any variations in the terms of the tender and irrespective of whether 
notice of such change or variation is given to the Guarantor or not and the claim to receive such 
notice of any change and/or variation of the terms and conditions of the said Tender is 
hereby specifically waived by the Guarantor. 

 
5.    The guarantor hereby agree that it shall not be released from this guarantee by any forbearance, 

exercise, or non-exercise of any of the powers or rights under the Tender by UCIL against the 
Tenderer or by any other matter or thing whatsoever which under the law relating to the sureties 
would but for this provision have effect of so releasing the Guarantor irrespective of whether notice 



 

Uranium Corporation of India Limited 
(A Government of India Enterprise) 

  Banduhurang Open Cast Mines 
Jharkhand -832107 

N.I.T.No.BND/MIN-57 

 

 

Page 22 of 59 
 

of such forbearance, exercise or non-exercise of any of the powers or rights under the Tender is give 
to the Guarantor or not. 

 
6.   The Guarantee herein contained shall not be determined or prejudiced by the liquidation 

or winding up or insolvency or any change in the constitution of the Tenderer but shall 
in all respects and for all purposes be binding and operative until all payments or all 
moneys due or this may hereafter become due to UCIL are paid in respect of any liability 
or obligation of the Tenderer under the Tender subject, however, that UCIL shall have no 
right under this guarantee after expiry of the validity of this guarantee unless this 
guarantee is extended by mutual agreement. 

 
7.   The guarantor hereby undertake not to revoke this guarantee during the period it is in 

force except with the previous consent of UCIL in writing. 
 
8.  Any claim or dispute arising under this guarantee shall be enforced or settled in the courts of law at 

Jamshedpur, Jharkhand state. 
 

9.   The guarantor hereby declares that it has power to execute this Guarantee under its 
Memorandum and Articles of Association and the Executants has full powers to do so on 
its behalf under the power of Attorney dated  _______________ granted to him by the proper 
authorities of the Guarantor. 

 

10. IN WITNESS whereof the ______________________________(Bank) has hereunto set and 
subscribed its hands the day, month and year first above written. 

 
11. Notwithstanding anything contained herein above our liability under the guarantee is 

restricted to Rs._______________  and________________ will remain valid till 
__________________(date) unless an action to enforce a claim under the guarantee is filed 
against us within _________________.  Such claim shall lapse and we shall be discharged 
from all liabilities under the guarantee. 

 
Signature of the person duly authorized  

                                   to sign on behalf of the Guarantor(Bank) 
 
WITNESS: 
 
 
Name and Address        Signature 
 
_________________________________ 
 
_________________________________ 
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BANK GUARANTEE FORM FOR SECURITY DEPOSIT 

 
Name of the Bank: 
 
Address of the Bank: 
  
Guarantee No.: 
 
Date: 
 
Date of Expiry: 
 
Claim Period:  06(Six) months from the date of expiry. 
 
Limit of Liability: 
 
Whereas Uranium corporation of India Ltd.(herein after referred to as the  CORPORATION)  having its registered 
office at Jaduguda  Mines  P.O.  & Dist. Singhbhum, Jharkhand - 832 102 which expression shall, unless repugnant 
to the  context, includes its legal representatives, successors  and assigns,  have entered into an Agreement (herein 
after referred to as  the Agreement) with                                                                             M/s 
________________________________________________(herein after  referred  to  as the CONTRACTOR) 
having  its  registered  office  at ___________________________________________________________  which  
expression shall, unless repugnant to the context, include its legal  representatives, successors or assigns, for  
________________________________________ ________________________________(Name of work) letter of 
Intent/Work Order No._________  , dated ____________ described in the Agreement based on  the Terms  and  
conditions contained in the Agreement and whereas by  the  said Agreement CORPORATION has agreed to pay the 
CONTRACTOR for the services  to be rendered by the CONTRACTOR in terms of the said Agreement. 
 
And Whereas, in accordance with the terms of the Agreement, the CONTRACTOR has to furnish Bank Guarantee 
for ___________________________________ ________________________(Name of work) for due performance 
fulfillment and observance of the terms and conditions of the Agreement and further covenanted with the 
CORPORATION to make good any deficiencies so as to fulfill in all respects the proposes for which the Agreement 
is entered in to and in accordance with their operating and other conditions specified and to meet all the 
requirements specified in regard there to in the Agreement for the period/periods stipulated in the Agreement. 
Now, by this Guarantee we, the CONTRACTOR (as Principal) and _______________ 
_____________________(Name and address of Bank) or held and firmly bound into    CORPORATION   in   the   
sum   of    Rs.________________    (Rupees 
_______________________________________________________only) for     the payment of which the 
CONTRACTOR and surety bound themselves, their successors, legal representatives and assigns jointly and 
severally by these presents. 
 
Now the conditions of this Guarantee is such that if the CONTRACTOR (as principal) shall duly, faithfully and 
punctually perform and observe all the terms, provisions, conditions and stipulations of Agreement including 
covenants, concerning Bank Guarantee stipulated therein on the part of the CONTRACTOR (as principal) to be 
performed and observed according to the true purpose, intent and meaning thereof or if on default of 
CONTRACTOR the CONTRACTOR shall satisfy and discharge the damages sustained by the CORPORATION 
thereby, upto the amount of this Bank Guarantee herein, then the obligation herein shall be null and void, but 
otherwise shall be in full force and effect for a period of ____ months i.e. upto ___________ from __________.  
But no alterations in the terms of the said Agreement made between CORPORATION and CONTRACTOR or the 
extent or the nature of the materials supplied, completed and maintained thereunder and no allowance of time by the 



 

Uranium Corporation of India Limited 
(A Government of India Enterprise) 

  Banduhurang Open Cast Mines 
Jharkhand -832107 

N.I.T.No.BND/MIN-57 

 

 

Page 24 of 59 
 

CONTRACTOR or CORPORATION under the Agreement nor any forbearance in respect of any matter of thing 
concerning the said Agreement on the part of CORPORATION shall in any way release the CONTRACTOR from 
any liability under the Guarantee herein. 
 

We do hereby undertake to pay the amount due and payable under this Bank Guarantee without any demur, merely 
on demand from CORPORATION stating that the amount claimed is due by way or the loss or damages caused to 
or suffered or would be caused to or suffered by CORPORATION by reason of any breach by the said 
CONTRACTOR (as principal) of the terms and conditions obtained in the said Agreement or by reason of the said 
CONTRACTOR`s (as principal) failure to comply with any of the conditions with regard to the Agreement set out 
in this Bank Guarantee.  Any such demand made on the CONTRACTOR shall be conclusive as regards the amount 
due any payable by the CONTRACTOR under this Guarantee. 
 

However, our liability under this Guarantee shall be restricted to an amount not exceeding Rs. 
_______________________________________                                                (Rupees 
_______________________________ only). 
 
We further covenant that the Guarantee herein contained shall remain in full force and effect and that it shall continue to be 
enforceable till the dues of the CORPORATION under or by virtue of the said Agreement have been fully paid and 
CORPORATIONs claim satisfied or discharged or till CORPORATION certifies that the terms and conditions of the said 
Agreement have been fully and properly carried out by said CONTRACTOR (as principal) and discharges the Guarantee. 
We, the surety, further covenant with CORPORATION that CORPORATION shall have fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of the terms and conditions of 
the said Agreement from time to time, to postpone for any time or from time to time, any of the powers exercisable 
by CORPORATION AGAINST the said CONTRACTOR(as principal) and to forbear or enforce any of the terms 
and conditions relating to said Agreement and we shall not be relieved from our liability by reason of any such 
variations, or extension being granted to said CONTRACTOR or for any forbearance, act of omission on the part of 
CORPORATION, or any indulgence by CORPORATION to the said CONTRACTOR(as Principal) or by any such 
matter or thing whatsoever, which under the law relating to sureties would but for this provision, have effect of so 
relieving. 
 

This Guarantee herein contained is not revocable by notice during its currency and will remain in full force until all 
the undertaking covenants, terms and conditions of Agreement are performed and fulfilled or until it is discharged 
by notice in writing by CORPORATION. 
 

This Guarantee will remain in force upto __________ months from _________ i.e. upto ___________ and will 
stand automatically cancelled on expiry of the said period unless extended by mutual Agreement.  Unless a demand 
or claim to enforce the claim under this Guarantee is made in writing against the surety within 6(six) months from 
the date of expiry of this Guarantee, all the rights of the CORPORATION hereunder against the surety shall be 
relieved and discharged from the all the liabilities hereunder. 
 

IN WITNESS WHEREOF, the CONTRACTOR (as principal) and surety have executed this Guarantee and have 
affixed their seals on this date __________. 
Now withstanding any thing contained herein before our liability under the present Guarantee is restricted to Rs. 
_____________ (Rupees _____________ _____________________________ only) and shall remain in force for a 
period of _______ months i.e. upto __________ from _________.  Unless a suit or action is instituted to enforce the 
claim under the Guarantee within 6 months from the said date all your rights under the Guarantee shall be forfeited 
and we shall be relieved and discharged from all liabilities thereunder. 
 
 
PRINCIPAL       SURETY 
 
For and behalf of (Name of firm)                                For and behalf of (Name of Bank) 
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GENERAL CONDITIONS OF CONTRACT 
 

A)   INTERPRETATIONS AND DEFINITIONS 
 
1.   Singular and Plural 
 
     Where the context so requires, words importing the singular only also include the plural and vice versa.  
 
2.   Heading and Marginal Notes to conditions: 
 
     Heading and marginal notes to these General Conditions shall not be deemed to form part thereof or be 

taken into consideration in the interpretation or construction thereof or of the Contract. 
 
3.      Definitions: 
 

 a) Corporation’ shall mean Uranium Corporation of India Limited having it's registered office at Jaduguda 
Mines, Post office and Town Jaduguda Mines - 832 102, in the state of Jharkhand and includes a duly 
authorized representative of the Corporation or any other person empowered in this behalf by the 
Corporation to discharge all or any of it's functions. 

 
b)   The `Accepting Authority' shall mean the authority mentioned in Schedule - F. 
 
c)   The `Contract' shall mean the notice inviting the tender, the tender, and acceptance thereof and the 

formal agreement, if any, executed between the Corporation and the Contractor together with the 
documents referred to therein including these conditions, Designs, Drawings, Schedule of Quantities 
with rates and amounts and Schedule of Rates.  All these documents taken together shall be deemed to 
form one Contract and shall be complementary to one another. 

 
d)   The `Contractor' shall mean the individual or firm or company whether incorporated or not, undertaking 

the works and shall include legal representatives of such individual or persons composing such firm or 
unincorporated company, or successors of such firm or company as the case may be and permitted 
assigns or such individual or firm or company. 

 
e)   The `Contract Sum' shall mean: 
 

i)   In the case of Lump Sum Contracts the sum for which the tender is accepted. 
 
ii)  In the case of percentage Rate Contracts the estimated value of the works as mentioned in the tender 
adjusted by the Contractor's percentage. 
 
iii) In the case of Item Rate Contracts the cost of the works arrived at after multiplying of the quantities 
shown in Schedule of Quantities by the item rates quoted by the Tenderer or as finally accepted for the 
various items. 

f)   A `Day' shall mean a day of 24 hours from midnight to midnight irrespective of the number of hours 
worked in that day. 

 
g)   `Engineer-in-charge' shall mean the Engineering Officer appointed by the Corporation or his duly 

authorized representative who shall direct, supervise and be in-charge of the works for purpose of this 
Contract. 
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h)   `Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees) and civil 

commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, act of 
foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, damage from aircraft, acts of 
god such as earth quake, lightning and unprecedented floods and other causes over which the Contractor 
has no control and accepted as such by the Accepting authority. 

 
i)   `Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of the cost of materials 

and labour at the site where the work is to be executed, plus the percentage mentioned in Schedule - F to 
cover all overheads and profit. 

 
j)   Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed to the tender 

papers issued by the Corporation or the standard Schedule of Rates prescribed by the Corporation and 
the amendments thereto issued from time to time. 

 
k)   The `Site' shall mean the lands and/or other places on, under, in or through which the work is to be 

executed under the Contract including any other lands or places which may be allotted by the 
Corporation or used for the purposes of the Contract. 

 
l)   `Temporary Works' shall mean all temporary works of every kind required in or about the execution, 

completion, maintenance of the works. 
 
m)   `Urgent Works' shall mean any urgent measures, which, in the opinion of Engineer-in-Charge, become 

necessary during the progress of the works, obviate any risk of accident or failure of which become 
necessary for security. 

 
n)   A `Week' shall mean seven days without regard to the number of hours worked any day in that week. 
 
o)   The `Works' shall mean the works to be executed in accordance with the Contract or part(s) thereof as 

the case may be and shall include all extra or additional, altered or substituted works or temporary and 
urgent works as required for performance of the Contract. 

 
B)     SCOPE AND PERFORMANCE 
 
4.     Contract Documents: 
 
       The Contractor shall be furnished, free of charge, two certified true copies of the Contract documents 

except standard specification, the Schedule of Rate and of all further drawings, which may be issued 
during the progress of the works.  He shall keep one copy of the Documents on the site in good order and 
the same shall at all reasonable times be available for inspection and use by the Engineer-in-Charge, his 
representative or other Inspecting Officer. 

 
4.1 None of these documents shall be used by the Contractor for any purpose other than that of this Contract. 
  
4.2    The Contractor shall take necessary steps to ensure that all persons employed on any work in connection 

with Contract have noticed that the Indian official secret act 1923(XIX of 1923) applied to them and shall 
continue so to apply even after the execution of such works under the Contract. 

 
5.     Works to be carried out: 
 
       The work to be carried out under the Contract shall except as otherwise provided in these conditions, 

include all labour, materials, tools, equipment and transport which may be required in preparation of and 
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for and in the full and entire execution and completion of the works.  The descriptions given in the 
Schedule of Quantities shall, unless otherwise stated, be held to include waste on materials, carriage and 
cartage carrying in return of empties, hoisting, setting, fitting and fixing in position and all other labourers 
necessary in and for the full and entire execution and completion as aforesaid in accordance with good 
practice and recognized principles. 

 
6.     Inspection of site: 
 
       The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself before 

submitting his tender as to the nature of the ground and sub-soils (so far as is practicable), the form and 
nature of the site, the quantities and nature of work and materials necessary for the completion of the 
works and the means of access to the site, the accommodation he may require, availability of labour, water, 
electric power.  In general he shall himself obtain all necessary information as to risks, contingencies and 
other circumstances which may influence or affect his tender.  No extra charges consequent on any 
misunderstanding or otherwise shall be allowed. 

 
7.     Sufficiency of Tender: 
 
       Description of item in the Schedule of quantities is brief and therefore, shall be read in conjunction with 

the relevant drawings and specifications and the Contractor's rate shall be deemed to be for such complete 
work unless otherwise specified by the Contractor while tendering.  No claim, whatsoever, shall be 
entertained by the Corporation on account of insufficiency of any rate as quoted in the Schedule of 
Quantities and rates.  The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender of the works and of the rates and prices quoted in the Schedule of 
Quantities, in which rates and prices shall, except as otherwise provided, cover all his obligations under the 
Contract and all matters and things necessary for the proper completion, maintenance of works and shall 
also cover the cost of necessary protection, including labour, materials and equipment to ensure safety and 
protection against all risks, accidents compensation for injury to life and damage to property if any caused 
by the Contractor's operations connected with the work.  The rates shall be firm and shall not be subject to 
change due to variation during the entire period of execution of the work in cost of materials, labour 
conditions or any other conditions whatsoever.  The rates quoted by the Tenderer shall be inclusive of all 
taxes, duties and other statutory levies. 

 
8.     Discrepancies and Adjustment of Errors: 
 
       The several documents forming the Contract are to be taken as mutually explanatory of one another, 

detailed drawing being followed preference to small-scale drawings and the figured dimensions in 
preference to drawing measured scale and the special conditions in preference to General Conditions. 

 
8.1    If there are varying or conflicting provisions made in any one document forming part of the Contract, the 

Accepting Authority shall be the deciding authority with regard to the intention of the document. 
 
8.2    Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not 

vitiate the Contract or release the Contractor from the execution of the whole or any part of the works 
comprised there in according to drawings and specifications or from any of his obligations under the 
Contract. 

 
8.3    If on check there are found to be difference between the rates given by the Contractor in words and figures 

or in the amount worked out by him in the Schedule of Quantities and general summary the same shall be 
adjusted in accordance with the following rules: 
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a)   In the event of a discrepancy between description in words and figures quoted by a Tenderer, the 
description in words shall prevail. 

 
b)   In the event of error occurring in the amount column of Schedule of Quantities as a result of wrong 

extension of the Unit rate and quantity, the Unit rate shall be regarded, as firm and extension shall be 
amended on the basis of the rate. 

 
c)   All errors in totaling in the amount column and carrying forwarded totals shall be corrected. 
 
d)   The totals of various sections of Schedule of Quantity appended and amended shall be carried over to 

the general summary and the tendered such amended accordingly.  The tendered sum so altered shall, 
for the purpose of the tenders be substituted for sum originally tendered and considered for acceptance 
instead of the original sum quoted by the Tenderer.  Any rounding off of totals in various sections of 
Schedule of quantities or in general summary by the Tenderer shall be ignored. 

 
e)   In case of lump sum Contracts (based on bills of quantities/ quantity not shown as provisional), should 

any error in quantities or any omissions of items be discovered, the cumulative effects of which varies 
Rs. 20,000/- whichever is less, then the errors shall be rectified and the rectifications dealt with as for 
deviations/variations under conditions 10 and 11 hereof, and the value thereof shall be added or 
deducted from the Contract sum, as the case may be, provided that there shall be no rectification of any 
errors, omissions or wrong estimates in the prices inserted by the Contractor in the Bills of quantities. 

9.    Security Deposit: 
 
       Total amount of Security deposit shall be limited to 10% of the awarded value of work.  Fifty percent of 

this amount shall have to be deposited as initial security deposit at the time of execution of agreement 
including the amount deposited as Earnest Money.   

 
      (a)   Acceptable mode of payment of Initial Security Deposit/ Earnest Money: 
  

i)  For deposit upto Rs. 5,000/-:  Cash/Demand Draft payable at SBI, Jaduguda/Hartopa. 
 
ii)  For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh:  DAC/TDR/FDR etc. from any 

Nationalized bank of schedule Banks duly pledged in favour of UCIL.  But in case of Earnest 
Money of amount more than Rs. 50,000/-, the Tenderer should submit Bank Guarantee issued by 
SBI, Jamshedpur/Hartopa or PNB, Jamshedpur or as mentioned in Para 9(a)(iii). 

 
iii)  For deposit beyond Rs. 1.00 Lakhs:  Bank Guarantee issued by SBI, Jaduguda/ Hartopa or Punjab 

National Bank, Jamshedpur.  Bank Guarantee obtained from any Indian nationalized bank of schedule 
banks to be jointly, severally bound with the Contractor to the purchaser for the amount same above.  
The terms of the said guarantee shall be such as shall be approved by the purchaser and the obtaining of 
such guarantee and the cost of guarantee to be so entered shall be at the expenses, in all respects, of the 
Contractor.  The said guarantee shall be valid till the expiry of the defect liability period and issue of the 
final certificate by the Engineer, and with a claim period of Six months beyond it's required validity.   

 
   In addition to the above, further amount to the extent of the 5% of awarded value of the work will be 

deducted from the Running Account bills by way of percentage deductions.  Such percentage deduction 
shall be @ 10% of the running account bills till the full amount of security deposit is realized/retained by 
the Corporation. 

 
(b)   All compensation or other sums of money payable by the Contractor under the terms of this contact or 

any other contact or any other account whatsoever may be deducted from or paid by sale of a sufficient 
part of his security deposit or from the interest arising there from or from any sums which may be due or 



 

Uranium Corporation of India Limited 
(A Government of India Enterprise) 

  Banduhurang Open Cast Mines 
Jharkhand -832107 

N.I.T.No.BND/MIN-57 

 

 

Page 29 of 59 
 

become due to the Contractor by the Corporation or any account whatsoever and in the event of his 
security deposit be reduced by reason of any such deduction or sale as aforesaid, the Contractor shall 
within fourteen days of receipt of notice of demand from the Engineer-in-charge make good the deficit. 

 
(c)   Refund of Security Deposit:   
 
     Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge certifying in 

writing that the work has been completed as per condition 31 hereof etc. 
 
(d)   On expiry of the Defects liability period (referred to in condition 33 hereof) or after payment of the 

Final bill payable whichever is later, the Engineer-in-charge shall on request from the Contractor refund 
to him the remaining portion of the security deposit provided the Engineer-in-charge is satisfied that 
there is no demand outstanding against the Contractor. 

10.    Deviation/Variation Extent & Pricing:   
 
       The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions to, or 

substitution for the original specification, drawings design and instructions that may appear to him to be 
necessary or advisable during the progress of the work and (ii) to omit a part of the works in case of non 
availability of a portion of the site or for any other reasons and the Contractor shall be bound to carry out 
the works in accordance with any instructions given to him in writing signed by the Engineer-in-charge 
and such alterations, omissions additions or substitutions shall form part of the Contract as if originally 
provided therein and any altered, additional or substituted work which the Contractor may be directed to 
do in the manner above specified as part of the works, shall be carried out by the Contractor on the same 
conditions in all respects including price on which agreed to do the main work except as hereinafter 
provided.  No work which radically changes the original nature of the Contract shall be ordered by the 
Engineer-in-charge as a deviation and in the event of any deviation being ordered which in the opinion of 
the Contractor changes the original nature of the Contract, he shall nevertheless carry it out and the 
disagreement as to the nature of the work and the rate to be paid therefore shall be resolved in accordance 
with condition 52. 

 
10.1  The time for completion of the works shall, in the event of any deviations resulting in additional cost over 

the Contract sum being ordered, be extended as follows if requested by the Contractor. 
 

a)   In the proportion which the additional cost of the altered additional or substituted work, bears to 
the original Contract sum plus 

 
b)   25% of the time calculated in (a) above or such further additional time as may be considered 

reasonable by the Engineer-in-charge. 
 
10.b.1  Rate for such additional altered or substituted work shall be determined by the Engineer-in-charge as 

follows: - 
 

 i)   If the rate for additional, altered or substituted items of works is specified in the Schedule of 
Quantities, the Contractor shall carry out the additional, altered or substituted item at the same rate.  
In the case of composite tenders, where two or more Schedules of Quantities may form part of the 
Contract, the applicable rate shall be taken from the Schedule of Quantities of that particular part 
in which the deviation is involved, failing that, at the lowest applicable rate for the same item of 
work in the other Schedule of Quantities. 

 
 ii)   If rate for any altered, additional or substituted item of work is not specified in the Schedule of 

Quantities, the rate for that item shall be derived from the rate for the nearest similar item specified 
therein.  In case of composite Tenders, where two or more Schedule of Quantities form part of the 
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Contract, the rate shall be derived from the nearest similar item in the Bills of Quantities of the 
particular part of works in which the deviation is involved, failing that, from the lowest of the 
nearest similar item in other Schedule of Quantities. 

 
 iii)   If the rate for any additional, altered or substituted item of work can not be determined in the 

manner specified in sub-paras (i) and (ii) above, then such item of the work shall be carried out at 
the rate entered in the C.P.W.D. Schedule of Rates (current) then plus/minus the percentage by 
which the tendered amount of the work actually awarded is higher or lower than the estimated 
amount of the works actually awarded.  (Applicable to measurement Contract is based on item 
rates or lump sum Contracts based on Bills of Quantities or percentage rate Contracts). 

 
iv)   If the rate for any altered, additional or substituted item of work can not be determined in the 

manner specified in sub-Para (i) to (iii) above, the Contractor shall within 14 days of the date of 
receipt of the order to carry out the said work, inform the Engineer-in-charge of the rate which he 
proposed to claim for such item of work, supported by analysis of the rate claimed, and the 
Engineer-in-charge shall within three months thereafter, after giving due consideration to the rate 
claimed by the Contractor determine the rate on the basis of market rate(s).  In the event of the 
Contractor failing to inform the Engineer-in-charge within the stipulated period of time, the rate, 
which he proposes to claim, the rate for such item shall be determined by the Engineer-in-charge 
on the basis of market rate(s).  for this purpose the purchase voucher etc. shall be produced by the 
Contractor to the Engineer-in-charge. 

 
11.    Suspension of works: 
 
       The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend the process of the 

works or any part thereof for such time and in such manner, as the Engineer-in-charge may consider 
necessary for and of the following reasons. 

 
   i)  On account of any default on part of the Contractor or 
 
   ii)  For proper execution of the works or part thereof for reasons other than the default of the 

Contractor; or  
 
   iii)  For safety of the works or part thereof. 

 
 
12.    TIME AND EXTENSION FOR DELAY: 
 
       The time allowed for execution of the works as specified in the Schedule - 'F' or the extended time, in 

accordance with these conditions shall be of the essence of the Contract.  The execution of the work shall 
commence from the date of 15th day after the date on which the Engineer-in-charge issues written orders 
to commence the work or from the date of handing over the site whichever is later. If the Contractor 
commits default in commencing the execution of the work as aforesaid, Corporation shall without 
prejudice to any other right or remedy be at liberty to forfeit the Earnest Money/Security Deposit 
absolutely. 

 
13.1   As soon as possible, after the Contract is concluded, the Engineer-in-charge and the Contractor shall agree 

upon a Time and Progress Chart.  The Chart shall be prepared in direct relation to the time stated in the 
Contract Documents for completion of items of the work.  It shall indicate the force of the dates of 
commencement and completion of various trades or sections of the work and may be amended as 
necessary by agreement between the Engineer-in-charge and the Contractor within the limitation of time 
imposed in the Contract documents, and further to ensure good progress during the execution of the work, 
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the Contractor shall minimum in all cases in which the time allowed for any work exceed one month (save 
for special jobs) complete 1/8th of the whole of the work before 1/4th of the whole time allowed in the 
Contract has elapsed 3/8th before 3/4th of such time has elapsed. 

 
13.2   If the works will be delayed by 
 

(a)   Force major, or 
(b)   Abnormally bad weather, or 
(c)   Serious loss or damage by fire, or 
 
(d)   Civil commotion, local combination of workmen, strike or engaged by Corporation in executing 

work not forming part of the Contract, or 
 
(e)   Delay on the part of other Contractor or tradesman engaged by Corporation in executing work on 

to forming part of the Contract, or 
 
(f)   Non-availability of stores which are the responsibility of Corporation to supply, or 
 
(g)   Non-availability or break-down of Tools and Plant to be supplied or supplied by Corporation or 
 
(h)   Any other cause, which, in the absolute discretion of the Corporation, is beyond the Contractor's 

control. 
 

      Then upon the happening of any such event causing delays, the Contract shall immediately give 
notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best 
endeavors to prevent or make good the delay and shall do all that may be reasonably required to 
the satisfaction of the Engineer-in-charge to proceed with the work. 

 
13.3   Request for extension of time to be eligible for consideration shall be made by the Contractor in writing 

within fourteen days of the happening of the event causing delays. The Contractor may also, if practicable 
indicate, in such request, the period for which extension is desired. 

 
13.4   In any such case, the Corporation may give a fair and reasonable extension of time for completion of the 

work.  Such extension shall be communicated to the Contractor by the Engineer-in-charge in writing 
within 3 months of the date of receipt of such requests by the Engineer-in-charge. 

 
14.    The Contractor shall arrange at his own expenses all tools, plant and equipment (hereinafter refer to as T & 

P) required for execution of the work. 
 
14.1   If the Contractor required any item of T & P on hire from the Corporation, the Corporation will, if such 

item is available and the same can be spared, hire it to the Contractor at a rate to be fixed by the Engineer-
in-charge. 

 
14.2   The period of hire will be reckoned from the commencement of the day of issue up[to the end of the day of 

return (including all recognized holidays) irrespective of the actual hour of issue and return.  The 
Contractor will be exempt from levy of any charges for the number of days he is called upon in writing by 
the Engineer-in-charge to suspend execution of the work, provided Corporation's T & P in question has, in 
fact, remained idle with the Contractor because of the suspension, provided the Contractor, in case the 
period of suspension, exceeds 11 days returns Corporation's T & P to the place from where the same was 
issued. 

14.3   The Contractor shall be responsible for care and custody of Corporation's T & P (including employment of 
chowkider's) during the period Corporation's T & P remain with him and any damage (fair wear and tear 
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excepted) to any of the equipment shall be made good at the Contractor's expense to the satisfaction of the 
Engineer-in-charge, unless, such damage is caused because of negligence of crew provided by the 
Corporation. 

14.4   The Corporation give no guarantee in respect of output of his T & P hired to the Contractor and no 
reduction in rates or any compensation shall be allowed on the ground that outturn or performance of 
Corporation's T & P was not to the Contractor's expectations. 

 
14.5   Corporation's T & P hired to the Contractor shall be returned at the place of issue (unless otherwise 

directed) by the Contractor to the Engineer-in-charge on completion of the work or section of the work or 
earlier on termination of the hire by the Corporation as hereinafter provided on a written notice by the 
Engineer-in-charge.  The Corporation shall be entitled to terminate the hire on two days notice without 
assigning any reason whatsoever on account of termination of hire of Corporation's T & P by the 
Corporation.  In such an event however, a reasonable extension of time shall be given by the Engineer-in-
charge. 

 
14.6   A Log Book for recording hours during which every item of Corporation's T & P issued to the Contractor 

has worked each day, shall be maintained by the member of the crew-in-charge thereof or any 
representative of the Engineer-in-charge appointed in that behalf and shall be daily attested by the 
Contractor or his authorized agent.  In case the Contractor contest correctness of any entry and/or fails to 
sign the Log Book, the decision of the Engineer-in-charge shall be final and binding on him.  Hire charges 
shall be calculated in accordance with the Log Book recorded time or as per term-hiring as the case be. 

 
15.0   MATERIALS: 
 
15(a)  The Contractor shall, at his own expense, provide all materials required for the works other than those, 

which are to be supplied by the Corporation. 
 
15(a) 1. All materials to be provided by the Contractor shall be, in conformity with the specification laid down in 

the relevant Indian Standard and the Contractor shall, if required by the Engineer-in-charge, furnish proof, 
to the satisfaction of the Engineer-in-charge, that the material so comply with the specifications. 

 
15(a) 2 The Contractor shall at his own expense and without delay supply to the Engineer-in-charge samples of 

materials proposed to be used in the works.  The Engineer-in-charge shall, within seven days of supply of 
samples or within such further period as he may require, intimate to the Contractor in writing, whether 
samples are approved by him or not.  If samples are not approved, the Contractor shall forthwith arrange to 
supply to the Engineer-in-charge, for his approval, fresh samples complying with the specifications laid 
down in the Contract. 

 
15(a)3. The Engineer-in-charge shall have powers to require removal of all of the materials brought at site by the 

Contractor which are not in accordance with the Contract specifications or do not conform in character or 
quality to samples approved by him.  In case of default on the part of the Contractor in removing rejected 
materials, the Engineer-in-Charge shall have full powers to procure other proper materials to be substituted 
for rejected materials and in the event of the Contractor refusing to comply, he may cause the same to be 
supplied by other.  All costs, which may accrue upon such removal and/or substitution, shall be borne by 
the Contractor. 

 
15(a) 4. The Contractor shall indemnify the Corporation servant or employee of the Corporation against any action, 

claim or proceeding relating to infringement or use of any patent or design or any other charges which may 
be payable in respect of or any article or materials or part thereof included in the Contract.  In the event of 
any claim being made or action being made or action being brought against the Corporation in respect of 
any such matters as aforesaid, the Contractor shall furnish indemnity immediately, provided that such 
indemnity shall not apply when such infringement has taken place in complying with the specific 
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directions/issued by the Corporation.  But the Contractor shall pay any royalties or other charges payable 
in respect of any such use, the amount so being reimbursed to the Contractor only if the use was the result 
of any drawing and/or specification issued after submission of the Tender. 

 
15(a)5. All charges on account of Octroi, Terminal or Sales Tax and other duties or materials obtained for the 

works from any source (excluding materials supplied by the Corporation) shall be borne by the Contractor. 
 
15(a)6. The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied by the 

Contractor other than those for which satisfactory proof has already been furnished, at the cost of the 
Contractor and the Contractor shall provide at his expense all facilities, which the Engineer-in-charge may 
require for the purpose. 

 
15(b) Materials to be supplied by the Corporation: 
 
         Materials to be supplied by the Corporation are shown in Schedule - B which also stipulates quantum, 

place of issue and rate(s) to be charged in respect thereof. 
 
15(b)1. If after acceptance of the tender, the Contractor desires the Corporation to supply any other materials, such 

materials may be supplied by the Corporation, if available, at rates to be fixed by the Engineer-in-Charge 
and all on payment before the materials are issued to the Contractor. 

 
15(b)2. For the materials listed in Schedule-B, which the Corporation has agreed to supply the Contractor, he shall 

give reasonable notice in writing about his requirements to the Engineer-in-charge in accordance with the 
agreed phases of programme.  Such materials shall be supplied for the purpose of the Contract of aforesaid 
Schedule, shall be set off or deducted, as and when materials are consumed in item of work for which 
payment is being made to the Contractor, or from any sums then due or which may after become due to the 
Contractor from/under the Contract.  At the time of submission of bills the Contractor shall properly 
account for the materials issued to him to the satisfaction of the Engineer-in-charge and certify that balance 
of materials supplied is available at site.   

 
15(b)3. The Contractor shall bear the cost of loading, transporting to site, unloading, storing under cover as 

required, assembling and joining the several parts together as necessary, incorporating of fixing materials 
in the works including all preparatory work of whatever   description as may be required. 

 
15(b)4. All materials issued to the Contractor by the Corporation for fixing in the works (including preparatory 

work), and being surplus on completion or on foreclosure of the work be returned by the Contractor at his 
expense, at wear and tear and/or waste.  If the Contractor is required to deliver such materials at a place 
other than the place of issue, he shall do so and the transportation charges from the site to such place, less 
the transportation charges which would have been incurred by the Contractor had such materials been 
delivered at the place of issue, shall be borne by the Corporation. 

 
15(b)5. Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-charge at rates not 

exceeding those at which these were originally issued to him after taking into consideration any 
determination or damage which may have been caused to the said materials whilst in the custody of the 
Contractor. 

 
15(b)6. If on completion of works the Contractor fails to return surplus materials out of these supplied by the 

Corporation, then in addition to any other liability which the Contractor would incur, the Engineer-in-
charge may, by a written notice to the Contractor require him pay within a fortnight of receipt of the no-
tice, for such unreturned surplus materials at double the issue rates. 

 
15(b)7. Delay in obtaining materials by the Corporation: 
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         Owing to difficulty in obtaining certain controlled and other materials in the market, the Corporation has 

undertaken to supply them as specified in Schedule - B, there may be delay in obtaining these materials by 
the Corporation and the Contractor is therefore, required to keep himself in touch with the day to day 
position regarding the supply of materials from the Engineer-in-charge and to so adjust the progress of the 
work that their labour may not remain idle nor may there by any other claim due to or arising from delay in 
obtaining the materials.  It should be clearly understood that no claim whatsoever shall be entertained by 
the Corporation on account of delay in supplying materials. 

 
15(c)   GENERAL 
 
         Materials required for the works, whether brought by the Contractor or supplied by the Corporation, shall 

be stored by the Contractor only at places approved by the Engineer-in-charge.  Storage and safe custody 
of materials shall be the responsibility of the Contractor. 

 
15(c)1. Corporation   official concerned with the Contract shall be at liberty any time to inspect and examine any 

materials intended to the use in or on the works, either on the site or at factory or workshop or other 
place(s), where such materials are assembled, fabricated, manufactured or any place(s) where these are 
lying or from which these are being obtained and the Contractor shall give such facilities as may be 
required for such inspection and examination. 

 
15(c)2. Materials supplied by the Corporation and brought to the site by the Contractor shall not be removed off the 

site without the prior written approval of the Engineer-in-Charge.  But whenever the works are finally 
completed, the Contractor shall at his own expense forthwith return to the all-surplus materials originally 
supplied to him as per stipulation in the Contracts. 

16.       L A B O U R 
 
         The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress and of 

quality to ensure workmanship of the degree specified in the Contract and to the satisfaction of the 
Engineer-in-Charge.  The Contractor shall not employ in connection with the works any person who has 
not completed his eighteen years of age. 

 
16.1    The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by E.I.C., a distribution 

return of the number and description by trades of the work, people employed on the works.  The Contractor 
shall also submit on the 4th and 19th of every month to the Engineer-in-Charge a true statement showing in 
respect of the second half of the preceding month and the first half of the current month    (i) the accident 
that occurred during the said fortnight showing the circumstances under which they happened and the 
extent of damages and injury caused by them and (ii) the number of female workers who have been 
allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 or Rules made there under and 
the amount paid to them. 

 
16.2    The Contractor shall pay to labour employed by him wages not less than fair wages as defined in the 

Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under. 
 
16.3    The Contractor shall in respect of labour employed by him comply with or cause to be complied with the 

Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under in regard to all matters 
provided therein. 

 
16.4    The Contractor shall comply with the provision of the payment of Wages Act, 1936, Minimum Wages Act, 

1948, Employees Liability Act, 1938, Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, 
Maternity Benefit Act, 1961 and Mines Act, 1952 or any modifications thereof or any other Law relating 
thereto and rules made there under from time to time. 
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16.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to the Employees 

State Insurance scheme in respect of all labour employed by him for the execution of the Contract, in 
accordance with provision of `The Employees State Insurance Act, 1948' as amended from time to time 
and as applicable in this case.  In case the Contractor fails to submit full details of his account of labour 
employed and the contribution payable, the Engineer- in-Charge shall recover from the running bills of 
Contractor an amount of Contribution as assessed by him.  The amount so recovered shall be adjusted 
against the actual contribution payable under Employees State Insurance scheme. 

 
16.5    The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined under the 

Contract Labour (Regulation) Act, 1970 and rules made there under have the power to deduct the money, 
due to the Contractor, any sum required estimated to be required for making good the loss suffered by a 
worker or workers by reason of no fulfillment of the conditions of the Contract for the benefit of workers, 
non payment of wages or of deduction made from his or their wages which are not justified by the terms of 
the Contract or non-observance of the said act. 

 
16.6    The Contractor shall indemnify the Corporation against any payment to be made under and for observance 

of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under without prejudice 
to his right to claim indemnity from his Sub-Contractors. 

 
16.7    In the event of the Contractor committing a default or breach of any of the provisions of aforesaid Act and 

rules made amended/amended from time to time, or furnishing any information or submitting or filling any 
Form/Register/Slip under the provisions of the Law which is materially incorrect, then on the report of the 
Inspecting Officer, the Contractor shall without prejudice pay to the Corporation a sum not exceeding 
liabilities for such defaults including liquidated damages etc. for every default, breach or furnishing, 
making, submitting, filling materially incorrect statement, as may be fixed by the Labour Department and 
the Contractor should indemnify the Corporation against all such liabilities. 

 
16.7.1 Model Rules for Labour Welfare: 
 
         The Contractor shall at his own expense comply with or cause to be complied with Model Rules for 

Labour Welfare as provided under the Rules framed by the appropriate government from time to time for 
the protection of health and for making sanitary arrangements for workers employed directly or indirectly 
on the works.  In case the Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall 
be entitled to do so and recover the cost thereof from the Contractor. 

 
Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions relating to report on 
accidents and to grant Maternity Benefits to female workers shall make the Contractor liable to pay to the 
Corporation as liquidated damages an amount not exceeding Rs. 50.00 for each default on materially 
incorrect statement or reports from the Engineer-in-charge in such matters, based on reports from the 
Inspecting officers shall be final and binding and deductions for recovery of such liquidated damages may 
be made from the any amount payable to the Contractor. 

 
17.    The Contractor shall not be permitted to enter on (other than for inspection purpose) or take possession of 

the site until instructed to do so by the Engineer-in-charge in writing.  The portion of the site to be 
occupied by the Contractor shall be defined and/or marked on the site plan, failing which these shall be 
indicated by the Engineer-in-charge at site and the Contractor shall on no account be allowed to extend his 
operations beyond these areas. 

 
       In respect of any land allotted to the Contractor for purpose of or in connection with the Contract, the 

Contractor shall be a licensee subject to the following and such other terms and the licenser may impose 
conditions as: 
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i)    That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and occupation, in 

respect of each and every separate area of land allotted to him 
 
ii)   That such use or occupation shall not confer any right of tenancy of the land to the Contractor 
 
iii)  That the Contractor shall be liable to vacate the land on demand by the Engineer-in-charge. 
iv)   That the Contractor shall have no right to any construction over this land without the written 

permission of the Engineer-in-charge.  In case he is allowed to construct any structure he shall 
have to demolish and clear the same before handing over the completed work unless agreed to the 
Corporation. 

 
17.1   The Contractor shall provide, if necessary or if required on the site all temporary access there to and shall 

alter, adopt and maintain same as required from time to time and shall take up and clear them away as and 
when no longer required and as and when ordered by the Engineer-in-charge and make good all damage 
done to the site. 
 

18.    SETTING OF THE WORKS: 
 
       The Engineer-in-Charge shall supply dimensioned drawings, levels and other information necessary to 

enable the Contractor to set out the work.  The Contractor shall provide all labour and setting out 
appliances required and set out the work and be responsible for the accuracy of the same.  He shall amend 
at his own cost and to the satisfaction of the Engineer-in-charge any error found at any stage which may 
arise through inaccurate setting out unless such error is based on incorrect data furnished in writing by the 
Engineer-in-charge, in which case cost of rectification shall be borne by the Corporation.  The Contractor 
shall protect and preserve all benchmarks used in setting out the works till end of the Defect Liability 
Period unless the Engineer-in-Charge directs their earlier removal. 

 
19.    SIDE DRAINAGE: 
 
       All water, which may accumulate on the site during the progress of works or in trenches and excavations, 

shall be removed from the site to the satisfaction of the Engineer-in-charge and at the Contractor expenses. 
 
20.    NUISANCE: 
 
       The Contractor shall not at any time do, cause or permit any nuisance on the site or do anything which 

shall cause unnecessary disturbance, inconvenience to owners, tenants or occupiers of other properties near 
the site and to the public generally. 

 
21.    MATERIALS OBTAINED FROM EXCAVATION: 
 
       Materials of any kind obtained from excavation on the site shall remain the property of the Corporation 

and shall be disposed of as the Engineer-in-charge may direct. 
 
22.    TREASURE TROVE, FOSSILS ETC.: 
 
       All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or 

archaeological interest discovered on the site shall be the absolute property of the Corporation and the 
Contractor shall take reasonable precautions to prevent his workmen or any other person from removing or 
damaging any such articles or thing and shall immediately open discovery thereof and before removal, 
acquaint the Engineer-in-charge and obtain his directions as to the disposal of the same at the expense of 
the Corporation. 
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23.    PROTECTION OF TREES: 
 
       Tree designated by the Engineer-in-charge shall be protected from damage during the course of the works 

and earth level within 1.0 Mtr. of each such tree shall not be changed.  Where necessary, such trees shall be 
protected by providing temporary fencing. 

 
 
 
24.    WATCHING AND LIGHTING: 
 
       The Contractor shall provide and maintain at his own expense all lights, guards, fencing and watching 

when and where necessary or required by the Engineer-in-charge for the protection of the works or for the 
safety and convenience of those employed on the works or the public. 

 
25.    CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF: 
 
       The Contractor shall engage and keep at site, qualified technical staff/engineer with necessary supporting 

supervisory staff of sufficient experience of all types of works covered by this Contract and they should 
have all necessary authority to receive materials from the Corporation, issue valid receipt for the same, 
engage labour etc. and proceed with the work as required for speedy execution of the work. 

 
26.  INSPECTIONS AND APPROVAL: 
 

All works embracing more than one process shall be subject to examination and approval at each stage 
thereof and the Contractor shall given due notice to the Engineer-in-Charge or his authorised representative 
when each stage is ready.  In default of such notice the Engineer-in-Charge shall be entitled to appraise the 
quality and extent thereof. 

26.1   No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his 
authorized representative and the Contractor shall afford full opportunity for examination and 
measurement of any work which is about to be covered up or put out of view and for examination 
foundations before permanent work is placed thereon.  The Contractor shall give the notice to the 
Engineer-in-Charge or his authorized representative whenever any such work or foundation is ready for 
examination and the Engineer-in-charge or his representative shall without unreasonable delay, unless he 
considers it unnecessary and advises the Contractor accordingly, attend for the purpose of examining and 
measuring such work or of examining such foundation.  In the event of the failure of the Contractor, such 
work shall be uncovered at the Contractor's expense for examination by the Engineer-in-Charge. 

 
26.2   Corporation officers concerned with the Contract shall have powers at any time to inspect and examine any 

part of the works and the Contractor shall give such facilities as may be required for such inspection and 
examination. 

 
 
 
27.    DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 
 
       The duties of the Representative of the Engineer-in-Charge are to watch and supervise the works and to 

test and examine any materials to be used or workmanship employed in connection with the works.  He 
shall have no authority to order any work involving any extra payment by the Corporation nor to make any 
variation in the works. 

 



 

Uranium Corporation of India Limited 
(A Government of India Enterprise) 

  Banduhurang Open Cast Mines 
Jharkhand -832107 

N.I.T.No.BND/MIN-57 

 

 

Page 38 of 59 
 

27.1   The Engineer-in-charge may from time to time in writing delegate to his Representative any of the powers 
and authorities vested in the Engineer-in-charge and shall furnish to the Contractors a copy of all such 
written delegation of powers and authorities.  Any written instruction or written approval given by the 
Representative of the Engineer-in-Charge to the Contractor within the terms of such delegation shall bind 
the Contractor and the Corporation as though it had been given by the Engineer-in-charge. 

 
27.2   Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials shall not 

prejudice the power of the Engineer-in-Charge there after to disapprove such work or materials and to 
order pulling down, removal or breaking up thereof. 

 
27.3   If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-in-Charge, he 

shall be entitled to refer matter to the Engineer-in-Charge who shall thereupon confirm, reverse vary such 
decision. 

 
28.    REMOVAL OF WORKMEN: 
 
       The Contractor shall employ in and about the execution of the works such persons as are skilled and 

experienced in their several trades and Engineer-in-Charge shall be at liberty to object to and require the 
Contractor or to remove from the works any person employed by the Contractor in or about the execution 
of the works who in the opinion of the Engineer-in-Charge misconducts himself or is incompetent or 
negligent in the proper performance of his duties and such person shall not be again employed upon the 
works without permission of the Engineer-in-charge. 

 
29.    UNCOVERING AND MAKING GOOD: 
 
       The Contractor shall uncover any part of the works and/or make opening in or through the same as the 

Engineer-in-charge may from time to time direct for his verification and shall re-instate and make good 
such part to the satisfaction of the Engineer-in-charge.  If any such part has been covered up or put out of 
view after being approved by the Engineer-in-Charge and subsequently found on uncovering to be 
executed in accordance with the Contract, the expenses of uncovering and/or making opening or through 
reinstating and making good the same shall be borne by the Contractor. 

 
30.    WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 
 
       Subject to any provisions to the contrary contained in the Contract none of the permanent works shall be 

carried out during night or on Sundays or on authorized holidays without the permission in writing of the 
Engineer-in-Charge except when the work is unavoidable or absolutely necessary for the safety of life, 
property or works in which case the Contractor shall immediately advise the Engineer-in-charge 
accordingly. 

 
31.1  COMPLETION CERTIFICATE: 
 
       As soon as the work is complete, the Contractor shall give notice of such completion to the Engineer-in-

charge and within ten days of receipt of such notice the Engineer-in-charge shall inspect the work and shall 
furnish the Contractor with a certificate of completion indicating (a) the date of completion, (b) defects to 
be rectified by the Contractor and/or (c) items for which payment shall be made at reduced rates.  When 
separate periods of completion have been specified for items or groups of item the Engineer-in-Charge 
shall issue separate completion certificates for such items or group of items.  No certificate of completion 
shall be issued, nor shall the work be considered to be complete till the Contractor shall have removed 
from the premises on which the work has been executed all scaffolding, sheds and surplus materials, 
except such as are required for rectification of defects, rubbish and all huts and sanitary arrangements 
required for his workmen on the site in connection with the execution of the work, as shall have been 
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erected by the Contractor, the workmen and cleaned all dirt from all parts of building(s), in upon or about 
which the work has been executed or of which the work has been executed or of which he may have had 
possession for the purpose of the execution thereof and cleaned floors, gutters and drains, eased doors and 
sashes oiled locks and fastenings labeled keys clearly and handed them over to the Engineer-in-Charge or 
his representative and made the whole premises fit for immediate occupation or use to the satisfaction of 
the Engineer-in-charge.  If the Contractor shall fail to comply with any of the requirements of this 
conditions as aforesaid, on or before the date of completion of the works, the Engineer-in-charge may at 
the expense of the Contractor fulfill such requirements and dispose of the scaffoldings, surplus materials, 
and rubbish etc. as he thinks fit and the Contractor shall have no claim in respect of any such scaffolding or 
surplus materials except for any sum actually realized by the sale thereof less the cost of fulfilling the 
requirements and any other amount that may be due from the Contractor, if the expense of fulfilling such 
requirements is more than the amount realized on such disposal as aforesaid the Contractor shall forthwith 
on demand pay such excess. 

31.2   If at any time before completion of the work, items or groups of items for which separate periods of 
completion have been specified, have been completed the Engineer-in-charge with the consent of the 
Contractor takes possession of any part of the same (any such parts being hereinafter in this conditions 
referred to as the relevant part) then not withstanding anything expressed or implied elsewhere in this 
Contract. 

 
31.2 (a)   Within ten days of the date of completion of such items or group of items or of possession of the 

relevant part the Engineer-in-charge shall issue completion certificate for the relevant part as in 
conditions 31(1) as above provided the Contractor fulfils his obligations under that condition for the 
relevant part. 

 
 (b)   The Defects Liability Period in respect of such items and the relevant part shall be deemed to have 

commenced from the certified date of completion of such items or the relevant part as the case may be. 
 

    (c)   The Contractor may reduce the value insured to extent of full value of the completed items or relevant 
part as estimated by the Engineer-in-charge for this purpose.  This estimate shall be applicable for this 
purpose only and for no other. 

 
 (d)   For the purpose of ascertaining compensation for delay in completion of the work relevant part will be 

deemed to form a separate item or group, with date of completion as given in the Contract or as 
extended under the relevant condition and actual date of completion as certified by the Engineer-in-
charge under this condition. 

 
    
32.  Provided always that the total amount of compensation for delays to be under this condition shall not 

exceed the under noted percentage of the Contract value of the item or group of items of work for which a 
separate period of completion is given 

 
32.1  

(a) Completion Period (as originally stipulated) not exceeding 6 
months  

@ 10 percent 

(b) Completion Period (as originally stipulated) exceeding 6 
months and not exceeding 2 years  

@ 7.5 percent 

(c) Completion period (as originally stipulated) exceeding 2 
years  

@ 5 percent 

 
32.2   The amount of compensation may be adjusted or set off against any sum payable to the Contractor under 

this or any other Contract with the Corporation. 
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33.    DEFECTS LIABILITY PERIOD 
 
       The Contractor shall be responsible to make good and remedy at his own expense within such period as 

may be stipulated by the Engineer-in-charge, any defect which may develop or may be noticed before the 
expiry of the period mentioned in Schedule - F hereto from the certified date of completion and intimation 
of which has been sent to the Contractor within seven days of the expiry of the said period by a letter sent 
by hand delivery or by registered post. 

34.    From commencement to completion of the works, the Contractor shall take full responsibility for the care 
thereof and for taking precautions to prevent loss or damage and to minimize loss or damage to the greatest 
extent possible and shall be liable for any damage or loss that may occur to the works or any part thereof 
and all Government T & P from any cause whatsoever (save and except the Excepted Risks) and shall at 
his own cost repair and make good the same so that at completion of the work, Corporation’s T & P shall 
be in good order and condition and in conformity in every respect with the requirements of the Contract 
and instruction of the Engineer-in-charge. 

 
  34.1   Provided always that the Contractor shall not be entitled to payment unless the Contractor shall insure the 

works (from commencement to completion), the Corporation's T & P hired by the Contractor and all 
materials at site to their full value (as to Corporation's T & P according to the value indicated in Schedule-
C), against the risk or damage from whatever cause arising other than the Excepted Risks.  The said 
insurance shall be in joint name of the Corporation and the Contractor, The Contractor shall deposit with 
the Engineer-in-charge the said policy or policies. All money payable by the insurers under such policy or 
policies shall be recovered by the Corporation and shall be paid to the Contractor in installments by the 
Engineer-in-charge for the purpose of re-building or replacement or repairs of the works and/or goods 
destroyed or damaged as the case may be.  Provided however if the amount payable by the insurers in 
respect of any claim under such a policy is not in excess of the amount mentioned in Schedule - F the same 
may be recovered by the Contractor directly from the insurers and shall be utilized by him for the purpose 
of re-building or replacement or repairs of the works and/or goods destroyed or damaged as the case may 
be. 

 
  34.2   If the Contractor has blanket insurance policy for all his works and the policy covers all the items to be 

insured under this condition, the said policy shall be assigned by the Contractor in favour of the 
Corporation, provided however, if any amount is payable under the policy by the insurers in respect of 
works other than the work under this Contract, the same may be recovered by the Contractor directly from 
the insurers. 

34.3   Where the Corporation building or a part thereof is rented by the Contractor he shall insure the entire 
building if the building or any part thereof is used by him for the purpose of storing or using materials of 
combustible nature, as to which the decision of the Engineer-in-Charge shall be final and binding. 

 
34.4   The Contractor shall indemnify and keep indemnified the Corporation against all losses and claims for 

injuries or damage to any person or any property whatsoever which may arise out of or in consequence of 
the construction and maintenance of works and against all Claims, demands, proceedings, damages, cost of 
charge and expenses whatsoever in respect of or in relation thereto provided always that nothing herein 
contained shall be deemed to render the Contractor liable for or in respect of or to indemnify the 
Corporation against any compensation or damage caused by the Excepted Risks. 

 
34.5   The Contractor shall at all times Indemnify the Corporation against all claims, damages, or compensation 

under the provisions of payment of wages Act - 1936, Minimum Wages Act - 1948, Employer's Liability 
act - 1938, The workmen's Compensation Act - 1923, Industrial Disputes Act - 1947, and Maternity 
Benefit Act – 1961, E.P.F and M.P. Act, 1952 or any modifications thereof or any other law relating 
thereto and rules made there under from time to time or as consequence of any accident or injury to any 
workmen or other persons in or about the works, whether in the employment of the Contractor or not, (save 
and except where such accident or injury has resulted from any act of the Corporation, it's agents or 
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servants) and against all cost, charges and expenses of any suit action or proceedings arising out of such 
accident or injury and against all sum or sums which may with the consent of the Contractor be paid to 
compromise or compound any such claim,  without limiting his obligations and liabilities as above 
provided.  The Contractor shall insure against all claims, damages or compensation payable under the 
Workmen's Compensation Act - 1923 or any modification thereof or any other Law relating thereto. 

 
34.6   The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the Engineer-in-

charge has agreed to there  
 
34.7   The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out all the 

insurance policies referred to above and has paid the necessary premiums for keeping the policies alive till 
expiry of the Defect Liability Period, if any. 

 
34.8   The Contractor shall ensure that similar insurance policies are taken out by his Sub-Contractors (if any) 

and shall be responsible for any claims or losses to the Corporation resulting from their failure to obtain 
adequate insurance protection in connection thereof.  The Contractor shall produce or cause to be produced 
by his Sub-Contractors (if any) as the case may be, the relevant policy or policies and premium receipts as 
and when required by the Engineer-in-charge. 

 
34.9   If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force the insurance 

referred to above or any other insurance which he/they may be required to effect under the terms of the 
Contract, then and in any such case the Corporation may, without being bound to, effect and keep in force 
any such insurance and pay such premium or premiums as may be necessary for that purpose and from 
time to time deduct the amount so paid by the Corporation from any money due or which may become due 
to the Contractor or recover the same as debt due from the Contractor. 

 
 
41.    CANCELLATION OF CONTRACT IN FULL OR IN PART: 
 
      If the Contractor: 
 

a)   At any time makes default in proceeding with the works with due diligence and continued to do so 
after a notice in writing of 7 days from the Engineer-in-charge or 

 
b)   Commits default the works or items of work with individual dates of completion, and does not 

complete them within the period specified in notice given in writing in that behalf by the Engineer-
in-charge. 

 
c)   Fail to complete the works or items of work with individual dates of completion, and does not 

complete them within the period specified in notice given in writing in that behalf by the Engineer-
in-charge. 

 
d)   Shall offer or give or agree to give to any person in Corporation's service or to any other person on 

his behalf consideration, any gift or of any kinds as an inducements or reward for doing or 
forbearing to or for having done or forborne to do any act in relation to the obtaining or execution 
of this or any other Contract for the Corporation. 

 
e)   Shall enter into a Contract with the Corporation in connection with which commission has been 

paid or agreed to be paid by him or to his knowledge, unless the particulars of any such 
commission and terms of payment thereof have previously been disclosed in writing to the 
Accepting Engineer-in-charge. 
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f)   Shall obtain a Contract with the Corporation as a reward offering tendering or by other non - 
bonafied methods of competitive tendering or  

 
g)   Being an individual, or if a firm any partner thereof, shall at any time be adjusted insolvent or have 

a receivers order for administration of his estate, made against him or shall take any proceeding, 
liquidation or composition (other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the benefit of his creditors or purpose 
so to do, or if any application be made under any Insolvency Act for the time being in force for 
sequestration of his estate or if a trust deed be executed by him for benefit of his creditor, shall be 
given to the Contractor for value of the work executed by him up to the time of cancellation, the 
value of Contractor's materials taken over and incorporated in the work, and use of tackle and 
machinery belonging the Contractor work or 

 
h) Being a Corporation, shall pass a resolution or the Court shall make an order for the liquidation of its 

affairs, or a Receiver or Manager on behalf of the debenture holders shall be appointed or a 
circumstance shall arise which entitle the court or debenture holders to appoint a Receiver or Manager 

or 
 
i)   Shall suffer an execution being levied on his goods and allow to be contained for a period of 21 

days or  
 
j)   Assigns, transfers, sublets (engagement of labour on a piece basis or of labour with materials not to 

be incorporated in the work, shall not be deemed to be subletting) or attempts to transfer or sublet 
the entire works or any portion thereof, without the prior written approval of the Accepting 
Authority. 

 
     The Accepting Authority may, without prejudice to any other right to remedy, which shall have 

accrued or shall accrue thereafter, the Corporation by written notice cancel the Contract as a whole 
or only such items of work on default from the Contract. 

 
41.1   The Accepting authority shall on such cancellation have power to  
 

(a)   Take possession of the site and any materials, constructional plant, implements, stores etc. thereon, 
and/or 

 
(b)   Carryout the incomplete work by any means at the risk and cost of the Contractor. 

 
41.2   On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine what amount, if 

any, is recoverable from the Contractor for completion of the works or part of the works or in case the 
works or part of the works is not to be completed, the loss or damage suffered by the Corporation.  In 
determining the amount, credit shall be given to the Contractor for the value of the work executed by the 
Contractor upto the time of cancellation, the value of Contractor's materials taken over and incorporated in 
the work, and use of tackle and machinery belonging to the Contractor. 

 
41.3   Any excess expenditure incurred or to be incurred by the Corporation in completing the works or part of 

the works or the excess loss or damages suffered or may be suffered by the Corporation as aforesaid after 
allowing such credit shall be recovered from any moneys due to the Contractor on any account, and if such 
moneys are not sufficient the Contractor shall be called upon in writing to pay same within 30 days. 

 
If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-
charge shall have the right to sell any or all of the Contractor's unused materials, constructional plant, 



 

Uranium Corporation of India Limited 
(A Government of India Enterprise) 

  Banduhurang Open Cast Mines 
Jharkhand -832107 

N.I.T.No.BND/MIN-57 

 

 

Page 43 of 59 
 

Implements, temporary building etc. and apply the proceeds of sale thereof, towards the satisfaction of any 
sums due from the Contractor under the Contract and if thereafter there be any balance outstanding from 
the Contractor, it shall be recovered in accordance with the provisions of the Contract. 

 
41.4   Any sums in excess of the amounts due to the Corporation and unsold materials, constructional plant etc. 

shall returned to the Contractor, provided always that if cost or anticipated cost of completion by the 
Corporation of the works is less than the amount which the Contractor would have been paid had he 
completed the works or part of the works, such benefit shall not accrue to the Contractor. 

 
42.    LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND RECTIFICATION 

THEREOF: 
 

If the Contractor or his workmen or employees shall injure or destroy any part of the building in which 
they may be working or any building, road, fence etc. contiguous to the premises on which the work or any 
part of it is being executed or if any damage shall happen to the work while in that progress, the Contractor 
shall upon receipt of a notice in writing in that behalf make the same good at his own expense.  If it shall 
appear to the Engineer-in-charge or his representative at any time during construction or re-construction or 
prior to the expiration of the Defects Liability Period, that any works has been executed with unsound, 
imperfect or unskillful workmanship or that any materials are of a inferior quality to that Contract for, or 
otherwise not in accordance with the Contract, or that any defect, shrinkage or other fault have appeared in 
the work arising out of defective or improper materials or workmanship, the Contractor shall, upon receipt 
of a notice in writing in that behalf from the Engineer-in-Charge, forthwith rectify or remove and 
reconstruct the work so specified in whole or in part, as the case may require or as the case may be and/or 
remove the materials or articles at his own expense not withstanding that the same may have been to do so 
within the period to be specified by the Engineer-in-charge, may rectify or remove and re-execute the work 
and or remove and replace with other materials or articles complained of, as the case may be, by other 
means at the risk and expense of the Contractor. 
In case of repairs and maintenance works, splashes and droppings from white washing, painting, etc. shall 
be removed and surface cleaned simultaneously with completion of these items of work in individual 
rooms, quarters or premises etc. where the work is done, without waiting for completion of all other items 
of work in the Contract.  In case the Contractor fails to comply with the requirements of this condition, the 
Engineer-in-charge shall have the right to get the work done by other means at the cost of the Contractor.  
Before taking such action, however, the Engineer-in-charge shall give three days notice in writing to 
Contractor. 

 
43.    URGENT WORKS: 
 
       If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and binding) 

becomes necessary and the Contractor unable or unwilling at once to carry it out, the Engineer-in-Charge 
may by his own or other work people carry it out as he may consider necessary.  If the urgent work were 
such as the Contractor is liable under the Contract to carry out at his expense, all expenses incurred on it by 
the Corporation shall be recoverable from the Contractor and be adjusted or set off against any sum 
payable to him. 

 
44.    CHANGE IN CONSTITUTION: 
 
       Where the Contractor is a partnership firm, prior approval in writing of the accepting authority shall be 

obtained before any change is made to the constitution of the firm. Where the Contractor is an individual 
or a Hindu Undivided Family-business concern, such approval as aforesaid shall likewise be obtained 
before the Contractor enters into any partnership agreement where under the partnership, firm would have 
the right to carry out the work hereby undertaken by the Contractor.  If prior approval as aforesaid is not 
obtained, the Contract shall be deemed to have been assigned in contravention of condition 41(j) hereof 
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and the same action may be taken and the same consequences shall ensure as provided for in the said 
condition 41. 

 
45.    TRAINING OF APPRENTICES 
 
       The Contractor shall during the currency of the Contract, when called upon by the Engineer-in-charge 

engage and also ensure engagement by Sub-Contractors and others employed by the Contractor in 
connection with the works, such number of apprentices in the categories as directed by E.I.C. and for such 
periods as may be required by the Engineer-in-charge.  The Contractor shall train them as required under 
the Apprentices Act, 1961 and shall be responsible for all obligations, the employer under the Act 
including the liability to make payment of apprentices as required under the act. 

 
46. VALUATIONS AND PAYMENT: 
       
       RECORDS AND MEASUREMENT: 
 

The Engineer-in-charge, shall except as otherwise stated ascertain and determine the value of the works 
done in accordance with the measurement recorded and the Contract rates for each such items of work. 

 
46.1 All items having a financial value shall be entered in Measurement Book, Level Book etc. prescribed   by 

the Corporation so that a complete record is obtained of all work performed under the Contract. 
 
46.2   Measurements shall be taken jointly by the Engineer-in-charge or his authorized representative and by the 

Contractor or his authorized representative. 
 
46.3   Before taking measurements of any work, the Engineer-in-charge or the persons deputed by him for the 

purpose shall give a reasonable notice to the Contractor.  If the Contractors fails to attend or send an 
authorized representative for measurement after such a notice or fails to countersign or to record the 
objection within a week from the date of measurement, then in any such event, measurements taken by the 
Engineer-in-charge or by person deputed by him shall be taken to be correct measurements of the work. 

 
46.4   The Contractor shall, without extra charge, provide assistance with every appliance, labour and other 

things necessary for measurement. 
 
46.5   Measurement shall be signed and dated by both parties each day on the site on completion of measurement.  

If the Contractor objects to any of the measurements recorded on behalf of the Corporation, a note to that 
effect shall be made in the Measurement Book against the item objected to and such note shall be signed 
and dated by both parties engaged in taking measurements. 

 
46.6   Where mode of measurement is not otherwise specified, the measurement shall be taken at site as per the 

latest I.S. Code of practice at the time of tendering. 
 
47.    METHOD OF MEASUREMENTS: 
 

Except where any general or detailed description of the work in quantities expressly shows to the contrary, 
Schedule of Quantities shall be deemed to have been prepared and measurements shall be taken in 
accordance with the procedure set forth in the Schedule of Rates/Specifications not withstanding any 
provision in the relevant standard Method of Measurement or any general or local custom.  In the case of 
items, which are not covered by the Schedule of Rates/Specifications, measurements shall be taken in 
accordance with the relevant Standard Method of Measurement issued by the Indian Standard Institution. 
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48.    PAYMENT ON ACCOUNT: 
 
       Interim bills shall be submitted by the Contractors at intervals mentioned in Schedule - F on or before the 

date fixed by the Engineer-in-charge for the work executed.  The Engineer-in-charge shall then arrange to 
have the bill verified by taking or causing to be taken, where necessary, the requisite measurements of the 
work. 

 
48.1   Payment on account for amount admissible shall be made on the Engineer-in-charge certifying the sum to 

which the Contractor is considered entitled by way of interim payment for all work executed after 
deducting there from the accounts already paid, the security deposit and such other amounts as may be 
deductible or recoverable in terms of the Contract. 

 
48.2   Any interim certificate given relating to work done or materials supplied may be modified or corrected by 

any subsequent interim certificate or by the final certificate.  No certificate of the Engineer-in-charge 
supporting an interim payment shall of itself be conclusive evidence that any work or materials to which it 
relates is/are in accordance with the Contract. 

 
48.3 Pending consideration of extension of date of completion, interim payments shall continue to be made as 

herein provided. 
 49.    TIME LIMIT FOR PAYMENT OF FINAL BILL 
 
       The Contractor shall submit the Final Bill within three months of physical completion of the works.  The 

Contractor shall make no further claims after submission of the bill (final) and these shall be deemed to 
have been waived and extinguished.  Payment of those items of the bill in respect of which there is no 
dispute and of items in dispute, for quantities and at rates as approved by Engineer-in-charge, shall be 
made within the period specified hereunder, the period being reckoned from the date of receipt of the bill 
by the Engineer-in-charge. 

 
a)  Contract amount not exceeding Rs. 5 Lakhs.....  Four months 
 
b) Contract amount exceeding Rs. 5 Lakhs .........  Six months 

 
50.    After payment of the amount of the final bill payable as aforesaid has been made, the Contractor may, if he 

so desires, reconsider his position in respect of the disputed portion of the final bill and if he fails to do so 
within 90 days his disputed claim shall be deals with as provided in the Contract, provided however, no 
reimbursement or refund shall be made if the increase/decrease is not more than + 10% of the said price, 
and if so the reimbursement or refund shall be made only on the excess over + 10% provided that any 
increase will not be payable if such increase has become operative after the Contract extended date of 
completion of the works or items of work in question. 

 
51.    OVER PAYMENTS AND UNDER PAYMENTS 
 

Whenever any claim for the payment of a sum of money to the Corporation arises out of or under this 
Contract against the Contractor, the same may be deducted by the Corporation from any sum then due or 
which at any time thereafter may become due to the Contractor under this Contract and failing that, under 
any other Contract with the Corporation (which may be available with the Corporation) or from his 
security deposits or he shall pay the claim on demand. 

 
 
51.1   The Corporation reserves the right to carry out post payment audit and technical examination of the final 

bill including all supporting vouchers, abstracts, etc.  The Corporation further reserves the right to enforce 
recovery of any over payment when detected, notwithstanding the fact that amount of the final bill may be 
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included by one of the parties as an item of dispute before an arbitrator appointed under condition 52 of 
this Contract and notwithstanding the fact that the amount of the final bill figures the arbitration award. 

 
51.2   If as a result of such audit and technical examination any over payment discovered in respect of any work 

done by the Contractor or alleged to have been done by him under the Contract, it shall be recovered by the 
Corporation from the Contractor by any or all of the methods prescribed above or if any under payment is 
discovered, the amount shall be duly paid to the Contractor by the Corporation. 

 
51.3   Provided that the aforesaid right of the Corporation to adjust over payment against amounts due to the 

Contractor under any other Contract with the Corporation shall not extend beyond the period of two years 
from the date of payment of the final bill or in case the final bill is a Minus bill, from the date the amount 
payable by the Contractor under the minus final bill is communicated to the Contractor. 

 
51.4   Any amount due to the Contractor under this Contract for under payment may be adjusted against any 

amount then due or which may at any time thereafter become due before payment is made to the 
Contractor, from him to the Corporation on any other Contract or amount whatsoever. 

 
ARBITRATION AND LAW 

 
52.1   ARBITRATION: 
 
       Except where otherwise provided for in the Contract, all questions and disputes relating to the meaning of 

the specifications, designs, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the Contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution or 
failure to execute the same, whether arising during the progress  of the work or after the completion or 
abandonment thereof, shall be referred to the sole arbitration of the Chairman & Managing Director of 
Uranium Corporation of India Limited, Jaduguda and if the Chairman and Managing Director is unable or 
unwilling to act to the sole arbitration, of some other person appointed by the Chairman & Managing 
Director, willing to act as such arbitrator.  There will be no objection if the arbitrator so appointed is an 
employee of Uranium Corporation of India Limited, Jaduguda and that he had to deal with the matters to 
which the Contract relates and that in the course of his duties as such he had expressed views on all or any 
of the matters in dispute or difference.  The arbitrator to whom the matter is originally referred being 
transferred or vacating his office or being unable to act for any reasons, such Chairman & Managing 
Director as aforesaid at the transfer, vacation of the office of inability to act, shall appoint another person 
to act as arbitrator in accordance with the terms of the Contract. Such person shall be entitled to proceed 
with the reference from the stage at which his predecessor left it.  It is also a terms of this Contract that no 
person other than a person appointed by such Chairman & Managing Director, as aforesaid should act as 
arbitrator and if for any reason, that is not possible, the matter is not to be referred to arbitration at all.  In 
all cases where the amount of the claim in dispute is Rs. 50,000/-(Rupees Fifty Thousand) and above, the 
arbitrator shall give reasons for the award. 

 
Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made there under and for the time being in force, shall apply the arbitration 
proceeding under this clause.  It is a term of the Contract that the party invoking arbitration shall specify 
the dispute or disputes to be referred to arbitration under the clause together with the amount for amounts 
claimed in respect of each such dispute.   

 
      It is also a term of the Contract that if the Contractor does not make any demand for arbitration in respect 

of any claim(s) in writing within 90 days of receiving the intimation from the Corporation that the bill is 
ready for acceptance of the Contractor, the claim of the Contractor will be deemed to have been waived 
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and absolutely barred and the company shall be discharged and released of all liabilities under the Contract 
in respect of these claims. 

 
       The arbitrator(s) may from time to time with consent of the parties enlarge the time, for making and 

publishing the award. 
        

The decision of the Engineer-in-charge regarding the quantum of reduction as well as justification thereof 
in respect of rates for substandard work, which may be decided to be accepted, will be final and would not 
be open to arbitration. The arbitrator shall be deemed to have entered on the reference on the date he issues 
notice to both the parties fixing the date of the first hearing. 

 
       The venue of Arbitration shall be such place as may be fixed by the Arbitrator, in his sole discretion.  The 

award of the Arbitrator shall be final, conclusive and binding all the parties to this Contract. 
 
52.2   COST OF ARBITRATION 
 

Upon every or any such reference, the costs of and incidental to the reference and award respectively shall 
be in the discretion of the arbitrator, who may determine the amount thereof, or direct the same to be taxed 
as between solicitor and client, or as between party and party and shall direct by whom and to whom and in 
what manner the same shall be borne and paid. 

52.3   WORK TO CONTINUE 
 

Work under the Contract shall be continued by the Contractor during the arbitration proceedings, unless 
otherwise directed in writing by the Corporation or the Engineer-in-charge or unless the matter is such that 
the works cannot possibly be continued until the decision of the arbitrator is obtained and except as those 
which are otherwise expressly provided in the Contract, no payment due or payable by the Corporation 
shall be withheld on account of such arbitration proceeding unless it is the subject matter or one of the 
subject matters of the arbitration. 

53.    LAWS GOVERNING THE CONTRACT: 
 

This Contract shall be governed by the Indian Laws for the time being in force and it shall be deemed to 
have been executed at Jaduguda, District Singhbhum (East), Jharkhand within the ordinary Civil 
Jurisdiction of the Competent courts in the district of Singhbhum (East). 

 
************* 

 
 
 
 
 
 
 
 

 
SPECIAL CONDITIONS OF CONTRACT 

 

1.  TECHNICAL SPECIFICATIONS: 
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C. P. W. D SPECIFICATIONS for works, in general, shall be followed for execution of works. 

3.  SITE INVESTIGATION: 

The Tenderers are advised to visit the site to acquaint themselves as to the nature and location of the 
work, the general and local conditions particularly those bearing upon transportation, disposal, 
handling and storage of materials, availability of labour, water, electric power, road conditions, traffic 
density and also uncertainties of weather or  similar physical conditions of the site, the formation and 
conditions of the ground, the character, quality and quantity of surface and sub-surface materials to be 
encountered, including sub-soil water levels the character of equipment and facilities needed 
preliminary to and during the progress of the work and all other matters which can be of in any way 
affect the work the cost thereof under the contract. 

4.  GOVERNMENT LABOUR ACT 

 The contractor has to follow strictly the Government Labour Act, which are and will be in force 
during the period of execution of work.  All necessary arrangements for Labour’s Security Insurances 
will have to be made by the contractor at his own cost. 

5.  CONTRACT LABOUR ACT 

The Contractor has to follow strictly the Government Labour Acts, which are and will be in force 
during the period of execution of work.  All necessary arrangements for Labour’s security Insurance 
will have to be made by the contractor at his own cost. 

6.  TAX & DUTIES  

Sales Tax / Service Tax /Works Tax as per rules shall be recovered at source on gross value of the 
work executed and balance amount on this account shall be deposited by the contractor directly to 
sales Tax authority. 

7.  One R.A Bill and One final bill shall be paid for this work. Party is advised to visit the site before 
submission of tender.   

8.  Rates for altered/substituted/extra items of work may be decided by any one of the method in the 
chronological order tailed hereunder: 

i. Nearest similar item of work available in the bill of quantities of the particular contract. 
ii. IF not covered in Bill of quantities, but covered in CPWD-DSR-2007 rate shall be DSR-2007 rate 

plus/minus percentage of contract value over the estimated cost. 
iii. If not covered in CPWD-DSR-2007 the rate shall be market rate and labour with 10% extra to 

cover for overhead and profit. 
9.  The offer must be valid for six months from the date of tender opening, and no contractor shall be 

allowed to withdraw his/their offer within this period. 

10.  The defects observed during defect liability period due to any reason will be removed by  contractor 
at their own cost.  No any material shall be given by department free of cost. 
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11.  The material/Machinery issued to the contractor on chargeable basis will be under safe custody by 
providing necessary security arrangements by the Contractor at their own cost.  The Contractor has to 
furnish an indemnity bond on stamp paper. In case of any theft of materials/Machinery, damage of 
machinery during safe custody of contractor, recovery will be made as decided by the corporation for 
the same.  If any fault on the part of contractor is found for the same, suitable action including 
termination of contract also shall be taken against the contractor as decided by Corporation. 

12.  In case of stoppage of work by local people/Bandh or any other reasons no idle charges will be paid 
by corporation towards Labour, plant and Machinery etc. to the contractor for this work 

13.  In case payment of labourers engaged for this work, has not been made on stipulated payment day, 
Corporation shall compel the contractor to stop the work besides taking other suitable steps to make 
the payment to the workers at risk and cost of the Contractor. 

14.  The price quoted by tenderer should be firm and no escalation on any account what-so ever will be 
entertained /paid by the Corporation. 

13.  All the rates quoted by Tender shall be inclusive of cost of all materials, labour, tools, tackles, plant 
and machinery necessary to complete the work at no extra cost to corporation for any item. 

15.  SPECIFICATIONS TO BE FOLLOWED 

All work shall, unless specified otherwise, confirmed to the latest revision of relevant Indian Standard 
specifications and codes of practice. In case of any particular aspect not specifically covered the 
standards the standard practice as may be specified by Engineer shall be final and binding. 

16.MACHINERY TO BE ARRANGED BY CONTRACTOR. 

UCIL shall not issue any Tools, Tackles & Machinery whereas otherwise stated in this tender 
document. 

17.  CONTRACTOR’S SUPERINTENDENCE :- 

  The contractor shall employ one or more competent and qualified technical persons and supervisors      
whose names shall have to be communicated in writing to the Engineer-in-charge by the contractor at the 
site of work during all working hours and any orders or instructions which the Engineer-in-
charge/Engineer’s representative may give to the said representative of the contractor, shall be deemed to 
have been given to the contractor. 

18. Contractor shall arrange for the testing of materials as and when required and instructed by the 
Engineer-in-charge or his representatives.  All materials should conform to IS/CPWD specifications. 

19.  No any carriage/transportation for any material except otherwise stated in schedule of quantities shall 
be paid by the department for this work.  Contractor should quote their rates accordingly. 

20.  All the labour rules shall be followed strictly as per contract labour (Regulation & Abolition) Act, 
1970.  All registers, forms stipulated under Contractor Labour Act should be maintained by the 
contractor and to be furnished to the corporation before commencement of the work.  In case of non-
submission of above registers/forms to the corporation regularly, contractor will not be allowed to 
continue to do the work. 
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21.  Safety precautions shall be maintained by the contractor during the execution of work.  Safety 
appliances like helmet, gum boot, safety belt, goggles, hand gloves etc shall be provided to the 
workmen by contractor at their own cost. 

22.  Workmen insurance as per rule and execution of agreement should be done by the successful 
contractor before commencement of this work without which contractor will not be allowed to start 
the work. 

23.   Successful tenderer must engage one experienced person at site during the entire  working period for 
supervision of this work. 

24.  Contractor shall have to provide the facilities under the provision of Contract Labour (Regulation & 
Abolition) Act, 1970 – Section – 16, 17, 18 and 19, Chapter – V – “Welfare and Health of Contract 
Labour”. 

25.   Quantity of an individual item may vary to any extent and be excluded altogether. Contractor will 
carry out all works up to a total variation of ± 10% (Ten) on the contract price and all quoted rates 
shall remain firm within this limit. 

26.  For brought-out items only acceptable brands and products of approved manufacturers as listed there 
in against each item shall be used unless otherwise agreed (in writing) to by the Engineer. 

 

27. Workmen insurance shall be obtained for this work at his own cost by successful tenderer for the 
whole period of the contract and shall be furnished to the corporation before commencement of the 
work. 

 

28.   Contractors shall strictly abide by the security rules and regulations enforced by the owner time to 
time.  The contractor shall provide proper identify cards, badges etc to his employees wherever 
directed by the engineer.  

 

29. The ‘Engineer’ wherever appears in the contract shall mean ‘Engineer-in-charge’ of the work. 
 

30. The quoted rate should be inclusive of all taxes and duties including service tax. Hence, no other 
taxes, duties and royalty etc would be paid extra. 

 

31. The rates should be inclusive of all taxes including service tax. No any claim in the matter shall be 
entertained.  

       Income Tax as per rules will be deducted from R. A bill. 

32. The ‘Engineer’ wherever appears in the contract shall mean ‘Engineer-in-charge’ of the work. 
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33. TAX & DUTIES:-The quoted rate should be inclusive of all taxes and duties including service tax. 
Hence, no other taxes, duties and royalty etc would be paid extra. 

 

34. The rates should be inclusive of all taxes including service tax. No any claim in the matter shall be 
entertained.  

35. Income Tax as per rules will be deducted from R. A bill. 
 
68. Scope of Work :- 
         Drilling in Overburden and Uranium ore, as per the following specification : 
 

a) Drilling holes diameter will be 110 mm to 115 mm including casing pipe if required. 
b) Drilling depth of each hole will vary from 6 miter to 7 meter. 
c) Area to be drilled will be marked by UCIL representative and you will drill the blast holes as per 

the pattern fixed up by the UCIL representative. 
d) You must deploy sufficient  number of drill machines with wet drilling arrangement each 

capable of making 110 mm to 115 mm dia holes, in good condition for this contract. 
e) You must deploy  TWO tyre mounted 110 mm to 115mm dia drill rig unit at our site. 
   

 
 

QUALIFICATION OF TENDERERS  WHO ARE NOT REGISTERED WITH  UCIL 
 

The tenderers should have working experience in hard rock large open cast mines and 
having successfully executed drilling work in hard rock metalleferrous mines. 

 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SAFETY OF CONTRACTOR’ S EMPLOYEES 
 

1.0.0 The contractor shall at all times, take all reasonable precautions for the safety of 
employees, including those of sub-contractors in the performance of his contract and 
shall comply with all applicable provisions of both Central as well as the State Safety 
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Laws, in additions, to the safety provision already included the safety requirements 
recommended by the V.T. Centre, Narwapahar/Turamdih for a specific contract. 

 
In the event that the contractor fails to comply with these provisions, the Engineer-in-
charge may, without prejudice to any other legal or contractual rights, issue an order 
stopping all or any parts of the work, thereafter a start order for resumption of work 
may be issued at the discretion of the contracting office.  The contractor shall make no 
claim for an extension of time or stoppage. 

 
2.0.0 Contractors shall have a full time Safety office/Engineer when the contractor employs 

500 or more persons or when engaged in specially hazardous work.  In the case of 
contractors employing fewer than 500 persons, his safety representative shall be 
employed in high supervisory capacity and his safety duties may be in addition to other 
technical or administrative duties. 

 
1.0.0 Contractor shall have at least one person fully trained in First - Aid present at the site 

of work all the times. 
 
1.0.0 Contractors must report to the V.T. Centre, Narwapahar/Turamdih through their 

Engineer-in-charge every accident involving 
 
        -  their personnel 
        -  UCIL property or personnel 
        -  Property or personnel of other contractors working on the site 
 
1.0.0 Contractor must report to V.T. Centre, Narwapahar Turamdih through immediately on 

becoming aware of any accident of Type - A (See Appendix - 1) giving the following 
information 

 
         Name of the informant 
         Nature and location of incident being reported 
         Name of Supervisor/Engineer-in-charge, Location and Telephone No. 
         Where he can be reached 

 
4.1.1 Contractor shall submit their investigation reports, through their Engineer-in-charge, 

to V.T. Centre immediately but not later than three working days after the occurrence 
of accident in the Form - A (see Appendix - 2). 

 
4.2.0 In the case of Type _ B accidents (see Appendix _ 1), Contractor shall submit their 

investigation reports, through their Engineer-in-charge, to V.T. Centre immediately but 
not later than three working days after the occurrence of accident in the Form-A.  

 
4.3.0 Monthly summary of accidents and cases of fire shall be prepared by each contractor in 

Form - B (See Appendix - 3) and be sent to V.T. Centre, Narwapahar/Turamdih by the 
seventh of next month. 

 
4.3.1 Principal contractor shall report the man days lost and occurrence of accidents under 

the jurisdiction of sub-contractors. 
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4.3.2 Contractor shall submit a narrative report on safety activities and fire incidents for 
each month along with Form - B.  The review should contain such items as personnel 
and programme change, major project started and major problems. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

APPENDIX – I 
CLASSIFICATION OF ACCIDENTS 
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Type – A 
1. Fatal Injuries 
2. Serious Injuries such as fracture, dislocation, severe burns etc. 
3. Any Injury to give or more persons 

Type – B 
1. Minor Injuries, which result in lacorxation, abrasion, contusion etc. 
2. Disabling injuries but not requiring hospitalization. 

 
APPENDIX – 2 

 

(F O R M – A) 

ACCIDENT INVESTIGATION REPORT 
 

Name of the contractor and Project: :  
 

Nature of the Contract: :  
 

Name of the Engineer-in-charge: :  
 

Name of the Injured Person: :  
 

Age: :  
 

Date & Time of Accident occurred: :  
 

Nature of Job: :  
 

What was the injured person doing on the 
time of Accident 

:  
 
 

Description of Accident ( in detail) :  
 

What was defective or wrong condition that 
was responsible for the accident? 

:  
 
 

What was wrong with the working 
methods/ instruction?  

:  
 
 

What steps should be taken to prevent 
recurrence of such accident? 

:  
 
 

Name of the Witnesses : 1. 
 
2. 

Safety representative’s remarks with 
Signature & date 

:  

 
APPENDIX – 3 

 
(F O R M –B) 
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SUMMARY OF ACCIDENT FOR THE MONTH OF -   _________ 

 
Name of the Project:  :  

Name of the safety representative of the Project : :  

Name of the Contractor : :  

Name of the Sub-Contractor : :  

Total No. of persons working in the Project :  

Male :  

Female :  

Engineers :  

Supervisors :  

Labourers :  

Total No. of Accidents ( including Type-A & Type-B) :  

Disabling injuries :  

Non Disabling injuries :  

Agency No. No. of days lost/charged 

Machine   

Handling materials   

Fall of persons   

Hand Tools   

Fire/ Explosion   

Collapse of excavation/ 

structure 

  

Electrical shock/ burn   

Miscellaneous   

 

Remarks: 

Signature of Safety Representative 

 

 

 
URANIUM CORPORATION OF INDIA LIMITED, BANDUHURANG MINES 

DETAILS OF CREDENTIALS / INFORAMATION SHEET ABOUT THE TENDERER / CONTRACTOR 

1. Name of the Firm/Company of the 
tenderer 

:  
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2. Registered Office and address of the firm 
with Telephone and Fax No. if any for 
communication 

: _________________________________________ 

_________________________________________ 

_________________________________________ 

3. Name, designation, address of the 
person authorised to deal with this 
tender/work 

: _________________________________________ 

_________________________________________ 

_________________________________________ 

_________________________________________ 

4. Nature of the registration of the firm: : Limited Co./Private Ltd./Partnership Co./ 
Proprietor ship firm 

5. Registration No. with date and 
Registering Authority 

: 

: 

_________________________________________ 

_________________________________________ 

6. Name of Owner/Partners Occupation Address 

    

    

    

    

7. Details of the past experience of the firm for similar works of N.I.T. 
Name & 

Address of the 
client 

Name of the work & 
Contract Work 

Order No. 

Value in Rs. Completion time 

Scheduled Actual Completed 

     

     

     

     

     

8. Financial Particulars: 
a. Working capital – limit in cash/credit for, 

bill purchase/discount – forms etc. from 
the bank 

: Branch: _____________________________ 
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Value of Rs. _________________________ 

b. Value of work/turnover done during preceding three years: 

Financial year Value of work Income Tax deposited 

   

   

   

c. Audited balance sheet and profit and loss 
account for the last 3 years 

:  

 

 

9. Furnish copy of Income Tax Return for the 
last 3 years 

:  

10. PAN/TIN NO. service tax no :  

11. Any other relevant Regn. No. if any :  

   

 

 

 

Signature of Authorized Representative of Tenderer with their seal 
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SCHEDULE OF QUANTITIES FOR 

 

 

 

 

N. I. T. No. BND/CIV-57 

 
 

 
“Drilling work 3000 RM (110mm to 115mm) in uranium ore at Bandhurang 

Open cast mines.” 
 

 

 

PRICE   PART 
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BOQ for Drilling work 3000 RM (110mm to 115mm) in uranium ore at 
Bandhurang Open cast mines. 

  NIT NO BND/MIN-57 
Sl. 
No. 

Description of Item Qty Unit Rate Amount 
Rs.    P Rs.      P 

1 Drilling of  110-115 mm dia hole in over 
burden areas /Rock(uranium ore) including 
cleaning of hole for filling the explosive etc as 
per requirement and direction of engineer-in-
charge 

3000 R. M 

    
  (Rate in words)   

   
     

  Total      
  Rebate if any      
  Total      
  (Total in words )                                                                                             
Note:- 

1 Rates of all items must be written in figures and words without which tender are liable to be rejected. 
2 All the pages of tender documents must be duly signed by tenderer along with their seal. 

3 Over all rebate, if any  must be quoted in the above column only. 
4 Conditional tender submitted by the tenderer will be summarily rejected without any prejudice, hence 

tender are advice to quote their rates as per N.I.T. conditions. 

5 The quoted rate should be inclusive of all Taxes and Duties including service Tax. 

Signature of tender with seal 


