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Uranium Corporation of India Limited
(A Government of India Enterprise)
Banduhurang Open Cast Mines

Jharkhand -832107

N.I.T.No.BND/MIN-57

N.I.T. NO.BND/MIN-57

ITEM RATE TENDER

FOR

“Drilling work 3000 RM (110mm to 115mm) in uranium ore at

Bandhurang Open cast mines.”

Tenders (Technical & Price Parts) to be deposited in the Personal Section at

Mines Office, Narwapahar mines by 15.00 PM on 8/5/2014

Tenders (Technical part only) shall be opened in presence of Tenderers who may
like to Present at 15.30 PM. on 8/5/2014 at personal section at Narwapahar mines.

Details of Instruments submitted towards cost of Tender document (To be filled by Tenderers)

a) D.D. Number with Date

b) Amount

c) Submitted by (Name and Address with seal of Tenderers)

d) Issued to
(Name of contractor)

e) Signature of officer issuing the

Tender document
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Uranium Corporation of India Limited N.I.T.No . BND/MIN-57

(A Government of India Enterprise)
Banduhurang Open Cast Mines
Jharkhand -832107

N.I.T. NO.BND/MIN-57

“Drilling work 3000 RM (110mm to 115mm) in uranium ore at
Bandhurang Open cast mines.”

SPECIAL INSTRUCTION TO THE TENDERERS

. One Set of Technical part & 03 sets of Price Part complete in all respect (Original along with Two
Xerox copies of original) in a separate sealed envelope super scribing price part N.I.T. No. Name
of work, Name of Tenderer and date of opening of tender as advertised/notified.

. (One set filled in original and two sets Xerox thereof) will be submitted in a single sealed
envelope separately.

. E.M.D. will be submitted in a separate sealed envelope.

. All the above sealed envelope shall be kept in separate main sealed envelope, which shall also be
super scribed with N.I.T. No. with the details as mentioned above in serial number.

. All the pages of tender document including price part should be duly signed along with seal of
tenderers without which tenders are likely to be rejected.

. Total pages of tender document including price part 59 Pages technical part 57(Fiftyseven) pages

& price part 02 pages (58 to 59). In case of any of the document, found missing or changing
tender is likely to be rejected.
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Uranium Corporation of India Limited N.I.T.No . BND/MIN-57

(A Government of India Enterprise)
Banduhurang Open Cast Mines
Jharkhand -832107

Section - |
Section - 1l
Section - Il
Section - IV
Section - V

V (a)
Section - VI
Section - VI
Section - VIII

Section - IX

CONTENTS

- Notice Inviting Tender.
- General Information.

- Condition of Tendering
- Forms

- General Condition of Contract.
- General Terms & Conditions of contract.

- Special conditions of contract.
- Safety of Contract.

- General & Technical Specification.

Part: |1

- Schedule of Item with quantities.
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Uranium Corporation of India Limited N.I.T.No . BND/MIN-57

(A Government of India Enterprise)
Banduhurang Open Cast Mines
Jharkhand -832107

SECTION —I

NOTICE INVITING TENDER
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Uranium Corporation of India Limited N.I.T.No . BND/MIN-57

(A Government of India Enterprise)
Banduhurang Open Cast Mines
Jharkhand -832107

No. UCIL/BND/MIN/57/2014 Phone No.: 0657-2318001
Dated-1/5/2014

N. I. T. No.: BND/MIN-57
(Limited Tender)

Sealed item rate Limited Tenders are invited for the contractors having experience in Drilling work of 110 mm to 115
mm diameter in hard rock open cast Metalliferous mines required to complete the below job on the approved list of
CPWD/MES/Railway/PSU/ Private Sector.

01 | Name of work .| Drilling work 3000 RM (110mm to 115mm) in uranium ore at
Bandhurang Open cast mines.

02 | Estimated value 1473120.00

03 | Duration of Contract .| 15 (Fifteen) days only.

04 | Cost of Tender Document . | Rs.500/-

05 | Earnest Money Deposit . | Rs. 30000/-

06 | Last date for submission of |: | 8/5/2014 up to 3.00 P.M.
Tender(price part & technical Part)

07 | Date of opening of tenders 8/5/2014 at 3.30 P.M.
(Technical part)

If the office of UCIL, Narwapahar mines happens to be closed on the last date and time mentioned for any of the
event, the said event will take place on the next working day at the same time and venue.

Experience of having successfully completed similar works said above during last 07 years should be either of the
following: -

a) Minimum average annual turnover for last three year ending 31% march of previous financial year
should not be less than 4.42 Lakhs

b) Three similar completed works each costing not less than the amount equal to Rs 5.89 Lakhs.

¢) Two similar completed works each costing not less than the amount equal to Rs 7.37 Lakhs.

d) One similar completed work costing not less than the amount equal to Rs 11.78 Lakhs.

Full details, terms, conditions and specifications of works as well as detailed conditions of tendering shall be available in
the above-mentioned NIT document, which can be downloaded from UCIL web site www.ucil.gov.in from
2/5/20140onwards. Tenders received without Cost of tender document, Earnest Money Deposit will be summarily
rejected. Cost of tender document should be submitted separately in shape of DD drawn in favor of Uranium
Corporation of India Limited payable at Jaduguda/ Jamshedpur. Party should also deposited Service tax code no, Tin no,
PAN no etc. Telex, Telegraphic, Postal or e-mail bids will not be entertained.

Seal tender will be received in the tender box kept at the Personnel section at Narwapahar mines office up to 3.00PM on
8/5/2014 and will be opened (technical part only) on same day at 3.30 PM at Narwapahar mines office (Personal
section) by the approved representative(S) of the competent authority, in the presence of parties who may likely to be
present. The successful tenderers shall have to comply with provision of contract labour (Regulation & Abolition) Act,
1970 and rules appended there under if applicable to him. Conditional tender will be summarily rejected. Tender are to
be quoted their price as per N.L1.T. Condition only.

The Corporation reserves the right to accept or reject or cancel any or all tender(s) if necessary without assigning any
reason whatsoever.

Note: - Service tax component on free issue of materials will be borned by UCIL.

For Chairman & Managing director
Uranium Corporation O India limited
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Uranium Corporation of India Limited N.I.T.No . BND/MIN-57

(A Government of India Enterprise)
Banduhurang Open Cast Mines
Jharkhand -832107

10.

11.

12.

DETAILED NOTICE INVITING TENDER

Sealed item Rate limited tenders are invited on behalf of the Chairman and Managing Director, Uranium
Corporation of India Limited, Jaduguda for “Drilling work 3000 RM (110mm to 115mm) in uranium ore at
Bandhurang Open cast mines.”

The Tender shall be in prescribed form and it shall be valid for a minimum period of six months from the
date of opening of Tender. Should the Tenderer modify or withdraw his tender within the said period of
six months from the date of opening the Tender, Earnest Money deposited by the Tenderer shall be
forfeited and no tenders will be issued further to such tenderer.

The works are required to be completed within 15 (Fifteen) days from the fifteen day after the date on
which the engineer-in-charge issues written orders to commence the work/as per L.O.l. or from the date of
handing over of the site, which ever is later, in accordance with the phasing, if any, indicated by the
Corporation in the Tender documents.

Chairman & Managing Director, UCIL shall be the Accepting Officer hereinafter referred to as such for
the purpose of this contract.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before
submitting their Tenders as to the nature of the ground and sub soil as far as is practicable the form and
nature of the site, the means of access to the site the accommodation they may require and general shall
themselves obtain all necessary information as to risks, contingencies and circumstances which may
influence of effect their Tender. A Tenderer shall be deemed to have full knowledge of the site whether he
inspect it or not and no extra changes consequent on any miss understanding or otherwise shall be allowed.

Submission of a Tender by a tenderer implies that he has read this notice and all other contract documents
and has made himself aware of the scope and specifications of the work to be done and of considerations
and rates at which stores, tools and plants etc. will be issued to him by the corporation and local conditions
and other factors bearing on the execution of the work.

A Tenderer should quote the rate(s) tendered in figures as well as in words. The amount for each item
should be worked out and the requisite totals given. Special care shall be taken to write rates in figures as
well as words and the rates in words only in such a way shall be considered for calculation of quoted value.

All rates shall be quoted on the Tender form.

In the case of item rate Tenders, only rates quoted shall be considered. Any Tender containing percentage
below/above any scheduled rates quoted is liable to be rejected.

The Tender for the works shall not be witnesses by a Contractor or Contractors who himself/themselves
has/have tendered or who may and has/have tendered for the same works. Failure to observe this condition
shall render the Tender of the contractor tendering as well as of those witnessing the tender liable to be
rejection.

Tender (Technical Parts + Price Parts) shall be received in Tender box at the Personal office at Mines
office Narwapahar up to 3.00 P.M. on or before 8/5/2014 (Technical & Price Part) and shall be opened
(Technical Part only) at 3.30 P.M. on the same day i.e. 8/5/2013 in the presence of Tenderers who may be
present.

The Tender shall be accompanied by Earnest Money as stipulated in N.I.T. and in the mode of payment as
contained in Para (9) of General conditions of Contract. Even working Contractor shall not be exempted
from payment of Earnest Money Deposit.
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Uranium Corporation of India Limited N.I.T.No . BND/MIN-57

(A Government of India Enterprise)
Banduhurang Open Cast Mines
Jharkhand -832107

13.

14.

15.

16.

17.

18.

19.

20.

On acceptance of tender, Earnest Money will be treated as part of the security deposit. Failure of the
successful tenderers to carry out the tender work shall entail forfeiture of the earnest money and security
deposit entirely.

Uranium Corporation of India Limited, Turamdih will return the Earnest Money without any interest, to
unsuccessful Tenderers on production by the Tenderer of a certificate of Engineer-in-charge.

The Tenderer shall submit the Tender which satisfied each and every condition laid down in this notice,
failing which the Tender will be liable to be rejected.

The Corporation does not bind themselves to accept the lowest or any tender or to give any reasons for
their decision.

The corporation reserves to themselves the right of accepting the whole or any part of the Tender and
Tenderer shall be bound to perform the same at quoted rates.

Sales Tax/Service Tax or any other taxes on materials in respect of this contract shall be payable by the
Contractor and the Corporation will not entertain any claim whatsoever in this respect.

This notice of Tender shall form a part of the Contract documents.

Conditional tender, without cost of tender & E.M.D. amount tender shall be cancelled without any
prejudice.

*khkkkikkkkiikk
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Uranium Corporation of India Limited N.I.T.No . BND/MIN-57

(A Government of India Enterprise)
Banduhurang Open Cast Mines
Jharkhand -832107

1.00.00

CONDITIONS OF TENDERING

PREPARATION OF TENDER

1.01.00 TENDERER TO STUDY

1.01.01

1.01.02

1.01.03

1.01.04

1.01.05

1.01.06

1.02. 00

1.03.00

1.04.0

Before submission of the tender the Tenderers are requested to make themselves fully
conversant with the Conditions of Tendering. General Conditions, Special Conditions, Site
conditions, Specifications, Schedules, drawings and all other relevant information so that
no ambiguity may arise in these respects subsequent to the submission of the tender.

It shall be the responsibility of the Tenderer to request for any missing document. In
absence of any such request the Tenderer will be deemed to have received and read all
documents.

The tenderer shall submit his tender strictly in accordance with the tender specification
and terms and conditions laid down in the tender document.

Should there be any discrepancy in. Or any doubt, or obscurity, to the meaning of any of
the clauses of the tender document, or as to anything to be done or not to be done by the
accepted Tenderer or as to these instructions observed by the intending Tenderer. The
Tenderer must set forth in strictly such discrepancy, doubt or obscurity, and submit the
same in duplicate to the purchaser (Attn: GM(OP) TURAMDIH) so as to reach them two
days in advance before date of tender opening mentioned in the NIT for such purpose. The
elucidation given by the purchaser shall be final and binding on the Tenderers.

By submitting a tender for the work & Tenderer will be deemed to have satisfied himself
by actual inspection of the site and locality of the work, if so required and that the rates
quoted by him in the tender will be adequate to complete the work in all respects
according to the specifications, and other conditions and that he has taken into account all
conditions and difficulties that may be encountered during its progress whether or not
expressly provided in the tender document but necessary for the completion and
maintenance of this work to the entire satisfaction of the Engineer.

Tenderers must be submitted on the attached prescribed forms and / or copies thereof. The
schedules shall be filled in, item by item, in accordance with the instructions and notes
supplementary thereto.

The tender shall contain firm price for the work.
LANGUAGE

English shall be the ruling language. All tenders, drawings, technical data, document and / or
correspondences shall be in English.

CANVASSING PROHIBITED

Canvassing in any form is strictly prohibited and any Tenderer found to have resorted to
canvassing shall be liable to have his tender rejected summarily.

MISINFORMATION
If the Tenderer deliberately gives wrong information in his tender to create circumstances
for the acceptance of his tender, the purchaser reserves the right to reject such tender.
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Uranium Corporation of India Limited N.I.T.No . BND/MIN-57

(A Government of India Enterprise)
Banduhurang Open Cast Mines
Jharkhand -832107

1.05.0

1.06.0

1.07.0

1.08.0

2.01.0

2.01.01

2.01.02

DOCUMENTS NOT TRANSFERABLE

Tender documents are not transferable. Transfer of tender documents, purchased by the
tenderer to another is not permitted and tender submitted on the tender document,
purchased by any other party, shall be rejected.

NOT MORE THAN ONE TENDER

Not more than one tender for a work shall be submitted by one contractor of one firm of
contractors.

TENDER DOCUMENT PROPERTY OF THE PURCHASER.

Tender document in which tender is submitted by a Tenderer shall become the property of
the purchaser and the purchaser shall have no obligation to return the same to the
Tenderer.

TENDERER TO BEAR EXPENSES

The purchaser shall not be liable for any expenses whatsoever incurred by the Tenderer in
the preparation of the tender whether his tender is accepted or not even if the purchaser
opts for complete withdrawal of invitation of Tender.

SUBMISSION OF TENDER

Tenders shall be open on date to specify in NIT.

List of documents to be submitted duly signed by tenderer with the seal of the firm /
agency Tenderer’s covering letter.

(@) Document showing deposit of Earnest Money & cost of tender document in
original in a separate sealed cover attached with cover / envelop of technical part.

(b) Signed NIT tender documents in original which comprise of the below.
- Notice inviting Tender
- General information
- Forms
- Conditions of Tendering
- Special conditions of contract
- Technical Specifications
- Safety of contractor’s Employees

(c). List of technical staff and supervisory staff.

(d) . Other document, if any required as may be required to be submitted along with the
tender in accordance with Technical specifications. Special conditions and General
Conditions of NIT Tender Documents.

(e) . Filled up Credential Information sheet.

List of documents to be submitted

(@)  Tenderer’s covering letter.
(b)  Schedule of quantities in Triplicate duly signed in all pages.
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Uranium Corporation of India Limited N.I.T.No . BND/MIN-57

(A Government of India Enterprise)
Banduhurang Open Cast Mines
Jharkhand -832107

All the pages of Tender document has to be signed with seal of the Firm / Agency by the tenderer as a
token of acceptance of the same without which tenders are likely to be rejected.

2.02.0

2.04.0

2.05.0

2.06.0

2.06.01

4.00.0

TENDERS TO BE UNAMBIGUOUS

No alteration in the form of the tender or in the amount or any addition in the form of special
stipulation will be permitted. If corrections be needed while filling in the tender, the same
shall be made by the Tenderer with his dated signature. Tender which is incomplete, obscure
or irregular or only for a part of the package / schedule is liable to rejection.

TENDERER’S IDENTITY

The tender shall contain the name, residence and place of business of person or persons
submitting the tender.

AUTHORIZATION

In the event of the tender being submitted by a firm, it must be signed by each partner thereof,
and in the event of the absence of any partner, it shall be signed on his behalf by a person
holding a power of Attorney authorizing him to do so, certified copy of which shall be
enclosed.

Tenders submitted on behalf of companies registered under the Indian Companies Act, for the
time being in force, shall be signed by persons duly authorized to submit the tender on behalf
of the company and shall be accompanied by certified copies of the resolutions, extracts of
articles of association, Special or general power of Attorney and other information to show
clearly the title. Authority and designation of persons signing the tender on behalf of the
company.

In the event of the tender being submitted by Indian agent on behalf of his foreign principal, in
addition to above document. The letter of agreement of authorisation clearly indicating the status
extent and validity of authorization from foreign principal shall be submitted along with the tender. A
confirmation in the form of division of responsibility covering the various activities required to be
under taken for execution of the contract shall be enclosed.

DELIVERY OF TENDER

The completed tender with all its accompaniments as per relevant clause shall be deposited in
the tender box kept at the office of Dy. Manager (Pers.), UCIL, Narwapahar mines
Personal delivery is recommended.

VALIDITY OF TENDER

The tender submitted shall be deemed to constitute an agreement between the tenderer and the
purchaser whereby such tender shall remain open for acceptance by the purchaser for a period
of six (6) months from the date the tenders are opened, during which period the tenderer shall
not withdraw his offer or amend, impair or derogate there from, If the tender submitted does
not contain all the relevant information of needs clarification on the information furnished and
the tenderer is requested to supplement the information or submit clarification. The aforesaid
validity period of six months shall be deemed to commence from the date of receipt of the
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Uranium Corporation of India Limited N.I.T.No . BND/MIN-57

(A Government of India Enterprise)
Banduhurang Open Cast Mines
Jharkhand -832107

information and clarification called for. Every tenderer is therefore requested to furnish all the
relevant information to make the tender complete.

Every Tenderer shall be deemed to have agreed as aforesaid in consideration of the tender
being considered by the purchaser in terms hereof, provided the same has been duly submitted
and found to be in order. If the tenderer be notified in writing at the address given in the
tender within the said period of six (6) months that his tender has been accepted. He shall be
bound by the terms of agreement constituted by his tender and such acceptance thereof by the
purchasers until a written contract has been executed in place of such agreement.

The tenderer whose tender has been accepted and so notified shall become the “Successful Tenderer

5.00.0
5.01.0

EARNEST MONEY

Earnest money as per notice Inviting tender shall be deposited unless otherwise instructed to the
contrary in the contrary in the following ways and must accompany the tender document
without which the tender will not be considered at all.

Acceptable mode of payment of Earnest Money Deposit:

a)

Note:

b)

5.02.0

5.03.0

5.04.0
5.05.0
5.06.0

5.07.0

5.08.0

Requisite amount of E.M.D. should be submitted in the form of Demand Draft/Bank Draft duly
pledged in favour of Uranium Corporation of India Ltd. Payable at SBI Jaduguda / Hartopa.
E.M.D. amount may also be submitted by deposit of call /Term/ fixed deposit of any Nationalised
Bank of schedule Bank duly pledged in favour of M/s Uranium Corporation of India Limited,
Jaduguda

No cash/ cheque in any form will be accepted as E.M.D.  Any Interest will not be paid on
E.M.D. or any other guarantee.

Bank Guarantee of any Nationalised Bank duly pledged in favour of UCIL indicated in G.C.C.
clause No.9 (a) iii)

Uranium Corporation of India Ltd. will return the Earnest Money without any interest to
unsuccessful tenderer on production by the tenderer of a certificate from, Ch.Supdt(Civil) MHD

Upon acceptance of the tender, Earnest Money shall be treated as part of the Security deposit.
Failure of successful tenderer to carry out the tender work shall entail forfeiture of E.M.D. &
Security Deposit entirely.

The tenderer shall submit the tender which satisfied each and every condition laid down in the
notice, failing which the tender will be liable to be rejected.

The Corporation reserve to themselves the right of accepting the whole or any part of the tender
and tenderer shall be bound to perform the same at quoted rates.

Tender without requisite earnest money at the time of submission is liable to be quoted rates.

Sales Tax or any other Tax materials transportation in respect of this contract, if any shall be
payable by the contractor and the corporation will not entertain any claim whatsoever in this
respect.

AWARD OF CONTRACT
The acceptance of tender and award of contract to one or more than one tenderer, if considered
necessary, rests with the purchaser. It shall not be obligatory on the part of the purchaser to accept
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Uranium Corporation of India Limited N.I.T.No . BND/MIN-57

(A Government of India Enterprise)
Banduhurang Open Cast Mines
Jharkhand -832107

8.00.0

9.00.0

10.00.0

the lowest tenderer. The purchaser would be at liberty to accept any tender, lowest or otherwise, in
whole or in part and to reject any or all the tenders received, without assigning any reasons, and no
explanation can be demanded of this by any tenderer in respect thereto.

TIME FOR COMPLETION

The time of completion for this work shall be as per notice attached which shall be reckoned as
stipulated in L.O.1. / work order. The work shall be considered completed only if the Engineer has
issued a certificate to that effect.

OPENING OF TENDER

Tenders along with document of E.M. deposit will be opened at the place notified on the appointed
date and time in presence of tenderer’s authorized representative who are present. Not more than
two (2) representatives of each tenderer shall be permitted to attend the opening of the tenders.

If the tenders cannot be opened on the notified date and time as per tender notice, due to natural
calamity, civil commotion. Floods, strikes or any other unavoidable circumstances, this will be
opened without any intimation on a subsequent date which shall be notified to the tenderer by the
corporation.

The tenderer (Whether his tender is accepted or not) shall treat the details of the tender
specifications and other documents attached thereto, as private and confidential. The tenderer shall
take necessary steps to ensure that all persons employed in any work in connection with his tender
have noticed that the Indian Atomic Energy Act 1962 (X X X I I | of 1962) applied to them and
shall continue so to apply even after award of the contract (Whether his tender is accepted or not).
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Uranium Corporation of India Limited N.I.T.No . BND/MIN-57

(A Government of India Enterprise)
Banduhurang Open Cast Mines
Jharkhand -832107

ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made and entered into this------- day of ------- TWO THOUSAND ------- AT
Jaduguda between M/s Uranium Corporation of India Limited (A Government of India Enterprise) having it’s
Registered office at Jaduguda Mines, Dist. East Singhbhum, Jharkhand — 832 102 (herein after referred to as the
Corporation) which expression shall unless repugnant to the context includes it’s successors and/or assigns of one
partand M/s

having it’s Registered Office at
(herein after referred to as the Corporation) which expression shall unless repugnant to the context includes it’s
successors and/or assigns of the other part.

WHERE AS UCIL invited Tenders to be submitted for the work of
mentioned in

Tender document submitted by the Contractor as laid down in Annexure — A attached.

AND WHEREAS in pursuance of such invitation for Tender the Contractor submitted a Tender as in Annexure —
A AND WHEREAS AFTER CONSIDERATION OF THE TENDER SUBMITTED THE contractor UCIL
accepted the said Tender as in Annexure — A along with Annexure — B, C, & D.

AND WHEREAS one of the conditions embodied in the Tender submitted the contractor and accepted by UCIL
was that the contractor upon acceptance of his Tender shall enter into an agreement with UCIL, and shall deposit
the sum of Rs. (Rupees
only) in a manner mentioned in the same tender
as in Annexure — A and it’s subsequent modifications as in Annexure — D duly endorsed in favour of UCIL for the
due observance fulfillment and performance by the said Tender so accepted by UCIL.

And whereas UCIL has called upon the Contractor to execute the presents.
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this agreement works and expressions shall have the same meaning as are respectively assigned
to them in the General Conditions and Special conditions of Contract herein after referred.

The Corporation’s LOI/Work Order Reference No. --------------------

In the event of discrepancy or ambiguity this agreement and any of the documents described above this agreement
shall govern. In the event of discrepancy or ambiguity between or caused by the provisions in the documents (a( to
(d) inclusive, the priority of these documents shall be settled in accordance with the order (d) to (a) i.e. the
document executed on a later date prevailing over the document executed earlier.
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Uranium Corporation of India Limited N.I.T.No . BND/MIN-57

(A Government of India Enterprise)
Banduhurang Open Cast Mines
Jharkhand -832107

The Contractor hereby covenants with the corporation to construct, complete and maintain the works in conformity
in all respects with the provisions of the Agreement and as specified in the above documents (a) to (d) inclusive.

The Corporation hereby covenants to pay to the Contractor in consideration of the construction, completion and
maintenance of the works the contract price at the tie and in the manner prescribed by the Agreement and set-forth
in the above documents (a) to (d) inclusive.

All notices called for by the terms of this agreement shall be effective only at the time of receipt thereof and only
when received by the parties to whom they are addressed at the following addresses.

a)

URANIUM CORPORATION OF INDIA LIMITED
(A Govt. of India Enterprises.)

b)

The corporation and the Contractor agree that this contract agreement including annexed documents (a) to (d)
inclusive expresses all of the Agreement and covenants of the parties, and that it integrates, combines and
supersedes all prior and contemporaneous negotiations, and agreements, whether written or oral and that no
modification or alteration of this contract agreement shall be valid or binding on either party, unless expressed in
writing and executed with the same formality as this contract agreement, except as may otherwise be specifically
provided in this contract agreement.

Both parties shall make best individual to set amicably among themselves in a dispute that may arise on any matter
arising out of or in connection with this contract. In the unlikely case that the parties or not able to come to a
mutual settlement either of them shall seek arbitration. Then it is expressly agreed between the parties that any
such dispute or difference arising out of or in connection with the contract shall be referred to arbitration and the
arbitration proceedings shall be governed by the relevant counterparts, one for the corporation and the other for the
Contractor.

This contract agreement is made in all good faith and executed in two identical counterparts, one for the
corporation and the other for the Contractor.

IN WITNESS HEEOF, the Corporation and the Contractor have executed this contract agreement the day and year
first above written.

URANIUM CORPORATION OF INDIA LIMITED

in the presence of

signed by the said CONTRACTOR

in the presence of
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Uranium Corporation of India Limited N.I.T.No . BND/MIN-57

(A Government of India Enterprise)
Banduhurang Open Cast Mines
Jharkhand -832107

FORM OF TENDER

To

The Chairman & Managing Director
M/s. Uranium Corporation of India Ltd.
P.O. Jaduguda Mines

Dist. Singhbhum (East)

Jharkhand — 832 102

N.I.T. No.BND/MIN-57

Name of work: “Drilling work 3000 RM (110mm to 115mm) in uranium ore at Bandhurang Open cast
mines.

Dear Sir,
With reference to the tender invited by you for

I/We have examined special conditions and General
Conditions, Articles of Agreement, Tender Notice, Specifications and Schedule of Quantities for the above work.
I/We hereby offer to execute the whole of the said works in conformity with the same Special Conditions, Articles
of Agreement, General Conditions Tender Notice, Specifications and Schedule of Quantities for the sum of
Rs. at the
respective rates mentioned in the Schedule of Quantities.

I/We undertake to complete and deliver the whole lot comprised in the contract

with alender months from the date of commencement of work.

I/We have deposited as Earnest Money a sum of Rs.
With which amount is not to bear
any interest and I/We do hereby agree that this sum shall be forfeited by me/us if the event of the Uranium
Corporation of India Limited accepting my/our tender I/We fail to execute the Contract when called upon to do so.
I/We hereby agree that unless and until a formal agreement is prepared and executed in accordance with the
Acrticles of Agreement, this tender together with your written letter of acceptance thereof, shall constitute a binding
contract between us.

I/We understand that you are not bound to accept the lowest or any tender you may receive.

Yours faithfully,
Signature:
Address:

Name of Partners of the Firm:

1

2.
3.
4.
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SCHEDULE-B

MATERIALS FOR ISSUE TO THE CONTRACTOR

SI. No. Particulars Rate at which material Place of issue
Will be issued

Unit Rate (Rs.)

NO MATERIALS WILL BE ISSUED FROM DEPARTMENT

Signature of Signature of
Issuing Officer - Issuing Officer ---------------
Date - Date
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N.I.T.No.BND/MIN-57

SCHEDULE-C

TOOLS AND PLANTS OF UCIL TO BE HIRED TO THE CONTRACTOR

Sl
No

Particulars

Number Hire Frequency of | Value per
available | Charges maintenance | unit
per unit
per
working
day (Rs.)

Place of Issue

Number
required by
the
Contractor
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N.I.T.No.BND/MIN-57

SCHEDULE - D
SI.No | Category of Labour Wage per day Remarks
1. Unskilled Labour Minimum wages to be paid as fixed | Prevailing Daily
by Asstt. wages Rate of

Labour Commissioner Chaibasa
from time to time.

(a) Rs.220/- per day
for surface work
unskilled

Signature of Contractor:

Date :
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SCHEDULE-F

REFERENCE TO GENERAL CONDITIONS OF CONTRACT

Conditions No.

3(b) Accenting Authority : Chairman & Managing Director
3(i) Market Rate — Percentage
addition to cover overhead
and Profit. : Ten per cent.
9 Retention Money : 10 (Ten) per cent.
12 Date of Commencement : Within seven days from

the date on which written
Order is issued to commence
the work.

12 Date of Completion : 15(Fifteen) days .= From
the date of order to commence.

31 & 9(d) Installment after virtual

Completion. : 05 (Five) Per cent.
321 Agreed Liquidated Damage ; Up to a maximum of 10 per
cent of the contract sum.
33 Defect Liability Period : Not Applicable
34.2 Insurance : As directed.
48 On Account Payment : One R.A.Bill and Final bill.
51 Authority for appointing
Arbitrator. : Chairman & Managing Director.
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BANK GUARANTEE FORM FOR EARNEST MONEY

This deed of Guarantee made this day of by
(Bank herein after referred to as the Guarantor) in favour of M/s
Uranium Corporation of India Ltd.(A Government of India Enterprise) P.O.

Jaduguda Mines, Dist. East Singhbhum, Jharkhand - 832 102(hereinafter called "UCIL") which
expression shall unless repugnant to the context or meaning thereof be deemed to include it's
successors and assigns.

Whereas M/s (hereinafter referred to as Tenderer) is
required to pay to UCIL a sum of Rs. in the form of Bank Draft as Earnest Money in
respect of their proposal No. dated against N.I.T. NO. dated

for the works as per terms and condition specified in N.I.T.
And whereas the tenderer has requested UCIL to exempt them from payment of Earnest Money

in Bank Draft and in lieu of the Tenderer depositing Earnest Money in Bank Draft. UCIL has agreed to
accept a Bank Guarantee for equivalent amount.

And whereas the Tenderer has approached the Guarantor and at their request and in
consideration of the agreement arrived at between the Tenderer and the Guarantor, the
Guarantor gives the guarantee as hereinafter mentioned in favour of UCIL.

NOW THIS DEED OF GUARANTEE WITNESSES AS FOLLOWS:

1. In consideration of UCIL having agreed to the said Tenderer furnishing a Bank Guarantee in lieu

of Earnest Money in Bank Draft for a sum of Rs.

the Guarantor do hereby
covenants irrevocably to undertake and  promise to pay a sum of
Rs. to UCIL without demur and merely on

demand form them, in case the tenderer make any default or commits any breach in the
performance, observance or discharge of the terms and conditions contained in the said Tender.

2. The Guarantor further agrees that UCIL shall be the sole judge as to whether the said Tenderer
has committed any breach of default in the performance, observance or discharge of the terms
and conditions of the said Tender and the decision of UCIL shall be final and binding on the
guarantor irrespective of the fact whether the Tenderer admits or denies the default or questions
the correctness of any demand made by UCIL in any court or Tribunal or Arbitration
proceedings or before any Authority.

3. It shall not be necessary for UCIL to proceed against the said Tenderer before proceeding against
the Guarantor and the guarantee herein contained shall be enforceable against the guarantor
not withstanding any security which UCIL may have obtained from the Tenderer, shall at the
time when proceedings are taken against the Guarantor, remain outstanding or unrealized.

4.  The guarantee herein contained shall remain in full force and effect and the Guarantor shall be
liable under the same irrespective of any concession or time being granted by UCIL to the tenderer
and the guarantee shall remain in full force and effect irrespective of any other change in terms,
conditions, stipulations or any variations in the terms of the tender and irrespective of whether
notice of such change or variation is given to the Guarantor or not and the claim to receive such
notice of any change and/or variation of the terms and conditions of the said Tender is
hereby specifically waived by the Guarantor.

5. The guarantor hereby agree that it shall not be released from this guarantee by any forbearance,
exercise, or non-exercise of any of the powers or rights under the Tender by UCIL against the
Tenderer or by any other matter or thing whatsoever which under the law relating to the sureties
would but for this provision have effect of so releasing the Guarantor irrespective of whether notice
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of such forbearance, exercise or non-exercise of any of the powers or rights under the Tender is give
to the Guarantor or not.

6. The Guarantee herein contained shall not be determined or prejudiced by the liquidation
or winding up or insolvency or any change in the constitution of the Tenderer but shall
in all respects and for all purposes be binding and operative until all payments or all
moneys due or this may hereafter become due to UCIL are paid in respect of any liability
or obligation of the Tenderer under the Tender subject, however, that UCIL shall have no
right under this guarantee after expiry of the validity of this guarantee unless this
guarantee is extended by mutual agreement.

7. The guarantor hereby undertake not to revoke this guarantee during the period it is in
force except with the previous consent of UCIL in writing.

8. Any claim or dispute arising under this guarantee shall be enforced or settled in the courts of law at
Jamshedpur, Jharkhand state.

9. The guarantor hereby declares that it has power to execute this Guarantee under its
Memorandum and Articles of Association and the Executants has full powers to do so on

its behalf under the power of Attorney dated granted to him by the proper
authorities of the Guarantor.
10. IN WITNESS whereof the (Bank) has hereunto set and

subscribed its hands the day, month and year first above written.

11. Notwithstanding anything contained herein above our liability under the guarantee is

restricted to Rs. and will  remain valid till
(date) unless an action to enforce a claim under the guarantee is filed
against us within . Such claim shall lapse and we shall be discharged

from all liabilities under the guarantee.

Signature of the person duly authorized
to sign on behalf of the Guarantor(Bank)

WITNESS:

Name and Address Signature
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BANK GUARANTEE FORM FOR SECURITY DEPOSIT

Name of the Bank:

Address of the Bank:

Guarantee No.:

Date:

Date of Expiry:

Claim Period: 06(Six) months from the date of expiry.

Limit of Liability:

Whereas Uranium corporation of India Ltd.(herein after referred to as the CORPORATION) having its registered

office at Jaduguda Mines P.O. & Dist. Singhbhum, Jharkhand - 832 102 which expression shall, unless repugnant
to the context, includes its legal representatives, successors and assigns, have entered into an Agreement (herein

after referred to as the Agreement) with M/s
(herein after referred to as the CONTRACTOR)
having its registered office at which

expression shall, unless repugnant to the context, include its legal representatives, successors or assigns, for
(Name of work) letter of
Intent/Work Order No. , dated described in the Agreement based on the Terms and
conditions contained in the Agreement and whereas by the said Agreement CORPORATION has agreed to pay the
CONTRACTOR for the services to be rendered by the CONTRACTOR in terms of the said Agreement.

And Whereas, in accordance with the terms of the Agreement, the CONTRACTOR has to furnish Bank Guarantee
for (Name of work) for due performance
fulfillment and observance of the terms and conditions of the Agreement and further covenanted with the
CORPORATION to make good any deficiencies so as to fulfill in all respects the proposes for which the Agreement
is entered in to and in accordance with their operating and other conditions specified and to meet all the
requirements specified in regard there to in the Agreement for the period/periods stipulated in the Agreement.

Now, by this Guarantee we, the CONTRACTOR (as Principal) and
(Name and address of Bank) or held and firmly bound into CORPORATION in the
sum of Rs. (Rupees
only) for the payment of which the
CONTRACTOR and surety bound themselves, their successors, legal representatives and assigns jointly and
severally by these presents.

Now the conditions of this Guarantee is such that if the CONTRACTOR (as principal) shall duly, faithfully and
punctually perform and observe all the terms, provisions, conditions and stipulations of Agreement including
covenants, concerning Bank Guarantee stipulated therein on the part of the CONTRACTOR (as principal) to be
performed and observed according to the true purpose, intent and meaning thereof or if on default of
CONTRACTOR the CONTRACTOR shall satisfy and discharge the damages sustained by the CORPORATION
thereby, upto the amount of this Bank Guarantee herein, then the obligation herein shall be null and void, but
otherwise shall be in full force and effect for a period of months i.e. upto from

But no alterations in the terms of the said Agreement made between CORPORATION and CONTRACTOR or the
extent or the nature of the materials supplied, completed and maintained thereunder and no allowance of time by the
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CONTRACTOR or CORPORATION under the Agreement nor any forbearance in respect of any matter of thing
concerning the said Agreement on the part of CORPORATION shall in any way release the CONTRACTOR from
any liability under the Guarantee herein.

We do hereby undertake to pay the amount due and payable under this Bank Guarantee without any demur, merely
on demand from CORPORATION stating that the amount claimed is due by way or the loss or damages caused to
or suffered or would be caused to or suffered by CORPORATION by reason of any breach by the said
CONTRACTOR (as principal) of the terms and conditions obtained in the said Agreement or by reason of the said
CONTRACTORs (as principal) failure to comply with any of the conditions with regard to the Agreement set out
in this Bank Guarantee. Any such demand made on the CONTRACTOR shall be conclusive as regards the amount
due any payable by the CONTRACTOR under this Guarantee.

However, our liability under this Guarantee shall be restricted to an amount not exceeding Rs.
(Rupees

only).

We further covenant that the Guarantee herein contained shall remain in full force and effect and that it shall continue to be
enforceable till the dues of the CORPORATION under or by virtue of the said Agreement have been fully paid and
CORPORATIONS claim satisfied or discharged or till CORPORATION certifies that the terms and conditions of the said
Agreement have been fully and properly carried out by said CONTRACTOR (as principal) and discharges the Guarantee.
We, the surety, further covenant with CORPORATION that CORPORATION shall have fullest liberty without our
consent and without affecting in any manner our obligations hereunder to vary any of the terms and conditions of
the said Agreement from time to time, to postpone for any time or from time to time, any of the powers exercisable
by CORPORATION AGAINST the said CONTRACTOR(as principal) and to forbear or enforce any of the terms
and conditions relating to said Agreement and we shall not be relieved from our liability by reason of any such
variations, or extension being granted to said CONTRACTOR or for any forbearance, act of omission on the part of
CORPORATION, or any indulgence by CORPORATION to the said CONTRACTOR(as Principal) or by any such
matter or thing whatsoever, which under the law relating to sureties would but for this provision, have effect of so
relieving.

This Guarantee herein contained is not revocable by notice during its currency and will remain in full force until all
the undertaking covenants, terms and conditions of Agreement are performed and fulfilled or until it is discharged
by notice in writing by CORPORATION.

This Guarantee will remain in force upto months from i.e. upto and will
stand automatically cancelled on expiry of the said period unless extended by mutual Agreement. Unless a demand
or claim to enforce the claim under this Guarantee is made in writing against the surety within 6(six) months from
the date of expiry of this Guarantee, all the rights of the CORPORATION hereunder against the surety shall be
relieved and discharged from the all the liabilities hereunder.

IN WITNESS WHEREOF, the CONTRACTOR (as principal) and surety have executed this Guarantee and have

affixed their seals on this date .

Now withstanding any thing contained herein before our liability under the present Guarantee is restricted to Rs.
(Rupees only) and shall remain in force for a

period of months i.e. upto from . Unless a suit or action is instituted to enforce the

claim under the Guarantee within 6 months from the said date all your rights under the Guarantee shall be forfeited

and we shall be relieved and discharged from all liabilities thereunder.

PRINCIPAL SURETY

For and behalf of (Name of firm) For and behalf of (Name of Bank)
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A)

GENERAL CONDITIONS OF CONTRACT

INTERPRETATIONS AND DEFINITIONS

Singular and Plural

Where the context so requires, words importing the singular only also include the plural and vice versa.

Heading and Marginal Notes to conditions:

Heading and marginal notes to these General Conditions shall not be deemed to form part thereof or be
taken into consideration in the interpretation or construction thereof or of the Contract.

Definitions:

a) Corporation’ shall mean Uranium Corporation of India Limited having it's registered office at Jaduguda
Mines, Post office and Town Jaduguda Mines - 832 102, in the state of Jharkhand and includes a duly
authorized representative of the Corporation or any other person empowered in this behalf by the
Corporation to discharge all or any of it's functions.

b) The "Accepting Authority' shall mean the authority mentioned in Schedule - F.

c) The "Contract' shall mean the notice inviting the tender, the tender, and acceptance thereof and the
formal agreement, if any, executed between the Corporation and the Contractor together with the
documents referred to therein including these conditions, Designs, Drawings, Schedule of Quantities
with rates and amounts and Schedule of Rates. All these documents taken together shall be deemed to
form one Contract and shall be complementary to one another.

d) The “Contractor' shall mean the individual or firm or company whether incorporated or not, undertaking
the works and shall include legal representatives of such individual or persons composing such firm or
unincorporated company, or successors of such firm or company as the case may be and permitted
assigns or such individual or firm or company.

e) The "Contract Sum' shall mean:
i) Inthe case of Lump Sum Contracts the sum for which the tender is accepted.

ii) In the case of percentage Rate Contracts the estimated value of the works as mentioned in the tender
adjusted by the Contractor's percentage.

iii) In the case of Item Rate Contracts the cost of the works arrived at after multiplying of the quantities
shown in Schedule of Quantities by the item rates quoted by the Tenderer or as finally accepted for the
various items.

f) A “Day shall mean a day of 24 hours from midnight to midnight irrespective of the number of hours
worked in that day.

Q) “Engineer-in-charge' shall mean the Engineering Officer appointed by the Corporation or his duly
authorized representative who shall direct, supervise and be in-charge of the works for purpose of this
Contract.

Page 25 of 59




Uranium Corporation of India Limited N.I.T.No . BND/MIN-57

(A Government of India Enterprise)
Banduhurang Open Cast Mines
Jharkhand -832107

B)

4.1

4.2

h)

)

K)

m)

n)
0)

"Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees) and civil
commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, act of
foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, damage from aircraft, acts of
god such as earth quake, lightning and unprecedented floods and other causes over which the Contractor
has no control and accepted as such by the Accepting authority.

“Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of the cost of materials
and labour at the site where the work is to be executed, plus the percentage mentioned in Schedule - F to
cover all overheads and profit.

Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed to the tender
papers issued by the Corporation or the standard Schedule of Rates prescribed by the Corporation and
the amendments thereto issued from time to time.

The “Site' shall mean the lands and/or other places on, under, in or through which the work is to be
executed under the Contract including any other lands or places which may be allotted by the
Corporation or used for the purposes of the Contract.

“Temporary Works' shall mean all temporary works of every kind required in or about the execution,
completion, maintenance of the works.

“Urgent Works' shall mean any urgent measures, which, in the opinion of Engineer-in-Charge, become
necessary during the progress of the works, obviate any risk of accident or failure of which become
necessary for security.

A "Week' shall mean seven days without regard to the number of hours worked any day in that week.
The "Works' shall mean the works to be executed in accordance with the Contract or part(s) thereof as
the case may be and shall include all extra or additional, altered or substituted works or temporary and
urgent works as required for performance of the Contract.

SCOPE AND PERFORMANCE

Contract Documents:

The Contractor shall be furnished, free of charge, two certified true copies of the Contract documents
except standard specification, the Schedule of Rate and of all further drawings, which may be issued
during the progress of the works. He shall keep one copy of the Documents on the site in good order and
the same shall at all reasonable times be available for inspection and use by the Engineer-in-Charge, his
representative or other Inspecting Officer.

None of these documents shall be used by the Contractor for any purpose other than that of this Contract.
The Contractor shall take necessary steps to ensure that all persons employed on any work in connection
with Contract have noticed that the Indian official secret act 1923(XIX of 1923) applied to them and shall

continue so to apply even after the execution of such works under the Contract.

Works to be carried out:

The work to be carried out under the Contract shall except as otherwise provided in these conditions,
include all labour, materials, tools, equipment and transport which may be required in preparation of and
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8.1

8.2

8.3

for and in the full and entire execution and completion of the works. The descriptions given in the
Schedule of Quantities shall, unless otherwise stated, be held to include waste on materials, carriage and
cartage carrying in return of empties, hoisting, setting, fitting and fixing in position and all other labourers
necessary in and for the full and entire execution and completion as aforesaid in accordance with good
practice and recognized principles.

Inspection of site:

The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself before
submitting his tender as to the nature of the ground and sub-soils (so far as is practicable), the form and
nature of the site, the quantities and nature of work and materials necessary for the completion of the
works and the means of access to the site, the accommodation he may require, availability of labour, water,
electric power. In general he shall himself obtain all necessary information as to risks, contingencies and
other circumstances which may influence or affect his tender. No extra charges consequent on any
misunderstanding or otherwise shall be allowed.

Sufficiency of Tender:

Description of item in the Schedule of quantities is brief and therefore, shall be read in conjunction with
the relevant drawings and specifications and the Contractor's rate shall be deemed to be for such complete
work unless otherwise specified by the Contractor while tendering. No claim, whatsoever, shall be
entertained by the Corporation on account of insufficiency of any rate as quoted in the Schedule of
Quantities and rates. The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender of the works and of the rates and prices quoted in the Schedule of
Quantities, in which rates and prices shall, except as otherwise provided, cover all his obligations under the
Contract and all matters and things necessary for the proper completion, maintenance of works and shall
also cover the cost of necessary protection, including labour, materials and equipment to ensure safety and
protection against all risks, accidents compensation for injury to life and damage to property if any caused
by the Contractor's operations connected with the work. The rates shall be firm and shall not be subject to
change due to variation during the entire period of execution of the work in cost of materials, labour
conditions or any other conditions whatsoever. The rates quoted by the Tenderer shall be inclusive of all
taxes, duties and other statutory levies.

Discrepancies and Adjustment of Errors:

The several documents forming the Contract are to be taken as mutually explanatory of one another,
detailed drawing being followed preference to small-scale drawings and the figured dimensions in
preference to drawing measured scale and the special conditions in preference to General Conditions.

If there are varying or conflicting provisions made in any one document forming part of the Contract, the
Accepting Authority shall be the deciding authority with regard to the intention of the document.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not
vitiate the Contract or release the Contractor from the execution of the whole or any part of the works
comprised there in according to drawings and specifications or from any of his obligations under the
Contract.

If on check there are found to be difference between the rates given by the Contractor in words and figures

or in the amount worked out by him in the Schedule of Quantities and general summary the same shall be
adjusted in accordance with the following rules:
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d)

In the event of a discrepancy between description in words and figures quoted by a Tenderer, the
description in words shall prevail.

In the event of error occurring in the amount column of Schedule of Quantities as a result of wrong
extension of the Unit rate and quantity, the Unit rate shall be regarded, as firm and extension shall be
amended on the basis of the rate.

All errors in totaling in the amount column and carrying forwarded totals shall be corrected.

The totals of various sections of Schedule of Quantity appended and amended shall be carried over to
the general summary and the tendered such amended accordingly. The tendered sum so altered shall,
for the purpose of the tenders be substituted for sum originally tendered and considered for acceptance
instead of the original sum quoted by the Tenderer. Any rounding off of totals in various sections of
Schedule of quantities or in general summary by the Tenderer shall be ignored.

In case of lump sum Contracts (based on bills of quantities/ quantity not shown as provisional), should
any error in quantities or any omissions of items be discovered, the cumulative effects of which varies
Rs. 20,000/- whichever is less, then the errors shall be rectified and the rectifications dealt with as for
deviations/variations under conditions 10 and 11 hereof, and the value thereof shall be added or
deducted from the Contract sum, as the case may be, provided that there shall be no rectification of any
errors, omissions or wrong estimates in the prices inserted by the Contractor in the Bills of quantities.

9. Security Deposit:

i)

(b)

Total amount of Security deposit shall be limited to 10% of the awarded value of work. Fifty percent of
this amount shall have to be deposited as initial security deposit at the time of execution of agreement
including the amount deposited as Earnest Money.

@ Acceptable mode of payment of Initial Security Deposit/ Earnest Money:
i) For deposit upto Rs. 5,000/-: Cash/Demand Draft payable at SBI, Jaduguda/Hartopa.

ii) For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh: DAC/TDR/FDR etc. from any
Nationalized bank of schedule Banks duly pledged in favour of UCIL. But in case of Earnest
Money of amount more than Rs. 50,000/-, the Tenderer should submit Bank Guarantee issued by
SBI, Jamshedpur/Hartopa or PNB, Jamshedpur or as mentioned in Para 9(a)(iii).

For deposit beyond Rs. 1.00 Lakhs: Bank Guarantee issued by SBI, Jaduguda/ Hartopa or Punjab
National Bank, Jamshedpur. Bank Guarantee obtained from any Indian nationalized bank of schedule
banks to be jointly, severally bound with the Contractor to the purchaser for the amount same above.
The terms of the said guarantee shall be such as shall be approved by the purchaser and the obtaining of
such guarantee and the cost of guarantee to be so entered shall be at the expenses, in all respects, of the
Contractor. The said guarantee shall be valid till the expiry of the defect liability period and issue of the
final certificate by the Engineer, and with a claim period of Six months beyond it's required validity.

In addition to the above, further amount to the extent of the 5% of awarded value of the work will be
deducted from the Running Account bills by way of percentage deductions. Such percentage deduction
shall be @ 10% of the running account bills till the full amount of security deposit is realized/retained by
the Corporation.

All compensation or other sums of money payable by the Contractor under the terms of this contact or
any other contact or any other account whatsoever may be deducted from or paid by sale of a sufficient
part of his security deposit or from the interest arising there from or from any sums which may be due or
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(©)

(d)

10.

10.1

10.b.1

become due to the Contractor by the Corporation or any account whatsoever and in the event of his
security deposit be reduced by reason of any such deduction or sale as aforesaid, the Contractor shall
within fourteen days of receipt of notice of demand from the Engineer-in-charge make good the deficit.

Refund of Security Deposit:

Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge certifying in
writing that the work has been completed as per condition 31 hereof etc.

On expiry of the Defects liability period (referred to in condition 33 hereof) or after payment of the
Final bill payable whichever is later, the Engineer-in-charge shall on request from the Contractor refund
to him the remaining portion of the security deposit provided the Engineer-in-charge is satisfied that
there is no demand outstanding against the Contractor.

Deviation/Variation Extent & Pricing:

The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions to, or
substitution for the original specification, drawings design and instructions that may appear to him to be
necessary or advisable during the progress of the work and (ii) to omit a part of the works in case of non
availability of a portion of the site or for any other reasons and the Contractor shall be bound to carry out
the works in accordance with any instructions given to him in writing signed by the Engineer-in-charge
and such alterations, omissions additions or substitutions shall form part of the Contract as if originally
provided therein and any altered, additional or substituted work which the Contractor may be directed to
do in the manner above specified as part of the works, shall be carried out by the Contractor on the same
conditions in all respects including price on which agreed to do the main work except as hereinafter
provided. No work which radically changes the original nature of the Contract shall be ordered by the
Engineer-in-charge as a deviation and in the event of any deviation being ordered which in the opinion of
the Contractor changes the original nature of the Contract, he shall nevertheless carry it out and the
disagreement as to the nature of the work and the rate to be paid therefore shall be resolved in accordance
with condition 52.

The time for completion of the works shall, in the event of any deviations resulting in additional cost over
the Contract sum being ordered, be extended as follows if requested by the Contractor.

a) In the proportion which the additional cost of the altered additional or substituted work, bears to
the original Contract sum plus

b) 25% of the time calculated in (a) above or such further additional time as may be considered
reasonable by the Engineer-in-charge.

Rate for such additional altered or substituted work shall be determined by the Engineer-in-charge as
follows: -

)} If the rate for additional, altered or substituted items of works is specified in the Schedule of
Quantities, the Contractor shall carry out the additional, altered or substituted item at the same rate.
In the case of composite tenders, where two or more Schedules of Quantities may form part of the
Contract, the applicable rate shall be taken from the Schedule of Quantities of that particular part
in which the deviation is involved, failing that, at the lowest applicable rate for the same item of
work in the other Schedule of Quantities.

i) If rate for any altered, additional or substituted item of work is not specified in the Schedule of
Quantities, the rate for that item shall be derived from the rate for the nearest similar item specified
therein. In case of composite Tenders, where two or more Schedule of Quantities form part of the
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11

12.

13.1

Contract, the rate shall be derived from the nearest similar item in the Bills of Quantities of the
particular part of works in which the deviation is involved, failing that, from the lowest of the
nearest similar item in other Schedule of Quantities.

iii) If the rate for any additional, altered or substituted item of work can not be determined in the
manner specified in sub-paras (i) and (ii) above, then such item of the work shall be carried out at
the rate entered in the C.P.W.D. Schedule of Rates (current) then plus/minus the percentage by
which the tendered amount of the work actually awarded is higher or lower than the estimated
amount of the works actually awarded. (Applicable to measurement Contract is based on item
rates or lump sum Contracts based on Bills of Quantities or percentage rate Contracts).

iv) If the rate for any altered, additional or substituted item of work can not be determined in the
manner specified in sub-Para (i) to (iii) above, the Contractor shall within 14 days of the date of
receipt of the order to carry out the said work, inform the Engineer-in-charge of the rate which he
proposed to claim for such item of work, supported by analysis of the rate claimed, and the
Engineer-in-charge shall within three months thereafter, after giving due consideration to the rate
claimed by the Contractor determine the rate on the basis of market rate(s). In the event of the
Contractor failing to inform the Engineer-in-charge within the stipulated period of time, the rate,
which he proposes to claim, the rate for such item shall be determined by the Engineer-in-charge
on the basis of market rate(s). for this purpose the purchase voucher etc. shall be produced by the
Contractor to the Engineer-in-charge.

Suspension of works:

The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend the process of the
works or any part thereof for such time and in such manner, as the Engineer-in-charge may consider
necessary for and of the following reasons.

)} On account of any default on part of the Contractor or

ii)  For proper execution of the works or part thereof for reasons other than the default of the
Contractor; or

iii)  For safety of the works or part thereof.

TIME AND EXTENSION FOR DELAY:

The time allowed for execution of the works as specified in the Schedule - 'F' or the extended time, in
accordance with these conditions shall be of the essence of the Contract. The execution of the work shall
commence from the date of 15th day after the date on which the Engineer-in-charge issues written orders
to commence the work or from the date of handing over the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid, Corporation shall without
prejudice to any other right or remedy be at liberty to forfeit the Earnest Money/Security Deposit
absolutely.

As soon as possible, after the Contract is concluded, the Engineer-in-charge and the Contractor shall agree
upon a Time and Progress Chart. The Chart shall be prepared in direct relation to the time stated in the
Contract Documents for completion of items of the work. It shall indicate the force of the dates of
commencement and completion of various trades or sections of the work and may be amended as
necessary by agreement between the Engineer-in-charge and the Contractor within the limitation of time
imposed in the Contract documents, and further to ensure good progress during the execution of the work,
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13.2

13.3

13.4

14.

14.1

14.2

14.3

the Contractor shall minimum in all cases in which the time allowed for any work exceed one month (save
for special jobs) complete 1/8th of the whole of the work before 1/4th of the whole time allowed in the
Contract has elapsed 3/8th before 3/4th of such time has elapsed.

If the works will be delayed by

@) Force major, or
(b) Abnormally bad weather, or
() Serious loss or damage by fire, or

(d) Civil commotion, local combination of workmen, strike or engaged by Corporation in executing
work not forming part of the Contract, or

(e) Delay on the part of other Contractor or tradesman engaged by Corporation in executing work on
to forming part of the Contract, or

(f Non-availability of stores which are the responsibility of Corporation to supply, or
(9) Non-availability or break-down of Tools and Plant to be supplied or supplied by Corporation or

(h) Any other cause, which, in the absolute discretion of the Corporation, is beyond the Contractor's
control.

Then upon the happening of any such event causing delays, the Contract shall immediately give
notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his best
endeavors to prevent or make good the delay and shall do all that may be reasonably required to
the satisfaction of the Engineer-in-charge to proceed with the work.

Request for extension of time to be eligible for consideration shall be made by the Contractor in writing
within fourteen days of the happening of the event causing delays. The Contractor may also, if practicable
indicate, in such request, the period for which extension is desired.

In any such case, the Corporation may give a fair and reasonable extension of time for completion of the
work. Such extension shall be communicated to the Contractor by the Engineer-in-charge in writing
within 3 months of the date of receipt of such requests by the Engineer-in-charge.

The Contractor shall arrange at his own expenses all tools, plant and equipment (hereinafter refertoas T &
P) required for execution of the work.

If the Contractor required any item of T & P on hire from the Corporation, the Corporation will, if such
item is available and the same can be spared, hire it to the Contractor at a rate to be fixed by the Engineer-
in-charge.

The period of hire will be reckoned from the commencement of the day of issue up[to the end of the day of
return (including all recognized holidays) irrespective of the actual hour of issue and return. The
Contractor will be exempt from levy of any charges for the number of days he is called upon in writing by
the Engineer-in-charge to suspend execution of the work, provided Corporation's T & P in question has, in
fact, remained idle with the Contractor because of the suspension, provided the Contractor, in case the
period of suspension, exceeds 11 days returns Corporation's T & P to the place from where the same was
issued.

The Contractor shall be responsible for care and custody of Corporation's T & P (including employment of
chowkider's) during the period Corporation's T & P remain with him and any damage (fair wear and tear

Page 31 of 59




Uranium Corporation of India Limited N.I.T.No . BND/MIN-57

(A Government of India Enterprise)
Banduhurang Open Cast Mines
Jharkhand -832107

14.4

14.5

14.6

15.0

15(a)

15(a) 1.

15(a) 2

15(a)3.

15(a) 4.

excepted) to any of the equipment shall be made good at the Contractor's expense to the satisfaction of the
Engineer-in-charge, unless, such damage is caused because of negligence of crew provided by the
Corporation.

The Corporation give no guarantee in respect of output of his T & P hired to the Contractor and no
reduction in rates or any compensation shall be allowed on the ground that outturn or performance of
Corporation's T & P was not to the Contractor's expectations.

Corporation's T & P hired to the Contractor shall be returned at the place of issue (unless otherwise
directed) by the Contractor to the Engineer-in-charge on completion of the work or section of the work or
earlier on termination of the hire by the Corporation as hereinafter provided on a written notice by the
Engineer-in-charge. The Corporation shall be entitled to terminate the hire on two days notice without
assigning any reason whatsoever on account of termination of hire of Corporation's T & P by the
Corporation. In such an event however, a reasonable extension of time shall be given by the Engineer-in-
charge.

A Log Book for recording hours during which every item of Corporation's T & P issued to the Contractor
has worked each day, shall be maintained by the member of the crew-in-charge thereof or any
representative of the Engineer-in-charge appointed in that behalf and shall be daily attested by the
Contractor or his authorized agent. In case the Contractor contest correctness of any entry and/or fails to
sign the Log Book, the decision of the Engineer-in-charge shall be final and binding on him. Hire charges
shall be calculated in accordance with the Log Book recorded time or as per term-hiring as the case be.

MATERIALS:

The Contractor shall, at his own expense, provide all materials required for the works other than those,
which are to be supplied by the Corporation.

All materials to be provided by the Contractor shall be, in conformity with the specification laid down in
the relevant Indian Standard and the Contractor shall, if required by the Engineer-in-charge, furnish proof,
to the satisfaction of the Engineer-in-charge, that the material so comply with the specifications.

The Contractor shall at his own expense and without delay supply to the Engineer-in-charge samples of
materials proposed to be used in the works. The Engineer-in-charge shall, within seven days of supply of
samples or within such further period as he may require, intimate to the Contractor in writing, whether
samples are approved by him or not. If samples are not approved, the Contractor shall forthwith arrange to
supply to the Engineer-in-charge, for his approval, fresh samples complying with the specifications laid
down in the Contract.

The Engineer-in-charge shall have powers to require removal of all of the materials brought at site by the
Contractor which are not in accordance with the Contract specifications or do not conform in character or
quality to samples approved by him. In case of default on the part of the Contractor in removing rejected
materials, the Engineer-in-Charge shall have full powers to procure other proper materials to be substituted
for rejected materials and in the event of the Contractor refusing to comply, he may cause the same to be
supplied by other. All costs, which may accrue upon such removal and/or substitution, shall be borne by
the Contractor.

The Contractor shall indemnify the Corporation servant or employee of the Corporation against any action,
claim or proceeding relating to infringement or use of any patent or design or any other charges which may
be payable in respect of or any article or materials or part thereof included in the Contract. In the event of
any claim being made or action being made or action being brought against the Corporation in respect of
any such matters as aforesaid, the Contractor shall furnish indemnity immediately, provided that such
indemnity shall not apply when such infringement has taken place in complying with the specific
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15(a)5.

15(a)6.

directions/issued by the Corporation. But the Contractor shall pay any royalties or other charges payable
in respect of any such use, the amount so being reimbursed to the Contractor only if the use was the result
of any drawing and/or specification issued after submission of the Tender.

All charges on account of Octroi, Terminal or Sales Tax and other duties or materials obtained for the
works from any source (excluding materials supplied by the Corporation) shall be borne by the Contractor.

The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied by the
Contractor other than those for which satisfactory proof has already been furnished, at the cost of the
Contractor and the Contractor shall provide at his expense all facilities, which the Engineer-in-charge may
require for the purpose.

15(b) Materials to be supplied by the Corporation:

15(b)1.

15(b)2.

15(b)3.

15(b)4.

15(b)S.

15(b)s.

15(b)7.

Materials to be supplied by the Corporation are shown in Schedule - B which also stipulates quantum,
place of issue and rate(s) to be charged in respect thereof.

If after acceptance of the tender, the Contractor desires the Corporation to supply any other materials, such
materials may be supplied by the Corporation, if available, at rates to be fixed by the Engineer-in-Charge
and all on payment before the materials are issued to the Contractor.

For the materials listed in Schedule-B, which the Corporation has agreed to supply the Contractor, he shall
give reasonable notice in writing about his requirements to the Engineer-in-charge in accordance with the
agreed phases of programme. Such materials shall be supplied for the purpose of the Contract of aforesaid
Schedule, shall be set off or deducted, as and when materials are consumed in item of work for which
payment is being made to the Contractor, or from any sums then due or which may after become due to the
Contractor from/under the Contract. At the time of submission of bills the Contractor shall properly
account for the materials issued to him to the satisfaction of the Engineer-in-charge and certify that balance
of materials supplied is available at site.

The Contractor shall bear the cost of loading, transporting to site, unloading, storing under cover as
required, assembling and joining the several parts together as necessary, incorporating of fixing materials
in the works including all preparatory work of whatever description as may be required.

All materials issued to the Contractor by the Corporation for fixing in the works (including preparatory
work), and being surplus on completion or on foreclosure of the work be returned by the Contractor at his
expense, at wear and tear and/or waste. If the Contractor is required to deliver such materials at a place
other than the place of issue, he shall do so and the transportation charges from the site to such place, less
the transportation charges which would have been incurred by the Contractor had such materials been
delivered at the place of issue, shall be borne by the Corporation.

Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-charge at rates not
exceeding those at which these were originally issued to him after taking into consideration any
determination or damage which may have been caused to the said materials whilst in the custody of the
Contractor.

If on completion of works the Contractor fails to return surplus materials out of these supplied by the
Corporation, then in addition to any other liability which the Contractor would incur, the Engineer-in-
charge may, by a written notice to the Contractor require him pay within a fortnight of receipt of the no-
tice, for such unreturned surplus materials at double the issue rates.

Delay in obtaining materials by the Corporation:
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Owing to difficulty in obtaining certain controlled and other materials in the market, the Corporation has
undertaken to supply them as specified in Schedule - B, there may be delay in obtaining these materials by
the Corporation and the Contractor is therefore, required to keep himself in touch with the day to day
position regarding the supply of materials from the Engineer-in-charge and to so adjust the progress of the
work that their labour may not remain idle nor may there by any other claim due to or arising from delay in
obtaining the materials. It should be clearly understood that no claim whatsoever shall be entertained by
the Corporation on account of delay in supplying materials.

15(c) GENERAL

15(c)1.

15(c)2.

16.

16.1

16.2

16.3

16.4

Materials required for the works, whether brought by the Contractor or supplied by the Corporation, shall
be stored by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody
of materials shall be the responsibility of the Contractor.

Corporation official concerned with the Contract shall be at liberty any time to inspect and examine any
materials intended to the use in or on the works, either on the site or at factory or workshop or other
place(s), where such materials are assembled, fabricated, manufactured or any place(s) where these are
lying or from which these are being obtained and the Contractor shall give such facilities as may be
required for such inspection and examination.

Materials supplied by the Corporation and brought to the site by the Contractor shall not be removed off the
site without the prior written approval of the Engineer-in-Charge. But whenever the works are finally
completed, the Contractor shall at his own expense forthwith return to the all-surplus materials originally
supplied to him as per stipulation in the Contracts.

LABOUR

The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress and of
quality to ensure workmanship of the degree specified in the Contract and to the satisfaction of the
Engineer-in-Charge. The Contractor shall not employ in connection with the works any person who has
not completed his eighteen years of age.

The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by E.I.C., a distribution
return of the number and description by trades of the work, people employed on the works. The Contractor
shall also submit on the 4th and 19th of every month to the Engineer-in-Charge a true statement showing in
respect of the second half of the preceding month and the first half of the current month (i) the accident
that occurred during the said fortnight showing the circumstances under which they happened and the
extent of damages and injury caused by them and (ii) the number of female workers who have been
allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 or Rules made there under and
the amount paid to them.

The Contractor shall pay to labour employed by him wages not less than fair wages as defined in the
Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under.

The Contractor shall in respect of labour employed by him comply with or cause to be complied with the
Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under in regard to all matters
provided therein.

The Contractor shall comply with the provision of the payment of Wages Act, 1936, Minimum Wages Act,
1948, Employees Liability Act, 1938, Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947,
Maternity Benefit Act, 1961 and Mines Act, 1952 or any modifications thereof or any other Law relating
thereto and rules made there under from time to time.
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16.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to the Employees

16.5

State Insurance scheme in respect of all labour employed by him for the execution of the Contract, in
accordance with provision of "The Employees State Insurance Act, 1948' as amended from time to time
and as applicable in this case. In case the Contractor fails to submit full details of his account of labour
employed and the contribution payable, the Engineer- in-Charge shall recover from the running bills of
Contractor an amount of Contribution as assessed by him. The amount so recovered shall be adjusted
against the actual contribution payable under Employees State Insurance scheme.

The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined under the
Contract Labour (Regulation) Act, 1970 and rules made there under have the power to deduct the money,
due to the Contractor, any sum required estimated to be required for making good the loss suffered by a
worker or workers by reason of no fulfillment of the conditions of the Contract for the benefit of workers,
non payment of wages or of deduction made from his or their wages which are not justified by the terms of
the Contract or non-observance of the said act.

16.6 The Contractor shall indemnify the Corporation against any payment to be made under and for observance

16.7

of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under without prejudice
to his right to claim indemnity from his Sub-Contractors.

In the event of the Contractor committing a default or breach of any of the provisions of aforesaid Act and

rules made amended/amended from time to time, or furnishing any information or submitting or filling any
Form/Register/Slip under the provisions of the Law which is materially incorrect, then on the report of the
Inspecting Officer, the Contractor shall without prejudice pay to the Corporation a sum not exceeding
liabilities for such defaults including liquidated damages etc. for every default, breach or furnishing,
making, submitting, filling materially incorrect statement, as may be fixed by the Labour Department and
the Contractor should indemnify the Corporation against all such liabilities.

16.7.1 Model Rules for Labour Welfare:

17.

The Contractor shall at his own expense comply with or cause to be complied with Model Rules for
Labour Welfare as provided under the Rules framed by the appropriate government from time to time for
the protection of health and for making sanitary arrangements for workers employed directly or indirectly
on the works. In case the Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall
be entitled to do so and recover the cost thereof from the Contractor.

Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions relating to report on
accidents and to grant Maternity Benefits to female workers shall make the Contractor liable to pay to the
Corporation as liquidated damages an amount not exceeding Rs. 50.00 for each default on materially
incorrect statement or reports from the Engineer-in-charge in such matters, based on reports from the
Inspecting officers shall be final and binding and deductions for recovery of such liquidated damages may
be made from the any amount payable to the Contractor.

The Contractor shall not be permitted to enter on (other than for inspection purpose) or take possession of
the site until instructed to do so by the Engineer-in-charge in writing. The portion of the site to be
occupied by the Contractor shall be defined and/or marked on the site plan, failing which these shall be
indicated by the Engineer-in-charge at site and the Contractor shall on no account be allowed to extend his
operations beyond these areas.

In respect of any land allotted to the Contractor for purpose of or in connection with the Contract, the
Contractor shall be a licensee subject to the following and such other terms and the licenser may impose
conditions as:

Page 35 of 59




Uranium Corporation of India Limited N.I.T.No . BND/MIN-57

(A Government of India Enterprise)
Banduhurang Open Cast Mines
Jharkhand -832107

17.1

18.

19.

20.

21.

22.

)} That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and occupation, in
respect of each and every separate area of land allotted to him

i) That such use or occupation shall not confer any right of tenancy of the land to the Contractor

iii) That the Contractor shall be liable to vacate the land on demand by the Engineer-in-charge.

iv) That the Contractor shall have no right to any construction over this land without the written
permission of the Engineer-in-charge. In case he is allowed to construct any structure he shall
have to demolish and clear the same before handing over the completed work unless agreed to the
Corporation.

The Contractor shall provide, if necessary or if required on the site all temporary access there to and shall
alter, adopt and maintain same as required from time to time and shall take up and clear them away as and
when no longer required and as and when ordered by the Engineer-in-charge and make good all damage
done to the site.

SETTING OF THE WORKS:

The Engineer-in-Charge shall supply dimensioned drawings, levels and other information necessary to
enable the Contractor to set out the work. The Contractor shall provide all labour and setting out
appliances required and set out the work and be responsible for the accuracy of the same. He shall amend
at his own cost and to the satisfaction of the Engineer-in-charge any error found at any stage which may
arise through inaccurate setting out unless such error is based on incorrect data furnished in writing by the
Engineer-in-charge, in which case cost of rectification shall be borne by the Corporation. The Contractor
shall protect and preserve all benchmarks used in setting out the works till end of the Defect Liability
Period unless the Engineer-in-Charge directs their earlier removal.

SIDE DRAINAGE:

All water, which may accumulate on the site during the progress of works or in trenches and excavations,
shall be removed from the site to the satisfaction of the Engineer-in-charge and at the Contractor expenses.

NUISANCE:
The Contractor shall not at any time do, cause or permit any nuisance on the site or do anything which
shall cause unnecessary disturbance, inconvenience to owners, tenants or occupiers of other properties near

the site and to the public generally.

MATERIALS OBTAINED FROM EXCAVATION:

Materials of any kind obtained from excavation on the site shall remain the property of the Corporation
and shall be disposed of as the Engineer-in-charge may direct.

TREASURE TROVE, FOSSILSETC.:

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or
archaeological interest discovered on the site shall be the absolute property of the Corporation and the
Contractor shall take reasonable precautions to prevent his workmen or any other person from removing or
damaging any such articles or thing and shall immediately open discovery thereof and before removal,
acquaint the Engineer-in-charge and obtain his directions as to the disposal of the same at the expense of
the Corporation.
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23.

24.

25.

26.

26.1

26.2

217.

PROTECTION OF TREES:

Tree designated by the Engineer-in-charge shall be protected from damage during the course of the works
and earth level within 1.0 Mtr. of each such tree shall not be changed. Where necessary, such trees shall be
protected by providing temporary fencing.

WATCHING AND LIGHTING:

The Contractor shall provide and maintain at his own expense all lights, guards, fencing and watching
when and where necessary or required by the Engineer-in-charge for the protection of the works or for the
safety and convenience of those employed on the works or the public.

CONTRACTOR'S SUPERVISION - SUPERVISORY STAFE:

The Contractor shall engage and keep at site, qualified technical staff/engineer with necessary supporting
supervisory staff of sufficient experience of all types of works covered by this Contract and they should
have all necessary authority to receive materials from the Corporation, issue valid receipt for the same,
engage labour etc. and proceed with the work as required for speedy execution of the work.

INSPECTIONS AND APPROVAL:

All works embracing more than one process shall be subject to examination and approval at each stage
thereof and the Contractor shall given due notice to the Engineer-in-Charge or his authorised representative
when each stage is ready. In default of such notice the Engineer-in-Charge shall be entitled to appraise the
quality and extent thereof.

No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his
authorized representative and the Contractor shall afford full opportunity for examination and
measurement of any work which is about to be covered up or put out of view and for examination
foundations before permanent work is placed thereon. The Contractor shall give the notice to the
Engineer-in-Charge or his authorized representative whenever any such work or foundation is ready for
examination and the Engineer-in-charge or his representative shall without unreasonable delay, unless he
considers it unnecessary and advises the Contractor accordingly, attend for the purpose of examining and
measuring such work or of examining such foundation. In the event of the failure of the Contractor, such
work shall be uncovered at the Contractor's expense for examination by the Engineer-in-Charge.

Corporation officers concerned with the Contract shall have powers at any time to inspect and examine any

part of the works and the Contractor shall give such facilities as may be required for such inspection and
examination.

DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE:

The duties of the Representative of the Engineer-in-Charge are to watch and supervise the works and to
test and examine any materials to be used or workmanship employed in connection with the works. He
shall have no authority to order any work involving any extra payment by the Corporation nor to make any
variation in the works.
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27.1

21.2

27.3

28.

29.

30.

311

The Engineer-in-charge may from time to time in writing delegate to his Representative any of the powers
and authorities vested in the Engineer-in-charge and shall furnish to the Contractors a copy of all such
written delegation of powers and authorities. Any written instruction or written approval given by the
Representative of the Engineer-in-Charge to the Contractor within the terms of such delegation shall bind
the Contractor and the Corporation as though it had been given by the Engineer-in-charge.

Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials shall not
prejudice the power of the Engineer-in-Charge there after to disapprove such work or materials and to
order pulling down, removal or breaking up thereof.

If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-in-Charge, he
shall be entitled to refer matter to the Engineer-in-Charge who shall thereupon confirm, reverse vary such
decision.

REMOVAL OF WORKMEN:

The Contractor shall employ in and about the execution of the works such persons as are skilled and
experienced in their several trades and Engineer-in-Charge shall be at liberty to object to and require the
Contractor or to remove from the works any person employed by the Contractor in or about the execution
of the works who in the opinion of the Engineer-in-Charge misconducts himself or is incompetent or
negligent in the proper performance of his duties and such person shall not be again employed upon the
works without permission of the Engineer-in-charge.

UNCOVERING AND MAKING GOOD:

The Contractor shall uncover any part of the works and/or make opening in or through the same as the
Engineer-in-charge may from time to time direct for his verification and shall re-instate and make good
such part to the satisfaction of the Engineer-in-charge. If any such part has been covered up or put out of
view after being approved by the Engineer-in-Charge and subsequently found on uncovering to be
executed in accordance with the Contract, the expenses of uncovering and/or making opening or through
reinstating and making good the same shall be borne by the Contractor.

WORKING DURING NIGHT OR ON SUNDAYS AND HOL IDAYS

Subject to any provisions to the contrary contained in the Contract none of the permanent works shall be
carried out during night or on Sundays or on authorized holidays without the permission in writing of the
Engineer-in-Charge except when the work is unavoidable or absolutely necessary for the safety of life,
property or works in which case the Contractor shall immediately advise the Engineer-in-charge
accordingly.

COMPLETION CERTIFICATE:

As soon as the work is complete, the Contractor shall give notice of such completion to the Engineer-in-
charge and within ten days of receipt of such notice the Engineer-in-charge shall inspect the work and shall
furnish the Contractor with a certificate of completion indicating (a) the date of completion, (b) defects to
be rectified by the Contractor and/or (c) items for which payment shall be made at reduced rates. When
separate periods of completion have been specified for items or groups of item the Engineer-in-Charge
shall issue separate completion certificates for such items or group of items. No certificate of completion
shall be issued, nor shall the work be considered to be complete till the Contractor shall have removed
from the premises on which the work has been executed all scaffolding, sheds and surplus materials,
except such as are required for rectification of defects, rubbish and all huts and sanitary arrangements
required for his workmen on the site in connection with the execution of the work, as shall have been
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31.2

31.2 (a)

32.

321

32.2

erected by the Contractor, the workmen and cleaned all dirt from all parts of building(s), in upon or about
which the work has been executed or of which the work has been executed or of which he may have had
possession for the purpose of the execution thereof and cleaned floors, gutters and drains, eased doors and
sashes oiled locks and fastenings labeled keys clearly and handed them over to the Engineer-in-Charge or
his representative and made the whole premises fit for immediate occupation or use to the satisfaction of
the Engineer-in-charge. If the Contractor shall fail to comply with any of the requirements of this
conditions as aforesaid, on or before the date of completion of the works, the Engineer-in-charge may at
the expense of the Contractor fulfill such requirements and dispose of the scaffoldings, surplus materials,
and rubbish etc. as he thinks fit and the Contractor shall have no claim in respect of any such scaffolding or
surplus materials except for any sum actually realized by the sale thereof less the cost of fulfilling the
requirements and any other amount that may be due from the Contractor, if the expense of fulfilling such
requirements is more than the amount realized on such disposal as aforesaid the Contractor shall forthwith
on demand pay such excess.

If at any time before completion of the work, items or groups of items for which separate periods of
completion have been specified, have been completed the Engineer-in-charge with the consent of the
Contractor takes possession of any part of the same (any such parts being hereinafter in this conditions
referred to as the relevant part) then not withstanding anything expressed or implied elsewhere in this
Contract.

Within ten days of the date of completion of such items or group of items or of possession of the
relevant part the Engineer-in-charge shall issue completion certificate for the relevant part as in
conditions 31(1) as above provided the Contractor fulfils his obligations under that condition for the
relevant part.

(b) The Defects Liability Period in respect of such items and the relevant part shall be deemed to have

(©)

commenced from the certified date of completion of such items or the relevant part as the case may be.

The Contractor may reduce the value insured to extent of full value of the completed items or relevant
part as estimated by the Engineer-in-charge for this purpose. This estimate shall be applicable for this
purpose only and for no other.

(d) For the purpose of ascertaining compensation for delay in completion of the work relevant part will be

deemed to form a separate item or group, with date of completion as given in the Contract or as
extended under the relevant condition and actual date of completion as certified by the Engineer-in-
charge under this condition.

Provided always that the total amount of compensation for delays to be under this condition shall not
exceed the under noted percentage of the Contract value of the item or group of items of work for which a
separate period of completion is given

@) Completion Period (as originally stipulated) not exceeding 6 | @ 10 percent
months

(b) Completion Period (as originally stipulated) exceeding 6 | @ 7.5 percent
months and not exceeding 2 years

(c) Completion period (as originally stipulated) exceeding 2 | @ 5 percent
years

The amount of compensation may be adjusted or set off against any sum payable to the Contractor under
this or any other Contract with the Corporation.
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33.

34.

34.1

34.2

34.3

34.4

34.5

DEFECTS LIABILITY PERIOD

The Contractor shall be responsible to make good and remedy at his own expense within such period as
may be stipulated by the Engineer-in-charge, any defect which may develop or may be noticed before the
expiry of the period mentioned in Schedule - F hereto from the certified date of completion and intimation
of which has been sent to the Contractor within seven days of the expiry of the said period by a letter sent
by hand delivery or by registered post.

From commencement to completion of the works, the Contractor shall take full responsibility for the care
thereof and for taking precautions to prevent loss or damage and to minimize loss or damage to the greatest
extent possible and shall be liable for any damage or loss that may occur to the works or any part thereof
and all Government T & P from any cause whatsoever (save and except the Excepted Risks) and shall at
his own cost repair and make good the same so that at completion of the work, Corporation’s T & P shall
be in good order and condition and in conformity in every respect with the requirements of the Contract
and instruction of the Engineer-in-charge.

Provided always that the Contractor shall not be entitled to payment unless the Contractor shall insure the
works (from commencement to completion), the Corporation's T & P hired by the Contractor and all
materials at site to their full value (as to Corporation's T & P according to the value indicated in Schedule-
C), against the risk or damage from whatever cause arising other than the Excepted Risks. The said
insurance shall be in joint name of the Corporation and the Contractor, The Contractor shall deposit with
the Engineer-in-charge the said policy or policies. All money payable by the insurers under such policy or
policies shall be recovered by the Corporation and shall be paid to the Contractor in installments by the
Engineer-in-charge for the purpose of re-building or replacement or repairs of the works and/or goods
destroyed or damaged as the case may be. Provided however if the amount payable by the insurers in
respect of any claim under such a policy is not in excess of the amount mentioned in Schedule - F the same
may be recovered by the Contractor directly from the insurers and shall be utilized by him for the purpose
of re-building or replacement or repairs of the works and/or goods destroyed or damaged as the case may
be.

If the Contractor has blanket insurance policy for all his works and the policy covers all the items to be
insured under this condition, the said policy shall be assigned by the Contractor in favour of the
Corporation, provided however, if any amount is payable under the policy by the insurers in respect of
works other than the work under this Contract, the same may be recovered by the Contractor directly from
the insurers.

Where the Corporation building or a part thereof is rented by the Contractor he shall insure the entire
building if the building or any part thereof is used by him for the purpose of storing or using materials of
combustible nature, as to which the decision of the Engineer-in-Charge shall be final and binding.

The Contractor shall indemnify and keep indemnified the Corporation against all losses and claims for
injuries or damage to any person or any property whatsoever which may arise out of or in consequence of
the construction and maintenance of works and against all Claims, demands, proceedings, damages, cost of
charge and expenses whatsoever in respect of or in relation thereto provided always that nothing herein
contained shall be deemed to render the Contractor liable for or in respect of or to indemnify the
Corporation against any compensation or damage caused by the Excepted Risks.

The Contractor shall at all times Indemnify the Corporation against all claims, damages, or compensation
under the provisions of payment of wages Act - 1936, Minimum Wages Act - 1948, Employer's Liability
act - 1938, The workmen's Compensation Act - 1923, Industrial Disputes Act - 1947, and Maternity
Benefit Act — 1961, E.P.F and M.P. Act, 1952 or any modifications thereof or any other law relating
thereto and rules made there under from time to time or as consequence of any accident or injury to any
workmen or other persons in or about the works, whether in the employment of the Contractor or not, (save
and except where such accident or injury has resulted from any act of the Corporation, it's agents or
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34.7

34.8

34.9

41.

servants) and against all cost, charges and expenses of any suit action or proceedings arising out of such
accident or injury and against all sum or sums which may with the consent of the Contractor be paid to
compromise or compound any such claim, without limiting his obligations and liabilities as above
provided. The Contractor shall insure against all claims, damages or compensation payable under the
Workmen's Compensation Act - 1923 or any modification thereof or any other Law relating thereto.

The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the Engineer-in-
charge has agreed to there

The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out all the
insurance policies referred to above and has paid the necessary premiums for keeping the policies alive till
expiry of the Defect Liability Period, if any.

The Contractor shall ensure that similar insurance policies are taken out by his Sub-Contractors (if any)
and shall be responsible for any claims or losses to the Corporation resulting from their failure to obtain
adequate insurance protection in connection thereof. The Contractor shall produce or cause to be produced
by his Sub-Contractors (if any) as the case may be, the relevant policy or policies and premium receipts as
and when required by the Engineer-in-charge.

If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force the insurance
referred to above or any other insurance which he/they may be required to effect under the terms of the
Contract, then and in any such case the Corporation may, without being bound to, effect and keep in force
any such insurance and pay such premium or premiums as may be necessary for that purpose and from
time to time deduct the amount so paid by the Corporation from any money due or which may become due
to the Contractor or recover the same as debt due from the Contractor.

CANCELLATION OF CONTRACT IN FULL OR IN PART:

If the Contractor:

a) At any time makes default in proceeding with the works with due diligence and continued to do so
after a notice in writing of 7 days from the Engineer-in-charge or

b) Commits default the works or items of work with individual dates of completion, and does not
complete them within the period specified in notice given in writing in that behalf by the Engineer-
in-charge.

c) Fail to complete the works or items of work with individual dates of completion, and does not
complete them within the period specified in notice given in writing in that behalf by the Engineer-
in-charge.

d) Shall offer or give or agree to give to any person in Corporation's service or to any other person on
his behalf consideration, any gift or of any kinds as an inducements or reward for doing or
forbearing to or for having done or forborne to do any act in relation to the obtaining or execution
of this or any other Contract for the Corporation.

e) Shall enter into a Contract with the Corporation in connection with which commission has been
paid or agreed to be paid by him or to his knowledge, unless the particulars of any such
commission and terms of payment thereof have previously been disclosed in writing to the
Accepting Engineer-in-charge.
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41.2

41.3

f) Shall obtain a Contract with the Corporation as a reward offering tendering or by other non -
bonafied methods of competitive tendering or

9) Being an individual, or if a firm any partner thereof, shall at any time be adjusted insolvent or have
a receivers order for administration of his estate, made against him or shall take any proceeding,
liquidation or composition (other than a voluntary liquidation for the purpose of amalgamation or
reconstruction) under any Insolvency Act for the time being in force or make any conveyance or
assignment of his effects or composition or arrangement for the benefit of his creditors or purpose
so to do, or if any application be made under any Insolvency Act for the time being in force for
sequestration of his estate or if a trust deed be executed by him for benefit of his creditor, shall be
given to the Contractor for value of the work executed by him up to the time of cancellation, the
value of Contractor's materials taken over and incorporated in the work, and use of tackle and
machinery belonging the Contractor work or

h) Being a Corporation, shall pass a resolution or the Court shall make an order for the liquidation of its
affairs, or a Receiver or Manager on behalf of the debenture holders shall be appointed or a
circumstance shall arise which entitle the court or debenture holders to appoint a Receiver or Manager

or

)} Shall suffer an execution being levied on his goods and allow to be contained for a period of 21
days or

)] Assigns, transfers, sublets (engagement of labour on a piece basis or of labour with materials not to

be incorporated in the work, shall not be deemed to be subletting) or attempts to transfer or sublet
the entire works or any portion thereof, without the prior written approval of the Accepting
Authority.

The Accepting Authority may, without prejudice to any other right to remedy, which shall have
accrued or shall accrue thereafter, the Corporation by written notice cancel the Contract as a whole
or only such items of work on default from the Contract.

The Accepting authority shall on such cancellation have power to

@) Take possession of the site and any materials, constructional plant, implements, stores etc. thereon,
and/or

(b) Carryout the incomplete work by any means at the risk and cost of the Contractor.

On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine what amount, if
any, is recoverable from the Contractor for completion of the works or part of the works or in case the
works or part of the works is not to be completed, the loss or damage suffered by the Corporation. In
determining the amount, credit shall be given to the Contractor for the value of the work executed by the
Contractor upto the time of cancellation, the value of Contractor's materials taken over and incorporated in
the work, and use of tackle and machinery belonging to the Contractor.

Any excess expenditure incurred or to be incurred by the Corporation in completing the works or part of
the works or the excess loss or damages suffered or may be suffered by the Corporation as aforesaid after
allowing such credit shall be recovered from any moneys due to the Contractor on any account, and if such
moneys are not sufficient the Contractor shall be called upon in writing to pay same within 30 days.

If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-
charge shall have the right to sell any or all of the Contractor's unused materials, constructional plant,
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42.

43.

44,

Implements, temporary building etc. and apply the proceeds of sale thereof, towards the satisfaction of any
sums due from the Contractor under the Contract and if thereafter there be any balance outstanding from
the Contractor, it shall be recovered in accordance with the provisions of the Contract.

Any sums in excess of the amounts due to the Corporation and unsold materials, constructional plant etc.
shall returned to the Contractor, provided always that if cost or anticipated cost of completion by the
Corporation of the works is less than the amount which the Contractor would have been paid had he
completed the works or part of the works, such benefit shall not accrue to the Contractor.

LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND RECTIFICATION
THEREOEF:

If the Contractor or his workmen or employees shall injure or destroy any part of the building in which
they may be working or any building, road, fence etc. contiguous to the premises on which the work or any
part of it is being executed or if any damage shall happen to the work while in that progress, the Contractor
shall upon receipt of a notice in writing in that behalf make the same good at his own expense. If it shall
appear to the Engineer-in-charge or his representative at any time during construction or re-construction or
prior to the expiration of the Defects Liability Period, that any works has been executed with unsound,
imperfect or unskillful workmanship or that any materials are of a inferior quality to that Contract for, or
otherwise not in accordance with the Contract, or that any defect, shrinkage or other fault have appeared in
the work arising out of defective or improper materials or workmanship, the Contractor shall, upon receipt
of a notice in writing in that behalf from the Engineer-in-Charge, forthwith rectify or remove and
reconstruct the work so specified in whole or in part, as the case may require or as the case may be and/or
remove the materials or articles at his own expense not withstanding that the same may have been to do so
within the period to be specified by the Engineer-in-charge, may rectify or remove and re-execute the work
and or remove and replace with other materials or articles complained of, as the case may be, by other
means at the risk and expense of the Contractor.

In case of repairs and maintenance works, splashes and droppings from white washing, painting, etc. shall
be removed and surface cleaned simultaneously with completion of these items of work in individual
rooms, quarters or premises etc. where the work is done, without waiting for completion of all other items
of work in the Contract. In case the Contractor fails to comply with the requirements of this condition, the
Engineer-in-charge shall have the right to get the work done by other means at the cost of the Contractor.
Before taking such action, however, the Engineer-in-charge shall give three days notice in writing to
Contractor.

URGENT WORKS:

If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and binding)
becomes necessary and the Contractor unable or unwilling at once to carry it out, the Engineer-in-Charge
may by his own or other work people carry it out as he may consider necessary. If the urgent work were
such as the Contractor is liable under the Contract to carry out at his expense, all expenses incurred on it by
the Corporation shall be recoverable from the Contractor and be adjusted or set off against any sum
payable to him.

CHANGE IN CONSTITUTION:

Where the Contractor is a partnership firm, prior approval in writing of the accepting authority shall be
obtained before any change is made to the constitution of the firm. Where the Contractor is an individual
or a Hindu Undivided Family-business concern, such approval as aforesaid shall likewise be obtained
before the Contractor enters into any partnership agreement where under the partnership, firm would have
the right to carry out the work hereby undertaken by the Contractor. If prior approval as aforesaid is not
obtained, the Contract shall be deemed to have been assigned in contravention of condition 41(j) hereof
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46.1

46.2

46.3

46.4

46.5

46.6

47.

and the same action may be taken and the same consequences shall ensure as provided for in the said
condition 41.

TRAINING OF APPRENTICES

The Contractor shall during the currency of the Contract, when called upon by the Engineer-in-charge
engage and also ensure engagement by Sub-Contractors and others employed by the Contractor in
connection with the works, such number of apprentices in the categories as directed by E.I.C. and for such
periods as may be required by the Engineer-in-charge. The Contractor shall train them as required under
the Apprentices Act, 1961 and shall be responsible for all obligations, the employer under the Act
including the liability to make payment of apprentices as required under the act.

VALUATIONS AND PAYMENT:

RECORDS AND MEASUREMENT:

The Engineer-in-charge, shall except as otherwise stated ascertain and determine the value of the works
done in accordance with the measurement recorded and the Contract rates for each such items of work.

All items having a financial value shall be entered in Measurement Book, Level Book etc. prescribed by
the Corporation so that a complete record is obtained of all work performed under the Contract.

Measurements shall be taken jointly by the Engineer-in-charge or his authorized representative and by the
Contractor or his authorized representative.

Before taking measurements of any work, the Engineer-in-charge or the persons deputed by him for the
purpose shall give a reasonable notice to the Contractor. If the Contractors fails to attend or send an
authorized representative for measurement after such a notice or fails to countersign or to record the
objection within a week from the date of measurement, then in any such event, measurements taken by the
Engineer-in-charge or by person deputed by him shall be taken to be correct measurements of the work.

The Contractor shall, without extra charge, provide assistance with every appliance, labour and other
things necessary for measurement.

Measurement shall be signed and dated by both parties each day on the site on completion of measurement.
If the Contractor objects to any of the measurements recorded on behalf of the Corporation, a note to that
effect shall be made in the Measurement Book against the item objected to and such note shall be signed
and dated by both parties engaged in taking measurements.

Where mode of measurement is not otherwise specified, the measurement shall be taken at site as per the
latest 1.S. Code of practice at the time of tendering.

METHOD OF MEASUREMENTS:

Except where any general or detailed description of the work in quantities expressly shows to the contrary,
Schedule of Quantities shall be deemed to have been prepared and measurements shall be taken in
accordance with the procedure set forth in the Schedule of Rates/Specifications not withstanding any
provision in the relevant standard Method of Measurement or any general or local custom. In the case of
items, which are not covered by the Schedule of Rates/Specifications, measurements shall be taken in
accordance with the relevant Standard Method of Measurement issued by the Indian Standard Institution.
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50.

51

51.1

PAYMENT ON ACCOUNT:

Interim bills shall be submitted by the Contractors at intervals mentioned in Schedule - F on or before the
date fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge shall then arrange to
have the bill verified by taking or causing to be taken, where necessary, the requisite measurements of the
work.

Payment on account for amount admissible shall be made on the Engineer-in-charge certifying the sum to
which the Contractor is considered entitled by way of interim payment for all work executed after
deducting there from the accounts already paid, the security deposit and such other amounts as may be
deductible or recoverable in terms of the Contract.

Any interim certificate given relating to work done or materials supplied may be modified or corrected by
any subsequent interim certificate or by the final certificate. No certificate of the Engineer-in-charge
supporting an interim payment shall of itself be conclusive evidence that any work or materials to which it
relates is/are in accordance with the Contract.

Pending consideration of extension of date of completion, interim payments shall continue to be made as
herein provided.
TIME LIMIT FOR PAYMENT OF FINAL BILL

The Contractor shall submit the Final Bill within three months of physical completion of the works. The
Contractor shall make no further claims after submission of the bill (final) and these shall be deemed to
have been waived and extinguished. Payment of those items of the bill in respect of which there is no
dispute and of items in dispute, for quantities and at rates as approved by Engineer-in-charge, shall be
made within the period specified hereunder, the period being reckoned from the date of receipt of the bill
by the Engineer-in-charge.

a) Contract amount not exceeding Rs. 5 Lakhs..... Four months
b) Contract amount exceeding Rs. 5 Lakhs ......... Six months

After payment of the amount of the final bill payable as aforesaid has been made, the Contractor may, if he
so desires, reconsider his position in respect of the disputed portion of the final bill and if he fails to do so
within 90 days his disputed claim shall be deals with as provided in the Contract, provided however, no
reimbursement or refund shall be made if the increase/decrease is not more than + 10% of the said price,
and if so the reimbursement or refund shall be made only on the excess over + 10% provided that any
increase will not be payable if such increase has become operative after the Contract extended date of
completion of the works or items of work in question.

OVER PAYMENTS AND UNDER PAYMENTS

Whenever any claim for the payment of a sum of money to the Corporation arises out of or under this
Contract against the Contractor, the same may be deducted by the Corporation from any sum then due or
which at any time thereafter may become due to the Contractor under this Contract and failing that, under
any other Contract with the Corporation (which may be available with the Corporation) or from his
security deposits or he shall pay the claim on demand.

The Corporation reserves the right to carry out post payment audit and technical examination of the final
bill including all supporting vouchers, abstracts, etc. The Corporation further reserves the right to enforce
recovery of any over payment when detected, notwithstanding the fact that amount of the final bill may be
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included by one of the parties as an item of dispute before an arbitrator appointed under condition 52 of
this Contract and notwithstanding the fact that the amount of the final bill figures the arbitration award.

If as a result of such audit and technical examination any over payment discovered in respect of any work
done by the Contractor or alleged to have been done by him under the Contract, it shall be recovered by the
Corporation from the Contractor by any or all of the methods prescribed above or if any under payment is
discovered, the amount shall be duly paid to the Contractor by the Corporation.

Provided that the aforesaid right of the Corporation to adjust over payment against amounts due to the
Contractor under any other Contract with the Corporation shall not extend beyond the period of two years
from the date of payment of the final bill or in case the final bill is a Minus bill, from the date the amount
payable by the Contractor under the minus final bill is communicated to the Contractor.

Any amount due to the Contractor under this Contract for under payment may be adjusted against any
amount then due or which may at any time thereafter become due before payment is made to the
Contractor, from him to the Corporation on any other Contract or amount whatsoever.

ARBITRATION AND LAW

ARBITRATION:

Except where otherwise provided for in the Contract, all questions and disputes relating to the meaning of
the specifications, designs, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the Contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution or
failure to execute the same, whether arising during the progress of the work or after the completion or
abandonment thereof, shall be referred to the sole arbitration of the Chairman & Managing Director of
Uranium Corporation of India Limited, Jaduguda and if the Chairman and Managing Director is unable or
unwilling to act to the sole arbitration, of some other person appointed by the Chairman & Managing
Director, willing to act as such arbitrator. There will be no objection if the arbitrator so appointed is an
employee of Uranium Corporation of India Limited, Jaduguda and that he had to deal with the matters to
which the Contract relates and that in the course of his duties as such he had expressed views on all or any
of the matters in dispute or difference. The arbitrator to whom the matter is originally referred being
transferred or vacating his office or being unable to act for any reasons, such Chairman & Managing
Director as aforesaid at the transfer, vacation of the office of inability to act, shall appoint another person
to act as arbitrator in accordance with the terms of the Contract. Such person shall be entitled to proceed
with the reference from the stage at which his predecessor left it. It is also a terms of this Contract that no
person other than a person appointed by such Chairman & Managing Director, as aforesaid should act as
arbitrator and if for any reason, that is not possible, the matter is not to be referred to arbitration at all. In
all cases where the amount of the claim in dispute is Rs. 50,000/-(Rupees Fifty Thousand) and above, the
arbitrator shall give reasons for the award.

Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made there under and for the time being in force, shall apply the arbitration
proceeding under this clause. It is a term of the Contract that the party invoking arbitration shall specify
the dispute or disputes to be referred to arbitration under the clause together with the amount for amounts
claimed in respect of each such dispute.

It is also a term of the Contract that if the Contractor does not make any demand for arbitration in respect
of any claim(s) in writing within 90 days of receiving the intimation from the Corporation that the bill is
ready for acceptance of the Contractor, the claim of the Contractor will be deemed to have been waived
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53.

and absolutely barred and the company shall be discharged and released of all liabilities under the Contract
in respect of these claims.

The arbitrator(s) may from time to time with consent of the parties enlarge the time, for making and
publishing the award.

The decision of the Engineer-in-charge regarding the quantum of reduction as well as justification thereof
in respect of rates for substandard work, which may be decided to be accepted, will be final and would not
be open to arbitration. The arbitrator shall be deemed to have entered on the reference on the date he issues
notice to both the parties fixing the date of the first hearing.

The venue of Arbitration shall be such place as may be fixed by the Arbitrator, in his sole discretion. The
award of the Arbitrator shall be final, conclusive and binding all the parties to this Contract.

COST OF ARBITRATION

Upon every or any such reference, the costs of and incidental to the reference and award respectively shall
be in the discretion of the arbitrator, who may determine the amount thereof, or direct the same to be taxed
as between solicitor and client, or as between party and party and shall direct by whom and to whom and in
what manner the same shall be borne and paid.

WORK TO CONTINUE

Work under the Contract shall be continued by the Contractor during the arbitration proceedings, unless
otherwise directed in writing by the Corporation or the Engineer-in-charge or unless the matter is such that
the works cannot possibly be continued until the decision of the arbitrator is obtained and except as those
which are otherwise expressly provided in the Contract, no payment due or payable by the Corporation
shall be withheld on account of such arbitration proceeding unless it is the subject matter or one of the
subject matters of the arbitration.

LAWS GOVERNING THE CONTRACT:

This Contract shall be governed by the Indian Laws for the time being in force and it shall be deemed to
have been executed at Jaduguda, District Singhbhum (East), Jharkhand within the ordinary Civil
Jurisdiction of the Competent courts in the district of Singhbhum (East).

*kkkkkhkhkkkikkikkik

SPECIAL CONDITIONS OF CONTRACT

1. TECHNICAL SPECIFICATIONS:
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C. P. W. D SPECIFICATIONS for works, in general, shall be followed for execution of works.

3. SITE INVESTIGATION:

The Tenderers are advised to visit the site to acquaint themselves as to the nature and location of the
work, the general and local conditions particularly those bearing upon transportation, disposal,
handling and storage of materials, availability of labour, water, electric power, road conditions, traffic
density and also uncertainties of weather or similar physical conditions of the site, the formation and
conditions of the ground, the character, quality and quantity of surface and sub-surface materials to be
encountered, including sub-soil water levels the character of equipment and facilities needed
preliminary to and during the progress of the work and all other matters which can be of in any way
affect the work the cost thereof under the contract.

4. GOVERNMENT LABOUR ACT

The contractor has to follow strictly the Government Labour Act, which are and will be in force
during the period of execution of work. All necessary arrangements for Labour’s Security Insurances
will have to be made by the contractor at his own cost.

5. CONTRACT LABOUR ACT

The Contractor has to follow strictly the Government Labour Acts, which are and will be in force
during the period of execution of work. All necessary arrangements for Labour’s security Insurance
will have to be made by the contractor at his own cost.

6. TAX & DUTIES

Sales Tax / Service Tax /Works Tax as per rules shall be recovered at source on gross value of the
work executed and balance amount on this account shall be deposited by the contractor directly to
sales Tax authority.

One R.A Bill and One final bill shall be paid for this work. Party is advised to visit the site before
submission of tender.

Rates for altered/substituted/extra items of work may be decided by any one of the method in the
chronological order tailed hereunder:

Nearest similar item of work available in the bill of quantities of the particular contract.

IF not covered in Bill of quantities, but covered in CPWD-DSR-2007 rate shall be DSR-2007 rate
plus/minus percentage of contract value over the estimated cost.

If not covered in CPWD-DSR-2007 the rate shall be market rate and labour with 10% extra to
cover for overhead and profit.

9. The offer must be valid for six months from the date of tender opening, and no contractor shall be

10.

allowed to withdraw his/their offer within this period.

The defects observed during defect liability period due to any reason will be removed by contractor
at their own cost. No any material shall be given by department free of cost.
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11. The material/Machinery issued to the contractor on chargeable basis will be under safe custody by
providing necessary security arrangements by the Contractor at their own cost. The Contractor has to
furnish an indemnity bond on stamp paper. In case of any theft of materials/Machinery, damage of
machinery during safe custody of contractor, recovery will be made as decided by the corporation for
the same. If any fault on the part of contractor is found for the same, suitable action including
termination of contract also shall be taken against the contractor as decided by Corporation.

12. In case of stoppage of work by local people/Bandh or any other reasons no idle charges will be paid
by corporation towards Labour, plant and Machinery etc. to the contractor for this work

13. In case payment of labourers engaged for this work, has not been made on stipulated payment day,
Corporation shall compel the contractor to stop the work besides taking other suitable steps to make
the payment to the workers at risk and cost of the Contractor.

14. The price quoted by tenderer should be firm and no escalation on any account what-so ever will be
entertained /paid by the Corporation.

13. All the rates quoted by Tender shall be inclusive of cost of all materials, labour, tools, tackles, plant
and machinery necessary to complete the work at no extra cost to corporation for any item.

15. SPECIFICATIONS TO BE FOLLOWED

All work shall, unless specified otherwise, confirmed to the latest revision of relevant Indian Standard
specifications and codes of practice. In case of any particular aspect not specifically covered the
standards the standard practice as may be specified by Engineer shall be final and binding.

16.MACHINERY TO BE ARRANGED BY CONTRACTOR.

UCIL shall not issue any Tools, Tackles & Machinery whereas otherwise stated in this tender
document.

17. CONTRACTOR’S SUPERINTENDENCE :-

The contractor shall employ one or more competent and qualified technical persons and supervisors
whose names shall have to be communicated in writing to the Engineer-in-charge by the contractor at the
site of work during all working hours and any orders or instructions which the Engineer-in-
charge/Engineer’s representative may give to the said representative of the contractor, shall be deemed to
have been given to the contractor.

18. Contractor shall arrange for the testing of materials as and when required and instructed by the
Engineer-in-charge or his representatives. All materials should conform to IS/CPWD specifications.

19. No any carriage/transportation for any material except otherwise stated in schedule of quantities shall
be paid by the department for this work. Contractor should quote their rates accordingly.

20. All the labour rules shall be followed strictly as per contract labour (Regulation & Abolition) Act,
1970. All registers, forms stipulated under Contractor Labour Act should be maintained by the
contractor and to be furnished to the corporation before commencement of the work. In case of non-
submission of above registers/forms to the corporation regularly, contractor will not be allowed to
continue to do the work.
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21.

22.

23.

24,

25.

26.

217.

28.

29.

30.

31.

Safety precautions shall be maintained by the contractor during the execution of work. Safety
appliances like helmet, gum boot, safety belt, goggles, hand gloves etc shall be provided to the
workmen by contractor at their own cost.

Workmen insurance as per rule and execution of agreement should be done by the successful
contractor before commencement of this work without which contractor will not be allowed to start
the work.

Successful tenderer must engage one experienced person at site during the entire working period for
supervision of this work.

Contractor shall have to provide the facilities under the provision of Contract Labour (Regulation &
Abolition) Act, 1970 — Section — 16, 17, 18 and 19, Chapter — V — “Welfare and Health of Contract
Labour™.

Quantity of an individual item may vary to any extent and be excluded altogether. Contractor will
carry out all works up to a total variation of + 10% (Ten) on the contract price and all quoted rates
shall remain firm within this limit.

For brought-out items only acceptable brands and products of approved manufacturers as listed there
in against each item shall be used unless otherwise agreed (in writing) to by the Engineer.

Workmen insurance shall be obtained for this work at his own cost by successful tenderer for the
whole period of the contract and shall be furnished to the corporation before commencement of the
work.

Contractors shall strictly abide by the security rules and regulations enforced by the owner time to
time. The contractor shall provide proper identify cards, badges etc to his employees wherever
directed by the engineer.

The “Engineer’ wherever appears in the contract shall mean *Engineer-in-charge’ of the work.

The quoted rate should be inclusive of all taxes and duties including service tax. Hence, no other
taxes, duties and royalty etc would be paid extra.

The rates should be inclusive of all taxes including service tax. No any claim in the matter shall be
entertained.
Income Tax as per rules will be deducted from R. A bill.

32. The “Engineer” wherever appears in the contract shall mean ‘Engineer-in-charge’ of the work.
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33. TAX & DUTIES:-The quoted rate should be inclusive of all taxes and duties including service tax.

Hence, no other taxes, duties and royalty etc would be paid extra.

34. The rates should be inclusive of all taxes including service tax. No any claim in the matter shall be

entertained.
35. Income Tax as per rules will be deducted from R. A bill.

68. Scope of Work :-

Drilling in Overburden and Uranium ore, as per the following specification :

a) Drilling holes diameter will be 110 mm to 115 mm including casing pipe if required.

b) Drilling depth of each hole will vary from 6 miter to 7 meter.

c) Area to be drilled will be marked by UCIL representative and you will drill the blast holes as per

the pattern fixed up by the UCIL representative.

d) You must deploy sufficient number of drill machines with wet drilling arrangement each
capable of making 110 mm to 115 mm dia holes, in good condition for this contract.
e) You must deploy TWO tyre mounted 110 mm to 115mm dia drill rig unit at our site.

QUALIFICATION OF TENDERERS WHO ARE NOT REGISTERED WITH UCIL

The tenderers should have working experience in hard rock large open cast mines and
having successfully executed drilling work in hard rock metalleferrous mines.

SAFETY OF CONTRACTOR’ S EMPLOYEES

1.0.0 The contractor shall at all times, take all reasonable precautions for the safety of
employees, including those of sub-contractors in the performance of his contract and
shall comply with all applicable provisions of both Central as well as the State Safety
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Laws, in additions, to the safety provision already included the safety requirements
recommended by the V.T. Centre, Narwapahar/Turamdih for a specific contract.

In the event that the contractor fails to comply with these provisions, the Engineer-in-
charge may, without prejudice to any other legal or contractual rights, issue an order
stopping all or any parts of the work, thereafter a start order for resumption of work
may be issued at the discretion of the contracting office. The contractor shall make no
claim for an extension of time or stoppage.

2.0.0 Contractors shall have a full time Safety office/Engineer when the contractor employs
500 or more persons or when engaged in specially hazardous work. In the case of
contractors employing fewer than 500 persons, his safety representative shall be
employed in high supervisory capacity and his safety duties may be in addition to other
technical or administrative duties.

1.0.0 Contractor shall have at least one person fully trained in First - Aid present at the site
of work all the times.

1.0.0 Contractors must report to the V.T. Centre, Narwapahar/Turamdih through their
Engineer-in-charge every accident involving

their personnel
UCIL property or personnel
Property or personnel of other contractors working on the site

1.0.0 Contractor must report to V.T. Centre, Narwapahar Turamdih through immediately on
becoming aware of any accident of Type - A (See Appendix - 1) giving the following
information

Name of the informant

Nature and location of incident being reported

Name of Supervisor/Engineer-in-charge, Location and Telephone No.
Where he can be reached

4.1.1 Contractor shall submit their investigation reports, through their Engineer-in-charge,
to V.T. Centre immediately but not later than three working days after the occurrence
of accident in the Form - A (see Appendix - 2).

4.2.0 In the case of Type _ B accidents (see Appendix _ 1), Contractor shall submit their
investigation reports, through their Engineer-in-charge, to V.T. Centre immediately but
not later than three working days after the occurrence of accident in the Form-A.

4.3.0 Monthly summary of accidents and cases of fire shall be prepared by each contractor in
Form - B (See Appendix - 3) and be sent to V.T. Centre, Narwapahar/Turamdih by the
seventh of next month.

4.3.1 Principal contractor shall report the man days lost and occurrence of accidents under
the jurisdiction of sub-contractors.
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4.3.2 Contractor shall submit a narrative report on safety activities and fire incidents for
each month along with Form - B. The review should contain such items as personnel
and programme change, major project started and major problems.

APPENDIX — |
CLASSIFICATION OF ACCIDENTS

Page 53 of 59




Uranium Corporation of India Limited N.I.T.No . BND/MIN-57

(A Government of India Enterprise)
Banduhurang Open Cast Mines
Jharkhand -832107

Fatal Injuries
Serious Injuries such as fracture, dislocation, severe burns etc.
Any Injury to give or more persons

Disabling injuries but not requiring hospitalization.

APPENDIX -2
(FORM-A)
ACCIDENT INVESTIGATION REPORT

Name of the contractor and Project:

Nature of the Contract:

Name of the Engineer-in-charge:
Name of the Injured Person:

Age:

Date & Time of Accident occurred:
Nature of Job:

What was the injured person doing on the
time of Accident

Description of Accident ( in detail)

What was defective or wrong condition that
was responsible for the accident?

What was wrong with the working
methods/ instruction?

What steps should be taken to prevent
recurrence of such accident?

Name of the Witnesses : 1.

Safety representative’s remarks with
Signature & date

APPENDIX -3

(FORM -B)

Minor Injuries, which result in lacorxation, abrasion, contusion etc.
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SUMMARY OF ACCIDENT FOR THE MONTH OF -

Name of the Project:

Name of the safety representative of the Project :
Name of the Contractor :

Name of the Sub-Contractor :

Total No. of persons working in the Project

Male

Female

Engineers

Supervisors

Labourers

Total No. of Accidents ( including Type-A & Type-B)
Disabling injuries

Non Disabling injuries

Agency No. No. of days lost/charged
Machine

Handling materials

Fall of persons

Hand Tools

Fire/ Explosion

Collapse of excavation/

structure

Electrical shock/ burn

Miscellaneous

Remarks:

Signature of Safety Representative

URANIUM CORPORATION OF INDIA LIMITED, BANDUHURANG MINES
DETAILS OF CREDENTIALS / INFORAMATION SHEET ABOUT THE TENDERER /7 CONTRACTOR

1. Name of the Firm/Company of the
tenderer
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2. Registered Office and address of the firm
with Telephone and Fax No. if any for
communication

3. Name, designation, address of the
person authorised to deal with this
tender/work

4. Nature of the registration of the firm: : Limited Co./Private Ltd./Partnership Co./
Proprietor ship firm

5. Registration No. with date and
Registering Authority

6. Name of Owner/Partners Occupation Address

7. Details of the past experience of the firm for similar works of N.I.T.

Name & Name of the work & | Value in Rs. Completion time
Address of the Contract Work
client Order No. Scheduled Actual Completed

8. Financial Particulars:

a. Working capital - limit in cash/credit for, - Branch:
bill purchase/discount — forms etc. from
the bank
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Value of Rs.

b. Value of work/turnover done during preceding three years:

Financial year Value of work Income Tax deposited

c. Audited balance sheet and profit and loss
account for the last 3 years

9. Furnish copy of Income Tax Return for the
last 3 years

10.PAN/TIN NO. service tax no

11.Any other relevant Regn. No. if any

Signature of Authorized Representative of Tenderer with their seal
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SCHEDULE OF QUANTITIES FOR

N.I. T. No. BND/CIV-57

“Drilling work 3000 RM (110mm to 115mm) in uranium ore at Bandhurang

Open cast mines.”

PRICE PART
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BOQ for Drilling work 3000 RM (110mm to 115mm) in uranium ore at
Bandhurang Open cast mines.

NIT NO BND/MIN-57

Sl. Description of Item Qty Unit Rate Amount
No. Rs. P Rs. P

1 | Drilling of 110-115 mm dia hole in over
burden areas /Rock(uranium ore) including
cleaning of hole for filling the explosive etc as | 3000 R.M
per requirement and direction of engineer-in-
charge

(Rate in words)

Total

Rebate if any
Total
(Total in words )

Note:-

1 | Rates of all items must be written in figures and words without which tender are liable to be rejected.

2 | All the pages of tender documents must be duly signed by tenderer along with their seal.

3 | Over all rebate, if any must be quoted in the above column only.

4 | Conditional tender submitted by the tenderer will be summarily rejected without any prejudice, hence
tender are advice to quote their rates as per N.I.T. conditions.

5 | The quoted rate should be inclusive of all Taxes and Duties including service Tax.

Signature of tender with seal
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