URANIUM CORPORATION OF INDIA LTD.
JADUGUDA MINES, DIST: - SINGHBHUM EAST,
JHARKHAND- 832102
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E-mail:uranium@ucil.gov.in

TENDER DOCUMENT

FOR

Replacement work in Drying plant & magnetite



URANIUM CORPORATION OF INDIA LIMITED
(A GOVERNMENT OF INDIA ENTERPRISES)
PO-JADUGUDA MINES, DISTT-SINGHBHUM (EAST)
JHARKHAND — 832 102.

TENDER DOCUMENT

FOR

Replacement work in Drying plant & magnetite

1. To be submitted on or before 12.00 Noon on 21/05/2014.
2. Tenders shall be opened in presence of tenderers who may present

at 3.30PM on 21/05/2014 in the office of D.G.M. (Pers.) IRs.

Issued to M/s.

(Contractor)

Signature of officer issuing
the tender document

Designation

Date
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URANIUM CORPORATION OF INDIA LIMITED
(A Government of India Enterprise)
P.O.: Jaduguda Mines, Dist: East Singhbhum, Jharkhand-832102
Ref: UCIL/Mill/220/285/2014 28™ April , 2014.

NOTICE INVITING TENDER

Sealed item rate tender is invited from bonafide resourceful, reliable, experienced & reputed contractor for the execution
of following work at Mill Division of Jaduguda.

Sl. Name of the work Earnest Money Cost of Tender Completion Time
No. Deposit (Rs.) Document (Rs.)
1. Replacement in Drying 10,000/- 500/- (Rupees 06 months
Plant & magnetite Five Hundred only)
1. Date of sale of tender document from 30/04/2014 to 20/05/2014.
2. The tender document for the above tender shall also be available in UCIL website (www.ucil.gov.in) from where

the tenderer may download the tender document, in which case, they will have to submit the cost of tender
document along with bid document.

3. Last Date & time of submission of filled tender document in the office of DGM (Pers.) IRs Jaduguda up to 12.00
Noon of 21/05/2014.

Date & time of tender opening (Both technical & Price part) at 3.30 PM on 21/05/2014.
The Validity of above work of Contract should be 06 Months with spill over of 1 month.

Pre-qualification criteria: The bidder should have experience in pipeline, fittings, fabrication, structural work etc.

This is a Limited Tender, two parts — Full details, terms & conditions & other specification of work will be available
in the tender document, which can be obtained from the office of the DGM (Pers.) IRS, Jaduguda on payment of cost of
tender document (non-refundable) in cash on all working days except Sunday & Holiday between 9.30 AM to 11.30 AM &
2.30 PM to 4.30 PM from 30/04/2014 to 20/05/2014.

For Chairman and Managing Director
URANIUM CORPORATION OF INDIA LIMITED

Distribution (All Notice Boards ) :

S.O. (Mill) / Civil (Mill / Mines) / T.O.(Mill / Mines) /Admn. Bldg.(New / Old) / Estate Office /
Narwapahar / Turamdih / Bhatin Mines / Relevant Subject File & Folder / File no.-520
D.G.M. (Accounts) For information and please depute your

D.G.M.(Pers) IRs /Gen. Admn. L representative during tender opening.

P.O.(Mill) / Engineer-Incharge/ Site Incharge



(A)

GENERAL CONDITION OF CONTRACT

Working Hours :-

From 8.00 A.M. to 6.00 P.M. (08 A.M to 12:30 & 02:30 P.M to 06:00 PM) on all working
day(s) (including Sunday & Holidays). However, contractor shall be allowed to work
beyond 6.00 P.M. or round the clock on working days or on Sunday & holidays
depending upon the urgency but only after obtaining permission from the Engineer-
Incharge, UCIL. For this contractor shall submit a letter in duplicate for permission to
work beyond normal working hours. No extra claims shall be entertained for working
beyond normal duty hours in such urgency.

Commencement of work :-

Work will commence within 01 (One) weeks from the date of issue of work order.
Contractor will report to the Engineer In-charge, UCIL immediately on receipt of work
order for further instructions for carrying out the job. A letter duly signed under
contractor’s official seal as a token of acceptance of all terms & conditions of work
order must reach in the office within 2 (two) days of receipt of the order. Contractor
shall submit work commencement letter in duplicate to the Engineer In-charge -UCIL
within 2 (two) days of start of work at site as statutory requirement for onward
transmission to the competent authority, Govt. of India, Ministry of Labour,
Jharkhand. The work order no. & date as well as name of work must be guoted in all
correspondences.

Completion period of contract:-

Period of contract will be applicable as mentioned in the N.L.T. / Enquiry Letter, special
conditions of contract, scope of work, etc. of contract document (Date of
commencement will be reckoned from the date of start of work at site).

Payment :-
Bill (s) will be paid as mentioned in clause “Payment Terms” of the special conditions

of contract, scope of work etc. of contract document. Payment will be released after
satisfactory completion of the work in all respect and certification by the Engineer
Incharge, UCIL within 30 days of submission of clear bill(s) in 4 (Four) copies in
tenderer’s letter head. Contractor shall also mention work order no., date as well as
name of work and actual date of commencement of work in their every bill (s). Final bill
will be released only after submission of Labour Report / Annual Return (in prescribed
format ) (in the month of January & after completion of whole work) and work
completion letter in duplicate by the contractor.

5. Earnest Money Deposit / Security Money Deposit :-

Earnest Money or Security Money shall be deposited by way of demand draft drawn in
favour of “URANIUM CORPORATION OF INDIA LIMITED” payable at Jaduguda Branch
of State Bank of India [Jaduguda Branch Code no 0227] or in cash in Accounts
Department, UCIL, if applicable. Tenders received without E.M.D. will be summarily
rejected. Earnest Money Deposit shall be converted and adjusted into Security Deposit
in the case of successful tenderer. Security Money shall be deposited by the contractor
(as mentioned in special conditions of contract) before commencement of work at site.
E.M.D. and S.D. shall not bear any interest. The earnest money of unsuccessful
tenderers will be refunded on written request (in duplicate) to the Engineer Incharge



after commencement of work under this contract. Security Deposit will be refunded on
written request in duplicate to the Engineer Incharge after satisfactory completion of the
work or defect liability / guarantee period as applicable. Failure to carry out the awarded
work shall entail forfeiture of the earnest money and security money entirely.

Insurance :-

The contractor shall ensure & maintain insurance against his liability for accident or
injury to workmen or machineries used for the work and shall submit 2 (two) copies of
the policy & receipt (s) of premiums paid or satisfactory evidence of insurance coverage
at their own cost valid for whole contract period at a time for all the persons to be
engaged to the Engineer Incharge, UCIL before the commencement of work. Contractor
shall also submit the proof of renewal of the same policy at least 2 (two) days before the
expiry date of the previous policy to the Engineer Incharge, UCIL. The contractor will
not be allowed to carry out any activity without necessary insurance coverage
(mentioning working height depend upon the job requirements and as per insurance
rules) of their persons. Insurance policy shall also indemnify UCIL against any claim
raised by the injured / affected workmen or his family.

Safety Rules & Regulations for contractor's employees :-

UCIL’s Safety Rules & Regulations for contractors employees as given in the Annexure-
B will be complied strictly during the execution of various works at site. Contractor has
to follow the Safety Rules & Regulations as per Indian Electricity Rules to do the
electrical works. UCIL shall not provide any safety appliances and tools & tackles under
any circumstances. Contractor shall ensure the use of safety appliances during the
work at site. Contractor will take full safety measures and arrange the necessary safety
gadgets / appliances, tools & tackles, helmet (Yellow colour), gumboot, safety belt,
shockproof shoe, safety suit / uniform, goggles, gloves, apron, safety net, nose guard,
ladders, trolley, wheel borrow etc. at their own expense approved by the Safety Officer
(Mill), UCIL so as to ensure that no damage, loss or injury to corporation’s personnel,
contractors’ personnel, third party or equipment are caused due to the work being
carried out by contractor. Contractor must report in writing (duplicate) to the Engineer-
Incharge or Safety Officer (Mill)-UCIL immediately on becoming aware of any accident at
their site. Safety Officer(Mill) will be the competent authority to stop the work or remove
the persons from job, if contractor fails to provide personal protective equipments
before the commencement of work at their own cost during work execution period.

Security Rules & Requlations and Entry Passes :-

Contractor shall strictly abide by the prevailing security rules and regulations and also
to be enforced by UCIL time to time. Entry to the works premises is strictly restricted
and only bonafide pass (permission) holders are allowed. The contractor will have to
submit the details of the persons to be employed for this work within two days of award
of work. The contractor will be allowed to start the work only after submission of the
details in prescribed verification forms (in duplicate) along with passport size
photographs for each labourer separately to the Competent Authority, UCIL. Contractor
will make necessary Entry Passes from concerned officials of CISF Unit, UCIL
sufficiently in advance.




10.

11.

Safe Transportation / Storage of Materials _: -

Contractor will have to make their own arrangement for to and fro transportation of
men, material and machine, etc. including loading & unloading / lifting / shifting at their
own expense under this contract. Contractor will also be responsible for safe keeping of
materials at their own cost issued by UCIL either free of cost or chargeable basis. The
contractor shall build a suitable stores at his own cost for safe keeping of materials as
per instruction of the Engineer Incharge -UCIL, if required or UCIL will provide the same
subject to availability. In case contractor is allowed to construct any structure,
contractor shall have to demolish and clear the same before handing over the
completed work. On completion of work or during the course of work all materials
issued to the tenderer should be accounted for. A statement of material issued /
consumed during the month & record of job done during a day are to be submitted by
the party to the Engineer -Incharge, UCIL.

For this contractor will maintain a register (record) at his own cost as per direction.
Tenderer will issue & transport all material from UCIL — Stores / Godown to work site in
safe custody. Contractor shall have to return / store all material including surplus /
dismantled material from their work site to a specified place in UCIL premises and cut
the unused dismantled materials in small pieces as per direction / instruction of the
Engineer Incharge, UCIL and a material reconciliation statement to be submitted
alongwith the final bill. If contractor fails to remove the scrap or materials within 7
(seven) days, it will be done through any other agency at contractor’s risks & costs.
And work place should be kept clean and all dismantled, left out material should be
disposed properly every day as per instruction of the Engineer Incharge, UCIL.
Corporation have the right to retain the final bill till site clearance is completed.

Material (s) Supply by UCIL and Contractor :-

The corporation will not provide any accommodation, tools and tackles, men, material,
machineries, transport, forklift, stationery (writing materials), scaffolding / shuttering
etc. for this work. No facility / supply other than mentioned in special conditions of
contract, scope of work and schedule of items will be provided by UCIL as free or on
chargeable basis. If any other materials / facilities that are not covered under this tender
but are required to complete the work will have to be arranged by the contractor at their
own expense. No extra claim shall be entertained against the materials that are not
covered under this contract. But contractor shall submit free samples (materials) for
approval, if required and materials approved by the Engineer Incharge, UCIL shall only
be used. UCIL reserves the right to reject goods which are not as per specification and
in case of rejection contractor shall have to replace material free of cost.

Tax & Duties :-

The quoted rate(s) should be inclusive of all taxes, duties, insurance charges and
personnel protective equipments charges including service tax, if applicable. And
imposition of any new taxes / duties by the State Govt. or Central Govt. during the
contract execution period will also be paid by the contractor. Hence, no other taxes,
duties and royalty, etc. would be paid extra. Offers with price variation clause will be
outrightly rejected.
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17.

Price Escalation :-

No escalation on any account shall be payable and price quoted shall be firm till
completion of the work under this contract.

Labour Licence :-

Labour Licence for the workmen to be engaged for this work shall be obtained by the
contractor as per provision of Contract Labour (Regulation and Abolition) Act, 1970 as
may be applicable and as amended from time to time.

License for engaging Inter-State Migrant Workmen :-

Contractor shall obtain licence under the Inter - State Migrant Workmen (Regulation of
Employment and Conditions of Service) Act, 1979, if they engage on any day of the
preceding 12 months ( as defined under section 2 (e) of the said act ), 5 or more inter
state migrant workmen for execution of the contract. Contractor shall have to submit
declaration also, in case they have not engaged inter state migrant workmen.

Labour Acts & Rules :-

The contractor shall ( in respect of labourers employed by him) strictly comply with
provisions  of the following Act & Rules made thereunder in regard to all matters
provided therein or any  modifications thereof or any other law relating thereto from
time to time.

)] Workmen Compensation Act-1923,

i) Payment of wages Act-1936

i) Employees Liability Act,1938

iv) Industrial Dispute Act,1947

V) Minimum Wages Act,1948

Vi) Employees State Insurance Act,1948

vii)  Mines Act, 1952

viii) EPF & MP Act, 1952

iX) Maternity Benefit Act,1961

X) Contract Labour (Regulations & Abolition) Act, 1970

Xi) Inter - State Migrant Workmen (Regulation of Employment and Conditions of
Service Act, 1979

xii)  All statutory provisions of Atomic Energy Regulatory Board

Annual Labour Return :-

Contractor shall have to submit a letter of work commencement / completion
IMMEDIATELY in duplicate in prescribed format and shall also deposit labour report
/annual return in Format No.XXV in the first week of January every year (Format to
be obtained from Site Office - Mill) to the Engineer Incharge- UCIL as statutory
requirement for onward transmission to the Competent Authority, Govt. of India,
Ministry of Labour, Jharkhand.

Labour Employment Conditions for executing work :-
As given in clauses 1to 13 in Annexure-A.




18.

19.

20.

21.

22.

Work Measurement & Inspection / Work Instructions :-

It is to be done jointly as per schedule of items & scope of work etc. by the Engineer-
Incharge, UCIL and the contractor or his authorised representative. The measurement
thus taken will be final and acceptable to both parties. In case contractor’'s
representative is not available for measurement, the concerned Engineer Incharge-
UCIL will carry out measurement and that will be binding to the contractor. Weighment
recorded at UCIL weigh-bridge or estimated quantity duly certified before the start of
work on daily basis by the Engineer Incharge, UCIL will be final. Contractor will submit
copy of weighment cards, slips, material gate passes etc. to the Engineer Incharge on
daily basis and maintain registers of record at their own cost and shall also submit
record register on periodic basis for verification and signature. Time to time Engineer
Incharge, UCIL shall inspect the site, tools & tackles of the contractor and detailed
work instructions will also be given by the Engineer - Incharge, UCIL.

Jurisdiction / Dispute : -

Any action / dispute arisen out of or from this work order shall be subject to the
jurisdiction of court of law at Jamshedpur only, irrespective of anything to the
contrary mentioned in the tender / quotation. Any statutory obligation has to be
made by the contractor. Tenderer will extend all help.

Penalty (Liquidated Damage): -

If the progress of work is not found satisfactory or the contractor fails to complete the
works within the time frame of completion, the corporation reserves the right to
impose penalty / liquidated damage @ 0.5% per week maximum upto 5% on the
awarded / contract value for each complete week between the time for completion and
actual date of completion. The amount of penalty / compensation may be adjusted or
set of against any sum payable to the contractor under this or any other contract with
the corporation. And after ten week from the actual date of completion of whole work if
the contractor fails to complete the work, corporation reserves the right to terminate
the contract and get the balance work done through any other agency at contractor’s
risks and costs.

Force Majeure :-

In case of closure / breakdown / strike / lockout or any other causes beyond control of
the corporation preventing normal operation, the corporation shall be at liberty to
extend the time for completion or cancel the order without any financial liability
whatsoever.

Visit of site and locality prior to guote rate (s) :-

Before submission of tender, the tenderers are advised to make themselves fully
conversant with the SCHEDULE OF ITEMS, SCOPE OF WORK, SPECIAL
CONDITIONS OF CONTRACT, GENERAL CONDITIONS OF CONTRACT, ANNEXURE-A
(LABOURERS) & ANNEXURE-B (SAFETY OF CONTRACTOR’'S EMPLOYEES), if any.
Contractor shall keep one copy of this tender documents for reference purpose before
submission of tender. They are also advised to physically visit the site to understand
the site working conditions, nature of jobs prior to quote for the same. Also request to
inspect the motor / machine / fans / AC and other equipments etc.
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Submission and opening of Tender / Bid :-

Tender / quotation / bid shall be submitted in a manner asked strictly in accordance
with the tender terms & conditions laid down in the Enquiry / Tender document giving
full details necessary for assessing their offer. Contractor shall sign and stamp on
each pages of this tender documents. Canvassing in any form is strictly prohibited
and disqualify the tenderer for the tender submitted for. Tenders will be rejected, if
sealed tender envelopes are not superscribed on the top as per instructions given.
Tenders will not be received after due date and time. Tenders will not be accepted by
Fax. Tenders submitted without earnest money deposit will be summarily rejected. If
any of the date under this contract is declared holiday, the event scheduled on that
day will be automatically shifted on the next working days. Sealed tenders / quotations
in triplicate should be submitted in two parts / envelopes as given below ( or as
mentioned in our enquiry letter ) to the Competent Authority- UCIL. The above
envelopes shall be superscribed on the top as Part-l (Techno Commercial Bid and
E.M.D.) and Part-1l (Price Bid) respectively with NIT / Enquiry No. & Date / full name of
the work / Tender Opening Date / Name & Address of the tenderer. No two or more
concerns in which an individual as a proprietor or partner shall submit tender for the
execution of the same works, if they do so, all such tenders shall be liable to be
rejected.

1) Part-I (Techno Commercial Bid and E.M.D.) envelope shall contain papers / proof of
earnest money deposit along with tenderer’s covering letter (in duplicate) mentioning
the acceptance of all terms & conditions of tender document for executing the
subject work. Contractor shall also attach tender document in original (scope of
work, special conditions of contract, general conditions of contract, UCIL’s labour
and safety rules), zerox copies of PAN Card, TIN (Tax Identification Number)
Registration Certificate, work orders regarding previous three years experience,
successful completion certificates, statement of present status mentioning the
value of work in detail, list of tools & tackles, technical personnel, transports and
other equipments, balance sheet, income tax clearance certificate for last three
financial years, if any & any other documents as deemed necessary (duly signed and
stamped on each page).

2) Part-ll (Price Bid) envelope shall contain papers of duly signed and stamped price /
rate proposal only in triplicate along with tenderer’'s covering letter in duplicate.
Offers  with price variation clause will be out rightly rejected. Tenderer shall
quote rates(s) / price(s) as per price format (schedule of items and quantities)
enclosed along with tender document. Otherwise, offers of parties quoting
without this price format will be out rightly rejected.

The tenders after receipt shall be opened on the stipulated date and time by the
Chairman and Managing Director or his representative in presence of the intending
bidders. The price part of the tender will be opened only after evaluation and scrutiny
of Techno- Commercial Bid & E.M.D, if required and incomplete offers are likely to be
rejected.
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Deviation :-
Any deviation from the tender shall be clearly mentioned in the Part—l (Techno
Commercial Bid ) under the heading “Deviation”.

Rate (s) in figures and words_ :-

The tenderer should mention their price / item rates in figures as well as in words. In
case of any dispute / ambiguity, the price / rate mentioned in words shall be
considered as final.Insertions, postscripts, additions and alterations shall not be
recognised unless confirmed by the tenderer’s signature. Tenderer shall quote
rates(s) / price(s) in triplicate duly signed and stamped on each page as per price
format (schedule of items and quantities) enclosed alongwith tender document.
Otherwise, offers of parties quoting without this price format will be outrightly
rejected. Contractor shall have to submit price / rate proposal in a separate sealed
cover marked Part-1l (Price Bid ).

Validity :-

The offer should remain valid for a minimum period of 3 (three) months from the date
of opening of the final price part. The Tenderers shall not be allowed to increase,
amend or withdraw his tender within this period and if he does so the earnest money
deposit and security deposit may be forfeited.

Documents not transferable :-

Tender documents are not transferable. These tender documents are the property of
corporation. Contractor _shall keep one copy of this documents at site in good
condition for inspection and use by the Engineer Incharge, UCIL or his representative
or by other inspecting officer. None of these documents shall be used by the
contractor for any purpose other than that of this contract.

Variation in Quantity of items :-

The quantity mentioned under the “schedule of item (s) and quantities” of this tender
is tentative. The actual quantity may vary from that indicated in the tender document
due to actual conditions of the site or due to other reasons. The contractor shall carry
out all additional work upto the total variation of + 10 % of the awarded value. The
other terms & conditions and rate (s) shall remain firm within this limit.

Indemnity :-
Contractor will fully indemnify the corporation against all responsibility and

whatsoever arising out of accident / injury to contractor’'s workmen, third party or to
corporations’ personnel and properties.

Muster Roll :-

The contractor has to submit a copy of the muster roll every week to the Engineer
Incharge /Site Incharge , UCIL after making minimum rate of wages payable to
different categories of workmen covered under Minimum Wages Act, 1948 in
presence of the representative of UCIL & contractor will also make arrears payment if
any, under intimation to the Engineer Incharge-UCIL.
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36.

Temporary work closure :-

If the work site is required to be suspended for some days / period because of non-
availability of shutdown or any reason, contractor may close the site temporarily
under written intimation in triplicate to the Engineer—Incharge, UCIL. During the
above period, the contractor will be in touch with the Engineer Incharge- UCIL for
further instructions, if any & contractor will provide their contact address with
phone numbers. No extra claim against any idling of contractor’s site crew / staff &
machineries, etc. will be entertained.

Welfare and Health of Contract Labour :-

The contractor shall have to provide the facilities under the provision of “Contract
Labour (Regulation and Abolition ) Act, 1970 — Section — 16,17,18 and 19,Chapter -V,
Welfare and Health of Contract Labour”.

Contract Agreement :-

Contract Agreement should be executed in prescribed format on a non-judicial
stamped paper within 2 (two) weeks from the date of issue of work order / L.O.l
However, no payment will be made without execution of contract agreement.

Training , etc. :-

Contractor shall have to bring all their labourers for necessary training & guidance in
Mill ~ Training Centre at their own cost before actual commencement of the work. The
work shall be carried out with the help of experienced / skilled persons or ITI with
NCVT certificate holders or equivalent, etc. And Supervisor having Supervisory
Certificate of Competency is to be engaged for supervision or as per direction of the
Engineer-In-charge. Persons holding H.T. Licence of relevant section as per LS. will
be allowed to do the job of electrical works. Contractor shall have to submit a letter of
authorisation (in duplicate) in favour of his experience / qualified and responsible
representative as “Site Supervisor” to look after the work site and receive official
letters and instructions or to issue / receive materials from stores in absence of main
contractor at site.

Award of Contract :-

The Corporation reserves the right to accept or reject any or all tender either in full or
part or to split up the work, if necessary, without assigning any reasons therefore.
Also corporation may extend the contract for another one year at the same rate after
mutual consent between contractor and Engineer encharge on behalf of UCIL.

Medical facilities :-

The contractor shall be fully responsible for any first aid / emergency treatment or
serious medical treatment to his employees. UCIL will provide medical facilities on
chargeable basis to contractor’'s employees.




37. Defects Liability Period : -
The defect liability period / guarantee period for this job shall be from the certified date

of handing over of job, if applicable. The contractor shall rectify the defects, if any,
detected / reported during the guarantee period under this tender from the certified
date of completion of work. The contractor shall be responsible to make good and
remedy at his own expense within such period, as may be stipulated by the Engineer-
Incharge before the expiry of the guarantee period.

38. NOTE :-

In addition to above conditions, the other terms & conditions shall be applicable as
per enclosed special conditions of contract & scope of work under this tender

document.

39. Manpower distribution (except One technical supervisors):

)] Skilled Manpower — Fitter (01 no.)
- Fabricator (01 no.)
- Welder (01 no.)
- Rigger (01 no.)

i) Unskilled Helper - 02 nos.



(ANNEXURE - A)

CONTRACT LABOURER EMPLOYMENT ACT & RULES

The contractor shall employ labour in sufficient number to maintain required rate of
progress and quality to ensure workmanship of the degree specified in the contract
and to the satisfaction of the Engineer — Incharge . The contractor shall not employ in
connection with the works any person who has not attained the age of fifteen years.

Contractors should employ only the persons with established identity.

Dy. Commandant , CISF will issue temporary identity cards to persons actually
engaged in the work and may exercise checks as considered necessary to ensure
that strangers are not permitted inside the work premises. Contractors are required
to surrender the identity cards on completion of job to Dy. Commandment, CISF.

CISF control room / Contractor will not allow any inter-state labourer as a contract
labour in any case.

The contractor shall furnish to the Engineer—in-charge, a distribution return of the
number description by trades of work people employed on the works. The contractor
shall also submit on the 4th and 19th of every month to the Engineer In-Charge a true
statement showing in respect of second half of the preceding month and the first half
of current month (i) the accident that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and injury
caused by them and (ii ) the number of female workers who have been allowed
Maternity Benefit as provided in the Maternity Benefit Act 1961 or rules made there
under and the amount paid to them.

The contractor shall pay to labourers employed by him wages not less than fair wages
as defined in the Contract Labour (Regulation & Abolition) Act 1970 and rules made
there under.

The contractor shall in respect of labour employed by him comply with or cause to be
complied with the Contract Labour (Regulation & Abolition ) Act 1970 and Rules made
there under in regard to all matters provided therein.

The contractor shall comply with the provisions of the payment of Wages Act 1936,
Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’ s Compensation
Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 1961, and Mines Act
1952 or any modifications thereof or any other law relating thereto and rules made
there under from time to time.

The contractor shall be liable to pay his contribution and the employee’s contribution
to the Employees State Insurance Scheme in respect of all labour employed by him for
the execution of the contract, in accordance with the provision “The Employees State
Insurance Act 1948 as amended from time to time and as applicable in this case. In
case the contractor fails to submit full details of his account of labour employed and
the contribution payable, the Engineer In-Charge shall recover from the running bills
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of the contractor an amount of contribution as assessed by him. The amount so
recovered shall be adjusted against the actual contribution payable under Employees
State Insurance Scheme.

The Engineer In-Charge shall on a report having been made by an inspection staff as
defined under the Contract Labour ( Regulation & Abolition ) Act 1970, and rules made
thereunder have the power to deduct from the money due to the contractor any sum
required or estimated to be required for making the good the loss suffered by a
worker or workers by reason of non - fulfilment of the conditions of the contract for
the benefit of workers, non- payment of wages or of deductions made from his or their
wages which are not justified by the contract or non — observance of the said Act.

The contractor shall indemnify the Corporation against any payment to be made under
and for observance of the Contract Labour (Regulation & Abolition )Act 1970, and
the rules made there under without prejudice to his right to claim indemnity from his
sub-contractors.

In the event of the contractor committing a default or breach of any of the provisions
of aforesaid Act and Rules made there under / amended from time to time or
Furnishing any information or submitting or filling any Forms / Register / Slip under
the provisions of the law which is materially incorrect, then on the report of the
Inspecting Officer, the contractor shall without prejudice pay to the Corporation a sum
not exceeding liabilities for such defaults including liquidated damages etc. For every
default, breach or furnishing, making, submitting, filling materially incorrect statement
as may be fixed by the Labour Department and the contractor should indemnify the
Corporation against all such liabilities.

MODEL RULES FOR LABOUR WELFARE :-

())The Contractor shall at his own expenses comply with or cause to be complied with
Model Rules for Labour Welfare as provided under the rules framed by the appropriate
Government from time to time for protection of health and making sanitary
arrangements for workers directly or indirectly on the works. In case the contractor
fails to make arrangements as aforesaid, the Engineer Incharge shall be entitled to do
so and recover the cost thereof from the Contractor.

(iFailure to comply with Model Rules for Labour Welfare, Safety Code or the
provisions relating to report on accidents and to grant Maternity Benefit to Female
workers shall make the contractor liable to the Corporation as liguidated damages an
amount not exceeding Rs. 50.00 for each default or materially incorrect statement.
The Decision of the Engineer Incharge in such matters based on reports from the
Inspecting Officers shall be final and binding and deducting officers shall be final and
binding and deductions for recovery of such liquidated damages may be from any
amount payable to the contractor.



(ANNEXURE - B)

SAEETY OF CONTRACTOR'S EMPLOYEES

1. The contractor shall at all times, take all reasonable precaution for the safety of
employee, including those of sub — contractors in the performance of his contract and
shall comply with all applicable provisions of both Central as well as the State Safety
Laws. In addition to the safety provisions, the contracting officer shall include the
SAFETY requirements as RECOMMENDED by the Health Physics Unit, Jaduguda for a
specified contract.

In the event that contractor fails to comply with these provisions, the contracting

officer may, without prejudice to any other legal or contractual rights , issue an order
for stopping all or any  part of the work, thereafter a start order for resumption of work
may be issued at the sole discretion of the Contracting Officer. The contractor shall
make no reason of orin connection with such stoppage.

2. Contractor shall have a full time Safety Officer / Engineer when the contractor
employ 500 or more persons or when engaged specifically in hazardous work.. In
the case of contractors employing fewer than 500 persons , his safety representative
shall be an employee in a high supervisory capacity and his safety duties may
be in addition to his other technical / administrative duties.

3. Contractor shall have at least one person fully trained in First Aid to be
present atthe site of work all time.

4. Contractor must report to the Safety Officer (Mill) — through their contracting
officer every accident involving

*Their personnel

*UCIL property or personnel.

*Property or personnel of other contractors working at the site.

4.1 Contractor must report to the Safety Officer (Mill) immediately on becoming
aware of any accident of Type - A (see Appendix —-1) giving the following
information :-

- Name of the informant

- Nature and location of incident being reported

- Name of Supervisor / Engineer — Incharge, location and telephone no. where he can
. be reached



4.1.1 Contractor shall submit their investigation reports, through their contracting
officer, to the Safety officer (Mill) immediately but not later than 3 (three) working
days after the the occurrence of accident in the Form — A (see Appendix - 2)

4.1.2 In the case of Type — B accidents ( see Appendix — 1) , Contractors shall submit
their investigating reports, through their contracting officer, to the Safety officer (Mill)
immediately but not later than 3 (three) working days after the occurrence of accident
in the Form — A .

4.2 Monthly summary of accidents and cases of fire shall be prepared by each
contractor in Form — B ( see Appendix — 3) and be sent to the Safety officer (Mill)
by the 7" of the next month.

4.2.1 Prime contractor reports shall include the man days lost and occurrence of
accident under the jurisdiction of the Sub -Contractors.

4.2.2 Contractors shall submit a narrative on safety activities and fire incidents for
each month along with Form — B. The review should contain such items as personnel
and programme chance, major project started and major problem.



(APPENDIX-1)

CLASSIFICATION OF ACCIDENTS

TYPE - A
1. Fatal injury.
2. Serious injuries such as fracture, dislocation, severe burns etc.

necessitating hospitalisation.

3. Any injury to five or more persons.
4. Accidents resulting in damage by fire , Explosion etc.
TYPE-B

1. Minor injuries which results in laceration, abrasion, contusion etc.

2. Disabling injuries but not requiring hospitalisation.



( FORM — A)

ACCIDENT INVESTIGATION

REPORTS

(APPENDIX-2)

Name of contractor and project :
Nature of contract :
Name of Engineer Incharge
Name of injured person

Age

Address

Date and Time of accident
Place where accident occurred
Nature of job

What was injured person doing :
at the time of accident

Description of accident (in detail)
Nature of injuries

What was defective or in wrong
condition that was responsible

for the accident

What was wrong with working
methods / instructions

What steps should be taken

to prevent reoccurrence of

such accidents

Name of witness : 1.

Safety representative's remarks
with signature and date



(APPENDIX-3)

FORM -B

SUMMARY OF ACCIDENT FOR THE MONTH OF ........

Name of the contractor
Name of project
Name of the sub — contractor :

Name of safety representative
of the project :

)

Total nos. of persons Ma
working in the project.

Female

Engineers
Supervisors
Labours

Total nos. of accidents
(including Type A & B)

Disabling injuries

Non — disabling injuries

( Signature & stamp of Contractor)

cc: Engineer —Incharge
cc: Safety officer, UCIL (MILL)



(B) SPECIAL CONDITION OF CONTRACT

The contractor should have experience in the jobs related to Valves, Fabrication,
Installation, erection & commissioning of pump, pipelines,Screw feeders ,hoppers
,mechanical seals etc., as per attached scope of work.

The contractor has to work on all working days of Jaduguda Mill including paid holidays
& Sundays under direction of Engineer-in-Charge / Engineer Representative.

The job has been evaluated based on 05 manpower daily) and tentative minimum
manpower break-up shall be as under:

1) Fitter - 01 nos.
2) Fabricator - 01 nos.
3) Welder - 01 nos.
4) Rigger -01 nos.
5) Unskilled Helpers - 02 nos.

Total:- 06 nos.

Contractor has to ensure the attendance of the above workmen on regular basis
i.e. minimum 05 workmen everyday.

Note:-

Party has to maintain following Reqgister (As per Labour Act 1970) -

1. Master Roll

2. Payment Register

3. Deduction Register

4. Over Time Register

5. Advance payment Register
5. Labour Payment slip

6. E.P.F. Register

Party should have to ensure for following Documents for Qualifing in Technical Bid:-

1) PAN No

2) TIN No

3) PF/EPF No

4) Service Tax No



©CoNoOGOA~WNE

Scope of Work :-

Rotary Klin Main drive Gearbox Replacement/Repair.

Rotary Klin Main Drive arrangement Replacement/Repair.

Rotary Drier MTSF Replacement/Repair.

Rotary Drier MTFS Gearbox Replacement/Repair.

Rotary Drier MTES Drive arrangement Replacement/Repair.

Rotary Drier Feed End Replacement/Repair.

Rotary Drier Discharge End Replacement/Repair.

Rotary Drier Main Tube Roller (Drive End) Replacement/Repair.
Rotary Drier Main Tube Roller (Non-Drive End) Replacement/Repair.
. Rotary Drier Main Tube with Mechanical seal Replacement/Repair.
. Rotary Drier cooling tower pump Replacement/Repair.

. Rotary Drier cooling tower piping Cleaning/Replacement.

. Peroxide Plant Pump Replacement/Repair.

. Peroxide Plant pipeline Repair/Replacement.

. Ammonia plant pumps Repair/Replacement.

. Ammonia Plant pipeline Repair/Replacement.

. Ammonia Plant/Peroxide plant Valve Replacement/Repair.

. Structural Support in Ammonia Plant/Peroxide Plant.



Vi
VI Special Conditions for Safety

. Contractor will have to submit Medical Fitness Certificate of

their employees before engagement in work.

. Contractor will have to bring their worker to training centre mill

for their Safety Induction Training for 4 hours.

. Contactor will have to fill up ‘Job Hazard Analysis’ form as per

attached format as Annexure ‘X’

. Contractor will have to prepare Specific Safety Job Procedure

before starting any critical jobs such as dismantling & erection jobs
at height etc. Also a checklist (as Annexure ‘Y’) for the same

shall be prepared and implemented.

. For bigger contract contractor will have to engage Qualified

Safety Personnel (having qualification diploma in industrial

safety) for assessment of safety related issues.



1. Description of Job:

Annexure ‘X’

URANIUM CORPORAITON OF INDIA LIMITED, JADUGUDA

JOB HAZARD ANALYSIS

2. Exact location of Job:

3. Job Performed by:

S.No.

Date

Name of allocated person (s)

Time

Sign (Supervisor)

4. Name of stand-by person (if req.):
5. Name of Fire person (if req.):

6. Name of competent person (if req,):

A. Atmosphere Monitoring required:  Yes

If Yes, mention frequency:

B. Safety Checklist

[ fo [} ]

Oxygen concentration reading:

B1. Access

B2. Electrical isolation

B3. Emergency
Equipment Locations

B4. Hazards (Body)

Scaffold (properly
inspected

Ladder
(wooden/Aluminium)

Walkway & handrail

Floor level

Locked and tagged

Disconnected

Properly grounded

Not required

Fire extinguisher
located

Fire hydrant valve
located

First aid box
located

Eye wash located

Safety shower
located

Emergency phone
no.

Working surface
condition L

Pinch point/
Sharp object —

Flying particle

Elecric shock

Housekeeping

Thermal burns

Fall potential

[




B5. hazard B6. Lifting device being | B7. PPE to be used B8. Hazards on body from
(Environment) used work
Airborne particles TIL [ ] | Helmet/ Gumboot [ ] Skin contamination |:|
Heat stress ] | Forklift — | Goggles/ | Hygiene |:|
| | | | Hand gloves L
Inadequate light Hoist / EOT Crane Ear plug / ear ] Chemical burn |:|
_ | muff — —
Noise Chain pulley. Face shield ] Skin / eyes
— | Rope pulley — _— —
| Respirator ] I
Radiaiton I:I Not required | Flammable
L1 | Acid apron - —
Inhalation ]
Not applicable |:| — L
Safety belt
C. Permit required:
Work permit Confined space Height pass

(Including electrical shut down)

Others (if any):

D. Potential Hazards:

E. Action taken to eliminate hazards & Pep Talk:




F. Tools, materials and safety equipments required:

G. Any other special precautions:

(Signature of supervisor / site —in-charge)



()

Check List for erection and dismantling job at height

Annexure ‘Y’

(Put a vV mark)
S.No. | Particular Yes:
No :
1. Job Hazard Analysis Done Yes:
No :
2. Safety training given to workmen Yes:
No :
3. All engineering aspect such as load Yes:
assessment, support requirement, safety | No :
etc, done.
4. Safe Operating Procedure made Yes:
No :
5. PPE has been provided to all workmen | Yes:
No :
6. Safety work permit issued. Yes :
No :
7. Height pass is available with the Yes:
workmen who will work at height. No :
8. Safety net is used if work is carried out | Yes:
above 15 m. No :
9. Medically fitness certificate has Yes:
submitted by all workmen. No :
10. Engagement of qualified safety Yes:
personnel. No :
11. Engagement of site supervisor Yes:
No :
12. Double sling is available in case of use | Yes:
of hydra crane. No :
13. Hand over of permit after job is over. Yes:

No




Schedule of Rate:-

Rate(Rs) Total
Including all
Sl Description of Iltem Unit Qnty taxes,duties Amount
&Insurance charges
NO etc (Rs)
1 Selective replacement of worn out
steel structures e.g ISMB
300,ISMB
250,ISMB200
1.1 | Fabrication MT 12
1.2 | Erection MT 12
1.3 | Dismentling MT 12
2  Selective replacement of worn out
steel structures e.g ISMC
150,ISMC
100
2.1 | Fabrication MT 8
2.2 | Erection MT 8
2.3 | Dismentling MT 8
3  Selective replacement of worn out
steel structures e.g ISA 75x75x6,
ISA 65x65x5,ISA 45x45x5
3.1 | Fabrication MT 4
3.2 | Erection MT 4
3.3 | Dismentling MT 4
4  MS Plate 5mm,6mm,8mm and
Chequered Plate Platform,G.I. Gratings,Toe guard
Launder,base,Ladder step
4.1 | Fabrication MT 16
4.2 | Erection MT 16
4.3 | Dismentling MT 16
5 | Railing pipe F+E+D (25NB&40NB) | Meter | 200 | |
Total - ..........ee.

Discount (if any):- ................
After Discount total :-

IV o ] o £ PP Rupees)

(Signature of Contractor)



