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! URANIUM CORPORATION OF INDIA LIMITED
ENR (A Govt. of India Enterprise)
9 Tummalapalle

P.O.M.C.PALLE, VEMULA MANDAL,
YSRDISTRICTA.P.-516349 Ph.N0.08588-282707/04, Fax:282704/707

E-mail: uranium_tmpl@yahoo.co.in

URANIUM ORE PROCESSING PROJECT
AT
TUMMALAPALLE, ANDHRA PRADESH

TENDER DOCUMENT
FOR

NIT NO.TMPL/CIVIL-62

NAME OF THEWORK: Maintenance work of Tailing Dam at
Tummalapalle

March 2014

1 Signature of the tenderer with seal
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URANIUM CORPORATION OF INDIA LIMITED
(A Govt. of India Enterprise)
TUMMALAPALLE

PO:Mabbuchintalapalle, Mandal: Vemula,
Dist: YSR DISTRICT -516349 AP.

Hyd. Office: Plot No.37, Road No.3, Sunrise Homes,
Upparpally, P.O.Hyderguda,
Ranga Reddy District, HYDERABAD - 500 048.

Head Office: P.0.Jaduguda Mines, Dist. Singhbhum (East)
JHARKHAND - 832 102.

NOTICE INVITING TENDER NO. TMPL/CIVIL —62

ITEMRATE TENDER

FOR
Maintenance work of Tailing Dam at Tummalapalle

1. Tenders to be deposited in the/at the office of Addl. Manager [Personnel], Uranium
Corporation of India Ltd., Tummalapalle Project, A.P.-516349 on 16/04/2014 up to 2.30
PM.

2. Tenders shall be opened in presence of Tenderers who may like to present at 3.00 PM on
16/04/2014 at office of Addl. Manager [Personnel], Uranium Corporation of India Ltd.,
Tummalapalle, A.P.-516349.

Issued to

( Name of the Contractor / Tenderer )

Signature of Officer
Issuing the Tender Documents

Designation

Date

Cash Memo / Receipt No.

2 Signature of the tenderer with seal
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3 Signature of the tenderer with seal
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URANIUM CORPORATION OF INDIA LIMITED
(A Govt. of India Enterprise)
TUMMALAPALLE
P.O - M.C.PALLE, VEMULA MANDAL, YSR DISTRICT, A.P.-516349

Tel./Fax 08588- 282704/07, E-mail: ucil tmpl@yahoo.co.in

o
0\

NO. UCIL/TMPL/CIVIL/ 62/2014

Date: 24/03/2014
NOTICE INVITING TENDER NO. TMPL/CIVIL - 62

Sealed item rate quotations (in one original plus two sets each self contained in all respects) are
invited by UCIL, Tummalapalle Project from bonafide, reliable and resourceful contractors for
execution of the following work:-

Cost of . Earnest I_Date for Date for Date of
Period of issue of . :
Name of the work tender . Money submission | opening of
completion ' tender
document Deposit of tender tender
document
Maintenance Rs.600/- | 03 (three) | Rs.7000/- From 16/04/2014 | 16/04/2014
work of Tailing months 26/03/2014 | upto2.30 at3.00 P.M
Dam at To P.M
Tummalapalle 15/04/2014
If, UCIL. Tummalapalle Office happens to be closed on the last date and time mentioned for any of the
above events, the said event will take place on the next working day at the same time and venue.

Intending tenderers are requested to submit their application for issue of Tender documents along with

tender fee of Rs.600/- (non-refundable) in cash.

Full details, terms, conditions & specification of work as well as detailed conditions of tendering shall be
available in the above mentioned tender document, which can be had from the office of the
Addl.Manager [Pers.], Uranium Corporation of India Ltd., Tummalapalle, A.P. during office hours on
payment of cost of tender document (non — refundable) on all working days of UCIL except Sundays &
Holidays between 8.30 AM to 12.30 P.M. & 2.30 p.m. to 3.30 P.M, Telex, Telegraphic or e-mail tenders
will not be entertained.

Sealed tenders will be received in the tender box kept in the office of Addl. Manager (Personnel), UCIL,
Tummalapalle office at the above mentioned address and the same will be opened in the presence of
tenderers who may like to be present.

Tenders received without Earnest Money deposit will be summarily rejected.

The tender document can also be downloaded from UCIL's website www.ucil.gov.in in which case the
cost of tender document must be submitted along with the offer in form of DD drawn in favour of “M/s
URANIUM CORPORATION OF INDIA LIMITED” payable at State Bank of India, Pulivendula (Branch
Code:0989) failing which the offer will not be considered. The Corporation reserves the right to accept or
reject any or all tender(s) if necessary without assigning any reason.

For Uranium Corporation of India Ltd.
-sd-
[A.R.De]
Chief Supdt.(Civil)

A [ J-JPR R TR < RIS R - S |
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GENERAL INFORMATION AND GUIDANCE FOR CONTRACTOR

100 The information given below is only for the Tenderers guidance and shall not relieve him of the

200

201

2.02

2.03

2.04

2.05

2.06

2.07

responsibility for having full detailed first hand site investigation of his own before tendering.

The Tenderer is required to deposit the Earnest Money at the prescribed rate in a separate
envelope along with the tender document. Tenders received without requisite Earnest
Money Deposit as prescribed above, shall be summarily rejected. No interest shall be
allowed on the Earnest Money Deposit.

Requisite EMD shall be payable “Uranium Corporation of India Limited” in the form of
properly executed Demand Draft payable at State Bank of India, Pulivendula.

Rates: The tenderers are required to quote the rates in triplicate against all items of the
Schedule of Quantities in words and figures clearly; failure in this respect is liable to render the
tender incomplete.

The tenderer shall submit along with the tender a list of construction equipment and machinery
in their possession and which they shall bring at site for these construction works.

If any clarifications regarding specifications, condition of contract etc. or schedule of quantities is
required the same can be obtained by the Tenderers from the Uranium Corporation of India
Limited.

In the event of the tender being submitted by a firm (Partnership) it must be signed separately
by each member thereof, or in the event of the absence of any partner it must be signed on his
behalf by a person holding a power of attorney authorizing him to do so, such power of attorney
to be produced with the tender, and it must disclose that the firm is duly registered under the
Indian partnership Act.

Receipts for payments made on account of a work when executed by a firm (Partnership) must
also be signed by the several partners except where the contractor are described in their tender
as a firm, in which case the receipts must be signed in the name of the firm by one of the
partners, or by some other person having authority to give effectual receipts for the firm.

Any person who submits a tender shall fill up the usual prescribed form stating at what rate he is
willing to undertake each item of the work. The quantities shown therein are approximate only,
being given as an indication of the scope of the work in accordance with the estimate of their
cost, so that in the event of any increase or decrease in the quantity of any item of the work, the
actual quantities executed may be paid for at the rate stated for the particular item of work,
subject only to any adjustments that may be provided for in the General Conditions. It is to be
clearly understood that no work will be paid for under more than one item or more than once
under any item. Any individual item may vary up to any extent subject to gross variation of
maximum + 15 % (fifteen percent) of contract value. Contractor is liable to execute above
variation at the same rate, terms and conditions stipulated in the contract.

The tenderer is required to deposit the Earnest Money at the prescribed rate in a separate
envelope along with the tender document, furnishing complete details of the amount and mode
of payment being made. Tenders received without requisite Earnest Money Deposit as
prescribed above, shall be summarily rejected. No interest shall be allowed on the Earnest
Money Deposit.

5 Signature of the tenderer with seal
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Security Deposit: The Amount of Security Deposit including the amount of Earnest Money shall

be 10% of the awarded value of work.

Upon acceptance of the tender, the successful Tenderer shall within three days of the written
acceptance of his tender, deposit with the Corporation the requisite amount to make the Security
Deposit 5% (five percent) of the value of the works at the accepted rates. Such sum shall be
deposited by the Contractor in cash/ Demand Draft payable at State Bank of India, Pulivendula.

In addition to the above, further amounts to the extent of 5% of the awarded value of the work
will be deducted from the running monthly bill by way of percentage deductions; such
percentage deductions shall be at 10% of the running monthly bills till the full amount of
Security Deposit is released/retained by the Corporation.

If after the tender has been accepted, the Tenderer fails to pay the Security Deposit as specified
above, after written notice to him of such acceptance, the sum deposited by him as Earnest
Money may be forfeited. The Tenderer shall not be allowed to increase/withdraw his tender
within (3) Three Months from the date of opening of the tender and if he does so the Earnest
Money Deposit may be forfeited.

The Officer inviting tenders shall have the right to reject all or any of the tenders, and will not be
bound to accept the lowest.

The memorandum, the form of tender and the schedule of materials to be supplied by the
Corporation and their issue rates shall be filled and completed in the office of the Corporation
before the tender form is issued, If a form is issued to an intending Tenderer without having
been so filled in and completed, he shall request the Corporation to have this done before he
complete and delivers his tender.

The Tenderer shall furnish satisfactory evidence that he has a true appreciation of the scope of
the work, the ability and experience to perform the various classes of work involved, and that he
has sufficient capital and plant to enable him to execute the same successfully and to complete it
in the time named in the contract. In compliance with this, the Tenderer shall along with tender
furnish, a list of major works executed by him during three previous years, the Bank with which
he has dealings, the Bankers Certificate a copy of the profit and loss account and balance sheet
for the year the proceeding the year in which the tender shall be submitted and Income Tax and
Sales Tax Clearance Certificate, for the latest years.

Each of the tender documents is required to be signed by the person or persons submitted the
tender in his/their handwriting in token of his/their having acquainted himself/themselves with
the General Conditions of Contract, General Specifications, and Special Conditions etc. as laid
down. Any tender with any of the documents not so signed will be liable to rejection.

The tender form must be filled in English and all entries must be made by handwritten in ink. All
the rates must be filled both in words and figures. If any of the documents is missing or
unsigned, the tender will be considered invalid. All erasures and alterations made while filling
the tender must be attested by dated initials of the Tenderer. Over-writing of figures is not
permitted. Failure to comply with any of these conditions will render invalid. No advice of any
change in rate or conditions after the opening of the tender will be entertained.

Item rates should be submitted in triplicate and the copies other than original shall necessarily
be Xerox/Carbon copy of the original copy duly signed by the Tenderer.

6 Signature of the tenderer with seal
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SECTION -111

CONDITIONS OF TENDERING

PREPARATAION OF TENDER

Tenderer to study

Before submission of the tender, the Tenderers are requested to make themselves fully
conversant with the Conditions of Tendering. General Conditions, Special Conditions, Site
Conditions, Specifications, Schedules, drawings and all other relevant information so that no
ambiguity may arise in these respects subsequent to the submission of the tender.

It shall be the responsibility of the Tenderer to request for any missing document. In
absence of any such request the Tenderer will be deemed to have received and read all
documents.

The Tenderer shall submit his tender strictly in accordance with the tender specifications
and terms and conditions laid down in the tender document.

Should there be any discrepancy in Or any doubt or obscurity, to the meaning of any of the
clauses of the tender document, or as to anything to be done or not to be done by the
accepted Tenderer or as to these instructions observed by the intending Tenderer, the
Tenderer must set forth in sorting such discrepancy, doubt or obscurity, and submit the
same in duplicate to Chief Supdt. (Civil),/ any authorized person in UCIL, Tummalapalle
Project so as to reach him two days in advance before the date of tender opening mentioned
in the NIT for such purpose. The elucidation given by the designated officer shall be final and
binding on the Tenderers.

By submitting a tender for the work & Tenderer will be deemed to have satisfied himself by
actual inspection of the site and locality of the work, if so required and that the rates quoted
by him in the tender will be adequate to complete the work in all respects according to the
specifications, and other conditions and that he has taken into account all conditions and
difficulties that may be encountered during its progress whether or not expressly provided
in the tender document but necessary for the completion of assignment to the entire
satisfaction of UCIL.

Tenderers must be submitted on the attached prescribed forms and / or copies thereof. The
schedule shall be filled in, item by item, in accordance with the instructions and notes
supplementary thereto.

SUBMISSION OF TENDER

Tenders to be in one part.

Tenders (one original plus one Xerox copy in all respects) shall be submitted duly signed by
the tenderer with the seal of the firm / agency.

(@) Tenderer's covering letter.

(b) Document showing deposit of Earnest Money in original in a separate sealed cover
attached with cover / envelope of technical part.

7 Signature of the tenderer with seal
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(c) Signed NIT tender document in original along with two Xerox copies which comprise
of the below.
- Notice Inviting Tender
- General Information
- Forms
- Conditions of Tendering
- Special conditions of contract
- Safety of Contractor’'s Employees
- Drawings and documents enclosed with the specifications.
- Price Part in Triplicate.
(d) Certificate / proof of registration of the firm / company with the Registrar of firm /
companies have to be submitted.
(e) Other document, if any required as may be required to be submitted along with the
tender in accordance with Technical specifications, Special Conditions and General
Conditions of NIT Tender Documents.

EARNEST MONEY

The Tenderer shall submit the tender which satisfy each and every condition laid down in
the notice, failing which the tender will be liable to be rejected.

The Corporation reserves to themselves the right of accepting the whole or any part of the
tender and Tenderer shall be bound to perform the same at quoted rates.

Income Tax / Work contract Tax/Service Tax/Cess or any other Tax in respect of this
contract, if any shall be payable by the Tenderer and the Corporation will not entertain
any claim whatsoever in this respect.

SECRECY:- The Tenderer (Whether his tender is accepted or not) shall treat the details of the
Tender specifications and other documents attached thereto, as private and confidential.
The Tenderer shall take necessary steps to ensure that all persons employed in any work
in connection with his tender have noticed that the Indian Atomic Energy Act.1962 (X X X |
I 1 of 1962) applied to them and shall continue so to apply even after award of the contract
(Whether his tender is accepted or not).

8 Signature of the tenderer with seal
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SECTION - IV,FORMS

DETAILS OF CREDENTIALS/INFORMATION SHEET ABOUT THE

TENDERER/CONTRACTOR

(To be filled-in by the Tenderer/Contractor)

. Name of the Firm/Company of the Tenderer

Name & Address of the Chief Executive/
Chairman and Managing Director of the
firm with Telephone No. if any

Registered Office and Address of the firm
with Telephone No. and Fax No. if any.

Address for Correspondence/all
communication with the firm

Name, designation, address of the person
authorized to deal with this tender/work

Nature of the registration of the firm
Limited Co./Private Ltd./Partnership Co./

Proprietorship firm

Registration No. with date and Registering

Authority
Name of Directors / Partners Occupation Address
Address of the office/work site of the Tenderer,
nearest to the place of the Work being
tendered
Particulars about the professional persons employed by the firm:
Name of the Qualification Experience Nature of experience | Date of Joining
professional Persons & in No. of
Address years
9 Signature of the tenderer with seal
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4.02 FORM OF TENDER

To

The Chairman & Managing Director,
M/s.Uranium Corporation of India Ltd.,
P.0.Jaduguda Mines,

Dist. Singhbhum (East),

Jharkhand - 832 102.

Dear Sir,

With reference to the tender invited by you for
I/We have examined special conditions and General Conditions, Articles of
Agreement, Tender Notice, Specifications and Schedule of Quantities for the above work. I/We hereby
offer to execute the whole of the said works in conformity with the same Special Conditions, Articles of
Agreement, General Conditions, Tender Notice, Specifications and Schedule of Quantities for the sum of
Rs. /- (

) at the respective rates mentioned in the Schedule of items.

I/We undertake to complete and deliver the whole lot comprised in the contract within
calender months from the date of commencement of work.

I/We have deposited as Earnest Money a sum of Rs, with
which amount is not to bear any interest and 1/We do hereby
agree that this sum shall be forfeited by me/us if the event of the Uranium Corporation of India Limited
accepting my/our tender. I/We fail to execute the Contract when called upon to do so.

I/We hereby agree that unless and until a formal agreement is prepared and executed in accordance
with the Articles of Agreement, this tender together with your written letter of acceptance thereof, shall
constitute a binding contract between us.

I/We understand that you are not bound to accept the lowest or any tender you may receive.

Yours faithfully,
Signature:

Address:
Name of Partners of the Firm:

A L NP

10 Signature of the tenderer with seal
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ARTICLES OF AGREEMENT made at this day of between (hereinafter referred to as the
Corporation which expressions shall include its successors and assigns) of the one part and
M/s. (hereinafter referred to the other part of WHEREAS THE
Corporation is desirous to have consultancy services for that certain and
has accepted a Tender submitted by

NOW THE AGREEMENT WITNESSETH as follows:

1. In this Agreement words and expression shall have the same meanings as are respectively assigned to them
in the General Conditions and Special Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement viz:

(@)  Tender Notice No. Dated

(b)  The Drawings

() The Tender

(d)  The General Conditions of Contract

(e) The Specifications

) The Special Conditions

(0)) The Schedule of items.

(h) Design Data and Technical Specifications (if any)

0] General Information and Guidance for Tenderers

()] Any other document specifically mentioned herein as forming a part of the Agreement

3. In consideration of the payment to be made by the Corporation to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Corporation to execute, complete and
maintain the work in conformity in all respects with provisions of the Contract.

4, The Corporation hereby covenants to pay to the Contractor in consideration of the execution;
completion and maintenance of the work of contract price at the time and in the manner prescribed
the contract.

5. All disputes arising out of or in anyway connected with this Agreement shall deemed to have arisen
in HYDERABAD and only competent court in the District Hyderabad/Ranga Reddy shall have
jurisdiction to determine the case.

6. You shall provide the guarantee in the agreement that you will be held responsible for the good
conduct of labour engaged by you.
7. The several parts of this contract have been read to us and fully understood by us.
AS WITNESS OUR HAND THIS , signed by the said M/s Uranium

Corporation of India Limited., Tummalapalle Project.

In the presence of Executive Director (P-S)
SIGNED & DELIVERED for and
on behalf of URANIUM CORPORATION OF INDIA LTD.
1

2)

Authorized Signatory of the party with seal

11 Signature of the tenderer with seal
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4.05 SCHEDULE -B

MATERIALS FOR ISSUE TO THE CONTRACTOR

SI. No. Particulars Rate at which material will be issued Place of issue
Unit Rate (Rs.)

N.B.: All materials shall have to be procured by the contractor at his own cost.

Signature of Signature of
Issuing Officer Contractor
Date : Date :

12 Signature of the tenderer with seal
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4.07 SCHEDULE - D
SI. No. | Category of Labour Wage per day Remarks
1 Unskilled Labour Minimum wages to be paid as fixed by Asstt.
Labour Commissioner (C), Hyderabad from
time to time.

Signature of Contractor:

Date :

13 Signature of the tenderer with seal
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SCHEDULE -F

REFERENCE TO GENERAL CONDITIONS OF CONTRACT

1. Accepting Authority

2. For Non schedule items Market Rate +

Percentage addition to cover overhead and

Profit
3. Retention Money

4. Date of Commencement

5. Date of Completion

6. Installment after virtual completion

7. Agreed Liquidated Damage

8. Defect Liability Period

9. Insurance
10. On Account Payment

11. Authority for appointing Arbitrator

-00-

14

Chairman & Managing Director

Ten percent
10 (Ten) percent

Within ten days_from the date on which
written order is issued to commence
the work.

03(three) months from the date of
commencement of work. (Date of
commencement of work will be
reckoned 10(ten) days after issue of
written order).

05 (Five) Percent

Up to a maximum of 10(Ten) percent of
the contract sum

06 (six) months from the date of
handing over the site by Contractor
after his rectifying all defects pointed
out during joint inspection on virtual
completion of the work.

As directed

Monthly

Chairman & Managing Director

Signature of the tenderer with seal
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SECTION - V,GENERAL CONDITIONS OF CONTRACT

5.01.

5.02.

5.03.

5.04.

5.05.

5.06.

5.07.

5.08.

“C.P.W.D. specification for works/latest IS codes” shall be followed for execution of the
work.

SITE INVESTIGATIONS: The tenderers are advised to visit the site to acquaint
themselves as to the nature and location of the work in general and local conditions,
particularly those bearing upon transportation, disposal, handling and storage of
materials, availability of Labour, water, electric power and road, as also uncertainties of
weather or similar physical conditions of the site, the formation and conditions of the
site, the formation and conditions of the ground, the character, quality of surface and
sub-surface materials to be encountered, including sub-soil water levels, the character
of equipments and facilities needed, preliminary to and during the progress of the work
or the cost thereof under the contract.

All tools/tackles/equipments (other than specified for free supply of UCIL) required for
the Contractor at his own cost shall arrange execution of work. The Contractor must
furnish list of equipment’s owned/proposed to be deployed by him for execution of the
work.

The Contractor has to take all precaution and make necessary arrangements for smooth
and safe execution of the stretch of the construction activities during execution of the
work. All related arrangements like providing barriers, danger signals, etc. as
considered necessary, shall be made by the Contractor at his own cost during the entire
execution of work and Contractor shall be solely and fully held responsible for resulting
any untoward incident for not having taken adequate precautions for safe execution of
the construction activities during and after the working hours.

GOVERNMENT LABOUR ACT: The Contractor has to follow strictly the Government
Labour Act, which are and will be in force during the period of execution of work. All
necessary arrangements for Labourer’s Security, Insurance, will have to be made by the
Contractor at his own cost.

CONTRACT LABOUR ACT: According to provision of Contract Labour (Regulation &
Abolition) Act of 1970 and Contract (Regulation & Abolition) General Rules, 1971,
Contractors engaging 20 or more contract labour on any day are required to obtain the
license from the Regional Labour Commissioner. In the event of the breach of the
aforesaid condition, the Contractor shall be open for action as deemed fit by the
concerned labour authorities of the State/Central Government.

Rate quoted by the Tenderer shall be inclusive of all taxes, royalty, cess etc.
complete and all statutory requirements as applicable in this regard, shall have
to be honored by the Contractor. Final Bill of the Contractor shall be cleared only
on furnishing of necessary proof as required, for having complied with all
statutory provisions in this regard.

PRICE ESCALATION

No any escalation will be paid. Rates quoted by the contractor shall remain firm and
valid till the completion of work in all respect as per terms, conditions and
specification of the work.

15 Signature of the tenderer with seal
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Contractor must ensure that workman/staff engaged by him for execution of work are
personally known to him and any misconduct on the part of labour/staff engaged,
Contractor shall be held responsible.

If the tenders cannot be opened on the notified date and time as per the tender notice
due to natural calamity, civil commotion, floods, strikes or any other unavoidable
circumstances, this will be opened on a subsequent date, which shall be notified to the
tenderers by the Corporation.

Canvassing in any form shall be prohibited and the tender shall be rejected, if the
Tenderer indulges in the same.

All the pages of Tender documents has to be signed with seal of the firm/Agency by the
Tenderer as token of acceptance of the same without which tenders are likely to be
rejected.

Transfer of tender documents, purchased by the Tenderer to another, is not permitted
and tender submitted on the tender document purchased by any other party, shall be
rejected.

The Contractor shall execute the agreement with the Corporation in the proforma
approved by the Corporation for the execution of the Work, within one month or as
directed from the date of issue of letter of intent/work order on non judicial stamp
paper of requisite value of Rs.100/-(Rupees one hundred only), which shall be provided
by the Contractor at his own cost.

The Corporation may for any reason ask the Contractor to suspend the work fully or
partially and the Contractor shall comply with same without having any claim
whatsoever, for suspension.

The period of contract stipulated in the agreement for the awarded quantity may be
extended for execution of the work beyond the awarded period, at the awarded
rate/rates at the discretion of the Corporation. This shall however be without prejudice
to the right of the Corporation to impose penalty as stipulated in General Terms and
Conditions of the Contract.

The Corporation shall have the right to give any instruction to the Contractor necessary
for the safe and orderly execution of the work and/or forthwith remedy/modify
remove/stop any work matter/practice considered pre-judicial to the interest of the
public for which no specific provision has been made in these terms and conditions and
the Contractor shall be obliged to comply with the same without any claim for
compensation for the same.

The Corporation shall have full right to deduct any excess payment/penalties/claims/
dues/taxes/levies etc. deductible/recoverable from the Contractor as per the terms and
conditions of the contract or as provided in law from the bills or security deposit of the
Contractor and/or from any amount payable to him against this contract or any other
contract with the Corporation.

The Contractor shall not engage any person of less than 18 years of age and females as
required by relevant law.

16 Signature of the tenderer with seal
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The Contractor shall prepare the wages sheet for his employees in duplicate. A copy
shall be regularly submitted to the Engineer-in-charge.

In the case of any danger accident in the course of execution of the work the Contractor
shall take immediate steps in his own or as directed by the Corporation or statutory
authority to remove the danger and ensure safety of employees of the Contractor or
Corporation.

In the matters not expressly provided in these terms and conditions or the matter
concerning interpretation of the terms and conditions contained herein, the decision of
the competent authority shall be final and binding on the Contractor.

The Contractor shall familiarize himself and fully comply with the provision of all the
Acts./Rules/Regulations/Bye-laws and orders of the local authority/Municipality/State
Govt./Central Govt. applicable to the work e.g. Mines Act, Workmen’s Compensation
Act, Contract Labour Act (Regulation & Abolition), etc. and shall be fully responsible
and liable for due observance of the same. The Corporation shall have no
responsibility/liability whatsoever on these accounts.

In case of all claims arising out of any dispute, reference or award, in connection with or
due to non-payment/short payment by the Contractor or his employee or any accident
involving the employees/equipments of the Contractor or any accident to third party or
damage to its property or penalties imposed for non-compliance of any provision(s) of
any act/rules/regulations/bye-laws/orders by the Contractor the Contractor shall have
full responsibility and liability for the same and the Corporation shall stand fully
indemnified by the Contractor against all such claims.

If the Corporation suffers any loss on account of suspension of production or idleness of
its equipments/employees or on any other account or damage to its property due to
any failure on the part of the Contractors representative/employees or from the
equipments of the Contractor, the value of the same as assessed by the Corporation
shall be recovered from the Contractor’s bill/Security Deposit. The decision of the
Corporation on this regard shall be final and binding on the Contractor.

The Corporation shall have the right to award damage on the Contractor subject to
maximum of 10% of the value of work for any default, irregularity, breach of terms and
conditions, refusal to comply/non-compliance of the instructions etc. for which no
specific penal provision has been made in these terms and conditions and decision of
the competent authority in this regard shall be final and binding on the Contractor. This
will be in addition to the right of the Corporation to terminate the contract in the above
eventualities.

The Contractor shall post adequate no. of competent, experienced, skilled and
disciplined persons having good antecedents for satisfactory execution of the work.
A list of all such persons shall be kept in the office of the Contractor and a copy of the
same be furnished to the Engineer-in-charge.

(b) The Contractor shall issue Identity Card/Employment Card to each employee with

photograph duly attested by him which the employee shall always carry with him
while on work and produce for inspection whenever required.
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The Engineer-in-charge shall have the authority to ask for the immediate removal of
any employees of the Contractor from the site for any reason and Contractor or his
authorized representative shall be bound to comply with the instructions in this regard
or else the contract may be terminated.

(@) In case of any accident to any employee of the Contractor arising out of any reason
in the course of employment, the Contractor shall be liable to pay full
compensation under the workmen’s compensation Act 1923 or any amendment
thereof. The Corporation shall have no responsibility whatsoever in this regard
and shall stand fully indemnified by the Contractor against all claims in this regard.

The Contractor may also be called upon by the Corporation to pay funeral
expenses and/or any other exgratia amount to the dependent(s) of the deceased
employee as payable in the case of Company’s employees.

(b) In case of failure on the part of the Contractor to pay the said compensation/funeral
expenses/ex-gratia amount the same may be paid by the Corporation and
cost/charges/expenditure incurred or spent by the Corporation in this regard
shall be recovered from the Contractor’s bills/dues/security deposit.

The employees of the Contractor shall at no stage during the execution or after the
termination of the Contractor have any claim whatsoever for employment with the
Corporation and the Corporation shall have no obligation/liability whatsoever to take
into employment any employees of the Contractor on any ground whatsoever.

The Contractor shall comply with the provisions of Mines Act/Regulations Rules /
applicable to the work and exercise due diligence and take all steps/actions on his own
or as directed by the Corporation or statutory authorities to ensure the safety of the
employees/equipments deployed by him at his own cost.

The Corporation may terminate the contract by giving 30 days notice without assigning
any reasons whatsoever for the same.

Without prejudice to the right of the Corporation as contained in clause - 34 above, the
contract may be terminated partly or fully and security deposit forfeited at the
direction of the Corporation without any notice to the Contractor in the following
eventualities.

(@) If the work is not progressing to the satisfaction of Corporation.

(b) Pertaining to the safety or satisfactory execution of the work, breach of any terms

and conditions of the contract or violation of any statutory Act /
Regulations/Rules Bye-laws/orders by the Contractor.

(©) Stoppage of work on his own accord or unsatisfactory performance by the

Contractor, Assessment of the Competent Authority in this regard shall be final.

(d) Offering or giving or agreeing to give any person in the Corporation’s service or to

any other persons on his behalf, or any gift or consideration or any kind of
inducement or reward for doing or for bearing to do or having done or having
forborne to do any act on relation to obtaining of execution of this or any other
contract from the Corporation.

(e) If the Contractor is declared insolvent or the firm/company goes into liquidation.
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) If the Contractor/assigns/transfer/sublets or attempts to assign/transfer/ sublet
the entire work or any portion thereof.

(9) If it is found that the Contractor has not been complying with the rules, regulations
and statutory obligations pertinent to his force. The decision of the competent
authority in this regard shall be final.

(h) If the Contractor indulges in any corrupt practice/illegal activity/
irregularity/misconduct.

0) If it comes to the notice of the competent authority that the Contractor has
engaged any bonded labour.

{)) For any other reasons which the Corporation considers prejudicial to its own

interest or to the interest of the public.

In the event of termination of contract under clause — 35 above the Corporation shall
have the right to get the balance work executed by engaging any alternative
agency/agencies or incurring expenditure and recover from the Contractor the said
expenses/extra expenses incurred in this regard.

After termination of contract the work executed by the Contractor shall be jointly
measured. In case, the Contractor or his representative does not attend the joint
measurement in spite of being notified in this regard, such measurement shall be
carried out by the Corporation on it's own and the measurement so arrived shall be
final and binding on the Contractor. The final bill shall be prepared on the basis of such
measurement and payment made after affecting deductions of all penalties/recoveries
etc.

The Contractor shall strictly comply with all the statutory guidelines of AERB, DGMS as
well as directives of Safety Officer of UCIL from time to time.

The successful tenderers will have to release their workmen employed against this
work for training under the Mines VT Rules, 1966, ISO 9000 Quality Assurance System
& ISO 14000 Environmental Management System at any suitable place prescribed by
the Engineer-in-charge and have to comply with any kind of orders issued by DGMS,
AERB or any other statutory body at their own cost.

The rate quoted by the Tenderer shall be treated as complete in all respects including
Tax/Duties and other levies of the Government/local authorities. The rates quoted shall
be valid for the complete duration of the contract and in no account a change in the rate
will be entertained.

The quantum of work as stipulated in the tender and the work order should be
completed within the time stipulated. For delay in completion of work the Contractor
will be fully responsible and the Corporation shall have the right to get the balance
work left over after expiry of the stipulated time completed through other party(s) and
the expenditure involved shall be recoverable from the Contractor. In the event of
failure of Contractor to carry out the work within the prescribed time and in the
manner as per advise of Corporation representative the Contractor shall be responsible
for the extra expenditure incurred by the Corporation who shall have the right to get
the balance work done through any other party at the Contactor's risk and
responsibility and cost. Such recovery shall be made by the Corporation from any
payment due to the Contractor for this or other works.
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The Contractor shall give an undertaking in writing indemnifying the Corporation
against all risks and liabilities whatsoever arising out of accident etc. during the course
of execution of work. Further the Contractor shall indemnify (UCIL) against payment of
compensation, levies etc. arising there from, under the Central or Stage Government
Rules/Orders on the subject as amended from time to time during the entire period of
execution of the work and the Corporation shall have no liability/responsibility on this
account.

Construction work shall be carried out, during two running shifti.e. ‘A’ & ‘B’, from 8.00
Hours to 16.00 Hours and 16.00 Hours to 24.00 Hours respectively. The works if
necessary shall have to be carried out on Sunday/Holidays and also in ‘C’ shift in
working days with the written permission of Engineer-in-charge.

Upon Contractor's request, Temporary Gate passes for each workman and staff of
contractor shall be issued on submission of their proof of identity with two pass port
size photographs along with copy of insurance through concerned Engineer-in-charge.
Temporary Gate Pass issued for Contractor’'s Workmen & staff during the execution of
work, shall have to be surrendered with SPF authorities on completion of work.
Contractor’s Supervisor shall be responsible for collecting workmen’s gate pass every
evening at the end of day’s work, to prevent the scope of loss of Gate Pass. On
completion of work, clearance certificate shall be obtained by Contractor from SPF
regarding handing over of the expired as well as valid Gate Passes issued in the name of
Contractor’s workmen.

-00-

URANIUM CORPORATION OF INDIA LIMITED
(A Govt. of India Enterprise)

Sunrise Homes, Hyderguda, Hyderabad — 500 048 .

General Terms and conditions of contract

5(a).00 INTRODUCTION AND DEFINITIONS

5(a).01 Singular and Plural

Where the context so requires, words imparting the singular only, shall also include the
plural and vice versa.

5 (a).02 Headings and Marginal Notes to Conditions

Heading and Marginal notes to these General Conditions shall not be deemed to form
part thereof or be taken into consideration in the interpretation or construction thereof
or of the contract.
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5 (a).03 Definitions

(@)

The Owner / Corporation / Client / Company /Employer / Purchaser shall mean
Uranium Corporation of India Ltd. (UCIL), having its Regd. Office at Jaduguda
Mines, post office and Town — Jaduguda Mines — 832 102, in the State of
Jharkhand and includes a duly authorized representative of the Corporation or
any other person empowered in this behalf by the Corporation to discharge all
or any of its functions.

(b) The ‘Accepting Authority’ shall, mean the authority mentioned in Schedule ‘F’.

(@)

(b)

©

(d)

(e)

®

@

The ‘Contract’ shall mean the notice inviting the tender, the tender and
acceptance thereof and the formal agreement, if any, executed between the
Corporation and the Contractor together with the documents referred to therein
including these Conditions with appendices and any special conditions, the
specifications, designs, drawings, schedule of quantities with rates and amounts
and schedule of rates. All these documents taken together shall be deemed to
form one contract and shall be complementary to one another.

The ‘Contractor’ shall mean the individual or firm or company whether
incorporated or not, undertaking the works and shall include legal
representatives of such individual or persons composing such firm or company
as the case may be and permitted assigns of such individual or firm or company.

The ‘Contract Sum’ shall means:

() Inthe case of Lump Sum Contracts the sum for which the tender is accepted

(i) In the case of percentage Rate Contracts the estimated value of the works as

mentioned in the tender adjusted by the Contractor’s percentage.

(iii) In the case of item Rate contracts the cost of the work arrived at after

multiplying of the quantities shown in Schedule of Quantities by the Item Rate
quoted by the Tenderer or as finally accepted for the various items.

A ‘Day’ shall mean a day of 24 hours from midnight to midnight irrespective of
the number of hours worked in that day.

‘Engineers-in-charge’ shall mean the Engineering Officer appointed by the
undertaking or his duly authorized representative who shall direct, supervise
and be-in charge of the works for purpose of this contract.

‘Excepted Risks’ are risk due to riots (otherwise than among Contractor’s
Employee) and civil commotion (in so far as both these are uninsurable), war
(whether declare or not), invasion, act of foreign enemies, hostilities, civil war,
rebellion, revolution, insurrection, damage from aircraft, acts of God, such as
earthquake, lighting and unprecedented floods and other cause over which the
Contractor has no control and accepted as such by the Accepting Authority.

‘Market Rate’ shall be the rate as decided by the Engineer-in-charge on the basis
of the cost of materials and labour at the site where the work is to be executed,
plus the percentage mentioned in schedule ‘RF to cover all over-heads and
profit.

Schedule (S) referred to in these conditions shall mean the relevant Schedule(s)
annexed to the tender papers issued by the Corporation or the standard
Schedule of rates prescribed by the Corporation and the amendment there to
issued from time to time.
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(h) The ‘Site shall mean the lands and/or other places on, under in or through which
the work is to be executed under the contract including any the lands of places
which may be allotted by the Corporation’s or used for the purposes of the
contract.

() ‘Temporary Works’ shall mean all temporary works of every kind required in or
about the execution, completion, maintenance of works.

() ‘Urgent Works’ shall mean any urgent measures, which, in the opinion of the
Engineer-in-charge, become necessary during the progress of the works to
obviate any risk of accident or failure of which become necessary for security.

(k) A “Week’ shall mean seven days without regard to the number of hours worked
any day in that week.

() The‘'Work’ shall mean the works to be executed in accordance with the Contract
or part(s) thereof as the case may be and shall include all extra or additional,
altered or substituted works or temporary and urgent works as required for
performance of the contract.

SCOPE AND PERFORMANCE

5 (a).04 Contract Documents

The Contractor shall be furnished, free of charge, two certified true copy of the
contract documents except standard specifications and the Schedule of Rate and of all
further drawings, which may be issued during the progress of the works. He shall
keep one copy of these documents on the site in good order and the same shall at all
reasonable times be available for inspection and use by the Engineer-in-charge, his
representatives or by other inspecting officer.

SCOPE OF WORK

The scope of work of this tender will be generally as per specifications, working
drawings. Schedule of quantities and general condition of Contract and as directed by
Engineer-in-Charge on behalf of purchaser. However the major work is described as
follows:-

o Earthfilling in rain cuts at downstream of the starter dam
e Concreting at spill way gate
e Cleaning of RCC Hume pipes & drain

1. None of these documents shall be used by the Contractor for any purpose other than
that of this contract.

2. The Contractor shall take necessary steps to ensure that all persons employed on any
work in connection with Contract have notified that the Indian Official Secret Act 1923
(XIX of 1923) applied to them and shall continue so to apply even after the execution
of such works under the contract.
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Work to be carried out

The work to be carried out under the Contract shall except as otherwise provided in
these conditions, include all labour, materials, tools, equipment and transport which
may be required in preparation of and for and in the full and entire execution and
completion of the works. The description given in the Schedule of Quantities shall,
unless otherwise stated, be held to include waste on materials, carriage and cartage,
carrying in return of empties, hoisting, setting, fitting and fixing in position and all
other labour necessary in and for the full and entire execution and completion as
aforesaid in accordance with good practice and recognized principles.

Inspection of Site

The Contractor shall inspect and examine the site and its surrounding and shall satisfy
himself before submitting his tender as to the nature of the ground and sub-soil (so far
as is practicable), the form and nature of the site, the quantities and nature of work
and materials necessary for the completion of the works and the means of access to the
Site, the accommodation he may require, availability of labour, water, electric power
and in general shall himself obtain all necessary information as to risks, contingencies
and other circumstances which influence or affect his tender. No extra charges
consequent on any misunderstanding or otherwise shall be allowed.

Sufficiency to Tender

Description of item in the schedule of Quantities is brief and therefore, shall be read in
conjunction with the relevant drawings and specifications and the Contractor’s rate
shall be deemed to be for such complete work unless otherwise specified by the
Contractor while tendering. No claim whatsoever shall be entertained by the
Corporation on account of insufficiency of any rate as quoted in the Schedule of
Quantities and Rates. The Contractor shall be deemed to have satisfied himself before
tendering as to the correctness and sufficiency of his tender of the works and of the
rates and prices quoted in the Schedule of Quantities, which rates and prices shall,
except as otherwise provided, cover all his obligations under the contract and all
matters and things necessary for the proper completion, maintenance of the works and
shall also cover the cost of necessary protection, including labour, materials and
equipment to ensure safety and protection against all risks, accidents compensation
for injury to life and damage to property, if any, caused by the Contractor’s operation’s
connected with the work. The rates shall be firm and shall not be subject to change due
to variations during the entire period of execution of the work in cost of materials,
labour conditions or any other conditions whatsoever. The rates quoted by the
tenderer shall be inclusive of all taxes, duties and other statutory levies.

5 (a).08 Discrepancies and Adjustment of Errors

The Several documents forming the Contract are to be taken as mutually explanatory of
one another, detailed drawings being followed in performance to small scale drawings
and figured dimensions in preference to scale and Special Conditions in preference to
General Conditions.

If there are varying or conflicting provisions made in any one document forming part of

the Contract, the Accepting Authority shall be the deciding authority with regard to the
intention of the document.
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2. Any error in description quantity or rate in Schedule of Quantities or any omission there
from shall not vitiate the Contract or release the Contractor from the Execution of the
whole or any part of the works comprised therein according to drawings and
specifications or from any of his obligations under Contract.

3. If on check there are found to be differences between the rates given by the Contractor
in words and figures or in the amount worked out by him in the Schedule of Quantities
and General Summary, the same shall be adjusted in accordance with the following

rules:-

(@)

(b)

©

(d)

In the event of a discrepancy between description in words and figures quoted by

a Tenderer, the description in words shall prevail.

In the event of an error occurring in the amount column of Schedule of
Quantities as a result of wrong extension of the unit rate and quantity the unit
rate shall be regarded as firm and extension shall be amended on the basis of the
rate.

All errors in totaling in the amount column and carrying forward totals shall be
corrected

The totals of various sections of Schedule of Quantities amended shall be carried
over to the General summary and the tendered sums amended accordingly. The
tendered sum so allotted shall, for the purpose of the tender, be substituted for
sum originally tendered and considered for acceptance instead of the original
sum quoted by the Tenderer. Any rounding off of totals in various sections of
Schedule of Quantities or in General summary by the Tenderer shall be ignored.

5(a).09 Security Deposit

The Contractor shall permit the Corporation at the time or making any payment to
him for work done under the Contract to deduct such sums as will along with the
amount of the Earnest Money already deposited amount to 10% on the gross amount
of bill till the sums and deducted amount to the figure shown in 9 (c) of Schedule-F.

(@)

(b)

©

All Compensation or other sums of money payable by the Contractor under the
terms of this contract or any other contract or any other account whatsoever
may be deducted from or paid by the sale of sufficient part of his security
deposit or from the interest arising there from or from any sums which may be
due or become due to the Contractor by the Corporation on any account
whatsoever and in the event of his security deposit being reduced by reason of
any such deduction or sale as aforesaid the Contractor shall within fourteen
days of receipt of notice of demand from the Engineer-in-charge make good the
deficit.

Refund of Security Deposit: One half of the Security Deposit refundable to the
Contractor worked out on the basis of the value of work completed shall be
refunded to the Contractor on the Engineer-in-charge certifying in writing that
the work has been completed.

On expiry of the Defects liability period refund to Contractor the remaining
portion of the Security Deposit provided the Engineer-in-charge is satisfied that
there is no demand outstanding against him.
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Deviation/Variation Extent & Pricing

The Engineer-in-charge shall have power (i) to make alteration in omissions from,
addition to, or substitution for the original specifications, drawings, designs and
instructions that may appear to him to be necessary or advisable during the progress
of the work, and (ii) to omit a part of the works in case of non-availability of a portion
of the site or for any other reasons, and the Contractor shall be bound to carry out the
works in accordance with any instructions given to him in writing signed by the
Engineer-in-charge and such alterations, omissions, additions or substitution shall
form part of the contract as if originally provided therein and any altered, additional
or substituted work which the Contractor may be directed to do in the manner above
specified as part of the works, shall be carried out by the Contractor on the same
conditions in all respects including price on which agreed to do the main works,
except as hereinafter provided. Works, which radically changes the original nature of
the contract, Contractor shall nevertheless carry it out and the disagreement as to the
nature of the work and the rate to be paid thereof shall be resolved in manner
described hereunder.

The time or completion of the works shall, in the event of any deviations resulting
in additional cost over the Contract sum being ordered, be extended as follows if
requested by the Contractor.

(@) In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original Contract Sum; pls.

(b) 25% of the time calculated in (a) above or such further additional time as
may be considered reasonable by the Engineer-in-charge.

Rates or such additional altered or substituted work shall be determined by
the Engineer-in-charge as follow:-

(i) If the rate for additional, alter or substituted item of work is specified in the
Schedule of Quantities, the Contractor shall carry out the additional, altered
or substituted item at the same rate. In the case of composite tenders; where
two or more Schedules of Quantities may form part of the contract, the
applicable rate shall be taken from the Schedule of Quantities of that
particular part in which the deviation is involved, failing that at the lowest
applicable rate or the same item on work in the other Schedule of
Quantities.

(i)  If the rate for any altered, additional or substituted item or work is not
specified in the Schedule of Quantities the rate for that item shall be derived
from the rate or the nearest similar item specified therein. In case of
composite tenders where two or more Schedule of Quantities form part of
the contract, the rate shall be derived of quantities from that part of the
Contractor, the rate shall be derived from the nearest similar item in other
Schedule of Quantities.

(iii)  If the rate from any additional, altered or substantial item of work cannot
be determined in the manner specified in sub-paras (i) and (ii) above, then
such item of work shall be carried out at the rate entered in the C.P.W.D.
Schedule of Rates current rate then, plus/minus the percentage by which
the tendered amount of work actually awarded is higher or lower than the
estimated amount of the works actually awarded. (Applicable to
Measurement Contracts based on item rates or Lump-sum contracts based
on Bills or Quantities or percentage Rate Contracts).
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(iv) If the rate for any altered, additional or substituted item of work cannot
be determined in the manner specified in sub-Para (i) to (iii) above, the
Contractor shall, within 14 days of the date of receipt of the order to carry
out the said work, inform the Engineer-in-charge of the rate which he
proposed to claim or such item of work, supported by analysis of the rate
claimed, and the Engineer-in-charge shall, within three months thereafter,
after giving due consideration to the rate claimed by the Contractor,
determine the rate on the basis of market rate(s). In the event of the
Contractor failing to inform the Engineer-in-charge within the stipulated
period of time, the rate which he proposed to claim, the rate for such item
shall be determined by the Engineer-in-charge on the basis of market
rate(s). For this purpose the purchase voucher etc. will be produced by the
Contractor to the Engineer-in-charge.

5 (a).11 Suspension of Works

The Contractor shall on receipt of the order in writing off the Engineer-in-charge
suspend the progress of the works or any part thereof for such time and in such
manner as the Engineer-in-charge may consider necessary for any of the following

reasons: -

0) on account of any default on part of the Contractor or

(i) for proper execution of the works or part thereof for reasons other than the
default of the Contractor, or

(iii)  for safety of the work or part thereof

5(a).12.1 Time and Extension for Delay

The time allowed for execution of the works as specified in the Schedule 'F or the
extended time, in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from the date of 15t day
after the date on which the Engineer-in-charge issues written orders to commence
the work or from the date of handing over the site whichever is later. If the
Contractor commits default in commencing the execution of the work as aforesaid,
Corporation shall without prejudice to any other right or remedy be at liberty to
forfeit the Earnest Money/Security Deposit absolutely.

5 (a).12.2 As soon as possible after the contract is concluded the Engineers-in-charge and the

5 (a).12.3

Contractor shall agree upon a Time bound Progress Chart. The chart shall be
prepared in direct relation to the time stated in the contract documents for
completion of all items of the work. It shall indicate the forecast of the dates of
commencement and completion of various trades or section of the work and may
be amended as necessary by agreement between the Engineer-in-charge and the
Contractor with the limitation of time imposed in contract documents, and further
ensure good progress during the execution of the work. The Contractor shall in all
cases in which the time allowed for any work exceeds one month (save for special
jobs) complete 1/8th of the whole of work before 1/4t of the whole time allowed
in the contract has elapsed: 3/8t of work before one half of such time has clasped
and 374t before 3/4t of such time has elapsed.

If the works be delayed by
(@) force major, or

(b) abnormally bad weather, or
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(c) serious loss or damage by fire, or

(d) civil commotion, local combination of workmen, strike or lockout, affecting
any of the trades employed on the work or

(e) delay on the part of other Contractors tradesman engaged by Corporation in
executing work not forming part of the Contractor.

(f)  non-availability of materials.

(g) non-availability or break-down of Tools and plants to be supplied by
Corporation, or

(h) any other cause which in the absolute discretion of the Corporation, is
beyond the Contractor’s control

Upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-charge but shall
nevertheless use continuously his best endeavor to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-charge to proceed with the work.

5 (a).12.4 Request for extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing
delay. The Contractor may also, if practicable, indicate in such request the period
for which extension is desired.

5(a).125 In any such case the Corporation may give a fair and reasonable extension of time
for completion of the work. Such extension shall be communicated to the
Contractor by the Engineer-in-charge in writing within 3 months of the date of
receipt of such request by the Engineer-in-charge.

5 (a).13 The Contractor shall arrange at his own expenses all tools, plant and equipment
(hereinafter referred toas T & P) required for execution of the work.

5 (a).131 The Contractor requires any item of T & P on hire from the Corporation, the
Corporation will, if such item is available and the same can be spared, hire it to the
Contractor at a rate to be fixed by the Engineer-in-charge.

5 (a).13.2 The period of hire will be reckoned from the commencement of the day of issue
upto the end of the day of the day of return (including all recognized holidays)
irrespective of the actual hour of issue and return. The Contractor will be exempt
from levy of any changes for the number of days he is called upon in writing by the
Engineer-in-Charge to suspend execution of the work, provided Corporation’s T &
P in question has, in fact, remained idle with the Contractor because of the
suspension, provided the Contractor, in case the period of suspension exceeds 11
days, returns Corporation’s T & P to the place from where it was issued.

5 (a).13.3 The Contractor shall be responsible for care and custody of Corporation's T & P
(including employment of chowkidar’s) during the period Corporation’s T & P
remain with him and any damage (fair wear and tear excepted) to any of the
equipment shall be made good at the Contractor’s expense to the satisfaction of
Engineer-in-charge unless such damage is caused because of negligence or crew
provided by the Corporation.

5 (a).13.4 The Corporation gives no guarantee in respect of output of his T & P hired to the
Contractor and no reduction in rates or any compensation shall be allowed on the
ground that the performance of Corporation’s T & P was not upto Contractor’s
expectation.
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Corporation’s T & P hired to the Contractor shall be returned at the place of issue
(unless otherwise directed) by the Contractor to the Engineer-in-charge on
completion of the work or section of work or earlier on termination of the hire by
the Corporation. Engineer-in-charge shall be entitled to terminate the hire on two
days notice without assigning any reason whatsoever and the Contractor shall
have no claim to any payment of compensation or otherwise whatsoever on
account of termination of hire of Corporation’s T & P by the Corporation. In such
an event, however, a reasonable extension of time shall be given by the Engineer-
in-charge.

A Log Book for recording hours during which every item of Corporation’s T & P
issued to the Contractor has worked each day shall be maintained by the member
of the crew in-charge.

5(a).14.00 MATERIALS

a.

al.

a.2

The Contractor shall at his own expense, provide all materials required for the
works other than those, which are to be supplied by the Corporation

All materials to be provided by the Contractor shall be in conformity with the
specifications laid down in the relevant Indian standard and the Contractor shall, if
requested by the Engineer-in-charge furnish proof, to the satisfaction of the
Engineer-in-charge, that the materials so comply.

The Contractor shall, at his own expense and without delay, supply to the Engineer-
in-charge samples of materials proposed to be used in the works. The Engineer-in-
charge shall within seven days of supply of samples or within such further period
as he may require and intimate to the Contractor in writing whether samples are
approved by him or not, If sample are not approved, the Contractor shall forthwith
arrange to supply to the Engineer-in-charge for his approval fresh samples
complying with the specifications laid down in the Contract.

a.3. The Engineer-in-charge shall have full powers to require removal of any or all of the

a4.

materials brought to site by the Contractor which are not in accordance with the
contract specifications or do not conform in character or quality to samples
approved by him. In case of default on the part of the Contractor in removing
rejected materials the Engineer-in-charge shall be at liberty to have them removed
by other means. The Engineer-in-charge shall have full powers to procure other
proper materials to be substituted for rejected materials and in the event of the
Contractor refusing to comply, he may cause the same to be supplied by other
means. All cost, which may accrue upon such removal and/or substitution, shall be
borne by the Contractor.

The Contractor shall indemnify the Corporation servant or employee of the
Corporation against any action, claim or preceding relating to infringement or use
of any patent or design or any alleged patent or design or any alleged patent or
design rights and shall pay any royalties or other charges which may be payable in
respect of any article or material or part thereof included in the contract. In the
event of any claim being made or action being brought against Corporation in
respect of any such matters as aforesaid, the Contractor shall immediately be
notified thereof.

Provided that such indemnity shall not apply when such infringement has taken
place in complying with the specific directions issued by the Corporation but the
Contractor shall pay any royalties or other charges payable in respect of any such
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use, the amount so paid being reimbursed to the Contractor only if the use was the
result of any drawing and/or specification issued after submission of the tender.

All charges on account of Octroi terminal or sales tax and other duties on materials
obtained for the works from any source (excluding materials supplied by the
Corporation) shall be borne by the Contractor.

The Engineer-in-charge shall be entitled to have test carried out for any materials
supplied by the Contractor other than these for which satisfactory proof has
already been furnished, at the cost of the Contractor and the Contractor shall
provide at his expense all facilities, which the Engineer-in-charge may require for
the purpose.

5 (a).15.00 Delay in Obtaining Materials by the Corporation

15.a.7. Materials to be supplied by the Corporation are shown in Schedule-B, which also

stipulates quantum, place of issue and rate(s) to be charged in respect thereof.

15b.1. If after acceptance of the tender the Contractor desires the Corporation to supply

15b.2

15b.3.

15b4.

15b5.

15b.6

any other materials, such materials may be supplied by the Corporation, if
available at rates to be fixed by the Engineer-in-charge and on payment before the
materials are issued to the Contractor.

For the materials listed in Schedule-B, which the Corporation has agreed to supply
the Contractor, he shall give a reasonable notice in writing to his requirements to
the Engineer-in-charge in accordance with the agreed phased programme. Such
materials shall be set off or deducted, as and when materials are consumed in
items or work for which payment is being made to the Contractor, from any sums
then due or which payment is being made to the Contractor, from any sums then
due or which may after become due or which may after become due to the
Contractor, under the Contract. At the time of submission of bills the Contractor
shall properly account for the materials issued to him to the satisfaction of the
Engineer-in-charge, certify that balance of materials supplied is available at site.

The Contractor shall bear the cost of loading, transporting to site, unloading,
storing under cover as required, assembling and joining the several parts together
as necessary incorporating of fixing materials in the works including all
preparatory work of whatsoever description as may be required.

All materials issued to the Contractor by the Corporation for incorporation or
fixing in the works (including preparatory work) shall on completion or on
foreclosure of the work be returned by the Contractor at his expense, at the place
of issue, after making due allowance for actual consumption reasonable wear and
tear and/or waste. If the Contractor is require to deliver such materials at a place
other than the place of issue, he shall do so and the transportation charges from
the site to such place, less the transpiration charges which would have been
incurred by the Contractor had such materials been delivered at the place of issue,
shall be borne by the Corporation.

Surplus materials returned by the Contractor shall be credited to him by the
Engineer-in-charge at rates not exceeding these at which these were originally
issued to him after taking into consideration any deterioration of damage, which
may have been caused to the said materials list in the custody of the Contractor.

If on completion of works the Contractor fails to return surplus materials out of
these supplied by the Corporation then in addition to any other liability which the
Contractor would incur the Engineer-in-charge may, by a written notice to the
Contractor require him to pay within a fortnight of receipt of the notice, for such
unreturned surplus materials at double the issue rate.
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Owing to difficulty in obtaining certain controlled and other materials in the
market, the Corporation has undertaken to supply them as specified in Schedule-B.
There may be delay in obtaining these materials by the Corporation and the
Contractor is therefore, required to keep himself in touch with the day to day
position regarding the supply of materials from the Engineer-in-charge and to so
adjust the progress of the work that their labour may not remain idle in obtaining
the materials. It should be clearly understood that no claim whatsoever shall be
entertained by the Corporation on account of delay in supplying materials.

5 (a).16.00 GENERAL

16.c.

16.cl

16.c.2

5 (a).17.00

Materials required for the works, whether brought by the Contractor or supplied
by the Corporation, shall be stored by the Contractor only at place approved by the
Engineer-in-charge Storage and safe custody of materials shall be the
responsibility of the Contractor.

Corporation’s official concerned with the contract shall be entitled at any time to
inspect and examine any materials intended to the used in or on the works, either
on the site or at factory or work shop or other places where such materials are
assembled, fabricated, manufactured, obtained and the Contractor shall give such
facilities as may be required for such inspection and examination.

Materials supplied by the Corporation and brought to the site by the Contractor
shall not be removed of the site without the prior written approval of the
Engineer-in-charge. But whenever the works are finally completed the Contractor
shall at his own expense forthwith return the all surplus materials originally
supplied to him as per stipulation in the contract.

LABOUR

The Contractor shall engage labour in sufficient number to maintain the required
rate or progress and of quality to ensure workmanship of the degree specified in
the contract and to the satisfaction of the Engineer-in-charge. The Contractor shall
not employ in connection with the works any person who has not completed
eighteen years of age.

17.1 The Contractor shall furnish to the Engineer-in-charge at the intervals mentioned in

17.2

17.3

174

Schedule-F a distribution return of the number and description by trades of the
work people employed on the works. The Contractor shall also submit on the 4th
and 19t of every month to the Engineer-in-charge a true statement showing in
respect of the second half of the preceding month and the first half of the current
month (i) the accident that occurred during the said fortnight showing the
circumstances and or which happened and the extent of damages and injury
caused by them and (ii) the number of female workers who have been allowed
maternity benefit as provided in the Maternity Benefit Act 1961 or Rules made
there under and the amount paid to them.

The Contractor shall pay to labour employed by him wages not less than fair
wages as defined in the Contract Labour (Regulation & Abolition) Act, 1970 and
Rules made there under.

The Contractor shall in respect of labour employed by him comply with or cause to
be complied with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules
made there under in regard to all matters provided therein.

The Contractor shall comply with the provisions of the payment of wages Act, 1938,
Workmen’s Compensation Act, 1923, Industrial dispute Act, 1947, Maternity
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Benefit Act, 1961 and Mines Act, 1952 or any other law relating there to and rules
made there under.

17.4(a) The Contractor shall be liable to pay his contribution to the Employees State
Insurance Scheme in respect of all labour employed by him for the execution of
the contract, in accordance with the provision of “the Employee State Insurance
Act, 1945” as amended from time to time and as applicable in this case. In case
the Contractor fails to submit full details of his account of labour employed and
the contribution payable, the Engineer-in-charge shall recover from the running
bills of Contractor an amount of contribution as assessed by him. The amount so
recovered shall be adjusted against the actual contribution payable under
Employees State Insurance Scheme.

175 The Engineer-in-charge shall on a report having been made by an inspecting
staff as defined under the Contract Labour ((Regulation & Abolition) Act, 1970
and Rules made there under have the power to deduct the money due to the
Contractor any sum required or estimated to be required for making good the
loss suffered by worker or workers by reason of non-fulfillment of the
conditions of the contract for the benefit of workers, non-payment of wages or
deductions made from his or their wages which are not justified by the terms of
the contract or nonobservance of the said Act.

17.6  The contactor shall indemnify the Corporation against any payment to be made
under and for observance of the Contract Labour (Regulation & Abolition) Act,
1970 and Rules made there under without prejudice to his right to claim
indemnity from his sub-Contractors.

17.7 In the event of the Contractor committing a default or breach of any of the
provisions of aforesaid Acts and Rules made there under/amended from time to
time or furnishing any information or submitting or filling any
from/Register/Slip under the provisions of the law which is materially incorrect,
them on the report of Inspecting Officer, the Contractor shall without prejudice
pay to the Corporation a sum not exceeding liabilities for such defaults including
liquidated damaged etc., for every default, breach of furnishing, making
submitting, filling materially incorrect statement as may be fixed by the labour
department and the Contractor should indemnify the Corporation against all
such liabilities.

5(a).18.00 Model Rules for Labour Welfare

18.01 The Contractor shall at his own expense comply with or cause to be complied with
Model Rules for labour welfare as provided under the rules framed by the
appropriate Government from time to time for the protection of health and for
making sanitary arrangements for workers employed directly or indirectly on
the works. In case the Contractor fails to make arrangements as aforesaid the
Engineer-in-charges shall be entitled to do and recover the cost thereof from the
Contractor.

Failure to comply with model rules for labour welfare, Safety code or the
provisions relating to report on accident and to grant maternity benefits to
female workers shall make the Contractor liable to pay to the Corporation as
liquidation damages an amount not exceeding Rs.50.00 for each default or
materially incorrect statement. The decision of the Engineer-in-charge in such
matters based on reports from the Inspecting Officer shall be final and binding
and deductions for recovery of such liquidated damages may be made from any
amount payable to the Contractor.
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18.02 The Contractor shall not be permitted to enter (other than for inspection
purpose) or take possession of the site until instructed to do so by the Engineer-
in-charge in writing. The portion of the site to be occupied by the Contractor
shall be indicated by the Engineer-inOcharge at site and the Contractor shall on
no account be allowed to extent his operations beyond these areas.

In respect of any land allotted to the Contractor for purposes of or in connection
with the contract, the Contractor shall be a license subject to the following and
such other terms and conditions as may be imposed by the licenser:-

)] that he shall pay a nominal license fee of Rs.1.00 per year or part of a year for
use and occupation, in respect of each and every separate area of land allotted to
him;

ii)  that such use or occupation shall not confer any right of tenancy of the land to
the Contractor:;

iii)  That the Contractor shall be liable to vacate the land on demand by the Engineer-
in-charge.

iv) That the Contractor shall have no right to any construction over this land
without the written permission of the Engineer-in-charge. In case he is allowed
to construct any structure he shall have to demolish and clear the same before
handing over the completed work unless agreed to the Contractor.

18.03  The Contractor shall provide, if necessary or if required on the site, all temporary
access, there to and shall alter, adapt and maintain the same as required from
time to time and shall take up and clear them away as and when no longer
required and as and when ordered by the Engineer-in-charge and make good all
damage done to the site.

5(a).19.00 Setting out the works

The Engineer-in-charge shall supply dimensioned drawings, levels and other
information necessary to enable the Contractor to set out the works. The
Contractor shall provide all labour and setting out the works and responsible for
the accuracy of the same. He shall amend at his own cost and to the satisfaction
of the Engineer-in-charge any error found at any stage, which may arise through
inaccurate setting out unless such error is based on incorrect data furnished in
writing by the Engineer-in-charge, in which case the cost or rectification shall be
borne by the Corporation. The Contractor shall protect and preserve all bench
marks used in setting out the works till end of the Defect Liability period unless
the Engineer-in-charge directs their earlier removal.

5 (a).20.00 Site Drainage

All water, which may accumulate on the site during the progress of the works or
in trenches and excavation, shall be removed from the site to the satisfaction of
the Engineer-in-Charge at the Contractor’s expense.

5(a).21.00 Contractor’s supervision — Site Supervision Staff

The Contractor shall engage and keep at site, qualified technical staff/Engineer
with necessary supporting supervisory staff or sufficient experience of all types
of works covered by this contract and they should have all necessary authority
to receive materials from the Corporation, issue valid receipt for the same,
engage labour etc. and proceed with the work as required for speedy execution
of the work.
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5(a).22.00 Duties and Powers of Engineer-in-charge’s Representative

2201

22.02

22,03

The duties of the Representatives of the Engineer-in-charge are to watch and
supervise the works and to test and examine any materials to be used or
workmanship employed in connection with works. He shall have no authority to
order any work involving any extra payment by the Corporation nor to make any
variation in the works.

The Engineer-in-charge may from time to time in writing delegate to his
representative any of the powers and authorities vested in the Engineer-in-
charge and shall furnish to the Contractor copy of all such written delegation of
powers and authorities, Any written instruction or written approval given by the
Representative of the Engineer-in-charge to the Contractor within the terms of
such delegation shall bind the Contractor and the Corporation as though it had
been given by the Engineer-in-charge.

Failure of the Representatives of the Engineer-in-charge to disapprove any work
or materials shall not prejudice the power of the Engineer-in-charge there after
to disapprove such work or materials and to order the pulling down, removal or
breaking up thereof.

If the Contractor shall be dis-satisfied with any decision of the Representative of
the Engineer-in-charge he shall be entitled to refer matter to the Engineer-in-
charge who shall thereupon confirm, reverse or vary such decision.

5(a).23.00 Removal of Workmen

The Contractor shall employ in and about the execution of the works only such
persons as are skilled and experienced in their several trades and Engineer-in-
charge shall be at liberty to object to and require the Contractor to remove from
the works any person employed by the Contractor, in or about the execution of
the work who in the opinion of the Engineer-in-charge misconducts himself or
incompetent or negligent in the proper performance of his duties and such
person shall not he again employed upon the works without permission of the
Engineer-in-charge.

5(a).24.00 Workingduring Night or on Sundays and Holidays

Subject to any provision to the contrary contained in the contract, none of the
permanent works shall be carried out during night or on Sundays or on
authorized holidays without the permission in writing of Engineer-in-charge
except when the work is unavoidable or absolutely necessary for the safety of
life, property of works in which case the Contractor shall immediately advise the
Engineer-in-charge accordingly.

5 (a).25.00 Completion Certificate

2501

As soon as the work is completed, the Contractor shall give notice of such
completion to the Engineer-in-charge and within ten days of receipt of such
notice the Engineer-in-charge shall inspect the work and shall furnish the
Contractor with a certificate of completion indicating (a) the date of
completion. (b) defects to be rectified by the Contractor and/or (c)
items for which payment shall be made at reduced rates. When separate
periods of completion have been specified for items or groups or items, the
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Engineer-in-charge shall issue separate completion certificate for such items or
groups of items. No certificate of completion shall be issued, until Contractor
shall have removed from the premises on which the work has been executed all
scaffolding, sheds and surplus materials except such as are required for
rectification of defects, rubbish and all huts and sanitary arrangements required
for his workmen on the site in connection with the execution of the work, as
shall have been erected by the Contractor for the workmen and cleared all dirt
from all parts of building (s) in, upon or about which work has been executed or
which he may have had possession for the purpose of the execution thereof and
cleaned floors, gutters and drains, cased doors and sashes, oiled locks and
fastening leveled keys clearly and handed them over to the Engineer-in-charge.
If the Contractor shall fail to comply with any of the requirements of this
conditions as aforesaid on or before the date of completion of the works, the
Engineer-in-charge may at the expense of the Contractor fulfill such
requirements and dispose of the scaffolding, surplus materials except for any
sum actually realized by the sale thereof less the cost of fulfilling the
requirements and any other amount that may be due from the Contractor. If the
expense of fulfilling such requirements is more than the amount realized or such
disposal as aforesaid, the Contractor shall furnish on demand pay such excess,

If at any time before completion of the entire work, items of groups of items for
which separate periods of completion have been specified, have been completed,
the Engineer-in-charge with the consent of the Contractor take possession of any
part or parts of same (any such part being hereinafter in this conditions referred
to as the relevant part) then not with-standing anything expressed or implied
elsewhere to this contract.

Within ten days of the date of completion of such items or groups of items or of
possession of the relevant part the Engineer-in-charge shall issue completion
certificate for the relevant part as in Condition 32 (01) above provided the
Contractor fulfils his obligations under that condition for the relevant part.

The defects liability period in respect of such items and the relevant part shall
be deemed to have commenced from the certified date of completion of such
items or the relevant part as the case may be.

The Contractor may reduce the value insured to extent of full value of the
completed items or relevant part as estimated by the Engineer-in-charge for
this purpose. This estimate shall be applicable for this purpose only and for no
other.

For the purpose of ascertaining compensation for delay in completion of the
work relevant part will be deemed to form a separate item or group with date
of completion as given in the Contractor as extended under the relevant
condition and actual date of completion as certified by the Engineer-in-charge
under this condition.

5(a).26.00 Compensation for Delay

2601

If the Contractor fails to maintain the required progress in terms of the condition
of this contract or to complete the work and clear the site on or before the
contract or extended date/period of completion, he shall, without prejudice to
any other right or remedy of the Corporation on account of such breach, pay as
agreed compensation amount calculated as stipulated below or such similar
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amount as the contract value of the work for every week that the progress
remains below that specified or that the work remain incomplete.

This will also apply to items or group of items for which separate period of
completion has been specified.

For this purpose the terms ‘Contract Value’ shall be the value at contract rates of
the works as ordered

(@) Completion period (as originally stipulated) : @ 1 percent per week

not exceeding 6 months

(b) Completion period (as originally stipulated) : @ %z percent per week

Exceeding 6 months and not exceeding 2 years

(c) Completion period (as originally stipulated) : @ Y4 percent per week

2702

Exceeding 2 years

Providing always that the total amount of compensation for delays to be paid
under this condition shall not exceed the under noted percentage of the contract
value of the item or group of items of work for which a separate period of
completion is given.

(a) Completion period (as originally stipulated) : 10 percent

not exceeding 6 months

b) Completion period (as originally stipulated) : 7 Y2 percent
( p p g ysup p

Exceeding 6 months and not exceeding 2 years

(c) Completion period (as originally stipulated) : 5 percent

Exceeding 2 years

27.03 The amount of compensation may be adjusted or set of against any sum payable to

5 (a).28.00

28.01

the Contractor under this or any other contract with the Corporation.

Defects Liability Period

The Contractor shall be responsible to made good and remedy at his own
expenses within such period as may be stipulated by the Engineer-in charge any
defect which may develop or may be noticed before the expiry of the period
mentioned in Schedule-F hereto from the certified date of completion and
intimation of which has been sent to the Contractor within seven days of the
expiry of the said period by a letter sent by hand delivery or by registered post.

From commencement to completion of the works, the Contractor shall take full

responsibility for the care thereof and for taking precaution to prevent loss or
damage and to minimize, loss or damage to greatest extent possible and shall be
liable for any damage or loss that may happen to the works or any part thereof and
all government T & P from any cause whatsoever (save and except the Excepted
Risks) and shall at his own cost repair and make good the same so that at
completion, the works and all Corporations T & P shall be in good order and
conditions and in conformity in every respect with the requirements of contract and
instructions of the Engineer-in-charge.
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28.02 Provided always that the Contractor shall not be entitled to payment unless
the Contractor shall insure the works (from commencement to completion), the
Corporation’s T & P hired by the Contractor and all materials at site, to their full
value (as to Corporation’s T & P according to the value indicated in Schedule - C,
against the risk of loss or damage from whatever cause arising other than the
excepted risks. The said insurance shall be in the joint names of the Corporation and
the Contractor. The Contractor shall deposit with the Engineer-in-charge the said
policy or policies. All moneys payable by the insurance under such policy or policies
shall be recovered by the Corporation and shall be paid to the Contractor in
installments by the Engineer-in-charge for the purpose of rebuilding or replacement
or repair of the works and/or goods destroyed or damaged as the case may be
provided however if the amount payable by the insurers in respect of any claim
under such a policy is not in excess of the amount mentioned in Schedule-F the same
may be recovered by the Contractor directly from the insurers and shall be utilized
by him for the purpose of re-building or replacement or repairs of the work and/or
goods destroyed or damaged as the case may be.

28.03 If the Contractor has a blanket insurance policy for all his works and the
policy covers all the items to be insured under this conditions, the said policy shall
be assigned by the contract in favour of the Corporation; provided however if any
amount is payable under the policy by the insurer in respect of works other than the
work under this contract the same may be recovered by the Contractor directly from
the insurers.

28.04 Where the Corporation building or a part thereof is rented by the contract he
shall insure the entire building if the building or any part thereof is used by him for
the purpose of storing or using materials of combustible nature, as to which the
decision of the Engineer-in-charge shall be final and binding.

28.05 The Contractor shall indemnify and keep indemnified the Corporation against
all losses and claims for injuries or damage to any person or any property
whatsoever which may arise out of or in consequence of the construction and
maintenance of works and against all claims, demands proceedings, damages, costs,
charges and expenses whatsoever in respect of or in relation thereto PROVIDED
always that nothing herein contained shall be deemed to render the Contractor liable
for or in respect of or to indemnify, the Corporation against any compensation or
damage caused by the Expected Risks.

28.06 The Contractor shall at all times indemnify the Corporation against all claims,
damages, or compensation under the provisions of payment of wages Act, 1936,
Minimum Wages Act, 1948, Employer's Liability Act, 1938, the Workmen'’s
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit Act,
1961 or any modification thereof any other persons in or about the works, whether
in the employment of Contractor or not, (save and except where such accident or
injury has resulted from any act of the Corporation, its agents, or servants) and
against all sum or sums which may with the consent of Contractor be paid to
compromise or compound any such claim. Without limiting his obligations and
liabilities as above provided, the Contractor shall insure against all claims, damages
or compensation payable under the Workmen’s Compensation Act, 1923 or any
modification thereof or any other law relating thereof.

28.07 The aforesaid insurance policy/policies shall provide that they shall not be
cancelled till the Engineer-in-charge has agreed to their cancellation.
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The Contractor shall prove to the Engineer-in-charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defect Liability
period.

The Contractor shall ensure that similar insurance policies are taken out by
his sub-Contractor (if any) and shall be responsible for any claims or losses to the
Corporation resulting from their failure to obtain adequate insurance protection in
connection thereof. The Contractor shall produce or cause to be produced by his sub-
contractors (if any) as the case may be the relevant policy or policies and premium
receipts as and when required by the Engineer-in-charge.

28.10 If the Contactor and/or his sub-Contractor (if any) shall fail to effect and keep

in force the insurance referred to above or any other insurance which he/they may
be required to effect under the terms of the contract, then and in any such case the
Corporation may, without being bound to, effect and keep in force any such
insurance and pay such premium or premium as may be necessary for that purpose
and from time to time deduct the amount so paid by the Corporation from any
money due or which may become due to the Contractor or recover the same as debt
due from the Contractor.

28.11 Termination of Contract for Death

If the Contractor is an individual or a proprietary concern and the individual or
the proprietor dies and if the Contractor is a partnership concern and one of the
partners dies than unless the Accepting Authority is satisfied that the legal
representatives of the individual Contractor or of the Proprietor of the
proprietary concern and in the case of partnership, the surviving partners are
capable of carrying out the work, shall proceed to cancel the contract as to its in
completed part without the Corporation being in any way liable to payment of
any compensation to the estate of the deceased Contractor and/or to the
surviving partners of the Contractor’s firm on account of the cancellation of the
contract. The decision of the Accepting Authority that the legal representatives
of the deceased Contractor are unable to complete the contract shall be final and
binding on the parties. In the event of such cancellation the Corporation shall not
hold the estate of the deceased contract and/or the surviving partners of the
Contractor’s firm liable in damages for not completing the Contract.

5(a).29.00 Cancellation of Contract in full or part

If the Contractor:

(@)

(b)

©

At any time makes default in proceeding with the works with due diligence and
continue to do so after a notice in writing of 7 days from the Engineer-in- charge:
or

Commits default in complying with any of the terms and condition of the
Contract and does not remedy it or take effective steps to remedy it within 7
days after a notice in writing is given to him in that behalf by the Engineer-in-
charge: or

Fails to complete the works or items or work with individual dates of
completion, and does not complete them white in the period specified in a notice
given in writing in that behalf by the Engineer-in-charge.
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Commits default in unauthorized transfer/removal from the work site of any
material for which payment has been claimed or indulges in unauthorized
transfer/removal of materials/Tools and plants issued by the Corporation for
incorporation/use in the specific work without the written permission of
Engineer-in-charge.

Shall offer or give or agree to give to any person in Corporation’s service or to
any other person on his behalf any gift or consideration of any kinds as an
inducement or reward for doing or forbearing to do or for having done or
forborne to do any act in relation to the obtaining or execution of this or any
other contract for the Corporation; or

Shall enter into a Contract with the Corporation in connection with which
commission has been paid or agreed to be paid by him or to his knowledge
unless the particulars of any such commission and the terms of payment thereof
have previously been disclosed in writing to the Accepting Authority/Engineer-
in-charge: or

Shall obtain a contract with the Corporation as a result cartel tendering or by
other non-bonafide methods of competitive tendering: or

Being an individual, or if a firm, any partner thereof, shall at any time be
adjudged insolvent or have a receivers order for administration of his estate
made against him of shall take any proceedings for liquidation or composition
(other than a voluntary liquidation for the purpose of amalgamation or
reconstruction) under any Insolvency Act for the time being in force for the
sequestration of his estate or

Being a Corporation, shall pass a resolution or the Court shall make an order for
the liquidation of its affairs, or a receiver or manager on behalf of the debenture
holders shall be appointed or a circumstances shall arise which entitle the Court
to appoint a receiver or manager; or

Shall suffer an execution being levied on his good and allow it to be continued for
aperiod of 21 days; or

Assigns, transfers, sublets (engagement of labour on a piece work basis or of
labour with materials not to be incorporated in the work shall not be deemed to
be subletting) or attempts to assign, transfer or sublet the entire works or any
portion thereof without the prior written approval of the Accepting Authority.

The Accepting Authority may, without prejudice to any other right to remedy which shall
have accrued or shall accrue thereafter to the Corporation by written notice cancel the
Contract as whole or only such items of work in default from the Contract.

5(a).30.01 The Accepting Authority shall on such cancellation have powers to:

(@)

take possession of the site and any materials, constructional plant, implements,
stores, etc., thereon, and/or

(b) Carry out the incomplete work by any means at the risk and cost of the Contractor.

5 (a).31.02

On cancellation of the Contract in full or in part the Engineer-in-charge shall
determine what amount, if any, is recoverable from the Contractor for
completion of the works or part of the works or in case the works or part the
works is not be completed, the loss or damage suffered by the Corporation. In
determining the amount, credit shall be given to Contractor for the value of the
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work executed by him upto the time of cancellation, the value of Contractor’s
materials taken over and incorporated in the work, and use of tackle and
machinery belonging to the Contractor.

Any excess expenditure incurred or to be incurred by the Corporation in
completing the works or part of the works or the excess loss or damages
suffered or may be suffered by the Corporation as aforesaid after allowing such
credit shall be recovered from any money due to the Contractor on any account
and if such moneys are not sufficient the Contractor shall be called upon in
writing to pay the same within 30 days

If the Contractor shall fail to pay the required sum within the aforesaid period of
30 days. The Engineer-in-charge shall have the right to sell any or all of the
Contractor’'s unused materials, constructional plant, implements, temporary
buildings, etc. and apply the proceeds of the sale thereof towards the satisfaction
of any sums due from the Contractor under the Contract and if thereafter there
by any balance outstanding from the Contractor, it shall be recovered in
accordance with the provisions of the Contract.

5 (a).34.05 Any sums in excess of the amounts due to the Corporation and unsold materials,

constructional plant, etc. shall be returned to the Contractor, provided always
that if cost or anticipated cost of completion by the Corporation of the works is
less than the amount which the Contractor would have been paid had he
completed the works or part of the works, such benefit shall not accrue to the
Contract.

5 (a).35.00 Liability for Damage, Defects or Imperfections and Rectification thereof

If the Contractor or his workman or employees shall injure or destroy any part of
the building in which they may be working or any building road, fence etc.
contiguous to the premises on which the work or any part of its being executed
or if any damage shall happen to the work while in progress the Contractor shall
upon receipt of a notice in writing in that behalf make the same good at his own
expense. If it shall appear to the Engineer-in-charge or his Representative at any
time during construction or reconstruction or prior to the expiry of the Defects
liability period that any work has been executed with unsound, imperfect or
unskilled workmanship or that any materials are of a quality interior to that
contracted for; or otherwise not in accordance with the Contract or that any
defect, shrinkage or other fault have appeared in the work arising out of defective
or improper materials or workmanship, the Contractor shall, upon receipt of a
notice in writing in that behalf from the Engineer-in-charge, forthwith rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
be at his as own expense, within the period to be specified by the Engineer-in-
charge, who may rectify or remove and re-execute the work and/or remove and
replace with others the materials or articles complained of, as the case may be, by
other means at the risk and expense of the Contractor, in the event of
Contractor’s failure to comply with the instruction of Engineer-in-charge.
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VALUATION AND PAYMENT

5 (a).36.00 Records and Measurement

The Engineer-in-charge, shall except as otherwise stated ascertain and determine
the value of the works done in accordance with the measurement recorded and
the contracted rates for each such items of work.

36.01 All items having a financial value shall be entered in Measurement Book, Level
Book, etc. prescribed by the Corporation so that a complete record is obtained of all
work performed under the contract.

36.02  Measurement shall be taken jointly by the Engineer-in-charge or his authorized
representative and by the Contractor or his authorized representative.

36.03  Before taking measurement of any work, the Engineer-in-charge or the persons
deputed by him for the purpose shall give a reasonable notice to the Contractor. If
the Contractor fails to attend or send as authorized representative for measurement
after such a notice or fails to countersign or to record the objection within a week
from the date of measurement, then in any such event, measurements taken shall be
deemed to be correct measurements of the work.

36.04  The Contractor shall, without extra charge, provide assistance with every
appliance, labour and other things necessary for measurement.

36.05  Measurement shall be sighed and dated by both parties each day on the Site on
completion of measurement. If the Contractor objects to any of the measurements
recorded on behalf of the Corporation, a note to that effect shall to made in the
measurement book by both parties engaged in taking the measurement.

36.06 Where mode of measurement is not otherwise specified, the measurement shall
be taken at Site as per the latest I.S. Code of practice at the time of tendering.

5 (a).37.00 Method of Measurement

Except where any general or detailed description of the work in quantities
expressly shown to the contrary, Schedule of Quantities shall be deemed to have
been prepared and measurements shall be taken in accordance with the
procedure set forth in the Schedule of Rates/Specification not withstanding any
provision in the relevant Standard Method of Measurement or any general or local
custom. In the case of items, which are not covered by the Schedule of
Rates/Specification, measurement shall be taken in accordance with the relevant
standard method of measurement issued by the Indian Standard Institution.

5 (a).38.00 Payment of Account

Interim bills shall be submitted by the Contractor at intervals mentioned in
Schedule — F on or before the date fixed by the Engineer-in-charge for the work
executed. The Engineer-in-charge shall then arrange to have the bill verified by
taking or causing to be taken, where necessary, the requisite measurements of the
work.

38.01 Payment on account for amount admissible shall be made on the Engineer-in-charge
certifying the sum to which the Contract is considered entitled by way of interim
payment for all work executed, after deducting there from the accounts already
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paid. The security deposit and such other amounts as may be deductible or
recoverable in terms of the Contract.

38.02 Any interim certificate given relating to work done or materials supplied may be
modified of corrected by any subsequent interim certificate or by the final
certificate. No certificate of the Engineer-in-charge supporting an interim payment
shall of itself be conclusive evidence that any work or materials to which it relates
is/are in accordance with the contract.

38.03 Pending consideration of extension of date of completion interim payment shall
continue to be made as herein provided.

5 (a).39.00 Time Limit for payment of final Bill

The final bill shall be submitted by the Contractor within three months of physical
completion of the works. No further claims shall be made by the Contractor after
submission of the final bill and these shall be deemed to have been waived and
extinguished. Payment of those items of the bill in respect of which there is no
dispute and of items in dispute, for quantities and at rates as approved by
Engineer-in-charge, shall be made within the period specified hereunder, the
period being reckoned from the date of receipt of the bill by the Engineer-in-

charge.
(a) Contract amount not exceeding Rs.5 lakhs : Four months
(b) Contract amount exceeding Rs.5 lakhs : Six months

5 (a).40.00 After payment of the amount of the final bill payable as aforesaid has been made,
the Contractor may, if he so desires, reconsider his position in respect of the
disputed portion of the final bill and if he fails to do so within 90 days his
disputed claim shall be dealt with as provided in the Contract provided however
no reimbursement or refund shall be made if the increase/decrease is not more
than +10% of the said price, and if so the reimbursement or refund shall be
made only on the excess over +10% provided that any increase will not be
payable if such increase has become operative after the contract or extended
date of completion of the works or items of work in question.

5(a).41.00 Qver payments and Underpayments

Whenever any claim for the payment of a sum of money to the Corporation arises
out of or under this contract against the Contractor the same may be deducted by
the Corporation from any sum then due or which at any time thereafter may
become due to the Contractor under this contract and failing that under any other
contract with the Corporation (which may be available with the Cooperation) or
from his security deposit ; or he shall pay the claim.

41.01 The Corporation reserves the right to carry out post payment audit and technical
examination of the final bill including all supporting vouchers, abstracts, etc. The
Corporation further reserve the right to enforce recovery of any over payment
when detected, not withstanding the fact that amount of the final bill may be
included by one of the parties as an item of dispute before an arbitrator appointed
under condition 52 of this contract and notwithstanding the fact that the amount
of the final bill figures the arbitration award.
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41.02 If as a result of such audit and technical examination any over payment
discovered in respect of any work done by the Contractor alleged to have been done
by him under the Contract, it shall be recovered by the Corporation from the
Contractor by any or all of the methods prescribed above or if any underpayment is
discovered, the amount shall be duly paid to the Contractor by the Corporation.

41.03  Provided that the aforesaid right of the Corporation to adjust overpayment
against amounts due to the Contractor under any other Contract with the
Corporation shall not extend beyond the period of two years from the date of
payment of the final bill or in case the final bill is a Minus Bill from the date the
amount payable by the Contractor under the MINUS final bill is communicated to the
Contractor.

41.04  Any amount due to the Contractor under this contract for underpayment may be
adjusted against any amount then due or which may at any time thereafter become
due before payment is made to the Contractor, from him to the Corporation on any
other contract or account whatsoever.

ARBITRATION AND LAW

5 (a).42.00 Except where otherwise provided for in contract all questions and dispute
relating to the meaning or the specifications, design, drawings and instructions
herein before mentioned as to the quality of workmanship or materials used on
the work or as to any other question, claim right, matter of thing whatsoever in
any way arising out of or relating to the contract designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerning the works, or the execution or failure to execute the same whether
arising during the progress of the work or after the completion or thereof shall
be referred to the sole arbitration, or otherwise concerning the works, or the
execution or failure to execute the same whether arising during the progress of
the work or after the completion or abandonment thereof shall be referred to
the sole arbitration of the Chairman and Managing Director of Uranium
Corporation of India Limited, Jaduguda and if the Chairman and Managing
Director is unable or unwilling to act to the sole arbitration of some other person
appointed by the Chairman and Managing Director willing to act as such
arbitrator. There will be no objection if the arbitrator so appointed is an
employee of Uranium Corporation of India Limited, Jaduguda and that he had to
deal with the matters to which the contract related and that in the course of his
duties as such he had expressed views on all or any other matters in dispute or
difference. The arbitrator to whom the matter is originally referred being
transferred or vacating his office or being unable to act for any reason, such
Chairman and Managing Director as aforesaid at the time of transfer vacation of
office of inability to act, shall appoint another person to act as arbitrator in
accordance with the terms of the contract such person shall be entitled to
proceed with the reference from the stage at which it was left by his
predecessor. It is also a term of this contract that no person other than a person
appointed by such Chairman and Managing Director, as aforesaid should act as
arbitrator and if for any reason, that is not possible, the matter is not to be
referred to arbitration at all. In all cases where the amount of the claim in
dispute is Rs.50,000/- (Rupees Fifty thousand only) and above, the arbitrator
shall give reasons for the award.
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Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory
modification or reenactment thereof and the rules made there under and for the
time being in force shall apply to the arbitration proceeding under this clause. It
is a term of the contract that the party involving arbitration under this clause
with the amount or amounts claimed in respect of each such dispute.

The Arbitrator(s) may from time to time with consent of the parties enlarge the
time, for making and publishing the award.

The work under the contract shall, if reasonably possible, continue during the
arbitration proceedings and no payment due or payable to the Contractor shall
be withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he
issues notice to both the parties fixing the date of the first hearing.

The Arbitrator shall give a separate award in respect of each dispute or
difference referred to him.

The venue of Arbitrator shall be such place as may be fixed by the Arbitrator, in
his sol discretion.

The award of the Arbitrator shall be final, conclusive and binding all parties to
this contract.

LAWS GOVERNING THE CONTRACT

This contract shall be governed by the Indian Laws for the time being in force
and it shall be deemed to have executed at Tummalapalle Project Site,
Tummalapalle, P.O. MC Palle, Vemula Mandal, District Kadapa, Andhra
Pradesh State within the ordinary Civil Jurisdiction of the Competent Courts
HYDERABAD and only competent court in the District
Hyderabad/Ranga Reddy shall have jurisdiction to determine the case.

--00--
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SECTION - Vi

SPECIAL CONDITIONS

6.01.00 SITE INVESTIGATIONS:

The Tenderers are advised to visit the site to acquaint themselves as to the nature
and location of the work, the general and local conditions particularly those bearing
upon transportation, disposal handling and storage of materials, availability of
labour, water, electric power and road, as also uncertainties of weather or similar
physical conditions of the site, the formation and conditions and level of the ground,
the character, quality and quantity of surface and sub-surface materials to be
encountered, including sub-soil water levels, the character of equipment and
facilities needed, preliminary to and during the progress of the work, and all other
matters which can be of, in any way affect the work and the cost thereof under the
contract.

6.02.00 Cement & Steel:

i)

Cement: Ordinary Portland cement (OPC) complying with the requirements of IS:

269 shall be used for making plain and reinforced concrete, cement grout and
mortar.
Other types of cement may be used depending upon the requirements of certain jobs
with the approval of the CONSULTANT/PURCHASER. These shall confirm to the
following standards.

Portland Blast Furnace slag

Cement L IS: 455
Rapid Hardening Portland

Cement L IS: 8041
43 grade Ordinary Portland

Cement L. IS: 8112
Hydrophobic Cement ... IS: 8043
53 grade Ordinary Portland

Cement L 1S: 12269

Steel

For Reinforcement:

Reinforcing bars for concrete shall be round steel bars of the following types as may
be shown on the drawing:

a) Plain mild steel bars confirming to Grade | of 1S:432 “ Mild Steel and
Medium Tensile Steel and hard Drawn Steel Wire for concrete
Reinforcement.”

b) High Yield strength deformed bars confirming to IS: 1786 “Specification
for High Strength Deformed Steel Bars & Wires for Concrete
Reinforcement”.

c) Reinforcement fabrics conforming to IS: 1566 “Hard Drawn Steel Wire
Fabric for Concrete Reinforcement.”
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All reinforcement bars shall be of uniform cross sectional area and be free from
loose mill scales, dust, loose rust, coats of paint, oil or other coatings which may
destroy or reduce bond.

The contractor shall construct at his own cost suitable godown at site of work for
storing adequate quantity of cement in weather proof walls. The cement shall be
stacked in rows of two bags each and not exceeding 10 bags in height. A clear
walking space of at least 500 mm shall be left in between the two rows as also from
the surface of side walls. No material shall be issued by department for construction
of contractor’s godown / hutment.

Steel Reinforcement: Steel bars of sections shall be stacked at site properly
preferably on wooden sleepers, to prevent excessive rusting.

Final Bills will not be entertained unless the same is accompanied by Royalty
clearance certificate issued by the Office of District Mining &Geology Office,
Yerraguntla, District Kadapa, Andhra Pradesh

MODE OF MEASUREMENT
Mode of measurement of quantities, lead, lift, deduction of voice etc., shall be as per

IS / CPWD specifications unless otherwise stated in the Schedule of Quantities
enclosed with this tender document.

6.07.00 CONTRACTOR’S CAMP

Cement must be stored in the godown to be constructed/arranged by the contractor
at their own cost in suitable place at work site. No claim for carriage of materials to
the work site shall be entertained.

6.10.00 TESTING OF MATERIALS

6.11.00

6.12.00

6.13.00

6.14.00

Contractor shall arrange for the testing of materials at his own cost as and when
required and instructed by the Engineer-in-charge or his representative (s). All
materials should conform to IS/CPWD specifications. Contractor should establish
site testing laboratory at their own cost for testing of cubes, construction materials,
soil compaction test etc. and provide required materials/samples to carried out
necessary testing related to the work as per latest IS/CPWD specification and test
reports in prescribed format to be submitted to the concern Engineer.

WATER/ ELECTRICITY
Contractor should make their own arrangement for water & Electricity

Cement and Reinforcement bars required for construction of contractor’'s hutments,
stores, go-down and site office shall be arranged by the contractor at his own cost.

In case of stoppage of work by local people/Bundh or any other reasons, no idle
charges will be paid by corporation towards Labour, Plant and Machinery etc. to the
contractor for this work.

No carriage / transportation for any material shall be paid by the department for this
work. Contractor should quote their rates accordingly.
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Unless specifically mentioned otherwise in the contract, the Tenderer shall quote for
the finished items and shall provide for the complete cost towards labour, materials,
erection and dismantling of necessary scaffolding, levies, all taxes, royalty, transport,
storage, repairs, rectification, maintenance till handing over, revenue expenses,
contingencies, overheads, profit and all incidental items not specifically mentioned
but reasonably implied and necessary to complete the work according to contract.

6.16.00 All the labour rules shall be flowed strictly as per Contract Labour (Regulation &

6.17.00

6.18.00

6.19.00

6.20.00

6.21.00

6.22.00

6.23.00

6.24.00

6.25.00

Abolition) Act, 1970. All registers, forms stipulated under minimum wages Act
should be maintained by the contractor and to be furnished to the corporation
before commencement of the work. In case of non-submission of above registers /
forms to the corporation regularly, contractor will not be allowed to continue to do
the work. In the event of the breach of aforesaid conditions, the contractor shall be
open for action as deemed fit by the concerned labour authorities of the State /
Central Government.

In case payment of labourers engaged for this work, has not been made on stipulated
payment day, Corporation shall compel the contractor to stop the work and
necessary action will be taken.

Necessary workmen insurance coverage shall be obtained by the contractor for the
workmen engaged at site and labour license, if applicable shall be obtained at his
own cost for the whole period of the contract and shall be furnished to the
corporation before commencement of the work without which contractor will not be
allowed to start the work.

Contractor shall have to provide the facilities under the provision of Contract labour

(Regulation & Abolition) Act, 1970 — Section — 16, 17, 18 and 19, Chapter — V -
“Welfare and Health of Contract Labour.

Quantity of any individual item may vary to any extent and be excluded altogether,

Contractor will carry out all works upto a total variation of + 15% (Fifteen
percent) on the contract price and all guoted rates shall remain firm within this
limit.

For bought-out items only acceptable brands and products of approved
manufacturers against each item shall be used unless otherwise agreed (in writing)
to by the Engineer.

Contractor shall strictly abide by the security rules and regulations enforced by the
owner time to time. The contractor shall provide proper identity cards, badges etc.
to his employees wherever directed by the Engineer.

MEDICAL CARE: The Contractor shall be fully responsible for any first aid and
emergency medical treatment to his employees. Necessary arrangement for this
purpose shall be made by the contractor at the site.

All temporary diversions of roads/drains required to commence/execute the job are
to be done by the contractor at their own cost.

Drawing:

One copy of the construction drawing will be supplied by UCIL for reference of the
contractor for execution of work.
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Rate: The rates quoted by the Tenderer shall be inclusive of all taxes, royalty, cess
etc. complete and all statutory requirements as applicable shall have to be complied
in letter and spirit under the scope of contract.

All the materials should be mentioned in the schedule and should be strictly as per
the specifications.

Material samples should be got approved by Engineer-in-Charge or his
representative before installation.

Wherever required blasting / boring should be carried out by the contractor as no
extra cost.

Care should be taken not to damage the roads and buildings. These should be
repaired and put back to original condition if damaged to the satisfaction of Chief
Supdt.[Civil] at no extra cost.

The bush cutting and cleaning of any obstructions shall be in scope of the contractor.

Before quoting, the bidder understand clearly the scope should get all doubts
cleared, physically see the site. UCIL will not agree for any extra claims.

Against each item, the amount should be written in figures and in words. The total
amount of the offer should be written in figures and in words.

*kkkkkkhkkkkkkhkkkkk
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ANNEXURE

SAFETY GUIDE FOR WORKS CONTRACTS
INDEX

Introduction

General Safety Provisions

Traffic

Safe Means of Access

Excavation, trenching and Earth Removal
Concreting

Demolition

Personal Protective Equipment
Painting

Lifting Machines & Tackles
Welding and Gas cutting

Grinding

Electricity

House keeping

Fire safety

Safety Work Permit

Work in Radiation Area

Work in and around Water Bodies
Medical Facilities

Safety Officer and Safety Coordinator
Reporting of Accident

Public Protection

Other Statutory Provisions

Safety of contractor’s employees

Guidelines and General Procedures
For supply and Use of Electricity at Site
Forms

1. Form for completion certificate
2. Application for Service Connection by Contractor
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SAFETY GUIDE FOR WORKS CONTRACT

INTRODUCTION

Many of the works of Department of Atomic Energy at its various sites are executed
by the contractors. During these works, contractor’s personnel are likely to be
exposed to different types of hazards. Similarly, unsafe acts of contractor’s personnel
may generate hazards for Departmental staff and/or workmen of other contractors
working at the site. Such unsafe acts may also pose danger to the existing
installations and even to members of public. This guide is prepared to facilitate safe
working during execution of contract works. It is hoped that units of DAE may issue
this guide as a part of contact documents while awarding contracts.

GENERAL SAFETY PROVISIONS

The Contractor shall take all safety precautions during the execution of awarded
work and shall maintain and leave the site safe at all times. At the end of each
working day and at all times when the work is temporarily suspended, he shall
ensure that all materials, equipment and facilities will not, cause damage to existing
property, personal injury or interfere with the other works of the Project or Station.
The Contractor shall comply with all applicable provisions of the safety regulations,
cleanup program and other measures that are in force at the site.

The Contractor shall provide and maintain all lights, guards, fencing, warning signs,
caution boards and other safety measures and provide for vigilance as and where
necessary or as required by the Engineer or by any duly constituted authority for the
protection of workers or for the safety of others. The caution boards shall also have
appropriate symbols.

Adequate lighting facilities such as floodlights, hand lights and area lighting shall be
provided by the Contractor at the site of work, storage area of materials and
equipment and temporary access roads within his working area. The contractor
shall obtain written approval of the Engineer to the lighting scheme and place of
tapping prior to its installation.

The Contractor shall plan his operations so as to avoid interference with the other
Departmental works, other Contractors or Sub-Contractors at the site. In case of any
interference, necessary coordination shall be sought by the contractor from the
Department for safe and smooth working.

The Contractor and his sub-contractor, if any shall comply with the instructions
given by the Safety Engineer or his authorized nominee regarding safety
precautions, protective measures, house keeping requirements, etc. The Safety
Engineer with due intimation to Engineer shall have the right to stop the work of the
Contractor, if in his opinion proceeding with the work will lead to an unsafe and
dangerous condition.

Engineer shall get the unsafe condition removed or provide protective equipment at
the contractors cost. The Contractor can employ his own Safety Engineer or
nominate one of his officers for liaison with Departmental Safety Engineer for
ensuring compliance of all safety rules. Contractor shall ensure that all his workmen
are aware about the nature of risk involved in their work and have adequate training
for carrying out their work safety.
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The Contractor shall be held responsible for non-compliance of any of the safety
measures and delays, implications, injuries, fatalities and compensation arising out
of such situations or incidents.

The Contractor shall make elaborate safety arrangements and required supervision
shall be there during execution of the job. In case of any fatal accident, fine or
penalty will be imposed to the Contractor in addition to the compensation to be paid
to the Victim as per the clauses mentioned elsewhere and/or prevailing safety rules.
The amount of the penalty shall be decided by Committee of UCIL.

TRAFFIC

The contractor shall conduct his operations so as to interfere as little as possible
with the use of existing roads at or near locations where the work is being
performed.

When interference to traffic is inevitable, notice of such interference shall be given
to the Engineer well in advance (at least 48 hours) with the details of start of the
work and time required, storage of materials, and details of the proposed methods of
providing the required facilities for safe and continuous use of roads and obtain his
clearance.

The Contractor shall, at his own expense, make such approved temporary provisions
as are required to maintain at least one lane of traffic by bridging the excavation,
providing ramps over surface obstructions or providing suitable temporary bye-
pass around the obstructions. The Contractor shall exercise full care to ensure that
no damage is caused by him or his workmen, during the operation, to the existing
water supply, sewerages, power or telecommunication lines or any other services or
works. The Contractor shall be required to provide and erect before construction,
substantial barricades, guard-rails, and warning signs. He shall furnish, place and
maintain adequate warning lights, signals, etc., as required by Engineer.

SAFE MEANS OF ACCESS

Adequate and safe means of access and exit shall be provided for all work places, at
all elevations. Using of scaffolding members (avoiding a ladder) for approach to high
elevations shall not be permitted.

Suitable scaffolds shall be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short duration work
as can be done safely from ladders. Ladder shall be of rigid construction having
sufficient strength for the intended loads and made either of good quality wood or
metal and all ladders shall be maintained well for safe working condition. An extra
mazdoor shall be engaged for holding the ladder if ladder is not securely fixed. If the
ladder is used for carrying materials as well, suitable foot holds and hand holds shall
be provided on the ladder. The ladder shall be given an inclination not steeper than
1in 4 (1 horizontal and 4 vertical). Ladders shall not be used for climbing carrying
materials in hands. While climbing both the hands shall be free.

Scaffolding or staging more than 3.5m above the ground or floor, swung or
suspended from an overhead support or erected with stationary support shall have
a standard guard rail properly attached, bolted, braced or otherwise secured at lease
1.0m high above the floor or platform of such scaffolding or staging. The guard rail
shall extended along the entire exposed length of the scaffolding with only such
opening as may be necessary for the delivery of materials. Standard railing shall
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have posts not more that 2m apart and an intermediate rail halfway between the
floor or platform of the scaffolding and the top rail. Such scaffolding or staging shall
be so fastened as to prevent it from swaying from the building or structure.
Scaffolding and ladder shall conform to relevant IS specification (1S:3696-1966).
Timber/Bamboo scaffolding shall not be used.

Working platforms of scaffolds shall have toe boards at least 15cm in height to
prevent materials from falling down.

A sketch of the scaffolding proposed to be used shall be prepared and approval of
the Engineer obtained prior to start of erection of scaffolding. All scaffolds shall be
examined by Engineer before use.

Working platform, gangways and stairways shall be so constructed that they shall
not sag unduly or unequally and if the height of the platform or gangway or stairway
is more than 3.5m above ground level or floor level, they shall be closely boarded,
shall have adequate width for easy movement of persons and materials and shall be
suitably guarded as described in 3.3 above.

The planks used for working platform shall not project beyond the end supports to a
distance exceeding four times the thickness of the planks used. The planks shall be
rigidly tied at both ends to prevent sliding and slippage. The thickness of the planks
shall be adequate to take load of men and materials and shall not collapse.

Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent fall of persons or materials by providing suitable
fencing or railing, the minimum height of which shall be 1.0m, along with 15cm high
sheet obstruction at floor level along the railing.

Safe means of access shall be provided to all working platforms and other elevated
working places. Every ladder shall be securely fixed. No single portable ladder shall
be over 9m in length. For ladders up to 3m in length the width between side rails in
the ladder shall in no case be less than 300mm. For longer ladders this width shall
be increased by at least 20mm for each additional meter of length. Step spacing shall
be uniform and shall not exceed 300mm.

Adequate precautions shall be taken to prevent danger from electrical lines and
equipment. No scaffolding, ladder-working platform, gangway runs, etc. shall exist
within 3 meters of any un insulated electric wire. Whenever electric power and
lighting cables are required to run through (pass on) the scaffolding or electrical
equipments are used, such scaffolding structures shall have minimum two earth
connections with earth continuity conforming to IS Code of Practice.

EXCAVATION, TRENCHING AND EARTH REMOVAL

All trenches 1.2m or more in depth shall at all times be supplied with at least one
ladder for each spacing of 30m in length or fraction thereof. Ladder shall be
extended from bottom of the trench to at least 1m above the surface of the ground.

The sides of the trench which are 1.2m or more in depth shall be stepped back to
give suitable slope (angle of repose) or securely held by timber bracing, so as to
avoid the danger of sides from collapsing. The excavated material shall not be placed
within 1.5m of the edges of the trench or half of the depth of the trench, whichever is
more. Cutting shall be done from top to bottom. Under no circumstances mining or
under-cutting shall be done.
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The Contractor shall ensure the stability and safety of the excavation, adjacent
structures, services and the works.

Open excavations shall be fenced off by suitable railing and warning signals installed
at night at well lit places so as to prevent persons slipping or falling into the
excavations.

All blasting operations shall be carried out on the basis of procedures approved by
Inspector of Explosives. All works in this connection shall be carried out as per IS
Code of Practice. Barricades, Warning Signs etc. shall be placed on the roads/open
area. Prior approval of such operation shall be obtained from Safety
Engineer/Engineer of Works.

a) For removal of earth from an earth mound a written permission shall be
obtained from the Engineer In-charge of the work and the Engineer of the
earth mound.

b) Asfaraspractical, earth shall be removed mechanically.

C) Wherever manual removal of earth is involved, earth shall be removed from
the top by maintaining the proper slope equal to the angle of re-pose of the
earth.

d) Such work shall be constantly supervised by the contractor’s responsible
person and frequently inspected by the departmental representative to
ensure that no under-cutting is done.

CONCRETING

Shuttering and supporting structures shall be of adequate strength and approved by
Engineer. This shall be ensured before concrete is poured. The procedure approved
by Engineer shall be followed for mixing, transporting and pouring of concrete.

DEMOLITION
Before any demolition work is commenced and also during the progress of the work

€) All roads and open area adjacent to the work site shall either be closed or
suitable protected. Appropriate warning signs shall be displayed for
cautioning approaching persons.

(b) Before demolition operations begin, the Contractor shall ensure that the
power on all electric service lines is shut off and the lines cut or disconnected
at or outside the demolition site. If it is necessary to maintain electric power
during demolition operation, the required service lines shall be adequately
protected against damage. Persons handling heavy materials/equipments
shall wear safety shoes.

(©) No floor, roof or other part of the building shall be overloaded with debris or
materials as to render it unsafe.

(d) Entries to the demolition area shall be restricted to authorized persons only.

52 Signature of the tenderer with seal



10.

UCIL/TUMMALAPALLE, NIT NO.TMPL/CIVIL-62

PERSONAL PROTECTIVE EQUIPMENT

All necessary personal protective equipment as considered necessary by the
Engineer shall be kept available by contractor for the use of the persons employed
on the site and maintained in a condition suitable for immediate use. Also the
Contractor shall take adequate steps to ensure proper use of equipment by those
concerned. The personal protective equipments are to be provided by the contractor
at their own cost.

(@)

(b)

©

(d)

(e)

®

()

()

All persons employed at the construction site shall use safety helmets. For
other types of works, persons working in that area shall also use safety
helmets, if advised by Safety Engineer/Engineer.

Workers employed on mixing asphaltic materials, cement and lime mortars
shall use protective goggles, protective feet wear and hand gloves. Use of
proper respirators shall be an advantage.

Persons engaged in welding and gas cutting works shall use suitable welding
face shields. The persons who assist the welders shall use suitable goggles.
Protective goggles shall be worn while chipping and grinding.

Stone breakers shall use protective goggles. They shall be seated at
sufficiently safe intervals of distance.

Persons engaged in or assisting in shot blasting operations and cleaning the
blasting chamber shall use suitable gauntlets, overalls, dust-proof goggles,
boots and protective hood supplied with fresh air at the minimum rate of
9ms/hr.

All persons working at heights more that 4.5m above ground or floor and
exposed to risk of falling down shall use safety belts, unless otherwise
protected by cages, guard railings, etc. In places where the use of safety belts
is impractical, suitable net of adequate strength fastened to substantial
supports shall be employed.

All powered two-wheeler motorcycle and scooter drivers and their pillion
riders shall wear crash helmets inside the Project/Plant sites.

When workers are employed in sewers and inside manholes, which are in
use, the Contractor shall ensure that the manholes are opened and are
adequately ventilated at least for an hour. After it has been well ventilated,
the atmosphere inside the space shall be checked for the presence of any
toxic gas or oxygen deficiency and recorded in the register before the
workers are allowed to get into the manholes. The manholes opened shall be
cordoned off with suitable railing and provided with warning signals or
caution boards to prevent accidents. There shall be proper illumination in
the night.

PAINTING

As per scope of work & Technical specification and drawing to be issued.

LIFTING MACHINES AND TACKLES
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Use of lifting machines and tackles including their attachments, anchorage and
supports shall conform to the following standards or conditions.

€)) Lifting machines and tackles shall be of good mechanical construction, sound
material and adequate strength and free from any defects and shall be kept
in good repair and in good working order.

Every rope used in hoisting or lowering materials or as a means of
suspension shall be of good quality and adequate strength and free from any
defect.

(b) Every crane operator or lifting appliance operator shall be properly
qualified. No person under the age of twenty one (21) years shall be in
charge of any hoisting machine or give signal to operator of such machine.

(©) In case of every lifting machine (and of every chain, ring, hook, shackle,
swivel and pulley block used in hoisting or as means of suspension) the safe
working load shall be ascertained and clearly marked. In case of lifting
machine having a variable safe working load, each safe working load and the
conditions under which it is applicable shall be clearly indicated. No. part of
any machine or any gear referred to above in this paragraph shall be loaded
beyond the safe working load except for the purpose of testing. This shall be
approved by the Safety Engineer.

(d) In case of departmental machines, the safe working load shall be notified by
the Engineer. As regards Contractor’'s machines, the Contractor shall notify
the safe working load of the machine to the Engineer whenever he brings
any machinery to site of work and get it verified by the Engineer, supported
by a valid test certificate by the Competent Person.

(e) Thorough inspection and load testing of lifting machines and tackles shall be

done by a competent person at least once every 12 months and records of
such inspection and testing shall be maintained.

Motors, gearing transmission, couplings, belts, chain drives and other moving parts
of hoisting appliances shall be provided with adequate safeguards. Hoisting
appliances shall be provided with such means as will reduce to the minimum the
risk of any part of a suspended load becoming accidentally displaced or lowered.
WELDING AND GAS CUTTING

As per drawings to be issued.

GRINDING

All portable grinders shall be used only with their wheel guards in position to reduce
the danger from flying fragments should the wheel break during the use.

Grinding wheels of specified diameter only shall be used on a grinder — portable or
pedestal — in order not to exceed the prescribed peripheral speed.

Grinding wheels of specified diameter only shall be used on a grinder — portable or
pedestal — in order not to exceed the prescribed peripheral speed.

ELECTRICITY
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Guidelines for providing temporary power supply at the site and general safety
procedures for using electricity are given in the enclosed Annexure.

HOUSE KEEPING

The Contractor shall at all times keep his work spot, site office and surroundings
clean and tidy from rubbish, scrap, surplus materials and unwanted tools and
equipment.

Welding and other electrical cables shall be so routed as to allow safe traffic by all
concerned.

No materials on any of the sites of work shall be so stacked or placed as to cause
danger or inconvenience to any person or the public. The Engineer may require the
Contractor to remove any materials which are considered to be of danger or cause
inconvenience to the public. If necessary, the Engineer may cause them to be
removed at the Contractor’s cost.

At the completion of the work, the Contractor shall have removed from the work
premises all scaffoldings, surplus materials, rubbish and all huts and sanitary
arrangements used/installed for his workmen on the site.

The Engineer has the right to stop work if the Contractor fails to improve upon the
housekeeping after having been notified.

FIRE SAFETY

All necessary precautions shall be taken to prevent outbreak of fires at the
construction site. Adequate provisions shall be made to extinguish fires should they
still break out.

€)) Quantities of combustible materials like timber, bamboos, coal, paints, etc.,
shall be the minimum required in order to avoid unnecessary accumulation
of combustibles at site.

(b) Containers of paints, thinners and allied materials shall be stored in a
separate room which shall be well ventilated and free from excessive heat,
sparks, flame or direct rays of the sun. The containers of paint shall be kept
covered or properly fitted with lid and shall not be kept open except while
using.

(©) Fire extinguishers as approved by the Engineer shall be located at the
construction site at appropriate places.

€) Adequate number of contract workmen shall be given education and training
in fire fighting and extinguishing methods.

SAFETY WORK PERMIT

In order to ensure safety of work for hazardous operation (such as entry into
confined spaces, welding/cutting on equipment/pipes where explosion hazard is
present, works on high voltage and main medium voltage lines, blasting etc.,) special
Safety Work Permits (SWP) shall be raised. The SWP’s shall also to be obtained for
any other work as recommended by Safety Engineer.
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The Contractor shall strictly ensure all the safety conditions and requirements
stipulated in the Safety Work Permit. The decision of the Safety Engineer shall be
final in this regard.

WORK IN RADIATION AREA

The Contractor shall follow the stipulated procedure regarding work in the radiation
area and other works related with radiography:.

WORK IN AND AROUND WATER BODIES

When the work is done near any place where there is risk of drowning, all necessary
rescue equipment such as life buoys and life jackets shall be provided and kept ready
for use and all necessary steps taken for prompt rescue of any person in danger and
adequate provision shall be made for prompt first-aid treatment of all injuries likely
to be sustained during the course of the work. Persons who do not know swimming
shall not be engaged alone for any work where risk of drowning exists. Sufficient
number of life buoys or life jackets shall be provided.

MEDICAL FACILITIES

The Contractor shall arrange adequate facilities for medical aid and treatment for his
staff and workers engaged on the work site including the first-aid facilities if they
are not available at the Project Site.

First-aid appliances including sterilized dressing, cotton wool and antiseptic cream
shall be made available at readily accessible places at every work site. These shall be
maintained in good order under the charge of a responsible person.

At large work places where hospital facilities are not available within easy reach of
the works, first-aid posts shall be established and be manned by a trained
compounder. An ambulance shall be available during the entire period of work for
attending to injury cases.

Height pass shall be issued UCIL Safety Engineer to permit the workmen intended to
work at heights without which they shall not be allowed to work.

SAFETY OFFICER/SAFETY CO-ORDINATOR

The Contractor shall have a Safety Officer or a supervisor to be designated as a
Safety Coordinator in order to specifically look into the implementation of different
safety requirements of the contract work. The person thus designated will in general
co-ordinate with the Engineer on matters of safety and in particular ensure that the
Safety Guide is complied with fully. His name shall be displayed on the Notice Board
at a prominent place at the work site.

REPORTING OF ACCIDENT
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All accidents leading to property damage and/or personnel injuries shall be
reported to the Engineer immediately who shall inform SAROOP to be followed up
with detailed accident reports in prescribed form.

Contractor shall also submit a monthly statement of accidents to Engineer by 4th of
every month showing details of accident, nature of injury including disability, days
lost, treatment required, etc., and the extent of property damage.

PUBLIC PROTECTION

The Contractor shall make all necessary provisions to protect the public. He shall be
bound to bear the expenses for defense of every action or other proceedings at law
that may be brought by any person for injury sustained owing to neglect of any
precaution required to taken to protect the public. He shall pay any damage and cost
which may be awarded in any such suit, action or proceedings to any such person, or
the amount which may be fixed as a compromise by any such person.

OTHER STATUTORY PROVISIONS

Notwithstanding the above clauses from 1 to 21 there is nothing in these to exempt
the Contractor from the provisions of any other Act or Rules in force in the Republic
of India. In particular all operations involving the transport, handling, storage and
use of explosives shall be as per the standing instructions and conform with the
Indian Explosives Act, 1884 and the Explosives Rules, 1983. Handling, transport,
storage and use of compressed gas cylinders and pressure vessels shall conform
with the Gas Cylinder Rules 1981 and Static and Mobile Pressure /vessels (Unfired)
rules 1981. In addition, The Indian Electricity Act 1910 and Indian Electricity Rules
1956, the Atomic Energy Act, 1962, the Radiation Protection Rules 1971, Radiation
Protection Manual of Nuclear Facilities and the Atomic Energy (Factories) Rules,
1988 and various rules and Act related to mining shall also be strictly complied with.

SAFETY OF CONTRACTOR’S EMPLOYEES

The contractor shall at all times, take all reasonable precautions for the safety of
employees, including those of sub-contractors in the performance of his contract and
shall comply with all applicable additions, to the safety provision already including
the safety requirements recommended by the V.T. Centre. Tummalapalle for a
specific contract.

In the event that the contractor fails to comply with these provisions, the Engineer
may, without prejudice to any other legal or contractual rights, issue an order
stopping all or any parts of the work, thereafter a start order for resumption of work
may be issued at the discretion of the contracting office. The contractor shall make
no claim for an extension of time or stoppage.

Contractors shall have a full time safety office/ Engineer when the contractor
employs 500 or more persons or when engaged in specially hazardous work. In the
case of contractors employing fewer than 500 persons, his safety representative
shall be employed in high supervisory capacity and his safety duties may be in
addition to other technical or administrative duties.
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Contractor shall have at least one person fully trained in first — aid present at the site
of work all the times.

Contractor must report to the V.T. Centre, Tumalapalle through their Engineer-in-
Charge every accident involving their personnel UCIL property or personnel
Property or personnel of other contractors working on the site.

Contractor must report to V.T. Centre, Tumalapalle through immediately on
becoming aware of any accident of Type — A (See Appendix — 1) giving the following
information.

Name of the informant

Nature and location of incident being reported

Name of Supervisor/Engineer-in-Charge, Location and Telephone No. where he can
be reached

Contractor shall submit their investigation reports, through their Engineer-in-
Charge, to V.T. Centre immediately but not later than three working days after the
occurrence of accident in the Form — A (see Appendix — 2).

In the case of Type — B accidents (see Appendix — I), Contractor shall submit their
investigation reports, through their Engineer-in-Charge, to V. T. Centre immediately
but not later than three working days after the occurrence of accident in the Form —
A

Monthly summary of accidents and cases of fire shall be prepared by each contractor
in Form — B (see Appendix — B) and be sent to V. T. Centre, Narwapahar / Turamdih
by the seventh of next month.

Principal contractor shall report the man days lost and occurrence of accidents
under the jurisdiction of sub-contractors.

Contractor shall submit a narrative report on safety activities and fire
incidents for each month along with Form — B. The review should contain
such items as personnel and programme change, major project started and
major problems.

58 Signature of the tenderer with seal



UCIL/TUMMALAPALLE, NIT NO.TMPL/CIVIL-62

APPENDIX -1
CLASSIFICATION OF ACCIDENTS
Type-A
1. Fatal Injuries

2. Serious Injuries such as fracture, dislocation, severe burns etc. necessitating
hospitalization.

3. Any Injury to give or more persons

4. Accidents resulting in damage by fire, explosion etc.

Type-B
1. Minor Injuries, which result in abrasion, contusion etc.
2. Disabling injuries but not requiring hospitalization.
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APPENDIX -2

(FORM - A)

ACCIDENT INVESTIGATION REPORT

Name of the contractor and Project
Nature of the contract

Name of the Engineer-in-Charge
Name of Injured person

Age

Date and time of Accident occurred
Nature of job

What was the injured person doing on the
time of accident

Description of accident (in detail)

What was defective or in wrong condition
that was responsible for the accident ?

What was wrong with  working
methods/instructions?

What steps should be taken to prevent
recurrence of such accident

Name of the witnesses 1.

Safety Representative’s remarks with
Signature and date
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ANNEXURE

GUIDELINES AND GENERAI PROCEDURES FOR SUPPLY AND USE OF ELECTRICITY AT SITE
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GENERAL

Following safety requirements shall be complied with before the Contractor uses the
power supply.

The Contractor shall submit a list of licensed electrical staff to be posted at site.

It shall be the responsibility of the Contractor to provide and maintain complete
installation on the load side of the supply point with regard to the safety requirements
at site. All cabling and installation shall comply with the appropriate statutory
requirements given below and shall be subject to approval of the Departmental
Engineer/Electrical engineer.

a) Indian Electricity Act, 1910
b) Electricity (Supply) Act, 1948
¢) Indian Electricity Rules, 1956
d) National Electric Code 1985

e) Other relevant rules of Local Bodies and Electricity Boards.

After installation of the electrical power wiring works by the contractor, form of
completion certificate as per 1S:732 (Form SGCW-1) shall be submitted by the
contractor duly signed by the authorized valid licensed electrical contractor and/or
supervisor along with one copy of the contractor's license and/or competency
certificate of supervisor issued by the electricity Board/Government Electricity
Organizations as per the enclosure.

The power supply shall be regulated as per the terms and conditions of the supply of
the respective electricity boards.

(@) For purposes of electrical load and power planning by the electrical section, the
contractor shall furnish along with the tender, the estimated load requirement of
electric power for the execution of the contract works in terms of maximum kilo
Watt or KVA demand during various periods/months of the contract period along
with the details of the construction electrical equipment/machinery with their
individual load details and location/locations of power supply required for
availing temporary electric power supply in the standard proforma enclosed
(Form SGCW -2).

(b) The electric power supply will generally made available at one point in the works
site of the contractor by the department.

(c) Where distribution boards are located at different places the Contractor shall
submit schematic drawing indicating all details like size of wires, Over Head or
cable feeders, earthing etc. the position and location of all equipment and switches
shall be given.

The Contractor shall make his own arrangements for main earth electrode and tappings
thereof. The existing earth points available at site can be used at the discretion of the
Departmental Electrical Engineer with prior permission. Method of earthing,
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installation and earth testing results shall conform to relevant I.S Specifications (IS-
3043).

All three phase equipment shall be provided with double earthing. All light fixtures and
portable equipment shall be effectively earthed to main earthing.

All earth terminals shall be visible. No gas pipes and water pipes shall be used for earth
connection. Neutral conductor shall not be treated as earth wire.

The Contractor shall not connect any additional load without prior permission of
Departmental Electrical Engineer. For obtaining additional power required, test reports
of the tests mentioned in (d) of Form SGCW - 1 shall be submitted.

Joints in earthing conductors shall be avoided. Loop earthing of equipment shall not be
allowed. However tapings from an earth bus may be done.

The entire installation shall be subjected to the following tests before energisation of
installation including portable equipment:

a) Insulation resistance test’

b) Polarity test of switches

c) Earth continuity test

d) Earth electrode resistance.

The test procedures and their results shall conform to relevant IS Specifications. The
Contractor shall submit a test report for his complete installation every 2 months or

after rectifying any faulty section in the specimen test report. Once such test report for
the complete installation shall be submitted before onset of monsoon.

The following are provided for general guidance of the Contractor and shall be

read as specific requirement, in addition to complying with Indian Electricity Act
Indian Electricity Rules and IS Specification.

Installation

a) Only persons having valid wireman’s licence/competency certificate shall be
employed for carrying out electrical work and repair of electrical equipment,
installation and maintenance at site. The job shall be supervised by a qualified
licenced Supervisor.

b) Electrical equipment and installations shall be installed and maintained as to
prevent danger from contact with live conductors and to prevent fires originating
from electrical causes like short circuits, overheating etc. Installation shall not
cause any hindrance to movement of men and materials.

c) Materials for all electrical equipment shall be selected with regard to working
voltage, load and working environment. Such equipment shall conform to the
relevant standards.

d) The minimum clearance to be maintained for all overhead lines along roads and

across roads shall be as per the statutory requirements as listed in clause 1.2 of
Annexure.
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Grounding conductor of wiring system shall be of copper or other corrosion-
resistant material. An extra grounding connection shall be made in
appliances/equipment where a chance of electric shock is high.

Electric fuses and/or circuit breakers installed in equipment circuits for short
circuit protection shall be of proper rating. It is also recommended that high
rupturing capacity (HRC) fuses be used in all circuits. For load of 5 KW or more
earth leakage circuit breaker shall be provided in the circuits.

Wherever cables or wires are laid on poles, a guard wire of adequate size shall be
run along the cables/wires and earthed effectively. Metallic poles as a general rule,
shall be avoided and if used shall be earthed individually. Anticlimbing guards and
danger notices shall be provided on poles. Each equipment shall have individual
isolating switches.

Wires and cables shall be properly supported and an approved method of fixing
shall be adopted. Loose hanging of wires & cables shall be avoided. Lighting and
power circuits shall be kept distinct and separate.

Reinforcement rods or any metallic part of structure shall not be used for
supporting wires and cables, fixtures, equipment, earthing etc.

All cables and wires shall be adequately protected mechanically against damages.
In case the cable is required to be laid under ground, it shall be adequately
protected by covering the same with bricks, Plain Cement Concrete (PCC) tile or
any other approved means.

All armoured cables shall be properly terminated by using suitable cable glands.
Multistranded conductor cables shall be connected by using cable lugs/sockets.
Cable lugs shall preferably be crimped. They shall be of proper size and shall
correspond to the current rating and size of the cable. Twisted connections will
not be allowed.

All cable glands, armouring and sheathing of electric cables, metal circuits and
their fittings, metallic fittings and other non-current carrying parts of electrical
equipment and apparatus shall be effectively grounded.

All the Distribution Boards, Switch Fuse units, Bus bar chambers, ducts, cubicles
etc. shall have MS enclosures and shall be dust, vermin and water proof. The
Distribution Boards, switches etc. shall be so fixed that they shall be easily
accessible. Changes shall be done only after the approval of the Departmental
Electrical Engineer.

The contractor shall provide proper enclosures/covers of approved size and shape
for protection of all the switch board, equipment etc. against rain. Exposed live
parts of all electrical circuits & equipment shall be enclosed permanently. Crane
trolley wires and other conductors which cannot be completely insulated shall be
placed such that they6 are inaccessible under normal working conditions.

Iron clad industrial type plug outlets are preferred for additional safety.
Open type Distribution Boards shall be placed only in dry and ventilated rooms;

they shall not be placed in the vicinity of storage batteries or otherwise exposed to
chemical fumes.
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Isolating switches shall be provided close to equipment for easy disconnection of
electrical equipment or conductors from the source of supply when repair or
maintenance work has to be done on them.

In front of distribution boards a clear space of 90cm shall be maintained in order
to have easy access during an emergency.

Adequate working space shall be provided around electrical equipment which
require adjustment or examination during operation.

As far as possible electrical switches shall be excluded from a place where there is
danger of explosion. All electrical equipment such as motors, switches and lighting
fittings installed in work room where there is possibility of explosion hazard shall
be explosion proof.

All connections to lighting fixtures, starters or other power supplies shall be
provided with PVC insulated, PVC sheathed twin/three/four core wires to have
better mechanical protection for preventing possible damage to equipment or
injury to personnel. Taped joints shall not be allowed and the connections may be
made in looping system. Electric starter of motors, Switches shall not be mounted
on wooden boards. Only sheet steel mounting or iron frame work shall be used.

All the lighting fixtures and lamp holders shall be of good quality and in good
condition. Badly repaired or broken holders, etc. shall not be used.

Only PVC insulated and PVC sheathed wires or armoured PVC insulated and
sheathed cables shall be used for external power supply connections of temporary
nature. Weatherproof rubber wires shall not be used for any temporary power
supply connections. Taped joints in the wires shall not be used.

The bulbs/lamps used for illumination and testing purpose shall have cover or
guard to protect them from accidental breakages. Only 24V supply system shall be
used for hand lamps etc., while working inside metallic tanks or conducting
vessels.

After installation of new electric system and or other extensive alternations to
existing installations, thorough inspection shall be made by Departmental
Electrical Engineer before the new system or new extension is put in use.

Contractor shall ensure that power factor for their loads shall be maintained at
0.85. In case the power factor falls below 0.85, necessary capacitor units shall be
provided by the contractor.

Operation & Maintenance

a)

b)

All persons who work with electrical installation/equipment shall be aware of
the electrical hazards, use of protective devices and safe operational procedures.
They shall be given training in fire fighting, first aid and artificial resuscitation
techniques.

The supervisor shall instruct the workers in the proper procedure, specify and
enforce the use of necessary protective equipment such as adequately insulated
pliers, screw drivers, fuse pullers, testing lamps and similar hand tools. Only
wooden ladders shall be used to reach the heights in electrical work.
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No material or earthwork shall be allowed to be dumped below or in the vicinity
of the bare overhead line conductors.

Separate work permits shall be issued for individual group leaders working on
the same system which shall be returned after the completion of the work to
Safety Supervisor and no system shall be energized without the clearance of
safety supervisor.

Before any  maintenance work is commenced on  electrical
installations/equipment, the circuits shall be deenergised and ascertained to be
dead by positive test with an approved voltage testing device. Switches shall be
tagged or the fuse holders withdrawn before starting the work. Adequate
precautions shall be taken in two important aspects viz.

i) That there shall be no danger from any adjacent live parts and

ii) That there shall be no chances of reenergijation of the equipments on which
the persons ar3e working.

While working on or near a circuit, whenever possible the use of one hand may
be practiced even though the circuit is supposed to be dead. The other hand may
preferably be kept in pocket.

When it is necessary to touch electrical equipment (for example when checking
for overload of motors) back of the hand may be used. Thus, if accidental shock
were to cause muscular contractions, one would not ‘freeze’ to the conductor.

Operation of electrical equipment shall be avoided when standing on wet floor or
when hands are wet.

Before blown fuses are replaced, the circuit shall be locked out and an
investigation shall be made for the cause of the short circuit or overload.

When two persons are working within reach of each other, they shall never work
on different phases of the supply.

When structural repairs, modification or painting work are to be undertaken,
appropriate measures shall be taken for the protection of persons whose work
may bring them into the proximity of live equipment/circuit.

It shall be ensured that the insulation and wire size of extension cords are
adequate for the voltage and current to be carried.

While tapping electricity from the socket, plug top must be used. It shall be
ensured that no extension boards are over loaded while tapping. Only standard
three pin plugs shall be used for tapping electricity. Broken sockets/plugs shall
be replaced immediately with good ones. Only joint free cables shall be used for
connecting equipment/apparatus.

Floors shall be kept free from trailing electrical cables to avoid tripping hazard.

Power supply to all the machines and lighting fixture shall be switched off when
not in use.
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Temporary electrical connections shall be removed as soon as the stipulated
work is over. After completion of the works, the Contractor shall dismantle the
distribution boards and the other facilities he may have erected.

Unauthorized tapping of power by others from distribution boards under the
control of the contractor shall be prohibited at all circumstances.

No flammable materials shall be stored in any working area near the switch
boards.

Safety work permits shall be used for switching off the main feeder and
equipment by the contractor.

“MEN ON LINE” “DO NOT SWITCH ON” “DANGER” or “CAUTION” board as
applicable shall be used during maintenance works on the electrical equipment.

Portable Electrical Equipment

a)

b)

c)

d)

Portable electrical equipment shall be regularly examined, tested and maintained
to ensure that the equipment and its leads are in good order. Register shall be
maintained for inspection recording the testing dates and results of the
equipments.

All portable appliances shall be provided with three core cable and three pin
plug. The third pin of the plug shall invariably be earthed. It shall be ensured that
the metal part of the equipment shall be effectively earthed.

All connections to portable equipment or machines from the panel/distribution
board/extension board shall be taken using 3 core double insulated PVC flexible
copper wire in one length. No joints shall be allowed in this flexible wire. In case
single length of wire is not sufficient for a particular location then the supply can
be tapped by providing another extension board comprising of switch and
socket.

Flexible cables for portable lamps, tools, and apparatus shall be regularly
examined, tested periodically and maintained to ensure safety.
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FORM NO. SGCW -1

FORM FOR COMPLETION CERTIFICATE
(Prescribed under Cl. 1.2 of Annexure)

I/We certify that the installation detailed below has been installed by me/us and tested and that to
the best of my/our knowledge and belief, it complies with Indian electricity Rules, 1956 as well as
IS:732-1963 code of practice for Electrical Wiring Installations. (System voltage not exceeding 650
Volts (Revised).

Electric installation at.

Voltage and system of SUPPIY ..cooviiiiiii i e

Total Type of system
a) Particulars of work Number loal of wiring

i) Light Points

i) Fan Points
iii) Plug Points (3 Pin)
iv) Motors

b) If the work involves installation of overhead lines and/or underground cable

c) Earthing:

Description of earthing electrode, size of earth wire and number of electrodes provided:
d) Testresults:

1. Insulation resistance for the whole installation :

i Between conductors
ii. Between each conductor and earth

2. Resistance of earthing electrode or earthing system.

3. Maximum earthing resistance of installation

Signature of Supervisor Signature of Contractor
Name and address of Supervisor Name and address of Contractor
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FORM NO. SGCW - 2

‘A’ APPLICATION FOR SERVICE CONNECTION BY CONTRACTOR
(Prescribed under Cl. 1.3 of Annexure)
(To befilled in triplicate)

Name & address of Contractor :
Reference to Tender & Work Order

Completion period

Connected load details (please attach details in
separate sheet)

Max. demand anticipated

Nature of service connection required (whether
single or three phase)

Place where service required
a) Works

b) Colony

If supply of electricity is free or chargeable
(Please enclose extract of conditions from the

Details of meter provided

a) If meter required from the
Department, whether SD is paid

b) Details of SD (Security Deposit)
C) Whether meter is tested or not, if
tested, attach test report, if not,

details of testing fee deposited.

Name of Supervisor/Electrical in charge of
installation and maintenance

Electrical license No. of person mentioned against
Col. 10

Electrical safety appliances available for use.
Fire extinguishers available for

First - Aid facility/box available for use, if any.
Date : ( Signature of the Contractor )

Name :
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‘B’ CERTIFICATE BY THE CONTRACTOR

Certified that my/our installations have been carried out in accordance with T.E. Rules
and that I/We have employed competent persons handle the installations.

I/We am/are agreeable to the bills, in respect of this service connections being raised
on the basis the connected load furnished above, in case the actual consumption falls
below the one stipulated by the tender conditions.

( Signature of the contractor )

Name :

Address :
Date :

{C’CERTIFICATE BY THE CONTRACT CONTROL ENGINEER

Verified the particulars and forwarded to the Engineer In-charge

( Signature of Contract Control Engineer )
Name :

Section : Civil/Electrical/Mechanical.

‘D’ CERTIFICATE BY THE ENGINEER

Certified that the particulars furnished by the Contractor are true to the best of my
knowledge and belief and that | have satisfied my self as to the safe conditions of
electrical installations for which the service connection is applied for.

Signature :

Name :

Date : Designation with section :
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‘E'CERTIFICATE BY THE SAFETY ENGINEER

Certified that | have inspected the electrical installations referred herein and after
satisfying myself about the safe conditions of the installation, | hereby recommend that
the service connection be given to the contractor.

Signature of Safety Engineer
Name :

Date :

‘F” AUTHORISATION BY THE EL ECTRICAL ENGINEER

Service connection may be/may not be given for the reasons noted hereunder.

Signature :
Name :

Date : Designation :
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‘G’ _‘REPORT OF COMPLIANCE’

Service connection is given by me on

a) Meter Nos.
1
2.
3.
b) Initial readings:
1
2
3
c) Locations:
1
2.
3.
d) Meter sealings

Signature of Electrical Engineer
(Metering and Billing)

Name :
Date : Designation :
Note :

1st copy to Contract Control Engineer
After all the formalities are completed and

2nd copy to Safety Engineer Report of compliance in (G) are filled up by
the Electrical Engineer after power supply is
And 3rd copy to Electrical Engineer given.
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SECTION-VIII

Schedule of quantities
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DECLARATION SHEET

I hereby certify that all the data and information as furnished in this

proposal are correct and true covered by our formal proposal No. , dated

. | hereby certify | am duly authorized representative of tenderer whose name

appears above my signature.

Tenderer's Name

Authorised representative’s Signature

Contractor’s intent : The Contractor hereby agrees fully to
comply with the requirement and intent of

this specification for the period indicated.

Authorized representative’s Signature
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