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OF 
 

N.I.T. No.- 682 
 

 

FOR 
 

“LOADING BY MECHANICAL MEANS, TRANSPORTING AND UNLOADING 

OF TAILING SAND FROM UCIL TAILING PADDOCK AT TURAMDIH TO 

UCIL PADDOCK  

AT  

NARWAPAHAR” 
 

 
 
 
 

 
 
 
 
 
 
 
 

URANIUM CORPORATION OF INDIA LIMITED 
(A GOVT. OF INDIA ENTERPRISE) 

P.O.:- NARWA MINES,  
DIST.:- SINGHBHUM (EAST) 

JHARKHAND – 832 111 
 
 
 
 
 
 
 
 
 
 
 
 
 

Phone No.0657 – 2741032/2741035, Fax No.0657 – 2741029/2741252 
website: www.ucil.gov.in    
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I  T  E  M    R  A  T  E    T  E  N  D  E  R 
 

F  O  R 
 
 

“Loading by mechanical means, transporting and unloading of tailing sand from UCIL 
Tailing Paddock at Turamdih to UCIL Paddock at Narwapahar for one (01) year.” 

 
 
1. Tenders (Technical & Price Part) to be deposited in the office of Dy. Manager (Pers.), 

Narwapahar by 15.00 hours on 06.01.2015(Tuesday). 
 
2. Tenders (Technical Part Only) shall be opened in presence of Tenderers who may like to 

present at 15.30 hours on 06.01.2015(Tuesday) at Narwapahar. 
 
 
3. Details of Instruments submitted towards cost of Tender document (To be filled by 

Tenderers) 
 

a) D.D. number with Date____________________________ 
 
b) Amount_______________________________________________________ 
 
c) Submitted by (Name and Address with seal of Tenderers) ____________________________ 

 

 

 
 

 

Note:  Without proper filling the credentials /information sheets (I&II) with details 
of vehicles and machineries availability with the party & AUDITED 
BALANCE SHEET OF C. A. FIRM in this documents & conditional tender 
may be disqualified in technical bid. 
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SPECIAL INSTRUCTION TO THE TENDERERS 
 

1. Tenderers are require to submit 03 sets (One original along with Two Xerox copies) of 
Tender Documents both parts (Part-I, Technical Part and Part-II, Price Part) completed in 
all respect in separate sealed envelopes super scribing with Part-I (Technical Part)/Part-II 
(Price Part)/Cost of Tender/EMD, N.I.T. No. , Name of work, Name of Tenderer and date of 
opening of tender as advertised/notified. 

 
2. All the Three sets of tender document (Part-I, Technical Part) including relevant 

information as desired in tender document will be submitted in three separate sealed 
envelope and all the three sets of Part –II, Price Part (One set filled in original and two 
sets Xerox thereof) will be submitted in a single sealed envelope separately. 

 
3. Tender cost and E.M.D. will be submitted in separate sealed envelope. 

 
4. All the above sealed envelopes shall be kept in separate main sealed envelope, which shall 

also be super scribed with N.I.T. No. with the details as mentioned above in serial 
number-1. 

 
5. All the pages of tender document including price part should be duly signed along with 

seal of tenderers without which tenders are likely to be rejected. 
 

6. This tender document contains 55+2=57 pages including schedule of quantity of Price 
Part & cover page In case of any of the document found missing or changing tender is 
likely to be rejected. 
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CONTENTS 
 

Part: I (Technical Part) 
 

1. Notice Inviting Tender. 
 
2. General Information. 
 
3. Condition of Tendering 
 
4. Forms 
 
5. General Condition of Contract. 
 
6. Special conditions of contract. 
 
7. Safety of Contract. 
 
8. General & Technical Specification. 

 
 

Part: II (Price Part) 
 

 
1.  Schedule of Item with quantities. 

(Enclosed separately) 
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GENERAL INFORMATION 
 

1. Sealed item Rate Contract tenders are invited on behalf of the Chairman and Managing 

Director, Uranium Corporation of India Limited, Jaduguda for “Loading by mechanical 
means, transporting and unloading of tailing sand from UCIL Tailing Paddock at 
Turamdih to UCIL Paddock at Narwapahar for one (01) year.” 

 

2. The Tender shall be in prescribed form and it shall be valid for a minimum period of six 
months from the date of opening of Tender.  Should (If) the Tenderer modify or withdraw 
his tender within the said period of six months from the date of opening the Tender, 
Earnest Money deposited by the Tenderer shall be forfeited and no tenders will be issued 
further to such tenderer. 

 
3. The works are required to be completed within 12(Twelve) months from the fifteen days 

after the date on which the engineer-in-charge issues written orders to commence the 
work/as per L.O.I. or from the date of handing over of the site, whichever is later, in 
accordance with the phasing, if any, indicated by the Corporation in the Tender 
documents. 

 
4. Chairman & Managing Director, UCIL shall be the Accepting Officer (Authority) hereinafter 

referred to as such for the purpose of this contract. 
 

5. Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their Tenders as to the nature of the ground and sub soil as 
far as is practicable the form and nature of the site, the means of access to the site the 
accommodation they may require and general shall themselves obtain all necessary 
information as to risks, contingencies and circumstances which may influence of effect 
their Tender.  A Tenderer shall be deemed to have full knowledge of the site whether he 
inspect it or not and no extra changes consequent on any miss understanding or 
otherwise shall be allowed. 

 
6. Submission of a Tender by a tenderer implies that he has read this notice and all other 

contract documents and has made himself aware of the scope and specifications of the 
work to be done and of considerations and rates at which stores, tools and plants etc. will 
be issued to him by the corporation and local conditions and other factors bearing on the 
execution of the work. 

 
7. A Tenderer should quote the rate tendered in figures as well as in words.   

 
8. All rates shall be quoted on the Tender form. 

 
9. In the case of item rate Tenders, only rates quoted shall be considered.  Any Tender 

containing percentage below/above any scheduled rates quoted is liable to be rejected. 
 

10. The Tender for the works shall not be witnesses by a Contractor or Contractors who 
himself/themselves has/have tendered or who may and has/have tendered for the same 
works.  Failure to observe this condition shall render the Tender of the contractor 
tendering as well as of those witnessing the tender liable to be rejection. 

 
11. Tender (Technical Parts + Price Parts) shall be received in Tender box at the office of Dy. 

Manager (Pers.), Narwapahar upto 03.00 P.M. on or before 06.01.2015 and shall be 
opened (Technical Part Only) at 03.30 P.M. on the same day i.e. 06.01.2015 in the 
presence of Tenderers who may like to be present. 

 
12. The Tender shall be accompanied by Tender cost and Earnest Money as stipulated in 

N.I.T. and in the mode of payment in General conditions of Contract.  Even working 
Contractor shall not be exempted from payment of Earnest Money Deposit. 
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13. On acceptance of tender, Earnest Money will be treated as part of the security deposit.  
Failure of the successful tenderers to carry out the tender work shall entail forfeiture of 
the earnest money and security deposit entirely. 

 
14. Uranium Corporation of India Limited, Narwapahar will return the Earnest Money without 

any interest, to unsuccessful Tenderers on production by the Tenderer of a certificate of 
Engineer-in-charge. 

 
15. The Tenderer shall submit the Tender which satisfied each and every condition laid down 

in this notice, failing which the Tender will be liable to be rejected. 
 

16. The Corporation does not bind themselves to accept the lowest or any tender or to give any 
reasons for their decision. 

 
17. The corporation reserves to themselves the right of accepting the whole or any part of the 

Tender and Tenderer shall be bound to perform the same at quoted rates. 
 

18. This notice of Tender shall form a part of the Contract documents. 
 

19. Conditional tender, without E.M.D. amount tender shall be cancelled without any 
prejudice.  

 
********* 
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CONDITIONS OF TENDERING 
 

1.00.00           PREPARATION OF TENDER 
 
1.01.00 TENDERER TO STUDY 
 
1.01.01 Before submission of the tender the Tenderers are require to make themselves fully 

conversant with the Conditions of Tendering. General Conditions, Special 
Conditions, Site conditions, Specifications, Schedules, drawings and all other 
relevant information so that no ambiguity may arise in these respects subsequent 
to the submission of the tender. 

 
1.01.02 It shall be the responsibility of the Tenderer to request for any missing document. 

In absence of any such request the Tenderer will be deemed to have received and 
read all documents. 

 
1.01.03 The tenderer shall submit his tender strictly in accordance with the tender 

specification and terms and conditions laid down in the tender document. 
Should there be any discrepancy in. Or any doubt, or obscurity, to the meaning of 
any of the clauses of the tender document, or as to anything to be done or not to 
be done by the accepted Tenderer or as to these instructions observed by the 
intending Tenderer. The Tenderer must set forth in strictly such discrepancy, 
doubt or obscurity, and submit the same in Duplicate (Triplicate) to the purchaser 
(Attn: GM (TS&P)-Mines, Narwapahar, UCIL, NIT) so as to reach them two days in 
advance (on or) before date of tender opening mentioned in the NIT for such 
purpose. The elucidation given by the purchaser shall be final and binding on the 
Tenderers. 

1.01.04 By submitting a tender for the work & Tenderer will be deemed to have satisfied 
himself by actual inspection of the site and locality of the work, if so required and 
that the rates quoted by him in the tender will be adequate to complete the work in 
all respects according to the specifications, and other conditions and that he has 
taken into account all conditions and difficulties that may be encountered during 
its progress whether or not expressly provided in the tender document but 
necessary for the completion and maintenance of this work to the entire 
satisfaction of the Engineer. 

 
1.01.05 Tenderers must be submitted on the attached prescribed forms and / or copies 

thereof. The schedules shall be filled in, item by item, in accordance with the 
instructions and notes supplementary thereto. 

 
1.01.06 The tender shall contain firm price for the work. 
 
1.02.00 LANGUAGE 

English shall be the ruling language. All tenders, drawings, technical data, 
document and / or correspondences shall be in English. 

 
1.03.00         CANVASSING PROHIBITED  

Canvassing in any form is strictly prohibited and any Tenderer found to have 
resorted to canvassing shall be liable to have his tender rejected summarily. 

 
1.04.00 MISINFORMATION 

If the Tenderer deliberately gives wrong information in his tender to create 
circumstances for the acceptance of his tender, the purchaser reserves the right to 
reject such tender. 
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1.05.0 DOCUMENTS NOT TRANSFERABLE 
 

Tender documents are not transferable. Transfer of tender documents, purchased 
by the tenderer to another is not permitted and tender submitted on the tender 
document, purchased by any other party shall be rejected. 
 

1.06.0 NOT MORE THAN ONE TENDER 
Not more than one tender for a work shall be submitted by one contractor of one 
firm of contractors. 

1.07.0 TENDER DOCUMENT PROPERTY OF THE PURCHASER. 
Tender document in which tender is submitted by a Tenderer shall become the 
property of the purchaser and the purchaser shall have no obligation to return the 
same to the Tenderer. 

1.08.0 TENDERER TO BEAR EXPENSES 
The purchaser shall not be liable for any expenses whatsoever incurred by the 
Tenderer in the preparation of the tender whether his tender is accepted or not 
even if the purchaser opts for complete withdrawal of invitation of Tender. 

2.00.0 SUBMISSION OF TENDER 
 

Tenders shall be open on date to specify in NIT. 
 

2.01.01 List of documents to be submitted duly signed by tenderer with the seal of the firm 
/ agency Tenderer’s covering letter. 

 
(a) Document showing deposit of Earnest Money & cost of tender document in 

original in a separate sealed cover attached with cover / envelop of 
technical part. 

 
(b) Signed NIT tender documents in original which comprise of the below 

(following). 
- Notice inviting Tender 
- General information 
- Forms 
- Conditions of Tendering 
- Special conditions of contract 
- Technical Specifications 
- Safety of contractor’s Employees 

 
(c) Service Tax registration No. with documentary proof. 
(d) Balance sheet of last three years-Audited. 
(e) Full statement along with documentary proof in support of past experience 

of the tenderer. 
(f) Certificate / proof of registration of the firm / company with the Registrar of 

firm / companies has to be submitted if applicable. 
 

i)   Other document, if any required as may be required to be submitted along 
with the tender in accordance with Technical specifications. Special 
conditions and General Conditions of NIT Tender Documents. 

 
j)   Filled up Credential Information sheet for equipment and machinery. 
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2.01.02 List of documents to be submitted  
(a) Tenderer’s covering letter. 
(b) Schedule of quantities in Triplicate duly signed in all pages. 

 
2.01.03 All the pages of Tender document has to be signed with seal of the Firm / Agency 

by the tenderer as a token of acceptance of the same without which tenders are 
likely to be rejected. 

 
2.02.0 TENDERS TO BE UNAMBIGUOUS 

 
No alteration in the form of the tender or in the amount or any addition in the form of 
special stipulation will be permitted. If corrections be needed while filling in the tender, 
the same shall be made by the Tenderer with his dated signature. Tender which is 
incomplete, obscure or irregular or only for a part of the package / schedule is liable to 
rejection. 

 
2.04.0 TENDERER’S IDENTITY 
 

The tender shall contain the name, residence and place of business of person or 
persons submitting the tender. 

2.05.0    AUTHORIZATION 
 

In the event of the tender being submitted by a firm, it must be signed by each partner 
thereof, and in the event of the absence of any partner, it shall be signed on his behalf 
by a person holding a power of Attorney authorizing him to do so, certified copy of 
which shall be enclosed. 
 
Tenders submitted on behalf of companies registered under the Indian Companies Act, 
for the time being in force, shall be signed by persons duly authorized to submit the 
tender on behalf of the company and shall be accompanied by certified copies of the 
resolutions, extracts of articles of association, Special or general power of Attorney and 
other information to show clearly the title. Authority and designation of persons 
signing the tender on behalf of the company. 
 
In the event of the tender being submitted by Indian agent on behalf of his foreign 
principal, in addition to above document. The letter of agreement of authorisation 
clearly indicating the status extent and validity of authorization from foreign principal 
shall be submitted along with the tender. A confirmation in the form of division of 
responsibility covering the various activities required to be under taken for execution 
of the contract shall be enclosed. 
 

2.06.0 DELIVERY OF TENDER 
 

The completed tender with all its accompaniments as per clause 2.01.02 and 2.01.03 
shall be deposited in the tender box kept at the office of Dy.  Manager (Pers.), UCIL, 
Narwapahar. 

2.06.01 Personal delivery is recommended. 
 
3.00.0       QUALIFICATION OF TENDERERS 
 
 i) Sealed Item rate open Tenders are invited in two parts i.e. Part- I: Technical Part and 

Part-II: Price Part (Schedule of quantities in triplicate) from bonafide, experienced, 
reliable, Resourceful and reputed transport contractors of any minor mineral, 
materials having own Hyva & Pay loader /JCB in any Public Sector Undertakings or 
any large Private Sector for the works as stated in NIT.  

 
ii) The Tenderer’s average annual financial turnover not less than Rs. 22.8 Lakhs 
in Audited balance sheet/ITR in last three F.Y i.e, 2011-12, 2012-13 & 2013-14. 
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 iii) If any document submitted by the party to prove his credentials for the job found 

to be forged or false during the course of verification. The party will be black-listed to 
carry out any work in any of the units of the Uranium Corporation of India Limited 
and suitable legal action will be taken against the party.  
 

4.00.0 VALIDITY OF TENDER 
The tender submitted shall be deemed to constitute an agreement between the 
tenderer and the purchaser whereby such tender shall remain open for acceptance by 
the purchaser for a period of six (6) months from the date the tenders are opened, 
during which period the tenderer shall not withdraw his offer or amend, impair or 
derogate there from, If the tender submitted does not contain all the relevant 
information of needs clarification on the information furnished and the tenderer is 
requested to supplement the information or submit clarification. The aforesaid validity 
period of six months shall be deemed to commence from the date of receipt of the 
information and clarification called for. Every tenderer is therefore requested to 
furnish all the relevant information to make the tender complete. 
Every Tenderer shall be deemed to have agreed as aforesaid in consideration of the 
tender being considered by the purchaser in terms hereof, provided the same has been 
duly submitted and found to be in order. If the tenderer be notified in writing at the 
address given in the tender within the said period of six (6) months that his tender has 
been accepted. He shall be bound by the terms of agreement constituted by his tender 
and such acceptance thereof by the purchasers until a written contract has been 
executed in place of such agreement. 
 
The tenderer whose tender has been accepted and so notified shall become the 
“Successful Tenderer” 

 
5.00.0 EARNEST MONEY 
5.01.0 Earnest money as per notice Inviting tender shall be deposited unless otherwise 

instructed to the contrary in the contrary in the following ways and must accompany the 
tender document without which the tender will not be considered at all. 

Acceptable mode of payment of Earnest Money Deposit/Cost of Tender: 
a) Requisite amount of E.M.D. should be submitted in the form of Demand Draft/Bank Draft 

duly pledged in favour of Uranium Corporation of India Ltd. Payable at SBI Jaduguda / 
Hartopa. E.M.D. amount may also be submitted by deposit of call /Term/ fixed deposit of 
any Nationalised Bank/schedule Bank duly pledged in favour of M/s Uranium 
Corporation of India Limited, Jaduguda  

Note:  No cash/ cheque in any form will be accepted as E.M.D. any Interest will not be paid on 
E.M.D. or any other guarantee. 

    
b) Bank Guarantee of any Nationalised Bank duly pledged in favour of UCIL indicated in 

G.C.C.  
 

5.02.0 Uranium Corporation of India Ltd. will return the Earnest Money without any 
interest to unsuccessful tenderer on production by the tenderer of a certificate 
from, GM (TS&P)-Mines, Narwapahar. 

 
5.03.0  Upon acceptance of the tender, Earnest Money shall be treated as part of the 

Security deposit. Failure of successful tenderer to carry out the tender work shall 
entail forfeiture of E.M.D. & Security Deposit entirely. 

 
5.04.0 The tenderer shall submit the tender which satisfied each and every condition laid 

down in the notice, failing which the tender will be liable to be rejected. 
 

5.05.0 The Corporation reserve to themselves the right of accepting the whole or any part 
of the tender and tenderer shall be bound to perform the same at quoted rates. 
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5.06.0 Tender without requisite earnest money and cost of tender at the time of 

submission is liable to be (rejected) quoted rates. 
 

5.07.0 AWARD OF CONTRACT 
The acceptance of tender and award of contract to one or more than one tenderer, 
if considered necessary, rests with the purchaser. It shall not be obligatory on the 
part of the purchaser to accept the lowest tenderer. The purchaser would be at 
liberty to accept any tender, lowest or otherwise, in whole or in part and to reject 
any or all the tenders received, without assigning any reasons, and no explanation 
can be demanded of this by any tenderer in respect thereto. 

6.00.0  TIME FOR COMPLETION 
 

The time of completion for this work shall be as per notice attached which shall be 
reckoned as stipulated in L.O.I. / work order. The work shall be considered 
completed only if the Engineer has issued a certificate to that effect. 
 

7.00.0  OPENING OF TENDER 
 

Tenders along with document of E.M. deposit will be opened at the place notified 
on the appointed (schedule) date and time in presence of tenderer’s authorized 
representative who are like to be present. Not more than two (2) representatives of 
each tenderer shall be permitted to attend the opening of the tenders. 
If the tenders cannot be opened on the notified date and time as per tender notice, 
due to natural calamity, civil commotion. Floods, strikes or any other unavoidable 
circumstances, this will be opened without any intimation on a subsequent date 
which shall be notified to the tenderer by the corporation. 
 

8.00.0 The tenderer (Whether his tender is accepted or not) shall treat the details of the 
tender specifications and other documents attached thereto, as private and 
confidential. The tenderer shall take necessary steps to ensure that all persons 
employed in any work in connection with his tender have noticed that the Indian 
Atomic Energy Act 1962 (X X X I I I of 1962) applied to them and shall continue so 
to apply even after award of the contract (Whether his tender is accepted or not). 

 

************* 
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ARTICLES OF AGREEMENT 
 

ARTICLES OF AGREEMENT made and entered into this------- day of ------- TWO THOUSAND -----
-- AT Jaduguda between M/s Uranium Corporation of India Limited (A Government of India 
Enterprise) having it’s Registered office at Jaduguda Mines, Dist. East Singhbhum, Jharkhand – 
832 102 (herein after referred to as the Corporation) which expression shall unless repugnant to 
the context includes it’s successors and/or assigns of one part and   M/s  
_________________________________________________ having it’s Registered Office at ______________ 
(herein after referred to as the Corporation) which expression shall unless repugnant to the 
context includes it’s successors and/or assigns of the other part. 
 
WHERE AS UCIL invited Tenders to be submitted for the work of  
______________________________________________________________________________ mentioned in 
Tender document submitted by the Contractor as laid down in Annexure – A attached. 
 
AND WHEREAS in pursuance of such invitation for Tender the Contractor submitted a Tender as 
in Annexure – A AND WHEREAS AFTER CONSIDERATION OF THE TENDER SUBMITTED THE 
contractor UCIL accepted the said Tender as in Annexure – A along with Annexure – B, C, & D. 
 
AND WHEREAS one of the conditions embodied in the Tender submitted the contractor and 
accepted by UCIL was that the contractor upon acceptance of his Tender shall enter into an 
agreement with UCIL, and shall deposit the sum of Rs. ________________ (Rupees 
______________________________________________________only) in a manner mentioned in the same 
tender as in Annexure – A and it’s subsequent modifications as in Annexure – D duly endorsed in 
favour of UCIL for the due observance fulfillment and performance by the said Tender so accepted 
by UCIL. 
 
And whereas UCIL has called upon the Contractor to execute the presents. 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1. In this agreement works and expressions shall have the same meaning as are 
respectively assigned to them in the General Conditions and Special conditions of 
Contract herein after referred.  

The Corporation’s LOI/Work Order Reference No. -------------------- 
 
In the event of discrepancy or ambiguity this agreement and any of the documents described 
above this agreement shall govern. In the event of discrepancy or ambiguity between or caused by 
the provisions in the documents (a( to (d) inclusive, the priority of these documents shall be 
settled in accordance with the order (d) to (a) i.e. the document executed on a later date prevailing 
over the document executed earlier. 
 

1. The Contractor hereby covenants with the corporation to construct, complete and 
maintain the works in conformity in all respects with the provisions of the Agreement and 
as specified in the above documents (a) to (d) inclusive. 

The Corporation hereby covenants to pay to the Contractor in consideration of the construction, 
completion and maintenance of the works the contract price at the tie and in the manner 
prescribed by the Agreement and set-forth in the above documents (a) to (d) inclusive. 
 

2. All notices called for by the terms of this agreement shall be effective only at the time of 
receipt thereof and only when received by the parties to whom they are addressed at the 
following addresses. 

a) _______________________________ 
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 URANIUM CORPORATION OF INDIA LIMITED 
 (A Govt. of India Enterprises.) 
 
 ______________________________ 
 ______________________________ 
b) ______________________________ 
 ______________________________ 
 ______________________________ 
 
3. The corporation and the Contractor agree that this contract agreement including annexed 

documents (a) to (d) inclusive expresses all of the Agreement and covenants of the parties, 
and that it integrates, combines and supersedes all prior and contemporaneous 
negotiations, and agreements, whether written or oral and that no modification or 
alteration of this contract agreement shall be valid or binding on either party, unless 
expressed in writing and executed with the same formality as this contract agreement, 
except as may otherwise be specifically provided in this contract agreement. 

 
4. Both parties shall make best individual to set amicably among themselves in a dispute 

that may arise on any matter arising out of or in connection with this contract. In the 
unlikely case that the parties or not able to come to a mutual settlement either of them 
shall seek arbitration. Then it is expressly agreed between the parties that any such 
dispute or difference arising out of or in connection with the contract shall be referred to 
arbitration and the arbitration proceedings shall be governed by the relevant counterparts, 
one for the corporation and the other for the Contractor. 

 
5. This contract agreement is made in all good faith and executed in two identical 

counterparts, one for the corporation and the other for the Contractor. 
 
IN WITNESS HEEOF, the Corporation and the Contractor have executed this contract 
agreement the day and year first above written. 
 
 

      URANIUM CORPORATION OF INDIA LIMITED 
 
 ___________________________________ 
  in the presence of  
 
 _____________________________        _______________________________ 
  signed by the said      CONTRACTOR 
 
 ___________________________________ 
  in the presence of  
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FORM OF TENDER 

To 
The Chairman & Managing Director 
M/s. Uranium Corporation of India Ltd. 
P.O. Jaduguda Mines 
Dist. Singhbhum (East) 
Jharkhand – 832 102 
 

N.I.T. No.-682 
 

Name of work: “Loading by mechanical means, transporting and unloading of tailing sand 
from UCIL Tailing Paddock at Turamdih to UCIL Paddock at Narwapahar for one (01) 
year.” 

 
 

Dear Sir, 
With reference to the tender invited by you for_________________________________________________ 
______________________________________ I/We have examined special conditions and General 
Conditions, Articles of Agreement, Tender Notice, Specifications and Schedule of Quantities for 
the above work. I/We hereby offer to execute the whole of the said works in conformity with the 
same Special Conditions, Articles of Agreement, General Conditions Tender Notice, Specifications 
and Schedule of Quantities for the sum of 
Rs._____________________________________________________________________________at the 
respective rates mentioned in the Schedule of Quantities. 
I/We undertake to complete and deliver the whole lot comprised in the contract 
with______________________________ calendar months from the date of commencement of work. 

I/We have deposited as Earnest Money a sum of Rs. ______________________________ 

With________________________________________________________________which amount is not to 
bear any interest and I/We do hereby agree that this sum shall be forfeited by me/us if the event 
of the Uranium Corporation of India Limited accepting my/our tender I/We fail to execute the 
Contract when called upon to do so. 
I/We hereby agree that unless and until a formal agreement is prepared and executed in 
accordance with the Articles of Agreement, this tender together with your written letter of 
acceptance thereof, shall constitute a binding contract between us. 
I/We understand that you are not bound to accept the lowest or any tender you may receive. 

 
Yours faithfully, 

Signature: _________________ 
                    Address:    __________________ 

               ___________________ 
Name of Partners of the Firm: 

1._______________________ 
2._______________________ 
3._______________________ 
4._______________________ 
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S  C  H  E  D  U  L  E – F 

 
REFERENCE TO GENERAL CONDITIONS OF CONTRACT 

 
Clauses: 

• Accepting Authority   : Chairman & Managing Director   
 

• Retention Money   : 10 (Ten) per cent. 
 
� Date of Commencement  : Within fifteen (15) days from the date on which 
         written order is issued to commence the work. 
 
� Date of Completion : 12 (Twelve) Months from the date of order to 
       commence. 
 

• Defect liability period  :  Not applicable. 
 

• On Account Payment  : monthly. 
 

• Authority for appointing Arbitrator:  Chairman & Managing Director. 
 
 

 
**************** 
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BANK GUARANTEE FORM FOR EARNEST MONEY 
 
 This deed of Guarantee made this _________day _______of            by 
___________________________(Bank herein after referred to as the Guarantor) in favour of                   
M/s Uranium Corporation of India Ltd.(A  Government of India Enterprise)                                        
P.O. Jaduguda Mines, Dist. East Singhbhum, Jharkhand - 832 102(hereinafter called "UCIL") 
which expression shall unless  repugnant to the context or meaning thereof be deemed to include 
it's successors  and assigns. 

Whereas M/s__________________________________(hereinafter referred    to as Tenderer) is 
required to pay to UCIL a sum of Rs._______________ in the form of Bank Draft as Earnest Money 
in respect of their proposal No.____________ dated____________ against N.I.T. NO.________ 
dated_________ for the works as per terms and condition specified in N.I.T. 
 
 And whereas the tenderer has requested UCIL to exempt them from payment of Earnest 
Money in Bank Draft and in lieu of the Tenderer depositing Earnest Money in Bank Draft.  UCIL 
has agreed to accept a Bank Guarantee for equivalent amount. 
 
 And whereas the Tenderer has approached the Guarantor and at their request and in 
consideration of the agreement arrived at between the Tenderer and the Guarantor, the 
Guarantor gives the guarantee as hereinafter mentioned in favour of UCIL. 
 
 NOW THIS DEED OF GUARANTEE WITNESSES AS FOLLOWS: 
 
1.   In consideration of UCIL having agreed to the said Tenderer furnishing a Bank Guarantee in 

lieu of Earnest Money in Bank Draft for a sum of                                                                   
Rs.  _____________________________________________________________  the Guarantor  do 
hereby covenants irrevocably to undertake and promise  to pay a sum of 
Rs.____________________________________________________ to UCIL without demur and 
merely on demand form them, in case the tenderer make  any default or commits any 
breach in the performance,  observance or discharge of the terms and conditions 
contained in the said Tender. 

 
2.   The Guarantor further agrees that UCIL shall be the sole judge as to whether the said 

Tenderer has committed any breach of default in the performance, observance or 
discharge of the terms and conditions of the said Tender and the decision of UCIL shall be 
final and binding on the guarantor irrespective of the fact whether the Tenderer admits or 
denies the default or questions the correctness of any demand made by UCIL in any court 
or Tribunal or Arbitration proceedings or before any Authority. 

 
3.   It shall not be necessary for UCIL to proceed against the said Tenderer before proceeding 

against the Guarantor and the guarantee herein contained shall be enforceable against 
the guarantor not withstanding any security which UCIL may have obtained from the 
Tenderer, shall at the time when proceedings are taken against the Guarantor, remain 
outstanding or unrealized. 

 
4.   The guarantee herein contained shall remain in full force and effect and the Guarantor shall 

be liable under the same irrespective of any concession or time being granted by UCIL to the 
tenderer and the guarantee shall remain in full force and effect irrespective of any other 
change in terms, conditions, stipulations or any variations in the terms of the tender and 
irrespective of whether notice of such change or variation is given to the Guarantor or not 
and the claim to receive such notice of any change and/or variation of the terms and 
conditions of the said Tender is hereby specifically waived by the Guarantor. 

 
5.    The guarantor hereby agree that it shall not be released from this guarantee by any 

forbearance, exercise, or non-exercise of any of the powers or rights under the Tender by 
UCIL against the Tenderer or by any other matter or thing whatsoever which under the law 
relating to the sureties would but for this provision have effect of so releasing the Guarantor 
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irrespective of whether notice of such forbearance, exercise or non-exercise of any of the 
powers or rights under the Tender is give to the Guarantor or not. 

 
6.   The Guarantee herein contained shall not be determined or prejudiced by the liquidation or 

winding up or insolvency or any change in the constitution of the Tenderer but shall in all 
respects and for all purposes be binding and operative until all payments or all moneys due 
or this may hereafter become due to UCIL are paid in respect of any liability or obligation of 
the Tenderer under the Tender subject, however, that UCIL shall have no right under this 
guarantee after expiry of the validity of this guarantee unless this guarantee is extended by 
mutual agreement. 

 
7.   The guarantor hereby undertake not to revoke this guarantee during the period it is in force 

except with the previous consent of UCIL in writing. 
 
8.  Any claim or dispute arising under this guarantee shall be enforced or settled in the courts 

of law at Jamshedpur, Jharkhand state. 
 

9.   The guarantor hereby declares that it has power to execute this Guarantee under its 
Memorandum and Articles of Association and the Executants has full powers to do so on its 
behalf under the power of Attorney dated  _______________ granted to him by the proper 
authorities of the Guarantor. 

 
10. IN WITNESS whereof the ______________________________(Bank) has hereunto set and 

subscribed its hands the day, month and year first above written. 
 

11. Notwithstanding anything contained herein above our liability under the guarantee is 
restricted to Rs._______________  and________________ will remain valid till 
__________________(date) unless an action to enforce a claim under the guarantee is filed 
against us within _________________.  Such claim shall lapse and we shall be discharged from 
all liabilities under the guarantee. 

 
Signature of the person duly authorized  

                                   to sign on behalf of the Guarantor(Bank) 
 
WITNESS: 
 
 
Name and Address        Signature 
 
_________________________________ 
 
_________________________________ 
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BANK GUARANTEE FORM FOR SECURITY DEPOSIT 
Name of the Bank: 
 
Address of the Bank: 
  
Guarantee No.: 
 
Date: 
 
Date of Expiry: 
 
Claim Period:  06(Six) months from the date of expiry. 
 
Limit of Liability: 
 
Whereas Uranium corporation of India Ltd.(herein after referred to as the  CORPORATION)  having 
its registered office at Jaduguda  Mines  P.O.  & Dist. Singhbhum, Jharkhand - 832 102 which 
expression shall, unless repugnant to the  context, includes its legal representatives, successors  
and assigns,  have entered into an Agreement (herein after referred to as  the Agreement) with                                                                             
M/s ________________________________________________(herein after  referred  to  as the 
CONTRACTOR) having  its  registered  office  at 
___________________________________________________________  which  expression shall, unless 
repugnant to the context, include its legal  representatives, successors or assigns, for  
________________________________________ ________________________________(Name of work) letter of 
Intent/Work Order No._________  , dated ____________ described in the Agreement based on  the 
Terms  and  conditions contained in the Agreement and whereas by  the  said Agreement 
CORPORATION has agreed to pay the CONTRACTOR for the services  to be rendered by the 
CONTRACTOR in terms of the said Agreement. 
 
And Whereas, in accordance with the terms of the Agreement, the CONTRACTOR has to furnish 
Bank Guarantee for ___________________________________ ________________________(Name of work) 
for due performance fulfillment and observance of the terms and conditions of the Agreement and 
further covenanted with the CORPORATION to make good any deficiencies so as to fulfill in all 
respects the proposes for which the Agreement is entered in to and in accordance with their 
operating and other conditions specified and to meet all the requirements specified in regard there 
to in the Agreement for the period/periods stipulated in the Agreement. 
Now, by this Guarantee we, the CONTRACTOR (as Principal) and _______________ 
_____________________(Name and address of Bank) or held and firmly bound into    CORPORATION   
in   the   sum   of    Rs.________________    (Rupees 
_______________________________________________________only) for     the payment of which the 
CONTRACTOR and surety bound themselves, their successors, legal representatives and assigns 
jointly and severally by these presents. 
 
Now the conditions of this Guarantee is such that if the CONTRACTOR (as principal) shall duly, 
faithfully and punctually perform and observe all the terms, provisions, conditions and 
stipulations of Agreement including covenants, concerning Bank Guarantee stipulated therein on 
the part of the CONTRACTOR (as principal) to be performed and observed according to the true 
purpose, intent and meaning thereof or if on default of CONTRACTOR the CONTRACTOR shall 
satisfy and discharge the damages sustained by the CORPORATION thereby, upto the amount of 
this Bank Guarantee herein, then the obligation herein shall be null and void, but otherwise shall 
be in full force and effect for a period of ____ months i.e. upto ___________ from __________.  But no 
alterations in the terms of the said Agreement made between CORPORATION and CONTRACTOR 
or the extent or the nature of the materials supplied, completed and maintained there under and 
no allowance of time by the CONTRACTOR or CORPORATION under the Agreement nor any 
forbearance in respect of any matter of thing concerning the said Agreement on the part of 
CORPORATION shall in any way release the CONTRACTOR from any liability under the Guarantee 
herein. 
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We do hereby undertake to pay the amount due and payable under this Bank Guarantee without 
any demur, merely on demand from CORPORATION stating that the amount claimed is due by 
way or the loss or damages caused to or suffered or would be caused to or suffered by 
CORPORATION by reason of any breach by the said CONTRACTOR (as principal) of the terms and 
conditions obtained in the said Agreement or by reason of the said CONTRACTOR`s (as principal) 
failure to comply with any of the conditions with regard to the Agreement set out in this Bank 
Guarantee.  Any such demand made on the CONTRACTOR shall be conclusive as regards the 
amount due any payable by the CONTRACTOR under this Guarantee. 
 
However, our liability under this Guarantee shall be restricted to an amount not exceeding Rs. 
__________________________________________ (Rupees _______________________________ only). 
 
We further covenant that the Guarantee herein contained shall remain in full force and effect and 
that it shall continue to be enforceable till the dues of the CORPORATION under or by virtue of the 
said Agreement have been fully paid and CORPORATIONs claim satisfied or discharged or till 
CORPORATION certifies that the terms and conditions of the said Agreement have been fully and 
properly carried out by said CONTRACTOR (as principal) and discharges the Guarantee. 
We, the surety, further covenant with CORPORATION that CORPORATION shall have fullest 
liberty without our consent and without affecting in any manner our obligations hereunder to vary 
any of the terms and conditions of the said Agreement from time to time, to postpone for any time 
or from time to time, any of the powers exercisable by CORPORATION AGAINST the said 
CONTRACTOR(as principal) and to forbear or enforce any of the terms and conditions relating to 
said Agreement and we shall not be relieved from our liability by reason of any such variations, or 
extension being granted to said CONTRACTOR or for any forbearance, act of omission on the part 
of CORPORATION, or any indulgence by CORPORATION to the said CONTRACTOR(as Principal) or 
by any such matter or thing whatsoever, which under the law relating to sureties would but for 
this provision, have effect of so relieving. 
 
This Guarantee herein contained is not revocable by notice during its currency and will remain in 
full force until all the undertaking covenants, terms and conditions of Agreement are performed 
and fulfilled or until it is discharged by notice in writing by CORPORATION. 
 
This Guarantee will remain in force upto __________ months from _________ i.e. upto ___________ 
and will stand automatically cancelled on expiry of the said period unless extended by mutual 
Agreement.  Unless a demand or claim to enforce the claim under this Guarantee is made in 
writing against the surety within 6(six) months from the date of expiry of this Guarantee, all the 
rights of the CORPORATION hereunder against the surety shall be relieved and discharged from 
the all the liabilities hereunder. 
 
IN WITNESS WHEREOF, the CONTRACTOR (as principal) and surety have executed this 
Guarantee and have affixed their seals on this date __________. 
Now withstanding anything contained herein before our liability under the present Guarantee is 
restricted to Rs. _____________ (Rupees _____________ _____________________________ only) and shall 
remain in force for a period of _______ months i.e. upto __________ from _________.  Unless a suit or 
action is instituted to enforce the claim under the Guarantee within 6 months from the said date 
all your rights under the Guarantee shall be forfeited and we shall be relieved and discharged from 
all liabilities there under. 
 
 
PRINCIPAL       SURETY 
 
For and behalf of (Name of firm)        For and behalf of (Name of Bank) 
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GENERAL CONDITIONS OF CONTRACT 
 

A)   INTERPRETATIONS AND DEFINITIONS 
 
1.   Singular and Plural 
 
     Where the context so requires, words importing the singular only also include the plural 

and vice versa.  
 
2.   Heading and Marginal Notes to conditions: 
 
     Heading and marginal notes to these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation or construction thereof or of 
the Contract. 

 
3.     Definitions: 
 

 a) Corporation’ shall mean Uranium Corporation of India Limited having it's registered 
office at Jaduguda Mines, Post office and Town Jaduguda Mines - 832 102, in the state of 
Jharkhand and includes a duly authorized representative of the Corporation or any other 
person empowered in this behalf by the Corporation to discharge all or any of it's 
functions. 

 
b)   The ‘Accepting Authority’ shall mean the authority mentioned in Schedule - F. 
 
c)   The ‘Contract’ shall mean the notice inviting the tender, the tender, and acceptance 

thereof and the formal agreement, if any, executed between the Corporation and the 
Contractor together with the documents referred to therein including these conditions, 
Designs, Drawings, Schedule of Quantities with rates and amounts and Schedule of 
Rates.  All these documents taken together shall be deemed to form one Contract and 
shall be complementary to one another. 

 
d)   The ‘Contractor’ shall mean the individual or firm or company whether incorporated or 

not, undertaking the works and shall include legal representatives of such individual or 
persons composing such firm or unincorporated company, or successors of such firm or 
company as the case may be and permitted assigns or such individual or firm or 
company. 

 
e)   The ‘Contract Sum’ shall mean: 
 

i)   In the case of Lump Sum Contracts the sum for which the tender is accepted. 
 
ii)  In the case of percentage Rate Contracts the estimated value of the works as 
mentioned in the tender adjusted by the Contractor's percentage. 
 
iii) In the case of Item Rate Contracts the cost of the works arrived at after multiplying 
of the quantities shown in Schedule of Quantities by the item rates quoted by the 
Tenderer or as finally accepted for the various items. 
 

f)   A ‘Day’ shall mean a day of 24 hours from 7:00 AM to 7:00 AM irrespective of the 
number of hours worked in that day. 

 
g)   ‘Engineer-in-charge’ shall mean the Engineering Officer appointed by the Corporation or 

his duly authorized representative who shall direct, supervise and be in-charge of the 
works for purpose of this Contract. 

 
h)   ‘Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees) 

and civil commotion (in so far as both these are uninsurable), war (whether declared or 
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not), invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, 
insurrection, damage from aircraft, acts of god such as earth quake, lightning and 
unprecedented floods and other causes over which the Contractor has no control and 
accepted as such by the Accepting authority. 

 
i)   Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed 

to the tender papers issued by the Corporation or the standard Schedule of Rates 
prescribed by the Corporation and the amendments thereto issued from time to time. 

 
j)   The ‘Site' shall mean the lands and/or other places on, under, in or through which the 

work is to be executed under the Contract including any other lands or places which 
may be allotted by the Corporation or used for the purposes of the Contract. 

 
k)   ‘Temporary Works' shall mean all temporary works of every kind required in or about 

the execution, completion, maintenance of the works. 
 
l)   ‘Urgent Works' shall mean any urgent measures, which, in the opinion of Engineer-in-

Charge, become necessary during the progress of the works, obviate any risk of accident 
or failure of which become necessary for security. 

 
m)   A ‘Week’ shall mean seven days without regard to the number of hours worked any day 

in that week. 
 
n)   The ‘Works’ shall mean the works to be executed in accordance with the Contract or 

part(s) thereof as the case may be and shall include all extra or additional, altered or 
substituted works or temporary and urgent works as required for performance of the 
Contract. 

 
B)     SCOPE AND PERFORMANCE 
 
4.     Contract Documents: 
 
       The Contractor shall be furnished, free of charge, two certified true copies of the Contract 

documents except standard specification, the Schedule of Rate and of all further drawings, 
which may be issued during the progress of the works.  He shall keep one copy of the 
Documents on the site in good order and the same shall at all reasonable times be 
available for inspection and use by the Engineer-in-Charge, his representative or other 
Inspecting Officer. 

 
4.1 None of these documents shall be used by the Contractor for any purpose other than that 

of this Contract. 
  
4.2    The Contractor shall take necessary steps to ensure that all persons employed on any 

work in connection with Contract have noticed that the Indian official secret act 1923(XIX 
of 1923) applied to them and shall continue so to apply even after the execution of such 
works under the Contract. 

 
5.     Works to be carried out: 
 
       The work to be carried out under the Contract shall except as otherwise provided in these 

conditions, include all labour, materials, tools, equipment and transport which may be 
required in preparation of and for and in the full and entire execution and completion of 
the works.  The descriptions given in the Schedule of Quantities shall, unless otherwise 
stated, be held to include waste on materials, carriage and cartage carrying in return of 
empties, hoisting, setting, fitting and fixing in position and all other labourers necessary 
in and for the full and entire execution and completion as aforesaid in accordance with 
good practice and recognized principles. 
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6.     Inspection of site: 
 
       The Contractor shall inspect and examine the site and its surrounding and shall satisfy 

himself before submitting his tender as to the nature of the ground and sub-soils (so far 
as is practicable), the form and nature of the site, the quantities and nature of work and 
materials necessary for the completion of the works and the means of access to the site, 
the accommodation he may require, availability of labour, water, electric power.  In 
general he shall himself obtain all necessary information as to risks, contingencies and 
other circumstances which may influence or affect his tender.  No extra charges 
consequent on any misunderstanding or otherwise shall be allowed. 

 
7.     Sufficiency of Tender: 
 
       Description of item in the Schedule of quantities is brief and therefore, shall be read in 

conjunction with the relevant drawings and specifications and the Contractor's rate shall 
be deemed to be for such complete work unless otherwise specified by the Contractor 
while tendering.  No claim, whatsoever, shall be entertained by the Corporation on 
account of insufficiency of any rate as quoted in the Schedule of Quantities and rates.  
The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender of the works and of the rates and prices quoted 
in the Schedule of Quantities, in which rates and prices shall, except as otherwise 
provided, cover all his obligations under the Contract and all matters and things 
necessary for the proper completion, maintenance of works and shall also cover the cost of 
necessary protection, including labour, materials and equipment to ensure safety and 
protection against all risks, accidents compensation for injury to life and damage to 
property if any caused by the Contractor's operations connected with the work.  The rates 
shall be firm and shall not be subject to change due to variation during the entire period 
of execution of the work in cost of materials, labour conditions or any other conditions 
whatsoever.  The rates quoted by the Tenderer shall be inclusive of all taxes, duties and 
other statutory levies. 

 
8.     Discrepancies and Adjustment of Errors: 
 
       The several documents forming the Contract are to be taken as mutually explanatory of 

one another, detailed drawing being followed preference to small-scale drawings and the 
figured dimensions in preference to drawing measured scale and the special conditions in 
preference to General Conditions. 

 
8.1    If there are varying or conflicting provisions made in any one document forming part of the 

Contract, the Accepting Authority shall be the deciding authority with regard to the 
intention of the document. 

 
8.2    Any error in description, quantity or rate in Schedule of Quantities or any omission there 

from shall not vitiate the Contract or release the Contractor from the execution of the 
whole or any part of the works comprised there in according to drawings and 
specifications or from any of his obligations under the Contract. 

 
8.3    If on check there are found to be difference between the rates given by the Contractor in 

words and figures or in the amount worked out by him in the Schedule of Quantities and 
general summary the same shall be adjusted in accordance with the following rules: 

 
a)   In the event of a discrepancy between description in words and figures quoted by a 

Tenderer, the description in words shall prevail. 
 
b)   In the event of error occurring in the amount column of Schedule of Quantities as a 

result of wrong extension of the Unit rate and quantity, the Unit rate shall be regarded, 
as firm and extension shall be amended on the basis of the rate. 
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c)   All errors in totaling in the amount column and carrying forwarded totals shall be 
corrected. 

 
d)   The totals of various sections of Schedule of Quantity appended and amended shall be 

carried over to the general summary and the tendered such amended accordingly.  The 
tendered sum so altered shall, for the purpose of the tenders be substituted for sum 
originally tendered and considered for acceptance instead of the original sum quoted by 
the Tenderer.  Any rounding off of totals in various sections of Schedule of quantities or 
in general summary by the Tenderer shall be ignored. 

 
e)   In case of lump sum Contracts (based on bills of quantities/ quantity not shown as 

provisional), should any error in quantities or any omissions of items be discovered, the 
cumulative effects of which varies Rs. 20,000/- whichever is less, then the errors shall 
be rectified and the rectifications dealt with as for deviations/variations and the value 
thereof shall be added or deducted from the Contract sum, as the case may be, provided 
that there shall be no rectification of any errors, omissions or wrong estimates in the 
prices inserted by the Contractor in the Bills of quantities. 

 
9.    Deviation/Variation Extent & Pricing:   
 
       The Engineer-in-charge shall have power (i) to make alteration in, omissions from, 

additions to, or substitution for the original specification, drawings design and 
instructions that may appear to him to be necessary or advisable during the progress of 
the work and (ii) to omit a part of the works in case of non availability of a portion of the 
site or for any other reasons and the Contractor shall be bound to carry out the works in 
accordance with any instructions given to him in writing signed by the Engineer-in-charge 
and such alterations, omissions additions or substitutions shall form part of the Contract 
as if originally provided therein and any altered, additional or substituted work which the 
Contractor may be directed to do in the manner above specified as part of the works, shall 
be carried out by the Contractor on the same conditions in all respects including price on 
which agreed to do the main work except as hereinafter provided.  No work which radically 
changes the original nature of the Contract shall be ordered by the Engineer-in-charge as 
a deviation and in the event of any deviation being ordered which in the opinion of the 
Contractor changes the original nature of the Contract, he shall nevertheless carry it out 
and the disagreement as to the nature of the work and the rate to be paid therefore shall 
be resolved in accordance with as per arbitration law. 

 
9.1  The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the Contract sum being ordered, be extended as follows if requested 
by the Contractor. 

 
a)   In the proportion which the additional cost of the altered additional or substituted 

work, bears to the original Contract sum plus 
 
b)   25% of the time calculated in (a) above or such further additional time as may be 

considered reasonable by the Engineer-in-charge. 
 
9.b.1  Rate for such additional altered or substituted work shall be determined by the Engineer-

in-charge as follows: - 
 

 i)   If the rate for additional, altered or substituted items of works is specified in the 
Schedule of Quantities, the Contractor shall carry out the additional, altered or 
substituted item at the same rate.  In the case of composite tenders, where two or 
more Schedules of Quantities may form part of the Contract, the applicable rate 
shall be taken from the Schedule of Quantities of that particular part in which the 
deviation is involved, failing that, at the lowest applicable rate for the same item of 
work in the other Schedule of Quantities. 
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 ii)   If rate for any altered, additional or substituted item of work is not specified in the 
Schedule of Quantities, the rate for that item shall be derived from the rate for the 
nearest similar item specified therein.  In case of composite Tenders, where two or 
more Schedule of Quantities form part of the Contract, the rate shall be derived 
from the nearest similar item in the Bills of Quantities of the particular part of 
works in which the deviation is involved, failing that, from the lowest of the nearest 
similar item in other Schedule of Quantities. 

 
 iii)   If the rate for any additional, altered or substituted item of work cannot be 

determined in the manner specified in sub-paras (i) and (ii) above, then such item 
of the work shall be carried out at the rate entered in the C.P.W.D. Schedule of 
Rates (current) then plus/minus the percentage by which the tendered amount of 
the work actually awarded is higher or lower than the estimated amount of the 
works actually awarded.  (Applicable to measurement Contract is based on item 
rates or lump sum Contracts based on Bills of Quantities or percentage rate 
Contracts). 

 
iv)   If the rate for any altered, additional or substituted item of work cannot be 

determined in the manner specified in sub-Para (i) to (iii) above, the Contractor 
shall within 14 days of the date of receipt of the order to carry out the said work, 
inform the Engineer-in-charge of the rate which he proposed to claim for such item 
of work, supported by analysis of the rate claimed, and the Engineer-in-charge 
shall within three months thereafter, after giving due consideration to the rate 
claimed by the Contractor determine the rate on the basis of market rate(s).  In the 
event of the Contractor failing to inform the Engineer-in-charge within the 
stipulated period of time, the rate, which he proposes to claim, the rate for such 
item shall be determined by the Engineer-in-charge on the basis of market rate(s).  
for this purpose the purchase voucher etc. shall be produced by the Contractor to 
the Engineer-in-charge. 

 
10.    Suspension of works: 
 
       The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend 

the process of the works or any part thereof for such time and in such manner, as the 
Engineer-in-charge may consider necessary for and of the following reasons. 

 
   i)  On account of any default on part of the Contractor or 
 
   ii)  For proper execution of the works or part thereof for reasons other than the default 

of the Contractor; or  
 
   iii)  For safety of the works or part thereof. 

 
 
11.    TIME EXTENSION FOR DELAYS: 
 
       The time allowed for execution of the works as specified in the Schedule - 'F' or the 

extended time, in accordance with these conditions shall be of the essence of the Contract.  
The execution of the work shall commence from the date of 30th day after the date on 
which the Engineer-in-charge issues written orders to commence the work or from the 
date of handing over the site whichever is later. If the Contractor commits default in 
commencing the execution of the work as aforesaid, Corporation shall without prejudice to 
any other right or remedy be at liberty to forfeit the Earnest Money/Security Deposit 
absolutely. 

 
11.1   As soon as possible, after the Contract is concluded, the Engineer-in-charge and the 

Contractor shall agree upon a Time and Progress Chart.  The Chart shall be prepared in 
direct relation to the time stated in the Contract Documents for completion of items of the 
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work.  It shall indicate the force of the dates of commencement and completion of various 
trades or sections of the work and may be amended as necessary by agreement between 
the Engineer-in-charge and the Contractor within the limitation of time imposed in the 
Contract documents, and further to ensure good progress during the execution of the 
work, the Contractor shall minimum in all cases in which the time allowed for any work 
exceed one month (save for special jobs) complete 1/8th of the whole of the work before 
1/4th of the whole time allowed in the Contract has elapsed 3/8th before 3/4th of such 
time has elapsed. 

 
11.2   If the works will be delayed by 
 

(a)   Force major, or 
(b)   Abnormally bad weather, or 
(c)   Serious loss or damage by fire, or 
 
(d)   Civil commotion, local combination of workmen, strike or engaged by Corporation 

in executing work not forming part of the Contract, or 
 
(e)   Delay on the part of other Contractor or tradesman engaged by Corporation in 

executing work on to forming part of the Contract, or 
 
(f)   Non-availability of stores which are the responsibility of Corporation to supply, or 
 
(g)   Non-availability or break-down of Tools and Plant to be supplied or supplied by 

Corporation or 
 
(h)   Any other cause, which, in the absolute discretion of the Corporation, is beyond 

the Contractor's control. 
 

      Then upon the happening of any such event causing delays, the Contract shall 
immediately give notice thereof in writing to the Engineer-in-charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay 
and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-charge to proceed with the work. 

 
11.3   Request for extension of time to be eligible for consideration shall be made by the 

Contractor in writing within fourteen days of the happening of the event causing delays. 
The Contractor may also, if practicable indicate, in such request, the period for which 
extension is desired. 

 
11.4   In any such case, the Corporation may give a fair and reasonable extension of time for 

completion of the work.  Such extension shall be communicated to the Contractor by the 
Engineer-in-charge in writing within 3 months of the date of receipt of such requests by 
the Engineer-in-charge. 

 
12.    The Contractor shall arrange at his own expenses all tools, plant and equipment 

(hereinafter refer to as T & P) required for execution of the work. 
 
12.1   If the Contractor required any item of T & P on hire from the Corporation, the Corporation 

will, if such item is available and the same can be spared, hire it to the Contractor at a 
rate to be fixed by the Engineer-in-charge. 

 
12.2   The period of hire will be reckoned from the commencement of the day of issue up[to the 

end of the day of return (including all recognized holidays) irrespective of the actual hour 
of issue and return.  The Contractor will be exempt from levy of any charges for the 
number of days he is called upon in writing by the Engineer-in-charge to suspend 
execution of the work, provided Corporation's T & P in question has, in fact, remained idle 
with the Contractor because of the suspension, provided the Contractor, in case the 
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period of suspension, exceeds 11 days returns Corporation's T & P to the place from where 
the same was issued. 

12.3   The Contractor shall be responsible for care and custody of Corporation's T & P (including 
employment of chowkider's) during the period Corporation's T & P remain with him and 
any damage (fair wear and tear excepted) to any of the equipment shall be made good at 
the Contractor's expense to the satisfaction of the Engineer-in-charge, unless, such 
damage is caused because of negligence of crew provided by the Corporation. 

12.4   The Corporation gives no guarantee in respect of output of his T & P hired to the 
Contractor and no reduction in rates or any compensation shall be allowed on the ground 
that outturn or performance of Corporation's T & P was not to the Contractor's 
expectations. 

 
12.5   Corporation's T & P hired to the Contractor shall be returned at the place of issue (unless 

otherwise directed) by the Contractor to the Engineer-in-charge on completion of the work 
or section of the work or earlier on termination of the hire by the Corporation as 
hereinafter provided on a written notice by the Engineer-in-charge.  The Corporation shall 
be entitled to terminate the hire on two days notice without assigning any reason 
whatsoever on account of termination of hire of Corporation's T & P by the Corporation.  
In such an event however, a reasonable extension of time shall be given by the Engineer-
in-charge. 

 
12.6   A Log Book for recording hours during which every item of Corporation's T & P issued to 

the Contractor has worked each day, shall be maintained by the member of the crew-in-
charge thereof or any representative of the Engineer-in-charge appointed in that behalf 
and shall be daily attested by the Contractor or his authorized agent.  In case the 
Contractor contest correctness of any entry and/or fails to sign the Log Book, the decision 
of the Engineer-in-charge shall be final and binding on him.  Hire charges shall be 
calculated in accordance with the Log Book recorded time or as per term-hiring as the 
case be. 

 
 
13.       L A B O U R 
 
         The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress and of quality to ensure workmanship of the degree specified in the Contract and 
to the satisfaction of the Engineer-in-Charge.  The Contractor shall not employ in 
connection with the works any person who has not completed his eighteen years of age. 

 
13.1   The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by 

E.I.C., a distribution return of the number and description by trades of the work, people 
employed on the works.  The Contractor shall also submit on the 4th and 19th of every 
month to the Engineer-in-Charge a true statement showing in respect of the second half of 
the preceding month and the first half of the current month    (i) the accident that 
occurred during the said fortnight showing the circumstances under which they happened 
and the extent of damages and injury caused by them and (ii) the number of female 
workers who have been allowed Maternity Benefit as provided in the Maternity Benefit Act 
1961 or Rules made there under and the amount paid to them. 

 
13.2    The Contractor shall pay to labour employed by him wages not less than fair wages as 

defined in the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there 
under. 

 
13.3    The Contractor shall in respect of labour employed by him comply with or cause to be 

complied with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made 
there under in regard to all matters provided therein. 

 
13.4  The Contractor shall comply with the provision of the payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 
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1923, Industrial Dispute Act, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952 or 
any modifications thereof or any other Law relating thereto and rules made there under 
from time to time. 

 
13.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to 

the Employees State Insurance scheme in respect of all labour employed by him for the 
execution of the Contract, in accordance with provision of `The Employees State Insurance 
Act, 1948' as amended from time to time and as applicable in this case.  In case the 
Contractor fails to submit full details of his account of labour employed and the 
contribution payable, the Engineer- in-Charge shall recover from the running bills of 
Contractor an amount of Contribution as assessed by him.  The amount so recovered 
shall be adjusted against the actual contribution payable under Employees State 
Insurance scheme. 

 
13.5    The Engineer-in-charge shall on a report having been made by an Inspecting staff as 

defined under the Contract Labour (Regulation) Act, 1970 and rules made there under 
have the power to deduct the money, due to the Contractor, any sum required estimated 
to be required for making good the loss suffered by a worker or workers by reason of no 
fulfillment of the conditions of the Contract for the benefit of workers, non-payment of 
wages or of deduction made from his or their wages which are not justified by the terms of 
the Contract or non-observance of the said act. 

 
13.6    The Contractor shall indemnify the Corporation against any payment to be made under 

and for observance of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules 
made there under without prejudice to his right to claim indemnity from his Sub-
Contractors. 

 
13.7    In the event of the Contractor committing a default or breach of any of the provisions of 

aforesaid Act and rules made amended/amended from time to time, or furnishing any 
information or submitting or filling any Form/Register/Slip under the provisions of the 
Law which is materially incorrect, then on the report of the Inspecting Officer, the 
Contractor shall without prejudice pay to the Corporation a sum not exceeding liabilities 
for such defaults including liquidated damages etc. for every default, breach or furnishing, 
making, submitting, filling materially incorrect statement, as may be fixed by the Labour 
Department and the Contractor should indemnify the Corporation against all such 
liabilities. 

 
13.7.1  Model Rules for Labour Welfare: 
 
         The Contractor shall at his own expense comply with or cause to be complied with Model 

Rules for Labour Welfare as provided under the Rules framed by the appropriate 
government from time to time for the protection of health and for making sanitary 
arrangements for workers employed directly or indirectly on the works.  In case the 
Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be 
entitled to do so and recover the cost thereof from the Contractor. 

 
Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions 
relating to report on accidents and to grant Maternity Benefits to female workers shall 
make the Contractor liable to pay to the Corporation as liquidated damages an amount 
not exceeding Rs. 50.00 for each default on materially incorrect statement or reports from 
the Engineer-in-charge in such matters, based on reports from the Inspecting officers 
shall be final and binding and deductions for recovery of such liquidated damages may be 
made from the any amount payable to the Contractor. 

 
14.    The Contractor shall not be permitted to enter on (other than for inspection purpose) or 

take possession of the site until instructed to do so by the Engineer-in-charge in writing.  
The portion of the site to be occupied by the Contractor shall be defined and/or marked 
on the site plan, failing which these shall be indicated by the Engineer-in-charge at site 
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and the Contractor shall on no account be allowed to extend his operations beyond these 
areas. 

 
       In respect of any land allotted to the Contractor for purpose of or in connection with the 

Contract, the Contractor shall be a licensee subject to the following and such other terms 
and the licenser may impose conditions as: 

 
i)    That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use 

and occupation, in respect of each and every separate area of land allotted to him 
 
ii)   That such use or occupation shall not confer any right of tenancy of the land to the 

Contractor 
 
iii)  That the Contractor shall be liable to vacate the land on demand by the Engineer-

in-charge. 
iv)   That the Contractor shall have no right to any construction over this land without 

the written permission of the Engineer-in-charge.  In case he is allowed to 
construct any structure he shall have to demolish and clear the same before 
handing over the completed work unless agreed to the Corporation. 

 
14.1   The Contractor shall provide, if necessary or if required on the site all temporary 

access there to and shall alter, adopt and maintain same as required from time to time 
and shall take up and clear them away as and when no longer required and as and when 
ordered by the Engineer-in-charge and make good all damage done to the site. 
 

15.    NUISANCE: 
 
       The Contractor shall not at any time do, cause or permit any nuisance on the site or do 

anything which shall cause unnecessary disturbance, inconvenience to owners, tenants or 
occupiers of other properties near the site and to the public generally. 

 
16.    MATERIALS OBTAINED FROM EXCAVATION: 
 
       Materials of any kind obtained from excavation on the site shall remain the property of the 

Corporation and shall be disposed of as the Engineer-in-charge may direct. 
 
17.    TREASURE TROVE, FOSSILS ETC.: 
 
       All fossils, coins, articles of value or antiquity and structures and other remains or things 

of geological or archaeological interest discovered on the site shall be the absolute property 
of the Corporation and the Contractor shall take reasonable precautions to prevent his 
workmen or any other person from removing or damaging any such articles or thing and 
shall immediately open discovery thereof and before removal, acquaint the Engineer-in-
charge and obtain his directions as to the disposal of the same at the expense of the 
Corporation. 

 
18.    PROTECTION OF TREES: 
 
       Tree designated by the Engineer-in-charge shall be protected from damage during the 

course of the works and earth level within 1.0 Mtr. of each such tree shall not be changed.  
Where necessary, such trees shall be protected by providing temporary fencing. 

 
19.    WATCHING AND LIGHTING: 
 
       The Contractor shall provide and maintain at his own expense all lights, guards, fencing 

and watching when and where necessary or required by the Engineer-in-charge for the 
protection of the works or for the safety and convenience of those employed on the works 
or the public. 
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20.    CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF: 
 
       The Contractor shall engage and keep at site, qualified technical staff/engineer with 

necessary supporting supervisory staff of sufficient experience of all types of works 
covered by this Contract and they should have all necessary authority to receive materials 
from the Corporation, issue valid receipt for the same, engage labour etc. and proceed 
with the work as required for speedy execution of the work. 

 
 
21.    DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 
 
       The duties of the Representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials to be used or workmanship employed in 
connection with the works.  He shall have no authority to order any work involving any 
extra payment by the Corporation or to make any variation in the works. 

 
21.1   The Engineer-in-charge may from time to time in writing delegate to his Representative 

any of the powers and authorities vested in the Engineer-in-charge and shall furnish to 
the Contractors a copy of all such written delegation of powers and authorities.  Any 
written instruction or written approval given by the Representative of the Engineer-in-
Charge to the Contractor within the terms of such delegation shall bind the Contractor 
and the Corporation as though it had been given by the Engineer-in-charge. 

 
21.2   Failure of the Representative of the Engineer-in-Charge to disapprove any work or 

materials shall not prejudice the power of the Engineer-in-Charge thereafter to disapprove 
such work or materials and to order pulling down, removal or breaking up thereof. 

 
21.3   If the Contractor shall be dissatisfied with any decision of the Representative of the 

Engineer-in-Charge, he shall be entitled to refer matter to the Engineer-in-Charge who 
shall thereupon confirm, reverse vary such decision. 

 
22.    REMOVAL OF WORKMEN: 
 
       The Contractor shall employ in and about the execution of the works such persons as are 

skilled and experienced in their several trades and Engineer-in-Charge shall be at liberty 
to object to and require the Contractor or to remove from the works any person employed 
by the Contractor in or about the execution of the works who in the opinion of the 
Engineer-in-Charge misconducts himself or is incompetent or negligent in the proper 
performance of his duties and such person shall not be again employed upon the works 
without permission of the Engineer-in-charge. 

 
 
23.    WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 
 
       Subject to any provisions to the contrary contained in the Contract none of the permanent 

works shall be carried out during night or on Sundays or on authorized holidays without 
the permission in writing of the Engineer-in-Charge except when the work is unavoidable 
or absolutely necessary for the safety of life, property or works in which case the 
Contractor shall immediately advise the Engineer-in-charge accordingly. 

 
23.1  COMPLETION CERTIFICATE: 
 
       As soon as the work is complete, the Contractor shall give notice of such completion to the 

Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-charge 
shall inspect the work and shall furnish the Contractor with a certificate of completion 
indicating (a) the date of completion, (b) defects to be rectified by the Contractor and/or (c) 
items for which payment shall be made at reduced rates.  When separate periods of 
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completion have been specified for items or groups of item the Engineer-in-Charge shall 
issue separate completion certificates for such items or group of items.  No certificate of 
completion shall be issued, nor shall the work be considered to be complete till the 
Contractor shall have removed from the premises on which the work has been executed all 
scaffolding, sheds and surplus materials, except such as are required for rectification of 
defects, rubbish and all huts and sanitary arrangements required for his workmen on the 
site in connection with the execution of the work, as shall have been erected by the 
Contractor, the workmen and cleaned all dirt from all parts of building(s), in upon or 
about which the work has been executed or of which the work has been executed or of 
which he may have had possession for the purpose of the execution thereof and cleaned 
floors, gutters and drains, eased doors and sashes oiled locks and fastenings labeled keys 
clearly and handed them over to the Engineer-in-Charge or his representative and made 
the whole premises fit for immediate occupation or use to the satisfaction of the Engineer-
in-charge.  If the Contractor shall fail to comply with any of the requirements of this 
conditions as aforesaid, on or before the date of completion of the works, the Engineer-in-
charge may at the expense of the Contractor fulfill such requirements and dispose of the 
scaffoldings, surplus materials, and rubbish etc. as he thinks fit and the Contractor shall 
have no claim in respect of any such scaffolding or surplus materials except for any sum 
actually realized by the sale thereof less the cost of fulfilling the requirements and any 
other amount that may be due from the Contractor, if the expense of fulfilling such 
requirements is more than the amount realized on such disposal as aforesaid the 
Contractor shall forthwith on demand pay such excess. 

23.2   If at any time before completion of the work, items or groups of items for which separate 
periods of completion have been specified, have been completed the Engineer-in-charge 
with the consent of the Contractor takes possession of any part of the same (any such 
parts being hereinafter in this conditions referred to as the relevant part) then not 
withstanding anything expressed or implied elsewhere in this Contract. 

 
23.2 (a)   Within ten days of the date of completion of such items or group of items or of 

possession of the relevant part the Engineer-in-charge shall issue completion certificate 
for the relevant part as above provided the Contractor fulfils his obligations under that 
condition for the relevant part. 

 
 (b)   The Defects Liability Period in respect of such items and the relevant part shall be 

deemed to have commenced from the certified date of completion of such items or the 
relevant part as the case may be. 

 
    (c)   The Contractor may reduce the value insured to extent of full value of the completed 

items or relevant part as estimated by the Engineer-in-charge for this purpose.  This 
estimate shall be applicable for this purpose only and for no other. 

 
 (d)   For the purpose of ascertaining compensation for delay in completion of the work 

relevant part will be deemed to form a separate item or group, with date of completion 
as given in the Contract or as extended under the relevant condition and actual date of 
completion as certified by the Engineer-in-charge under this condition. 

 
24.    FACILITIES TO OTHER CONTRACTORS: 
 

The Contractor shall, in accordance with requirement of the Engineer-in-charge, afford all 
reasonable facilities to other Contractors engaged contemporaneously on separate 
Contracts in connection with the works and for departmental labour and labour of any 
other properly authorized authority or statutory body which may be employed at the site 
on execution on any work not included in the Contract or of any Contract which the 
Corporation may enter into the connection with or ancillary to the works. 
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25.       NOTICES TO LOCAL BODIES 
 
       The Contractor shall comply with and give all notices required under any governmental 

authority, interment, rule or order made under any act of parliament, state laws or any 
regulation or bye-laws of any local authorities relating to the works.  He shall before 
making any variation from the Contract, drawings necessitated by such compliance give to 
the Engineer-in-charge a written notice giving reasons for the proposed variation and 
obtain the Engineer-in-charge's instructions thereon. 

25.1  The Contractor shall pay and indemnify the Corporation against any liability in respect of 
any fees or charges payable under any Act of parliament, state laws or any Government 
instrument, rule or order and any regulations or by-laws of any local authority in respect 
of the works. 

 
26.    SUB CONTRACTS 
 

      The Contractor shall not sublet any portion of the Contract without the prior written 
approval of the Accepting authority. 

 
27.    INSTRUCTIONS AND NOTICES 
 
       Subject as otherwise provided in this Contract, all notices to be given on behalf of the 

Corporation and all other actions to be taken on its behalf may be given or taken by 
Engineer-in-charge or any officer for the time being entrusted with the functions, duties 
and powers of the Engineer-in-charge. 

 
27.1   All instructions, notices and communications etc. under the Contract shall be given in 

writing and if sent by registered post to the last known place of above or business of the 
Contractor shall be deemed to have been served on the date when in the ordinary course 
of post these would have been delivered to him. 

 
27.2   The Contractor or his agent shall be in attendance at the site/ sites during all working 

hours and shall superintend the execution of the works with such additional assistance in 
each trade as the Engineer-in-charge may consider necessary.  Orders given to the 
Contractor's agent shall be considered to have the same force as if they had been given to 
him. 

 
27.3   The Engineer-in-charge shall communicate or confirm his instructions to the Contractor 

in respect of the execution of work in a "Work site order Book" maintained in the office of 
the Engineer-in-charge and the Contractor or his authorized representative shall confirm 
receipt of such instruction by the Contractor, he shall be furnished a certified true copy of 
such instructions. 

 
28.    FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR   

REDUCTION IN SCOPE OF WORK: 
 

If at any time after acceptance of the tender, the Corporation shall decide to abandon or 
reduce the scope of the works for any reason, whatsoever hence not require the whole or 
any part of the work to be carried out, the Engineer-in-Charge shall give notice in writing 
to that effect to the Contractor and the Contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage or which he 
might have derived from the execution of the works in full, which he did not derive in 
consequence of the fore closure of the whole or part of the works. 

 
28.1   The Contractor shall be paid at Contract rates full amount for works executed at site, and 

in addition, a reasonable amount as certified by the Engineer-in-charge for the items 
hereunder mentioned which could not be utilized on the work to the full extent because of 
the foreclosure. 
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 (a)   Any expenditure incurred on preliminary site work e.g. temporary access roads, 

temporary labour huts, staff quarters and site office, storage, accommodation and 
water storage tanks. 

 
 (b) i)   The Corporation shall have the option to take over Contractor's Materials or any 

part thereof either brought to site or of which the Contractor is legally bound to 
accept delivery from suppliers (for incorporation in or incidental to the work), 
provided however, the Corporation shall be bound to take over the materials or 
such portions thereof as the Contractor does not desire to retain.  For materials 
taken over or to be taken over by the Corporation, cost of such materials shall, 
however, take into account purchase price, cost of transportation and deterioration 
or damage which may have been caused to materials whilst in the custody of the 
Contractor. 

 
      ii)  For Contractor's materials not retained by the Corporation, reasonable cost of 

transportation of such materials from site to Contractor's permanent stores or to 
his other works, whichever is less.  If materials are not transported to either of the 
said places, no cost of transportation shall be payable. 

 
 (c)   If any materials supplied by the Corporation are rendered surplus, the same except 

normal wastage shall be returned by the Contractor to the Corporation at rates not 
exceeding those at which these were originally issued less allowance for any deteri-
oration or damage which may have been caused whilst the materials were in the 
custody of the Contractor.  In addition, cost of transporting such materials from 
site to the Corporation stores if so required by the Corporation. 

 
 (d)   Reasonable compensation for transfer of T & P from site to Contractor's permanent 

stores or to his other works, whichever is less.  If T & P are not transported to 
either of the said places, no cost of transportation shall be payable.  

   
The Contractor shall if required by the Engineer-in-charge furnish to him books of 
account, wage books, time sheets and other relevant documents as may be 
necessary to enable him to certify the reasonable amount payable under this 
condition. 

29.    TERMINATION OF CONTRACT FOR DEATH: 
 

If the Contractor is an individual or a proprietary concern and the individual or the 
proprietary dies and if the Contractor is a partnership in concern and one of the partners 
dies, then unless the Accepting Authority is satisfied that the legal representative of the 
individual Contractor or of the proprietor of the proprietary concern and in the case of 
partnership, the surviving partners, are capable of carrying out and complete the 
Contract, the Accepting Authority shall be entitled to cancel the Contract as to its 
incomplete part without the Corporation being in any way liable to payment of any 
compensation to the estate  of the deceased Contractor and/or to the surviving partners of 
the Contractors firm on account of the cancellation of the Contract.  The decision of the 
Accepting authority that the legal representatives of the deceased Contractor or the 
surviving partners of the Contractor's firm cannot carry out and complete the Contract 
shall be final and binding on the partners.  In the event of such cancellation the 
Corporation shall not hold the estate of the deceased Contractor and/or the surviving 
partners of the Contractor's firm liable in damages for not completing the Contract. 

 
30.    CANCELLATION OF CONTRACT IN FULL OR IN PART: 
 
      If the Contractor: 
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a)   At any time makes default in proceeding with the works with due diligence and 
continued to do so after a notice in writing of 7 days from the Engineer-in-charge 
or 

 
b)   Commits default the works or items of work with individual dates of completion, 

and does not complete them within the period specified in notice given in writing in 
that behalf by the Engineer-in-charge. 

 
c)   Fail to complete the works or items of work with individual dates of completion, 

and does not complete them within the period specified in notice given in writing in 
that behalf by the Engineer-in-charge. 

 
d)   Shall offer or give or agree to give to any person in Corporation's service or to any 

other person on his behalf consideration, any gift or of any kinds as an 
inducements or reward for doing or forbearing to or for having done or forborne to 
do any act in relation to the obtaining or execution of this or any other Contract for 
the Corporation. 

 
e)   Shall enter into a Contract with the Corporation in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless 
the particulars of any such commission and terms of payment thereof have 
previously been disclosed in writing to the Accepting Engineer-in-charge. 

 
f)   Shall obtain a Contract with the Corporation as a reward offering tendering or by 

other non - bonafied methods of competitive tendering or  
 
g)   Being an individual, or if a firm any partner thereof, shall at any time be adjusted 

insolvent or have a receivers order for administration of his estate, made against 
him or shall take any proceeding, liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) under 
any Insolvency Act for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the benefit of his 
creditors or purpose so to do, or if any application be made under any Insolvency 
Act for the time being in force for sequestration of his estate or if a trust deed be 
executed by him for benefit of his creditor, shall be given to the Contractor for 
value of the work executed by him up to the time of cancellation, the value of 
Contractor's materials taken over and incorporated in the work, and use of tackle 
and machinery belonging the Contractor work or 

 
h) Being a Corporation, shall pass a resolution or the Court shall make an order for the 

liquidation of its affairs, or a Receiver or Manager on behalf of the debenture holders 
shall be appointed or a circumstance shall arise which entitle the court or debenture 
holders to appoint a Receiver or Manager 

                    or 
 
i)   Shall suffer an execution being levied on his goods and allow to be contained for a 

period of 21 days or  
 
j)   Assigns, transfers, sublets (engagement of labour on a piece basis or of labour with 

materials not to be incorporated in the work, shall not be deemed to be subletting) 
or attempts to transfer or sublet the entire works or any portion thereof, without 
the prior written approval of the Accepting Authority. 

 
     The Accepting Authority may, without prejudice to any other right to remedy, 

which shall have accrued or shall accrue thereafter, the Corporation by written 
notice cancel the Contract as a whole or only such items of work on default from 
the Contract. 

 



;wjsfu;e dkWjiksjs’ku vkWQ bafM;k fyfeVsM 
(Hkkjr ljdkj dk ,d midze) 

ujokigkM+ [kku 
CIN: U 12000 JH 1967 GOI 000806 

fufonk lwpuk la[;k&6fufonk lwpuk la[;k&6fufonk lwpuk la[;k&6fufonk lwpuk la[;k&682828282        
 

Signature of Contractor & Seal                        Page 35                                      Signature of UCIL Official 

 

30.1   The Accepting authority shall on such cancellation have power to  
 

(a)   Take possession of the site and any materials, constructional plant, implements, 
stores etc. thereon, and/or 

 
(b)   Carryout the incomplete work by any means at the risk and cost of the Contractor. 

 
30.2   On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine 

what amount, if any, is recoverable from the Contractor for completion of the works or 
part of the works or in case the works or part of the works is not to be completed, the loss 
or damage suffered by the Corporation.  In determining the amount, credit shall be given 
to the Contractor for the value of the work executed by the Contractor upto the time of 
cancellation, the value of Contractor's materials taken over and incorporated in the work, 
and use of tackle and machinery belonging to the Contractor. 

 
30.3   Any excess expenditure incurred or to be incurred by the Corporation in completing the 

works or part of the works or the excess loss or damages suffered or may be suffered by 
the Corporation as aforesaid after allowing such credit shall be recovered from any 
moneys due to the Contractor on any account, and if such moneys are not sufficient the 
Contractor shall be called upon in writing to pay same within 30 days. 

 
If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, 
the Engineer-in-charge shall have the right to sell any or all of the Contractor's unused 
materials, constructional plant, Implements, temporary building etc. and apply the 
proceeds of sale thereof, towards the satisfaction of any sums due from the Contractor 
under the Contract and if thereafter there be any balance outstanding from the 
Contractor, it shall be recovered in accordance with the provisions of the Contract. 

30.4   Any sums in excess of the amounts due to the Corporation and unsold materials, 
constructional plant etc. shall returned to the Contractor, provided always that if cost or 
anticipated cost of completion by the Corporation of the works is less than the amount 
which the Contractor would have been paid had he completed the works or part of the 
works, such benefit shall not accrue to the Contractor. 

 
31.    LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND RECTIFICATION 

THEREOF: 
 

If the Contractor or his workmen or employees shall injure or destroy any part of the 
building in which they may be working or any building, road, fence etc. contiguous to the 
premises on which the work or any part of it is being executed or if any damage shall 
happen to the work while in that progress, the Contractor shall upon receipt of a notice in 
writing in that behalf make the same good at his own expense.  If it shall appear to the 
Engineer-in-charge or his representative at any time during construction or re-
construction or prior to the expiration of the Defects Liability Period, that any works has 
been executed with unsound, imperfect or unskilful workmanship or that any materials 
are of a inferior quality to that Contract for, or otherwise not in accordance with the 
Contract, or that any defect, shrinkage or other fault have appeared in the work arising 
out of defective or improper materials or workmanship, the Contractor shall, upon receipt 
of a notice in writing in that behalf from the Engineer-in-Charge, forthwith rectify or 
remove and reconstruct the work so specified in whole or in part, as the case may require 
or as the case may be and/or remove the materials or articles at his own expense not 
withstanding that the same may have been to do so within the period to be specified by 
the Engineer-in-charge, may rectify or remove and re-execute the work and or remove and 
replace with other materials or articles complained of, as the case may be, by other means 
at the risk and expense of the Contractor. 
In case of repairs and maintenance works, splashes and droppings from white washing, 
painting, etc. shall be removed and surface cleaned simultaneously with completion of 
these items of work in individual rooms, quarters or premises etc. where the work is done, 
without waiting for completion of all other items of work in the Contract.  In case the 
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Contractor fails to comply with the requirements of this condition, the Engineer-in-charge 
shall have the right to get the work done by other means at the cost of the Contractor.  
Before taking such action, however, the Engineer-in-charge shall give three days notice in 
writing to Contractor. 

 
32.    URGENT WORKS: 
 
       If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final 

and binding) becomes necessary and the Contractor unable or unwilling at once to carry it 
out, the Engineer-in-Charge may by his own or other work people carry it out as he may 
consider necessary.  If the urgent work were such as the Contractor is liable under the 
Contract to carry out at his expense, all expenses incurred on it by the Corporation shall 
be recoverable from the Contractor and be adjusted or set off against any sum payable to 
him. 

 
33.    CHANGE IN CONSTITUTION: 
 
       Where the Contractor is a partnership firm, prior approval in writing of the accepting 

authority shall be obtained before any change is made to the constitution of the firm. 
Where the Contractor is an individual or a Hindu Undivided Family-business concern, 
such approval as aforesaid shall likewise be obtained before the Contractor enters into any 
partnership agreement where under the partnership, firm would have the right to carry 
out the work hereby undertaken by the Contractor.  If prior approval as aforesaid is not 
obtained, the Contract shall be deemed to have been assigned in contravention of 
condition cancellation of contract in full or in part hereof and the same action may be 
taken and the same consequences shall ensure as provided for in the said condition 
cancellation of contract in full or in part. 

 
34.    TRAINING OF APPRENTICES 
 
       The Contractor shall during the currency of the Contract, when called upon by the 

Engineer-in-charge engage and also ensure engagement by Sub-Contractors and others 
employed by the Contractor in connection with the works, such number of apprentices in 
the categories as directed by E.I.C. and for such periods as may be required by the 
Engineer-in-charge.  The Contractor shall train them as required under the Apprentices 
Act, 1961 and shall be responsible for all obligations, the employer under the Act 
including the liability to make payment of apprentices as required under the act. 

 
35. VALUATIONS AND PAYMENT: 
       

       RECORDS AND MEASUREMENT: 
 

The Engineer-in-charge, shall except as otherwise stated ascertain and determine the 
value of the works done in accordance with the measurement recorded and the Contract 
rates for each such items of work. 

 
35.1 All items having a financial value shall be entered in Measurement Book, Level Book etc. 

prescribed   by the Corporation so that a complete record is obtained of all work performed 
under the Contract. 

 
35.2   Measurements shall be taken jointly by the Engineer-in-charge or his authorized 

representative and by the Contractor or his authorized representative. 
 
35.3   Before taking measurements of any work, the Engineer-in-charge or the persons deputed 

by him for the purpose shall give a reasonable notice to the Contractor.  If the Contractors 
fails to attend or send an authorized representative for measurement after such a notice 
or fails to countersign or to record the objection within a week from the date of 
measurement, then in any such event, measurements taken by the Engineer-in-charge or 
by person deputed by him shall be taken to be correct measurements of the work. 
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35.4   The Contractor shall, without extra charge, provide assistance with every appliance, 

labour and other things necessary for measurement. 
 
35.5   Measurement shall be signed and dated by both parties each day on the site on 

completion of measurement.  If the Contractor objects to any of the measurements 
recorded on behalf of the Corporation, a note to that effect shall be made in the 
Measurement Book against the item objected to and such note shall be signed and dated 
by both parties engaged in taking measurements. 

 
35.6   Where mode of measurement is not otherwise specified, the measurement shall be taken 

at site as per the latest I.S. Code of practice at the time of tendering. 
 
36.    METHOD OF MEASUREMENTS: 
 

Except where any general or detailed description of the work in quantities expressly shows 
to the contrary, Schedule of Quantities shall be deemed to have been prepared and 
measurements shall be taken in accordance with the procedure set forth in the Schedule 
of Rates/Specifications not withstanding any provision in the relevant standard Method of 
Measurement or any general or local custom.  In the case of items, which are not covered 
by the Schedule of Rates/Specifications, measurements shall be taken in accordance with 
the relevant Standard Method of Measurement issued by the Indian Standard Institution. 

 
37.    PAYMENT ON ACCOUNT: 
 
       Interim bills shall be submitted by the Contractors at intervals on or before the date fixed 

by the Engineer-in-charge for the work executed.  The Engineer-in-charge shall then 
arrange to have the bill verified by taking or causing to be taken, where necessary, the 
requisite measurements of the work. 

 
37.1   Payment on account for amount admissible shall be made on the Engineer-in-charge 

certifying the sum to which the Contractor is considered entitled by way of interim 
payment for all work executed after deducting there from the accounts already paid, the 
security deposit and such other amounts as may be deductible or recoverable in terms of 
the Contract. 

 
37.2   Any interim certificate given relating to work done or materials supplied may be modified 

or corrected by any subsequent interim certificate or by the final certificate.  No certificate 
of the Engineer-in-charge supporting an interim payment shall of itself be conclusive 
evidence that any work or materials to which it relates is/are in accordance with the 
Contract. 

 
37.3 Pending consideration of extension of date of completion, interim payments shall continue 

to be made as herein provided. 
 
37.4 The payment shall be made through e-payment system for which the following details 

shall be provided by the contractors immediately after commencing of the contract:- 

• Name of the Bank- 

• Address of the Bank- 

• IFSC code of the Bank- 

• Name of the Bank Account Holder- 

• Bank Account No. of the suppliers/contractors- 

• A copy of blank cheque leaf- 

• PAN No. (Copy to be enclosed) 

• TIN No. (Copy to be enclosed) 

• Service Tax Registration No. (Copy to be enclosed) 
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 38.    TIME LIMIT FOR PAYMENT OF FINAL BILL 
 
       The Contractor shall submit the Final Bill within three months of physical completion of 

the works.  The Contractor shall make no further claims after submission of the bill (final) 
and these shall be deemed to have been waived and extinguished.  Payment of those items 
of the bill in respect of which there is no dispute and of items in dispute, for quantities 
and at rates as approved by Engineer-in-charge, shall be made within the period specified 
hereunder, the period being reckoned from the date of receipt of the bill by the Engineer-
in-charge. 

 
a)  Contract amount not exceeding Rs. 5 Lakhs.....  Four months 
 
b) Contract amount exceeding Rs. 5 Lakhs .........  Six months 

 
39.    After payment of the amount of the final bill payable as aforesaid has been made, the 

Contractor may, if he so desires, reconsider his position in respect of the disputed portion 
of the final bill and if he fails to do so within 90 days his disputed claim shall be deals 
with as provided in the Contract, provided however, no reimbursement or refund shall be 
made if the increase/decrease is not more than + 10% of the said price, and if so the 
reimbursement or refund shall be made only on the excess over + 10% provided that any 
increase will not be payable if such increase has become operative after the Contract 
extended date of completion of the works or items of work in question. 

 
40.    OVER PAYMENTS AND UNDER PAYMENTS 
 

Whenever any claim for the payment of a sum of money to the Corporation arises out of or 
under this Contract against the Contractor, the same may be deducted by the Corporation 
from any sum then due or which at any time thereafter may become due to the Contractor 
under this Contract and failing that, under any other Contract with the Corporation 
(which may be available with the Corporation) or from his security deposits or he shall pay 
the claim on demand. 

 
40.1   The Corporation reserves the right to carry out post payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc.  The 
Corporation further reserves the right to enforce recovery of any over payment when 
detected, notwithstanding the fact that amount of the final bill may be included by one of 
the parties as an item of dispute before an arbitrator appointed under condition arbitrator 
law of this Contract and notwithstanding the fact that the amount of the final bill figures 
the arbitration award. 

 
40.2   If as a result of such audit and technical examination any over payment discovered in 

respect of any work done by the Contractor or alleged to have been done by him under the 
Contract, it shall be recovered by the Corporation from the Contractor by any or all of the 
methods prescribed above or if any under payment is discovered, the amount shall be 
duly paid to the Contractor by the Corporation. 

 
40.3   Provided that the aforesaid right of the Corporation to adjust over payment against 

amounts due to the Contractor under any other Contract with the Corporation shall not 
extend beyond the period of two years from the date of payment of the final bill or in case 
the final bill is a Minus bill, from the date the amount payable by the Contractor under 
the minus final bill is communicated to the Contractor. 

 
40.4   Any amount due to the Contractor under this Contract for under payment may be 

adjusted against any amount then due or which may at any time thereafter become due 
before payment is made to the Contractor, from him to the Corporation on any other 
Contract or amount whatsoever. 
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41 ARBITRATION AND LAW 
 
41.1   ARBITRATION: 
 
       Except where otherwise provided for in the Contract, all questions and disputes relating to 

the meaning of the specifications, designs, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising out of or 
relating to the Contract, designs, drawings, specifications, estimates, instructions, orders 
or these conditions or otherwise concerning the works, or the execution or failure to 
execute the same, whether arising during the progress  of the work or after the completion 
or abandonment thereof, shall be referred to the sole arbitration of the Chairman & 
Managing Director of Uranium Corporation of India Limited, Jaduguda and if the 
Chairman and Managing Director is unable or unwilling to act to the sole arbitration, of 
some other person appointed by the Chairman & Managing Director, willing to act as such 
arbitrator.  There will be no objection if the arbitrator so appointed is an employee of 
Uranium Corporation of India Limited, Jaduguda and that he had to deal with the matters 
to which the Contract relates and that in the course of his duties as such he had 
expressed views on all or any of the matters in dispute or difference.  The arbitrator to 
whom the matter is originally referred being transferred or vacating his office or being 
unable to act for any reasons, such Chairman & Managing Director as aforesaid at the 
transfer, vacation of the office of inability to act, shall appoint another person to act as 
arbitrator in accordance with the terms of the Contract. Such person shall be entitled to 
proceed with the reference from the stage at which his predecessor left it.  It is also a 
terms of this Contract that no person other than a person appointed by such Chairman & 
Managing Director, as aforesaid should act as arbitrator and if for any reason, that is not 
possible, the matter is not to be referred to arbitration at all.  In all cases where the 
amount of the claim in dispute is Rs. 50,000/-(Rupees Fifty Thousand) and above, the 
arbitrator shall give reasons for the award. 

 

Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any statutory 
modification or re-enactment thereof and the rules made there under and for the time 
being in force, shall apply the arbitration proceeding under this clause.  It is a term of the 
Contract that the party invoking arbitration shall specify the dispute or disputes to be 
referred to arbitration under the clause together with the amount for amounts claimed in 
respect of each such dispute.   

 
      It is also a term of the Contract that if the Contractor does not make any demand for 

arbitration in respect of any claim(s) in writing within 90 days of receiving the intimation 
from the Corporation that the bill is ready for acceptance of the Contractor, the claim of 
the Contractor will be deemed to have been waived and absolutely barred and the 
company shall be discharged and released of all liabilities under the Contract in respect of 
these claims. 

 
       The arbitrator(s) may from time to time with consent of the parties enlarge the time, for 

making and publishing the award. 
        

The decision of the Engineer-in-charge regarding the quantum of reduction as well as 
justification thereof in respect of rates for substandard work, which may be decided to be 
accepted, will be final and would not be open to arbitration. The arbitrator shall be 
deemed to have entered on the reference on the date he issues notice to both the parties 
fixing the date of the first hearing. 

 

       The venue of Arbitration shall be such place as may be fixed by the Arbitrator, in his sole 
discretion.  The award of the Arbitrator shall be final, conclusive and binding all the 
parties to this Contract. 
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41.2   COST OF ARBITRATION 
 

Upon every or any such reference, the costs of and incidental to the reference and award 
respectively shall be in the discretion of the arbitrator, who may determine the amount 
thereof, or direct the same to be taxed as between solicitor and client, or as between party 
and party and shall direct by whom and to whom and in what manner the same shall be 
borne and paid. 

41.3   WORK TO CONTINUE 
 

Work under the Contract shall be continued by the Contractor during the arbitration 
proceedings, unless otherwise directed in writing by the Corporation or the Engineer-in-
charge or unless the matter is such that the works cannot possibly be continued until the 
decision of the arbitrator is obtained and except as those which are otherwise expressly 
provided in the Contract, no payment due or payable by the Corporation shall be withheld 
on account of such arbitration proceeding unless it is the subject matter or one of the 
subject matters of the arbitration. 

42.    LAWS GOVERNING THE CONTRACT: 
 

This Contract shall be governed by the Indian Laws for the time being in force and it shall 
be deemed to have been executed at Jaduguda, District Singhbhum (East), Jharkhand 
within the ordinary Civil Jurisdiction of the Competent courts in the district of Singhbhum 
(East). 

 
************* 
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SPECIAL CONDITIONS OF CONTRACT 

01. a) List of trucks/equipments owned by the tenderer and proposed to be deployed for the 
work, indicating their present place of deployment, registration no./machine no. year of 
manufacture, reference of fitness certificate from Pollution Control 
Board/Permit/Insurance cover etc. has to be submitted in the profroma enclosed as 
Questionnaires. 

 
b) List of dumpers assured by the tenderers and proposed to be deployed for the work, 
shall not be engaged in other awarded works. 

 
02.  Incase of one or two trucks/equipments proposed to be taken on hire by the tenderer for 

the purpose of this work, a certificate to that effect from the owner from whom these 
trucks/equipments are proposed to be taken on hire, with the above details has to be 
submitted. 

 
03.  The contractor shall execute the agreement with the corporation in the proforma 

approved by the corporation for the execution of the work, within one month or as 
directed from the date of issue of letter of intent/Work Order on non-judicial stamp paper 
of requisite value, which shall be provided by the contractor at his own cost. 

 
04.   The contractor, before starting the work, shall furnish to the Mines Manager/Engineer-

in-Charge, the list of dumpers/equipments proposed to be deployed for the work, with 
the related papers of registration, fitness certificate, permits, insurances, driving 
certificates, licenses etc. for inspection.  No tipping Dumpers/ equipments shall be 
deployed for the work without the approval of the Mines Manager/ Engineer-in-Charge, 
UCIL. 

 
05.   The Tare weight, gross weight, maximum carrying capacity of the Dumpers and the 

dimensions of the body of the dumpers deployed for the work and maintained in good 
eligible condition, at all times. 

 
06.   The Hyva shall be loaded only upto the maximum carrying capacity and shall not 

be over loaded under any circumstances. The loading is to be restricted upto 
150mm below the top of the dump box.  

 
07.   The contractor shall bring/take back and arrange for the transportation of the 

dumpers/equipments, men and materials required for the work, at his own cost. 
 
08.   The corporation, May for the any reason, ask the contractor to suspend the work, fully or 

partly and the contractor shall comply with same without having any claim whatsoever, 
for such suspension. 

 
09.  The period of contract, stipulated in the agreement may be extended for the execution of 

the awarded quantity and similarly the quantity may be increased for execution of the 
work upto the awarded period, at the awarded rate/rates, at the discretion of the 
corporation.  This shall however, be without prejudice to the right of the corporation to 
impose penalty as stipulated in General Terms and Conditions of the contract. 

 
10.       a) The contractor shall at his own cost arrange for all materials, stores, spares, tools and 

tackles etc. and maintenance/repairs of the Tipping Dumpers/Equipments 
required/deployed for the work.  The corporation shall have no liability whatsoever on 
this account. 

b) In emergent situations as provided the contractor shall make an application in this 
regard, POL if available with the UCIL may at the sole discretion of the UCIL be 
issued to him with the approval of the Engineer-in-charge but value of the same along 
with the handling/departmental charges as per the prevailing rules of the UCIL shall 
be charged from him or recovered from his bills/security deposit. 
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11.  The contractor shall maintain proper records in English/Hindi of the 

Dumpers/equipments etc., deployed for the work, work done, daily attendance of the 
employees, payment to the employees etc. and corporation shall have the right of access 
to and inspection of those records or to call for any or all these records or ask the 
contractor shall be bound to comply with such instructions. 

 
12.  The corporation shall have no responsibility/liability whatsoever for any 

accident/damage to the contractor's vehicle/equipments in transit or while engaged in 
the work. All the liability arising out of such an incident will be borne by the contractor 
at its own cost and risk. 

 
13.  The corporation shall have the right to give any instruction to the contractor necessary 

for the safe and orderly execution of the work and/or to forthwith 
remedy/modify/remove/stop any work matter/practice considered pre-judicial to the 
interest of the public, for which no specific provision has been made in these terms and 
conditions and the contractor shall be obliged to comply with the same, without any 
claim for compensation for the same. 

 
14.  In the matters not expressly provided in these terms and conditions or the matter 

concerning interpretation of the terms and conditions contain herein, the decision of the 
C&MD shall be final and binding on the contractor. 

 
15.  All work have to be done by the contractor as per the provision of Mines Act 1952, 

Metalliferrous Mine Regulation 1961, Mine Rule - 1955, Indian Electricity Act and rules, 
Minimum wages Act and rules, contract labour (Regulation & Abolition) Act, 1970 with 
contract rule 1971, Indian Explosive Act & Rules and all other laws applicable to Metal 
Mines in regards to the works awarded.  The contractor shall comply with all 
amendments to the above acts. 

 
16.  In case of all claims arising out of any dispute, reference or award, in connection with or 

due to non-payment/short payment by the contractor or his employee or any accident 
involving the employees/dumpers/ equipments of the contractor or any accident to third 
party or damage to its property or penalties imposed for non-compliance of any 
provision(s) of any Act/rules/Regulations/Bye-laws/Orders, by the contractor, the 
contractor shall have full responsibility and liability for the same and the corporation 
shall stand fully indemnified by the contractor against all such claims. 

 
17.  If the corporation suffers any loss on account of suspension of production or idleness of 

its equipments/employees or on any other account or damage to its property, due to any 
failure on the party of the his representative/employees or from the 
dumpers/equipments of the contractor, the value of the same as assessed by the 
corporation shall be recovered from the contractor's bill/security deposit.  The decision of 
the corporation on this regard shall be final and binding on the contractor. 

 
18.  The corporation shall have full right to deduct any excess payment/ penalties/claims 

dues/taxes/levies etc. deductible/recoverable from the contractor as per the terms and 
conditions of the contract or as provided in law, from the bills and or security deposit of 
the contractor for any amount payable to him against this contract or any other contract 
with the corporation. 

 
19.  a) The contractor shall post adequate no. of competent experienced, skilled and 

disciplined persons having good antecedents for satisfactory execution of the work.  A list 
of all such persons shall be kept in the office of the contractor and a copy of the same 
shall be furnished to the Mines Manager/Engineer-in-Charge, Narwapahar as and when 
required. 

 
     b) The Contractor shall issue on identity card/employment card to each employee with 
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photograph duly attested by him which the employee shall always carry with him, while 
on work and produce for inspection whenever required. 

 
20.  The contractor shall not engage any person of less than 18 years of age or females during 

night hours as required by relevant law. 
 
21.  The contractor shall prepare the wages sheet for his employees in duplicate, a copy of 

which shall be regularly submitted to the Engineer-in-charge. 
 
22. The contractor shall arrange for housing accommodation of his employees and the 

corporation shall have no responsibility/liability whatsoever in this regard. 
 
23.  The Mine Manager, Narwapahar/Engineer-in-charge shall have the authority to ask for 

the immediate removal of any employees of the contractor from the site for any reason 
and contractor or his authorized representative shall be bound to comply with the 
instructions in this regard, the contract may be terminated. 

 
24.  In case of any dispute in the matter of payment to the employee of the contractor, the 

decision of the Engineer-in-charge shall be final and binding on the contractor. 
 
25. a)  In case of any accident, the contractor shall ensure that, the victims get First Aid and 

medical treatment without any delay and information of such accident should be passed 
on to the Mine Time Office and Engineer-in-charge at the earliest. In case of any accident 
to any employee of the contractor arising out of any in the course of employment, the 
contractor shall be liable to pay full compensation under the workmen's compensation 
Act, 1923 or any amendment thereof.  The UCIL shall have no responsibility whatsoever, 
in this regard and shall stand fully indemnified by the contractor against all claims in 
this regard. 

 
        The contractor may also be called upon by the UCIL to pay funeral expenses and/or any 

other ex-gratia amount to the dependent(s) of the deceased employee, as payable in the 
case of company's employees. 

 
b) In case of failure on the part of the contractor to pay the said compensation/funeral 

expenses/ex-gratia amount the same may be paid by the company and 
cost/charges/expenditure incurred or spent by the corporation in this regard shall be 
recovered from the contractor’s bills/dues/security deposit. 

 
26.  In case of any accident occurs or any injury is caused to any employees of the corporation 

by the vehicles/equipments of the contractors or by any act of omission/commission on 
the part of the contractor’s representative/employees, the compensation for the same, as 
provided in law or as assessed by the corporation shall be recovered from the contractor 
along with the costs and expenses incurred by the corporation on the same. 

 
27.  The employees of the contractor shall at no stage, during the execution of after the 

termination of the contract, have any claim whatsoever for employment with the 
corporation and the corporation shall have no obligation/liability whatsoever, to take into 
employment any employees of the contractor on any ground whatsoever. 

 
28.  The contractor shall comply with the provisions of Mines Act/Regulations 

Rules/applicable to the work and exercise due diligence and take all steps/actions on his 
own or as directed by the corporation or statutory authorities to ensure the safety of the 
employees/equipments deployed by him, at his own cost. 

 
29.  In the case of any danger, accident, in the course of execution of the work, the contractor 

shall take immediate steps in his own or as directed by the corporation or statutory 
authority, to remove the danger and ensure safety of employees of the 
contractor/corporation. 
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30.  The corporation may terminate the contract by giving 30 days notice, without any 

assigning any reasons whatsoever for the same. 
 
31.  Without prejudice to the right of the corporation as contained in clause 30 above, the 

contract may be terminated partly or fully and these security deposits forfeited, at the 
discretion of the corporation without any notice to the contractor, in the following 
eventualities. 

 
    a)  If the work is not progressing to the satisfaction of the corporation. 
 
    b)  Pertaining to the safety or satisfactory execution of the work.  Breach of any terms and 

conditions of the contract or violation of any statutory Act/Regulations/Rules/Bye-
laws/Orders by the contractor. 

 
    c)  Stoppage of work on his own accord or unsatisfactory performance by the contractor. 

Assessment of the C&MD in this regard shall be final. 
 
    d)    Offering or giving or agreeing to give any person in the corporation's service or to any 

other persons on his behalf, of any gift or consideration or any kind of inducement or 
reward for doing or for bearing to do or having done of having forborne to do any act in 
relation to obtaining of execution of this or any other contract from the corporation. 

 
    e) If the contractor has obtained the contract from the corporation as result of ring tendering 

or other non-bonafide methods of competitive tendering or by fraudulent manner or in 
factious name. 

 
    f) If the contractor is declared insolvent or the firm/company goes into liquidation. 
 
    g) If the contractor/assigns/transfers/sub lets or attempts to assign/ transfer/sublet the 

entire work or any portion thereof. 
 
    h) Failure to bring trucks/equipments to the site and start the work as directed. 
 
    i) If it is found that the contractor has not been complying with the rules, regulations, and 

statutory obligations pertinent to his force.  The decision of the C&MD for in this regard 
shall be final. 

 
    j) If the contractor indulges in any corrupt practice/illegal activity/ irregularity/misconduct. 
 
    k) If it comes to the notice of the C&MD/G.M. (TS & P) that the contractor has engaged any 

bonded labour. 
 
    l) For any other reasons which the corporation considers prejudicial to it's own interest or to 

the interest of the public. 
 
32.    In the event of termination of contract, the corporation shall have the right to the get 

balance work executed by engaging any alternative agency/agencies or incurring 
expenditure and recover from the contractor, the said expenses/extra expenses incurred 
in this regard. 

 
33.     After termination of the contract, the work executed by the contractor shall be jointly 

measured.  In case, the contractor or his representative does not attend the joint 
measurement, inspite of being notified in this regard, such measurement shall be carried 
out by the corporation on it's own and the measurement so arrived it shall be final and     
binding on the contractor. The final bill shall be prepared on the basis of such 
measurement and payment made after affecting deductions of all penalties, recoveries, 
etc. recoverable from the contractor as per the terms and conditions of the contract. 
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34.     Unless otherwise provided in the contract, the provisions of General conditions and 
special conditions shall prevail over those of any document forming part of the contract 
and in case of conflict special conditions shall prevail over General conditions. Subject to 
the foregoing the several documents forming the contract are to be taken as mutually 
explanatory of one another but in the case of ambiguities or discrepancies the same shall 
be explained and adjusted by the Accepting authority who shall thereupon issue to the 
contractor instructions thereon. 

 
35.  PENALTY FOR LESS TRANSPORTATION OF TAILING SAND: 

      The transportation of Tailing Sand shall be carried out from Tailing Sand Paddock, 

Turamdih Mill.  Minimum quantity to be transported shall be 300 Tonnes per 

day during the contract period. The penalty for less transportation shall be 

imposed as follows: 

a) In each calendar month during the contract period minimum tonnage of Tailing Sand to 
be transported by Contractor shall be 300 MT from Turamdih x No. of working days in 
the concerned month.  In case of non-fulfillment of monthly transportation quantity a 
penalty of Rs. 15.00 shall be imposed for short fall of each tonne or part thereof.  Penalty 
shall be recovered from the amount payable for the concerned month. 
 

b) In some occasions Tailing Sand may not be available in Turamdih Mill Paddock due to 
operational problems, in such case the Contractor has to obtain a certificate from 
Engineer-in-charge for waival of penalty on daily basis. 
 

c) In case tailing sand is not available in Turamdih Mill tailing paddock to fulfill the 
minimum monthly transportation requirement, the contractor has to obtain a certificate 
in writing from Engineer-in-charge to that effect for waival of penalty on monthly basis. 
 

d) The Contractor should plan to transport 350 MT per day on an average during the 
whole contract period to match production plan, however, penalty shall be imposed, if 
there is regular short fall in minimum monthly transportation due to fault of Contractor 
he will not only be penalized as per clauses above but also the Contract is liable to be 
terminated, if the above short fall quantity is not makeup in-spite of writing instructions 
from the Engineer-in-charge.  Alternatively the shortfall quantity will be transported by 
the other agency at the discretion of UCIL management at the risk and cost of the 
Contractor. 
 

e) Penalty shall not be imposed if the cause of less tailing trip is not attributed to the 
contractor & decision of engineer-in-charge shall be final in this regard. 

 

36.    The contractor must ensure removal of any spillage material from the outside & 

inside road while transporting for this purpose 02 Nos. unskilled workmen should 
be deployed on daily basis for cleaning and will report to engineer representative 
on daily basis. 

 

37.     While transporting, all loaded Hyva must be covered with Tarpaulin as per 

following specification. 
    a)   Tarpaulin made of canvas/high-density polythine cloth stitched and having eyelets 

fitted on all borders. The size of the tarpaulin shall be larger than the dump box 
so as to cover the top of the dump box completely. 

 
    b)    The tarpaulin is to be fixed on all side hooks of the Hyva in such a way that at 

least it will be 200mm below from the rim of the dump box. 
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38.      Necessary workmen insurance coverage and labour license, if required shall be obtained 
as per working rules by the contractor for required Nos. workmen to be engaged for this 
work at his own cost for the whole period of the contract and shall be furnished to the 
corporation before commencement of the work. 

 
39.  The contractor shall strictly comply with all the statutory guidelines of AERB, DGMS as 

well as directives of safety officer of UCIL, Narwapahar from time to time. 
 
40.  No machinery/Hyva which has been used for more than 8 years shall be allowed for 

transportation of the tailing sand.  The contractor's equipments and dumpers are also got 
to be checked periodically by the authorized representative of Engineer-in-Charge of this 
work.  In case of equipments/dumpers are not found to be fit, the same will not be 
allowed to operate.  In this regard decision of UCIL will be final and binding to the 
contractor.   

 
41.  Brake test of contractor's vehicles engaged for transportation of tailing sand is 

required to be tested fort nightly at Auto section, Narwapahar/Turamdih on 
specified dates in presence of authorized representative of UCIL and to ensure the filling 
of check list daily. 

 
42.  All the machineries, labourers engaged against this work shall be insured by the 

successful contractor for the entire period of the contract at their own cost and insurance 
shall be done before commencement of this work. 

 
43.  The successful tenderer have to release their workmen employed against this work for 

safety/environmental training at G.V.T. Centre, Narwapahar as per requirement assessed 
by E.I.C. at their own cost. 

 
44.  The quantum of work as stipulated in the tender and the work order should be completed 

within the time stipulated.  For delay in completion of work the contractor will be fully 
responsible, and the corporation shall have the right to get the balance work left over after 
expiry of the stipulated time through other party(s) and the expenditure involved shall be 
recoverable from the contractor.  In the event of failure of the contractor to carry out the 
work within the prescribed time and in the manner as per advise of corporation 
representative, the contractor shall be responsible for the extra expenditure incurred by 
the corporation who shall have the right to get the balance work done through any other 
party, at the contractor's risk and responsibility and cost.  Such recovery shall be made 
by the corporation from any payment due to the contractor for this or other works. 

 
45.  The rate quoted by the tenderer shall be treated as complete in all respects 

excluding Service Tax, duties and other levies of the Government/ local 
authorities including ex-gratia payment.  The rates quoted shall be valid for the 
complete duration of the contract and in no account a change in the rate will be 
entertained except whereas otherwise stated.  

 
46.  The contractor shall be responsible for the security of the materials in transit and it's 

safe delivery without any loss or damage.  Where the material is weighed both at the 
loading and receiving ends, the shortage other than those on account of moisture loss 
will be to the account of the contractor. 

 
47.  The contractor shall give an undertaking in weighing indemnifying the corporation 

against all risks and liabilities whatsoever arising out of accident etc. during course of 
execution of work.  Further the contractor shall indemnify(UCIL) against payment of 
compensation, levies etc. arising there from, under the Central or state Government 
rules/Orders on the subject, as amended from time to time, during the entire  period of 
execution of the work and the corporation shall have no liability/ responsibility on this 
account. 
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48.  CONTRACT LABOUR ACT:  Before the actual commencement of work, the contractor will 
have to get a license from the competent authority for engaging the labourers and he will 
be governed by all the provision of the Contract Labour Act 1970(Regulation & Abolition) 
and as amended thereafter as applicable to Central Government undertakings. 

 
49.  All the vehicles to be used for this work should be registered under passenger & goods 

(carried by Public Service Motor Vehicle) Tax Act, 1961 and rules framed there under and 
all the taxes payable and the sole responsibility of the contractor.  All the formalities 
should be completed and complied with by the contractor as required by the provisions of 
the said Act.  The contractor will be governed throughout the period of contract by this 
Act and the corporation will have the power to take any such action as deemed necessary 
including recovery of taxes etc. from the contractor's bill to ensure the compliance of this 
Act by the contractor. 

 
50.  Tailing sand transportation work shall be carried out throughout the day i.e. 

7:00 AM to 7:00 AM (next day)=24 hours for billing and record keeping for tailing 
sand transportation.  

 
51.  The corporation shall have the right to stop the work giving prior notice for such time 

during which such stoppage is found absolutely necessary.  For such stoppage the 
contractor will be given 24 hours notice and no claim for idle labour/transport etc. shall 
be entertained by the corporation (UCIL).  If the performance of the contractor is not 
found satisfactory, the contract will be terminated within one month after giving due 
information to the contractor in writing by UCIL.  UCIL will have sole discretion in this 
regard. 

 
52.  Running account bills can be raised by the contractor for every month.  75% adhoc 

payment shall be made within 15 days and balance 25% shall be made within one month 
from date of certification of bill by Engineer-in-charge after necessary recoveries. 

 
53. Bills will not be released, if minimum wages is not paid in presence of UCIL’s 

representative and payment Certificate obtained.  The certificate to be enclosed with the 
bill. 
 

54.  WEIGHMENT: 
 
     The Weighment and measurement of Tailings will be made on the Weigh Bridge at the 

works of UCIL. Each loaded/Empty vehicle will be certified by authorized representative 
of UCIL at the unloading station i.e. for transportation of Tailings weighment shall be 
certified from weighing station at Narwapahar/Turamdih.  However at the sole discretion 
of UCIL weighment of loaded and empty vehicle can also be taken from the loading 
station if the circumstances so require.   

 
55.  There shall be no payment for idle charges of the contractor's equipments due to any 

reason. 
 
56.  Quantity of tailing sand mentioned in schedule of items is estimated quantity for a period 

of 12(Twelve) months.  This may vary to any extent either in higher or lower side of 
individual item.  Contractor's claim of any kind of quantity variation, if occurs shall not 
be entertained. 

 
57.  The contractor shall bear all costs and expenses for the execution of the contract.   The 

corporation shall bear no liability whatsoever on any account except of payment for the 
work done at the accepted rates subject to the terms and conditions of the contract. 

 
58. Speed limit of Hyva outside and inside plant/Mine premises should not be more than 40 

K.M./Hr. and 20 K.M./Hr. respectively. 
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59.  There will be no defect liability period for this work. 
 
60.  Security Deposit: 
 
     Total amount of Security deposit shall be limited to 10% of the awarded value of work.  

Fifty percent of this amount shall have to be deposited as initial security deposit at the 
time of execution of agreement.   

 
    (a)  Acceptable mode of payment of Initial Security Deposit: 
 
         For deposit beyond Rs. 1.00 Lakh:   
 
         Bank Guarantee issued by SBI, Jaduguda/ Hartopa or Punjab National Bank, 

Jamshedpur.  In cases the Bank Guarantee is submitted from any other nationalized bank 
of schedule banks.  Bank Guarantee obtained from any Indian nationalized bank of 
schedule banks to be jointly severally bound with the Contractor to the purchaser for the 
amount same above.  The terms of the said guarantee shall be such as shall be approved 
by the purchaser and the obtaining of such guarantee and the cost of guarantee to be so 
entered shall be at the expenses in all respects of the Contractor.  The said guarantee shall 
be valid till the expiry of the defect liability period and issue of the final certificate by the 
Engineer, and with a claim period of Six months beyond it's required validity.   

 
         In addition to the above, further amount to the extent of the 5% awarded value of the work 

will be deducted from the Running Account bills by way of percentage deductions, such 
percentage deduction shall be @ 10% of the running account bills till the full amount of 
security deposit is realized/retained by the Corporation. 

 
(b)   All compensation or other sums of money payable by the Contractor under the terms of 

this contact or any other contact or any other account whatsoever may be deduction from 
or paid by sale of a sufficient part of his security deposit or from the interest arising there 
from or from any sums which may be due or become due to the Contractor by the 
Corporation or any account whatsoever and in the event of his security deposit be 
reduced by reason of any such deduction or sale as aforesaid the contractor shall within 
fourteen days of receipt of notice of demand from the Engineer-in-charge make good the 
deficit. 

 
    (c)   Refund of Security Deposit:   
 
          50% Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-

charge certifying in writing that the work has been completed as per relevant condition. 
 
    (d)  After payment of the Final bill payable whichever is later, the Engineer-in-charge shall on 

request from the Contractor refund to him the remaining portion of the security deposit 
provided the Engineer-in-charge is satisfied that there is no demand outstanding against 
the Contractor. 

 
61.  Sales Tax & Income Tax, if applicable shall be recovered as per prevailing rules 

of the company. 
 
 
62.  In case tailing sand is not available, the vehicles will be treated as idle and there shall be 

no payment for such idle moment.  Besides the same there shall be no idle charges of the 
contractor's equipments due to any reason. 

 
63.  Canteen facilities to Contractor's labourers on chargeable basis may be provided by 

Corporation on request of the contractor at the discretion of corporation, subject to 
availability. 
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64.  Limited first-aid facilities to the extent available at working site shall be extended to 
Contractor's employees on chargeable basis at the discretion of the Corporation. 

 
65.     In case of stoppage of work by local people/Bandh or any other reasons, no idle charges 

will be paid by corporation towards Labour, Plant and Machinery etc. to the contractor 
for this work. 

 
66.  In case payment of labourers engaged for this work, has not been made on stipulated 

payment day, Corporation shall compel the contractor to stop the work besides taking 
other suitable steps to make the payment to the workers at risk and cost of the 
Contractor.   

 
67. Incase of exigencies the contractor is required to transport more than scheduled 

quantity of tailing sand for a shorter period on same rates & terms and conditions 
to meet the requirement of mine.  

 
68. Contractor must quote their rate in words and figures against the item in schedule of 

quantities supplied along with this tender. If any contractor fails to quote the item, their 
tender shall strictly be treated as invalid. 

 
69.  Fire Extinguisher:- 
 Two Nos. of DCP/ABC store pressure type fire extinguisher should be installed with 

suitable clamps on Hyva/dumpers such that in case of emergency user can handle these 
extinguisher without any hindrance. 

 
70. Quantity of any individual item may vary to any extent and be excluded altogether, 

transporter will carry out all works up to a total variation of + 20% (Twenty) on the 
contract price and all quoted rates shall remain firm within this limit. 

 
71.  Special condition of contract –supersedes the general conditions of contract wherever 

applicable. 
 
72.  The quoted rate should be inclusive of all taxes and duties excluding service tax. 
 
 
73. Contractor should submit e-challan (soft copy in excel format) along with the R.A. 

bills to facilitate fast clearance of bills. 
 
74.   Conditional tender will be summarily rejected. 
 

* * * * 
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SAFETY OF CONTRACTOR’ S EMPLOYEES 
 

1.0.0 The contractor shall at all times, take all reasonable precautions for the safety of 
employees, including those of sub-contractors in the performance of his contract and shall 
comply with all applicable provisions of both Central as well as the State Safety Laws, in 
additions, to the safety provision already included the safety requirements recommended 
by the V.T. Centre, Narwapahar/Turamdih for a specific contract. 
In the event that the contractor fails to comply with these provisions, the Engineer-in-
charge may, without prejudice to any other legal or contractual rights, issue an order 
stopping all or any parts of the work, thereafter a start order for resumption of work may 
be issued at the discretion of the contracting office.  The contractor shall make no claim for 
an extension of time or stoppage. 

 
2.0.0 Contractors shall have a full time Safety office/Engineer when the contractor employs 500 

or more persons or when engaged in specially hazardous work.  In the case of contractors 
employing fewer than 500 persons, his safety representative shall be employed in high 
supervisory capacity and his safety duties may be in addition to other technical or 
administrative duties. 

 
1.0.0 Contractor shall have at least one person fully trained in First - Aid present at the site of 

work all the times. 
 
1.0.0 Contractors must report to the V.T. Centre, Narwapahar/Turamdih through their 

Engineer-in-charge every accident involving 
        -  their personnel 
        -  UCIL property or personnel 
        -  Property or personnel of other contractors working on the site 
 
1.0.0 Contractor must report to V.T. Centre, Narwapahar/Turamdih through immediately on 

becoming aware of any accident of Type - A (See Appendix - 1) giving the following 
information 
         Name of the informant 
         Nature and location of incident being reported 
         Name of Supervisor/Engineer-in-charge, Location and Telephone No. 
         Where he can be reached 

 
4.1.1 Contractor shall submit their investigation reports, through their Engineer-in-charge, to 

V.T. Centre immediately but not later than three working days after the occurrence of 
accident in the Form - A (see Appendix - 2). 

 
4.2.0 In the case of Type _ B accidents (see Appendix _ 1), Contractor shall submit their 

investigation reports, through their Engineer-in-charge, to V.T. Centre immediately but 
not later than three working days after the occurrence of accident in the Form-A.  

 
4.3.0 Monthly summary of accidents and cases of fire shall be prepared by each contractor in 

Form - B (See Appendix - 3) and be sent to V.T. Centre, Narwapahar/Turamdih by the 
seventh of next month. 

 
4.3.1 Principal contractor shall report the man days lost and occurrence of accidents under the 

jurisdiction of sub-contractors. 
 

4.3.2 Contractor shall submit a narrative report on safety activities and fire incidents for each 
month along with Form - B.  The review should contain such items as personnel and 
programme change, major project started and major problems. 

-  x  -  x  - 
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APPENDIX – I 
CLASSIFICATION OF ACCIDENTS 

Type – A 
1. Fatal Injuries 
2. Serious Injuries such as fracture, dislocation, severe burns etc. 
3. Any Injury to give or more persons 

Type – B 

1. Minor Injuries, which result in lacorxation, abrasion, contusion etc. 
2. Disabling injuries but not requiring hospitalization. 

 
APPENDIX – 2 

 
(F O R M – A) 

ACCIDENT INVESTIGATION REPORT 
 

Name of the contractor and Project: :  
 

Nature of the Contract: :  
 

Name of the Engineer-in-charge: :  
 

Name of the Injured Person: :  
 

Age: :  
 

Date & Time of Accident occurred: :  
 

Nature of Job: :  
 

What was the injured person doing on the time 
of Accident 

:  
 
 

Description of Accident ( in detail) :  
 

What was defective or wrong condition that was 
responsible for the accident? 

:  
 
 

What was wrong with the working methods/ 
instruction?  

:  
 
 

What steps should be taken to prevent 
recurrence of such accident? 

:  
 
 

Name of the Witnesses : 1. 
 
2. 

Safety representative’s remarks with Signature 
& date 

:  

 
  



;wjsfu;e dkWjiksjs’ku vkWQ bafM;k fyfeVsM 
(Hkkjr ljdkj dk ,d midze) 

ujokigkM+ [kku 
CIN: U 12000 JH 1967 GOI 000806 

fufonk lwpuk la[;k&6fufonk lwpuk la[;k&6fufonk lwpuk la[;k&6fufonk lwpuk la[;k&682828282        
 

Signature of Contractor & Seal                        Page 52                                      Signature of UCIL Official 

 

APPENDIX – 3 
 

(F O R M –B) 
 

SUMMARY OF ACCIDENT FOR THE MONTH OF -   _________ 
 
Name of the Project:  :  

Name of the safety representative of the Project : :  

Name of the Contractor : :  

Name of the Sub-Contractor : :  

Total No. of persons working in the Project :  

Male :  

Female :  

Engineers :  

Supervisors :  

Labourers :  

Total No. of Accidents ( including Type-A & Type-B) :  

Disabling injuries :  

Non Disabling injuries :  

Agency No. No. of days lost/charged 

Machine   

Handling materials   

Fall of persons   

Hand Tools   

Fire/ Explosion   

Collapse of excavation/ 

structure 

  

Electrical shock/ burn   

Miscellaneous   

 

Remarks: 

Signature of Safety Representative 

 

  



;wjsfu;e dkWjiksjs’ku vkWQ bafM;k fyfeVsM 
(Hkkjr ljdkj dk ,d midze) 

ujokigkM+ [kku 
CIN: U 12000 JH 1967 GOI 000806 

fufonk lwpuk la[;k&6fufonk lwpuk la[;k&6fufonk lwpuk la[;k&6fufonk lwpuk la[;k&682828282        
 

Signature of Contractor & Seal                        Page 53                                      Signature of UCIL Official 

 

QUESTIONNAIRE –I 

1. Have you deposited requisite E.M.D. as per terms and conditions of Tender document? 
2. Have you enclosed Audited Balance sheet for last 3 years? 
3. Have you enclosed Profit & Loss Account for last 3 years? 
4. Have you enclosed Proof of Registration of your firm/company? 
5. Have you signed all the pages of Tender document? 
6. Have you enclosed copies of work orders of works mentioned as previous experience for 

qualifying in the technical bid? 
7. Have you enclosed the completion certificates of works mentioned as previous experience 

for qualifying in the technical bid? 
8. Have you considered the no. of Hyva or equivalent vehicle/loaders as mentioned in N.I.T. 

is sufficient for the work described in N.I.T. because successful contractor will not be 
allowed to divert any of the equipments for other works? 

9. Have you seen/checked the route and formalities for tailing sand from Turamdih Tailing 
Sand Paddock to Narwapahar Sand stowing plant? 

10. How many trips do you propose to do per day within 24 hours with the list of equipments 
mentioned in Sl. No. 1? 

11. Mention approximate No. of drivers/Helpers and staff including supervisor proposed to be 
engaged for this job?  
Drivers  
Khalasi  
Helper  
Supervisor 

 
12. Have you done the job of transportation with Hyva or equivalent vehicle in the past? 
13. Have you done the job of your own? (Because subletting is not permitted and hiring of 

dumpers/pay loader from other contractors is not desirable). 
14. Do you agree that no transporting  Tailing Sand will be done unless it is fully covered by 

tarpaulin as per specification? 
15. Will you be able to transport average quantity Tailing and per day as per N.I.T.? 
16. How much time to start the job from date of order? 
17. Do you know that condition of Hyva with required documents (Road Tax, Insurance, 

Registration etc.) are to be got checked by Engineer-in-charge as required? 
 

Signature of Tenderer 

 

Date: 
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Sheet-I 
DETAILS OF CREDENTIALS / INFORAMATION SHEET ABOUT THE TENDERER / CONTRACTOR 

1. Name of the Firm/Company of the tenderer :  
2. Registered Office and address of the firm with 

Telephone and Fax No. if any for 
communication 

: _________________________________________ 
_________________________________________ 
_________________________________________ 

3. Name, designation, address of the person 
authorized to deal with this tender/work 

: _________________________________________ 
_________________________________________ 
_________________________________________ 
_________________________________________ 

4. Nature of the registration of the firm: : Limited Co./Private Ltd./Partnership Co./ 
Proprietor ship firm 

5. Registration No. with date and Registering 

Authority 

: 

: 

_________________________________________ 

_________________________________________ 
 

6. Name of Owner/Partners Occupation Address 

    

    

    

    

7. If any details of the past experience of the firm. 

Name & Address of the 
client 

Name of the work & 
Contract Work Order No. 

Value in Rs. Completion time 

Scheduled Actual 
Completed 

     

     

     

     

8. Financial Particulars: 

a. Working capital – limit in cash/credit for, bill 
purchase/discount – forms etc. from the bank 

: Branch: _____________________________ 

Value of Rs. _________________________ 

b. Value of work/turnover done during preceding three years: 

Financial year Value of work Income Tax deposited 

   

   

   

c. Audited balance sheet and profit and loss account 
for the last 3 years 

:  

9. Furnish copy of Income Tax Return for the last 3 
years 

:  

10. Income Tax PAN/GIR No. /TIN NO. :  

11. Any other relevant Regn. No. if any :  

12. Ownership of machineries equipments with tenderer : Details to be filled in enclosed format 

 
Signature of Authorized Representative of Tenderer with their seal 
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Sheet- II 

 
DETAILS OF CREDENTIALS/INFORMATION SHEET ABOUT THE TENDERER/CONTRACTOR 
 

Details arrangement of ownership of various Transportation equipment furnished as enclosed 
with documents:- 

 

Name of equipment/vehicles Number Capacity Year of 
manufacture 

Document details 

1. JCB     
 
 
 
 
 

2. Pay Loader/Poclain     
 
 
 
 
 
 

3. Hyva     
 
 
 
 
 
 

4. Any other equipment     
 
 
 
 
 
 
 

 
 

 
 

Signature of Authorized Representative of Tenderer with their seal 
 
 
 

~~~~~~~~~~~~````````~~~~~~~~~~~ 


