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       URANIUM CORPORATION OF INDIA LIMITED 
(A Government of India Enterprise) 

P.O.: Jaduguda Mines, Dist: East Singhbhum 
Jharkhand-832102 

 
Ref: Ref: UCIL/Mill/AMC-LIFT/2023                                    10th July 2023 

 
NOTICE INVITING TENDER 

Tenders are invited for the execution of following work through E-tendering: 
 
1. Name of the work AMC for OTIS Elevator (GC-

MRL-ACD5) 
2. Estimated value including all taxes & duties etc. 

(Rs.) 
Rs. 1,03,840/- 

3. Cost of Tender Document NIL 
4. Earnest Money Deposit (EMD) NIL 
5. Completion Time 12 (Twelve) months 
6. Bid Document submission Start Date 28/07/2023on or before 03:00 pm 
7. Bid document submission End date 18/07/2023 
8. Bid opening date (Techno-commercial Part –I) 

(Online & Offline) 
19/07/2023 at 03:30 pm 

 
Pre-qualification criteria: 
1. The bidder should have experience of having successfully completed similar works during last 7 
years ending on 30.06.2023 as at (a) or (b) or (c) below: 
a) One similar completed work costing not less than the amount of Rs. 0.83 lakh or 
b) Two similar completed works costing not less than the amount of Rs. 0.51 lakh each or 
c) Three similar completed works costing not less than the amount of Rs. 0.41 Lakh each. 
 
(“Similar work” – Maintenance Contract of OTIS Elevator) 
 
2.  Bidder should have prior experience in comprehensive maintenance of the mentioned make 
and model of equipments. They have to submit documentary evidence in the form of Work Order 
copies related to maintenance for equipment along with the offer. If the offers is not uploaded 
with the said documentary evidence then offer shall not be considered for further evaluation 
of Tender. 

 
Documentary evidence in the form of works order copies along with completion certificate 
specifying the work and amount of contract should be uploaded. 
 
Bidders have to submit documentary proof of PAN No., GST No. duly signed unconditional 
acceptance letter of UCIL’s tender conditions with the offer in support of PQC credentials as 
applicable. 
 
Tender can be downloaded from government e-tenders website site http://www.etenders.gov.in , 
The tenders are to be uploaded at UCIL e-proc site http://www.etenders.gov.in before due date 
fixed for receiving the bid. Physical submission of tender shall not be accepted. Earnest Money 
deposit (EMD) is to be remitted by the way of ‘demand draft’ or ‘bankers cheque’ only in favour 
of Uranium Corporation of India Limited. MSEs seeking exemption and benefits should enclose a 
copy of valid MSEs registration certificate, giving details such as validity, stores/ services etc. if 
any, and submit or upload in techno-commercial bid as mentioned above in NIT failing which 
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they run the risk of their bid being passed over as ineligible for the benefits applicable to MSEs. 
No cash, MO, fund transfer etc. is to be accepted.  
Tenderer shall upload a scanned copy of EMD on portal and enclose the original EMD fee 
Challan/Demand draft (If the bidder claims exemption from the tender fee & EMD, Hard copy of 
relevant MSEs certificate like MSME, NSIC, etc. needs to be uploaded only)  in an envelope 
mentioning NIT No. and name of the work in the super scribed and send (postal /physical) it to the 
Office of GM (I/P & IRs./Vig.), UCIL, Jaduguda, East Singhbhum-832102 which should reach 
before as stipulated date and time above. 
 
The eligibility will be decided strictly based on documents submitted at the time of receipt of 
tenders. No additional documents are to be allowed to be submitted after receipt of tenders but 
there is no bar to seek clarification or authentication of submitted documents. However in case of 
Poor Response, with a view to increase the competition, admission of additional documents to 
meet the PQ-criteria may be allowed subject to the condition that 
“Poor response” implies when less than three bids are found suitable on the basis of submitted 
eligible documents as per NIT. 
a) The additional document should not be issued subsequent to last date of receipt of tender as 
mentioned in the NIT. 
b) The bidder submitting additional documents has submitted EMD and tender cost as prescribed 
in NIT. 
c) The opportunity of submission of additional documents will be given to all the bidders. 
 
Offers will be opened on due date as mentioned above by the Corporation’s authorized 
representative(s). 
The successful tenderer shall have to comply with provisions of contract labour (Regulation & 
Abolition) Act, 1970 and EPF & MP Act, 1952 and rules framed there under.   
The Corporation reserves the right to accept or reject any or all the tenders in full or part and the 
tenderers shall be bound to perform the same at his quoted rates. 
 

           
 
     For Uranium Corporation of India Limited 

  
  
  
     

   
 
 

 
 
 
 
Distribution: 
Addl. Manager (A/cs.) – GAS, Engineer- In-charge /Site In-charge, Dy. Manager (Admn.) Mill, 
I/C, Gen.Admn. S.O (Mill) / Civil (Mill / Mines) / Old Admn. Bldg./ Estate Office, 
Time Office: Jaduguda (Mill / Mines) /Bhatin /Narwapahar /Turamdih (Mill /Mines) 
/Bagjata/Banduhurang /Mohuldih, File & Folder, File-501 
 
Cc: Supdt. (Corporate planning) – For display the NIT & Tender document in company’s website. 
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I. GENERAL CONDITIONS OF CONTRACT 
 
 

A)   INTERPRETATIONS AND DEFINITIONS 
 
1.   Singular and Plural 
     Where the context so requires, words importing the singular only also include the plural 

and vice versa.  
2.   Heading and Marginal Notes to conditions: 
     Heading and marginal notes to these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation or construction thereof or of the 
Contract. 

3.      Definitions: 
a)     Corporation' shall mean Uranium Corporation of India Limited having it's registered 

office at PO Jaduguda, Distt - East Singhbhum, Jharkhand -832102 and includes a duly 
authorized representative of the Corporation or any other person empowered in this 
behalf by the Corporation to discharge all or any of it's functions. 

b)   The `Accepting Authority' shall mean the authority approved by Competent Authority. 
c)   The `Contract' shall mean the notice inviting the tender, the tender, and acceptance 

thereof and the formal agreement, if any, executed between the Corporation and the 
Contractor together with the documents referred to therein including these conditions, 
Designs, Drawings, Schedule of Quantities with rates and amounts and Schedule of 
Rates.  All these documents taken together shall be deemed to form one Contract and 
shall be complementary to one another. 

d)   The `Contractor' shall mean the individual or firm or company whether incorporated or 
not, undertaking the works and shall include legal representatives of such individual or 
persons composing such firm or unincorporated company, or successors of such firm or 
company as the case may be and permitted assigns or such individual or firm or 
company. 

e)   The `Contract Sum' shall mean: 
i)   In the case of Lump Sum Contracts the sum for which the tender is accepted. 
ii)  In the case of percentage Rate Contracts the estimated value of the works as 
mentioned in the tender adjusted by the Contractor's percentage. 
iii) In the case of Item Rate Contracts the cost of the works arrived at after multiplying 
of the quantities shown in Schedule of Quantities by the item rates quoted by the 
Tenderer or as finally accepted for the various items. 

f)   A `Day' shall mean a day of 24 hours from midnight to midnight irrespective of the 
number of hours worked in that day. 

g)   `Engineer-in-charge' shall mean the Engineering Officer appointed by the Corporation 
or his duly authorized representative who shall direct, supervise and be in-charge of the 
works for purpose of this Contract. 

h)   `Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees) 
and civil commotion (in so far as both these are uninsurable), war (whether declared or 
not), invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, 
insurrection, damage from aircraft, acts of god such as earth quake, lightning and 
unprecedented floods and other causes over which the Contractor has no control and 
accepted as such by the Accepting authority. 

i)   `Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of the 
cost of materials and labour at the site where the work is to be executed, plus the 
percentage to cover all overheads and profit. 

j)   Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed 
to the tender papers issued by the Corporation or the standard Schedule of Rates 
prescribed by the Corporation and the amendments thereto issued from time to time. 
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k)   The `Site' shall mean the lands and/or other places on, under, in or through which the 
work is to be executed under the Contract including any other lands or places which 
may be allotted by the Corporation or used for the purposes of the Contract. 

l)   `Temporary Works' shall mean all temporary works of every kind required in or about 
the execution, completion, maintenance of the works. 

m)   `Urgent Works' shall mean any urgent measures, which, in the opinion of Engineer-in-
Charge, become necessary during the progress of the works, obviate any risk of 
accident or failure of which become necessary for security. 

n)   A `Week' shall mean seven days without regard to the number of hours worked any day 
in that week. 

o)   The `Works' shall mean the works to be executed in accordance with the Contract or 
part(s) thereof as the case may be and shall include all extra or additional, altered or 
substituted works or temporary and urgent works as required for performance of the 
Contract. 

B)     SCOPE AND PERFORMANCE 
4.     Contract Documents: 
       The Contractor shall be furnished, free of charge, one original and two photocopies of the 

Contract documents (Price Part) and one set of Technical Part. He shall keep one copy of 
the Documents on the site in good order and the same shall at all reasonable times be 
available for inspection and use by the Engineer-in-Charge, his representative or other 
Inspecting Officer. 

4.1 None of these documents shall be used by the Contractor for any purpose other than that 
of this Contract. 

4.2    The Contractor shall take necessary steps to ensure that all persons employed on any work 
in connection with Contract have noticed that the Indian official Secret Act 1923(XIX of 
1923) applied to them and shall continue so to apply even after the execution of such 
works under the Contract. 

5.     Works to be carried out: 
       The work to be carried out under the Contract shall except as otherwise provided in these 

conditions, include all labour, materials, tools, equipment and transport which may be 
required in preparation of and for and in the full and entire execution and completion of 
the works.  The descriptions given in the Schedule of Quantities shall, unless otherwise 
stated, be held to include waste on materials, carriage and cartage carrying in return of 
empties, hoisting, setting, fitting and fixing in position and all other labourers necessary in 
and for the full and entire execution and completion as aforesaid in accordance with good 
practice and recognized principles. 

6.     Inspection of site: 
       The Contractor shall inspect and examine the site and its surrounding and shall satisfy 

himself before submitting his tender as to the nature of the ground and sub-soils (so far as 
is practicable), the form and nature of the site, the quantities and nature of work and 
materials necessary for the completion of the works and the means of access to the site, 
the accommodation he may require, availability of labour, water, electric power.  In 
general he shall himself obtain all necessary information as to risks, contingencies and 
other circumstances which may influence or affect his tender.  No extra charges 
consequent on any misunderstanding or otherwise shall be allowed. 

7.     Sufficiency of Tender: 
       Description of item in the Schedule of quantities is brief and therefore, shall be read in 

conjunction with the relevant specifications and the Contractor's rate shall be deemed to be 
for such complete work unless otherwise specified by the Contractor while tendering.  No 
claim, whatsoever, shall be entertained by the Corporation on account of insufficiency of 
any rate as quoted in the Schedule of Quantities and rates.  The Contractor shall be 
deemed to have satisfied himself before tendering as to the correctness and sufficiency of 
his tender of  
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the works and of the rates and prices quoted in the Schedule of Quantities, in which rates 
and prices shall, except as otherwise provided, cover all his obligations under the Contract 
and all matters and things necessary for the proper completion, maintenance of works and 
shall also cover the cost of necessary protection, including labour, materials and 
equipment to ensure safety and protection against all risks, accidents compensation for 
injury to life and damage to property if any caused by the Contractor's operations 
connected with the work.  The rates shall be firm and shall not be subject to change due to 
variation during the entire period of execution of the work in cost of materials, labour 
conditions or any other conditions whatsoever.  The rates quoted by the Tenderer shall be 
inclusive of all taxes, duties and other statutory levies. 

8.     Discrepancies and Adjustment of Errors: 
       The several documents forming the Contract are to be taken as mutually explanatory of 

one another and the special conditions in preference to General Conditions. 
8.1    If there are varying or conflicting provisions made in any one document forming part of 

the Contract, the Accepting Authority shall be the deciding authority with regard to the 
intention of the document. 

8.2    Any error in description, quantity or rate in Schedule of Quantities or any omission there 
from shall not vitiate the Contract or release the Contractor from the execution of the 
whole or any part of the works comprised there in according to specifications or from any 
of his obligations under the Contract. 

8.3    If on check there are found to be difference between the rates given by the Contractor in 
words and figures or in the amount worked out by him in the Schedule of Quantities and 
general summary the same shall be adjusted in accordance with the following rules: 
a)   The item description should be clear and unambiguous.  
b)   In case of item rate tender, only quoted rate shall be considered. 
c)   Rate quoted by the contractor in item rate tender in figure and words shall be 

accurately filled in that there is no discrepancy in the rates written in figures and 
words. However, if a discrepancy is found, the rates which correspond with the 
amount worked out by the contractor shall unless otherwise proved be taken as 
correct. If the amount of an item is not worked out by the contractor or it does not 
correspond with the rates written either in figure or in words then the rates quoted 
by the contractor in words shall be taken as correct. 

d)   where the rates quoted by the contractor in figure and in words tally but the amount 
is not worked out correctly, the rates quoted by the contractor will unless otherwise 
proved be taken as correct and not the amount. In event no rates has been quoted for 
any item(s) then rate for such item(s) will be considered as zero. 

e)   In case of lump sum Contracts (based on bills of quantities/ quantity not shown as 
provisional), should any error in quantities or any omissions of items be discovered, 
the cumulative effects of which varies Rs. 20,000/- whichever is less, then the errors 
shall be rectified and the rectifications dealt with as for deviations/variations under 
conditions 10 and 11 hereof, and the value thereof shall be added or deducted from 
the Contract sum, as the case may be, provided that there shall be no rectification of 
any errors, omissions or wrong estimates in the prices inserted by the Contractor in 
the Bills of quantities. 

9.    Security Deposit: 
       Total amount of Security deposit shall be limited to 10% of the awarded value of work.  

Fifty percent of this amount shall have to be deposited as initial security deposit at the 
time of execution of agreement including the amount deposited as Earnest Money.   

      (a)   Acceptable mode of payment of Initial Security Deposit/ Earnest Money: 
i)  For deposit upto Rs. 5,000/- :  Demand Draft payable at SBI, Jaduguda/Hartopa. 
ii)  For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.:  DAC/TDR/FDR etc. 

from any Schedule Banks duly pledged in favour of UCIL.  But in case of Earnest 
Money of amount more than Rs. 50,000/-, the Tenderer should submit Bank 
Guarantee issued by Nationalized bank as mentioned in Para 9(a) (iii). 
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iii)  For deposit beyond Rs. 1.00 Lakhs:  Bank Guarantee issued by Scheduled bank 
of jointly, severally bound with the Contractor to the purchaser for the amount 
same above.  The terms of the said guarantee shall be such as shall be approved 
by the purchaser and the obtaining of such guarantee and the cost of guarantee to 
be so entered shall be at the expenses, in all respects, of the Contractor.  The said 
guarantee shall be valid till the expiry of the defect liability period and issue of 
the final certificate by the Engineer, and with a claim period of Six months 
beyond it's required validity.   
In addition to the above, further amount to the extent of the 5% of awarded value 
of the work will be deducted from the Running Account bills by way of 
percentage deductions.  Such percentage deduction shall be @ 10% of the 
running account bills till the full amount of security deposit is realized/retained 
by the Corporation. 

 (b)   All compensation or other sums of money payable by the Contractor under the terms of 
this contact or any other contact or any other account whatsoever may be deducted from 
or paid by sale of a sufficient part of his security deposit or from the interest arising 
there from or from any sums which may be due or become due to the Contractor by the 
Corporation or any account whatsoever and in the event of his security deposit be 
reduced by reason of any such deduction or sale as aforesaid, the Contractor shall 
within fourteen days of receipt of notice of demand from the Engineer-in-charge make 
good the deficit. 

 (c)   Refund of Security Deposit:   
     Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge 

certifying in writing that the work has been completed as per condition 31 hereof etc. 
 (d)   On expiry of the Defects liability period (referred to in condition 33 hereof) or after 

payment of the Final bill payable whichever is later, the Engineer-in-charge shall on 
request from the Contractor refund to him the remaining portion of the security deposit 
provided the Engineer-in-charge is satisfied that there is no demand outstanding against 
the Contractor. 

10.    Deviation/Variation Extent & Pricing:   
       The Engineer-in-charge shall have power (i) to make alteration in, omissions from, 

additions to, or substitution for the original specification, drawings design  and 
instructions that may appear to him to be necessary or advisable during the progress of the 
work and (ii) to omit a part of the works in case of non availability of a portion of the site 
or for any other reasons and the Contractor shall be bound to carry out the works in 
accordance with any instructions given to him in writing signed by the Engineer-in-charge 
and such alterations, omissions additions or substitutions shall form part of the Contract as 
if originally provided therein and any altered, additional or substituted work which the 
Contractor may be directed to do in the manner above specified as part of the works, shall 
be carried out by the Contractor on the same conditions in all respects including price on 
which agreed to do the main work except as hereinafter provided.  No work which 
radically changes the original nature of the Contract shall be ordered by the Engineer-in-
charge as a deviation and in the event of any deviation being ordered which in the opinion 
of the Contractor changes the original nature of the Contract, he shall nevertheless carry it 
out and the disagreement as to the nature of the work and the rate to be paid therefore shall 
be resolved in accordance with condition 52. 

10.1  The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the Contract sum being ordered, be extended as follows if requested 
by the Contractor. 
a)   In the proportion which the additional cost of the altered additional or substituted 

work, bears to the original Contract sum plus 
b)   25% of the time calculated in (a) above or such further additional time as may be 

considered reasonable by the Engineer-in-charge. 
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10.b.1  Rate for such additional altered or substituted work shall be determined by the Engineer-
in-charge as follows: - 
i)   If the rate for additional, altered or substituted items of works is specified in the 

Schedule of Quantities, the Contractor shall carry out the additional, altered or 
substituted item at the same rate.  In the case of composite tenders, where two or 
more Schedules of Quantities may form part of the Contract, the applicable rate 
shall be taken from the Schedule of Quantities of that particular part in which the 
deviation is involved, failing that, at the lowest applicable rate for the same item of 
work in the other Schedule of Quantities. 

ii)   If rate for any altered, additional or substituted item of work is not specified in the 
Schedule of Quantities, the rate for that item shall be derived from the rate for the 
nearest similar item specified therein.  In case of composite Tenders, where two or 
more Schedule of Quantities form part of the Contract, the rate shall be derived 
from the nearest similar item in the Bills of Quantities of the particular part of 
works in which the deviation is involved, failing that, from the lowest of the 
nearest similar item in other Schedule of Quantities. 

iii)   If the rate for any additional, altered or substituted item of work cannot be 
determined in the manner specified in sub-paras (i) and (ii) above, then such item 
of the work shall be carried out at the rate entered in the C.P.W.D. Schedule of 
Rates (current) then plus/minus the percentage by which the tendered amount of 
the work actually awarded is higher or lower than the estimated amount of the 
works actually awarded.  (Applicable to measurement Contract is based on item 
rates or lump sum Contracts based on Bills of Quantities or percentage rate 
Contracts). 

iv)   If the rate for any altered, additional or substituted item of work cannot be 
determined in the manner specified in sub-Para (i) to (iii) above, the Contractor 
shall within 14 days of the date of receipt of the order to carry out the said work, 
inform the Engineer-in-charge of the rate which he proposed to claim for such item 
of work, supported by analysis of the rate claimed, and the Engineer-in-charge 
shall within three months thereafter, after giving due consideration to the rate 
claimed by the Contractor determine the rate on the basis of market rate(s).  In the 
event of the Contractor failing to inform the Engineer-in-charge within the 
stipulated period of time, the rate, which he proposes to claim, the rate for such 
item shall be determined by the Engineer-in-charge on the basis of market rate(s).  
for this purpose the purchase voucher etc. shall be produced by the Contractor to 
the Engineer-in-charge. 

11.    Suspension of works: 
       The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend 

the process of the works or any part thereof for such time and in such manner, as the 
Engineer-in-charge may consider necessary for and of the following reasons. 
   i)  On account of any default on part of the Contractor or 
   ii)  For proper execution of the works or part thereof for reasons other than the default 

of the Contractor; or  
   iii)  For safety of the works or part thereof. 

12.    TIME AND EXTENSION FOR DELAY: 
       The time allowed for execution of the works as specified in the Schedule - 'F' or the 

extended time, in accordance with these conditions shall be of the essence of the Contract.  
The execution of the work shall commence within 15 days after the date on which the 
Engineer-in-charge issues written orders to commence the work or from the date of 
handing over the site whichever is earlier. If the Contractor commits default in 
commencing the execution of the work as aforesaid, Corporation shall without prejudice 
to any other right or remedy be at liberty to forfeit the Earnest Money/Security Deposit 
absolutely. 
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13.1   As soon as possible, after the Contract is concluded, the Engineer-in-charge and the 
Contractor shall agree upon a Time and Progress Chart.  The Chart shall be prepared in 
direct relation to the time stated in the Contract Documents for completion of items of the 
work.  It shall indicate the force of the dates of commencement and completion of various 
trades or sections of the work and may be amended as necessary by agreement between 
the Engineer-in-charge and the Contractor within the limitation of time imposed in the 
Contract documents, and further to ensure good progress during the execution of the work, 
the Contractor shall minimum in all cases in which the time allowed for any work exceed 
one month (save for special jobs) complete 1/8th of the whole of the work before 1/4th of 
the whole time allowed in the Contract has elapsed 3/8th before 3/4th of such time has 
elapsed. 

13.2   If the works be delayed by 
 (a)   Force major, or 
 (b)   Abnormally bad weather, or 
 (c)   Serious loss or damage by fire, or 
 (d)   Civil commotion, local combination of workmen, strike or engaged by Corporation 

in executing work not forming part of the Contract, or 
 (e)   Delay on the part of other Contractor or tradesman engaged by Corporation in 

executing work on to forming part of the Contract, or 
 (f)   Non-availability of stores which are the responsibility of Corporation to supply, or 
 (g)   Non-availability or break-down of Tools and Plant to be supplied or supplied by 

Corporation or 
 (h)   Any other cause, which, in the absolute discretion of the Corporation, is beyond 

the Contractor's control. 
      Then upon the happening of any such event causing delays, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay 
and shall do all that may be reasonably required to the satisfaction of the Engineer-
in-charge to proceed with the work. 

13.3   Request for extension of time to be eligible for consideration shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing delays. 
The Contractor may also, if practicable indicate, in such request, the period for which 
extension is desired. 

13.4   In any such case, the Corporation may give a fair and reasonable extension of time for 
completion of the work.  Such extension shall be communicated to the Contractor by the 
Engineer-in-charge in writing within 3 months of the date of receipt of such requests by 
the Engineer-in-charge. 

14.1   If the Contractor required any item of T & P on hire from the Corporation, the Corporation 
will, if such item is available and the same can be spared, hire it to the Contractor at a rate 
to be fixed by the Engineer-in-charge. 

14.2   The period of hire will be reckoned from the commencement of the day of issue up to the 
end of the day of return (including all recognized holidays) irrespective of the actual hour 
of issue and return.  The Contractor will be exempt from levy of any charges for the 
number of days he is called upon in writing by the Engineer-in-charge to suspend 
execution of the work, provided Corporation's T & P in question has, in fact, remained 
idle with the Contractor because of the suspension, provided the Contractor, in case the 
period of suspension, exceeds 11 days returns Corporation's T & P to the place from 
where the same was issued. 

14.3   The Contractor shall be responsible for care and custody of Corporation's T & P 
(including employment of chowkider's) during the period Corporation's T & P remain with 
him and any damage (fair wear and tear excepted) to any of the equipment shall be made 
good at the Contractor's expense to the satisfaction of the Engineer-in-charge, unless, such 
damage is caused because of negligence of crew provided by the Corporation. 
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14.4   The Corporation give no guarantee in respect of output of his T & P hired to the 
Contractor and no reduction in rates or any compensation shall be allowed on the ground 
that outturn or performance of Corporation's T & P was not to the Contractor's 
expectations. 

14.5   Corporation's T & P hired to the Contractor shall be returned at the place of issue (unless 
otherwise directed) by the Contractor to the Engineer-in-charge on completion of the work 
or section of the work or earlier on termination of the hire by the Corporation as 
hereinafter provided on a written notice by the Engineer-in-charge.  The Corporation shall 
be entitled to terminate the hire on two days notice without assigning any reason 
whatsoever on account of termination of hire of Corporation's T & P by the Corporation.  
In such an event however, a reasonable extension of time shall be given by the Engineer-
in-charge. 

14.6   A Log Book for recording hours during which every item of Corporation's T & P issued to 
the Contractor has worked each day, shall be maintained by the member of the crew-in-
charge thereof or any representative of the Engineer-in-charge appointed in that behalf and 
shall be daily attested by the Contractor or his authorized agent.  In case the Contractor 
contest correctness of any entry and/or fails to sign the Log Book, the decision of the 
Engineer-in-charge shall be final and binding on him.  Hire charges shall be calculated in 
accordance with the Log Book recorded time or as per term-hiring as the case be. 

15.0   MATERIALS: 
15(a)  The Contractor shall, at his own expense, provide all materials required for the works 

other than those, which are to be supplied by the Corporation. 
15(a) 1. All materials to be provided by the Contractor shall be, in conformity with the 

specification laid down in the relevant Indian Standard and the Contractor shall, if 
required by the Engineer-in-charge, furnish proof, to the satisfaction of the Engineer-in-
charge, that the material so comply with the specifications. 

15(a) 2 The Contractor shall at his own expense and without delay supply to the Engineer-in-
charge samples of materials proposed to be used in the works.  The Engineer-in-charge 
shall, within seven days of supply of samples or within such further period as he may 
require, intimate to the Contractor in writing, whether samples are approved by him or not.  
If samples are not approved, the Contractor shall forthwith arrange to supply to the 
Engineer-in-charge, for his approval, fresh samples complying with the specifications laid 
down in the Contract. 

15(a)3. The Engineer-in-charge shall have powers to require removal of all of the materials 
brought at site by the Contractor which are not in accordance with the Contract 
specifications or do not conform in character or quality to samples approved by him.  In 
case of default on the part of the Contractor in removing rejected materials, the Engineer-
in-Charge shall have full powers to procure other proper materials to be substituted for 
rejected materials and in the event of the Contractor refusing to comply; he may cause the 
same to be supplied by other.  All costs, which may accrue upon such removal and/or 
substitution, shall be borne by the Contractor. 

15(a) 4. The Contractor shall indemnify the Corporation servant or employee of the Corporation 
against any action, claim or proceeding relating to infringement or use of any patent or 
design or any other charges which may be payable in respect of or any article or materials 
or part thereof included in the Contract.  In the event of any claim being made or action 
being made or action being brought against the Corporation in respect of any such matters 
as aforesaid, the Contractor shall furnish indemnity immediately, provided that such 
indemnity shall not apply when such infringement has taken place in complying with the 
specific directions/issued by the Corporation.  But the Contractor shall pay any royalties 
or other charges payable in respect of any such use, the amount so being reimbursed to the 
Contractor only if the use was the result of any drawing and/or specification issued after 
submission of the Tender. 
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15(a)5. All charges on account of Octroi, Terminal or Sales Tax and other duties and taxes or 
materials obtained for the works from any source (excluding materials supplied by the 
Corporation) shall be borne by the Contractor. 

15(a)6. The Engineer-in-charge shall be entitled to have tests carried out for any materials 
supplied by the Contractor other than those for which satisfactory proof has already been 
furnished, at the cost of the Contractor and the Contractor shall provide at his expense all 
facilities, which the Engineer-in-charge may require for the purpose. 

15(b)   Materials to be supplied by the Corporation: 
         Materials to be supplied by the Corporation are shown in Schedule-B (NIL) which also 

stipulates quantum, place of issue and rate(s) to be charged in respect thereof. 
15(b)1. If after acceptance of the tender, the Contractor desires the Corporation to supply any 

other materials, such materials may be supplied by the Corporation, if available, at rates to 
be fixed by the Engineer-in-Charge and all on payment before the materials are issued to 
the Contractor. 

15(b)2. For the materials listed in Schedule-B (NIL), which the Corporation has agreed to supply 
the Contractor, he shall give reasonable notice in writing about his requirements to the 
Engineer-in-charge in accordance with the agreed phases of programme.  Such materials 
shall be supplied for the purpose of the Contract of aforesaid Schedule, shall be set off or 
deducted, as and when materials are consumed in item of work for which payment is 
being made to the Contractor, or from any sums then due or which may after become due 
to the Contractor from/under the Contract.  At the time of submission of bills the 
Contractor shall properly account for the materials issued to him to the satisfaction of the 
Engineer-in-charge and certify that balance of materials supplied is available at site.   

15(b)3. The Contractor shall bear the cost of loading, transporting to site, unloading, storing under 
cover as required, assembling and joining the several parts together as necessary, 
incorporating of fixing materials in the works including all preparatory work of whatever   
description as may be required. 

15(b)4. All materials issued to the Contractor by the Corporation for fixing in the works 
(including preparatory work), and being surplus on completion or on foreclosure of the 
work be returned by the Contractor at his expense, at wear and tear and/or waste.  If the 
Contractor is required to deliver such materials at a place other than the place of issue, he 
shall do so and the transportation charges from the site to such place, less the 
transportation charges which would have been incurred by the Contractor had such mate-
rials been delivered at the place of issue, shall be borne by the Corporation. 

15(b)5. Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-
charge at rates not exceeding those at which these were originally issued to him after 
taking into consideration any determination or damage which may have been caused to the 
said materials whilst in the custody of the Contractor. 

15(b)6. If on completion of works the Contractor fails to return surplus materials out of these 
supplied by the Corporation, then in addition to any other liability which the Contractor 
would incur, the Engineer-in-charge may, by a written notice to the Contractor require him 
pay within a fortnight of receipt of the notice, for such unreturned surplus materials at 
double the issue rates. 

15(b)7. Delay in obtaining materials by the Corporation: 
         Owing to difficulty in obtaining certain controlled and other materials in the market, the 

Corporation has undertaken to supply them as specified in Schedule – B(NIL),  there may 
be delay in obtaining these materials by the Corporation and the Contractor is therefore, 
required to keep himself in touch with the day to day position regarding the supply of 
materials from the Engineer-in-charge and to so adjust the progress of the work that their 
labour may not remain idle nor may there by any other claim due to or arising from delay 
in obtaining the materials.  It should be clearly understood that no claim whatsoever shall 
be entertained by the Corporation on account of delay in supplying materials. 
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15(c)   GENERAL 
         Materials required for the works, whether brought by the Contractor or supplied by the 

Corporation, shall be stored by the Contractor only at places approved by the Engineer-in-
charge.  Storage and safe custody of materials shall be the responsibility of the Contractor. 

15(c)1. Corporation   official concerned with the Contract shall be at liberty any time to inspect 
and examine any materials intended to the use in or on the works, either on the site or at 
factory or workshop or other place(s), where such materials are assembled, fabricated, 
manufactured or any place(s) where these are lying or from which these are being 
obtained and the Contractor shall give such facilities as may be required for such 
inspection and examination. 

15(c) 2. Materials supplied by the Corporation and brought to the site by the Contractor shall not 
be removed off the site without the prior written approval of the Engineer-in-Charge.  But 
whenever the works are finally completed, the Contractor shall at his own expense 
forthwith return to the all-surplus materials originally supplied to him as per stipulation in 
the Contracts. 

16.      L A B O U R 
         The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress and of quality to ensure workmanship of the degree specified in the Contract and 
to the satisfaction of the Engineer-in-Charge.  The Contractor shall not employ in 
connection with the works any person who has not completed his eighteen years of age. 

16.1    The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by 
E.I.C., a distribution return of the number and description by trades of the work, people 
employed on the works.  The Contractor shall also submit on the 4th and 19th of every 
month to the Engineer-in-Charge a true statement showing in respect of the second half of 
the preceding month and the first half of the current month    (i) the accident that occurred 
during the said fortnight showing the circumstances under which they happened and the 
extent of damages and injury caused by them and (ii) the number of female workers who 
have been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 or 
Rules made there under and the amount paid to them. 

16.2   The Contractor shall pay to labour employed by him wages not less than fair wages as 
defined in the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there 
under. 

16.3   The Contractor shall in respect of labour employed by him comply with or cause to be 
complied with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made 
there under in regard to all matters provided therein. 

16.4   The Contractor shall comply with the provision of the payment of Wages Act, 1936, 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation 
Act, 1923, Industrial Dispute Act, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952 
or any modifications thereof or any other Law relating thereto and rules made there under 
from time to time. 

16.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to 
the Employees State Insurance scheme in respect of all labour employed by him for the 
execution of the Contract, in accordance with provision of `The Employees State 
Insurance Act, 1948' as amended from time to time and as applicable in this case.  In case 
the Contractor fails to submit full details of his account of labour employed and the 
contribution payable, the Engineer- in-Charge shall recover from the running bills of 
Contractor an amount of Contribution as assessed by him.  The amount so recovered shall 
be adjusted against the actual contribution payable under Employees State Insurance 
scheme. 

16.5    The Engineer-in-charge shall on a report having been made by an Inspecting staff as 
defined under the Contract Labour (Regulation) Act, 1970 and rules made there under 
have the power to deduct the money, due to the Contractor, any sum required estimated to 
be required for making good the loss suffered by a worker or workers by reason of no 
fulfillment of the conditions of the Contract for the benefit of workers, nonpayment of 
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wages or of deduction made from his or their wages which are not justified by the terms of 
the Contract or non-observance of the said act. 

16.6    The Contractor shall indemnify the Corporation against any payment to be made under and 
for observance of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules 
made there under without prejudice to his right to claim indemnity from his Sub-
Contractors. 

16.7    In the event of the Contractor committing a default or breach of any of the provisions of 
aforesaid Act and rules made amended/amended from time to time, or furnishing any 
information or submitting or filling any Form/Register/Slip under the provisions of the 
Law which is materially incorrect, then on the report of the Inspecting Officer, the 
Contractor shall without prejudice pay to the Corporation a sum not exceeding liabilities 
for such defaults including liquidated damages etc. for every default, breach or furnishing, 
making, submitting, filling materially incorrect statement, as may be fixed by the Labour 
Department and the Contractor should indemnify the Corporation against all such 
liabilities. 

16.7.1 Model Rules for Labour Welfare: 
         The Contractor shall at his own expense comply with or cause to be complied with Model 

Rules for Labour Welfare as provided under the Rules framed by the appropriate 
government from time to time for the protection of health and for making sanitary 
arrangements for workers employed directly or indirectly on the works.  In case the 
Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be 
entitled to do so and recover the cost thereof from the Contractor. 

         Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions 
relating to report on accidents and to grant Maternity Benefits to female workers shall 
make the Contractor liable to pay to the Corporation as liquidated damages an amount not 
exceeding Rs. 50.00 for each default on materially incorrect statement or reports from the 
Engineer-in-charge in such matters, based on reports from the Inspecting officers shall be 
final and binding and deductions for recovery of such liquidated damages may be made 
from the any amount payable to the Contractor. 

17.    The Contractor shall not be permitted to enter on (other than for inspection purpose) or 
take possession of the site until instructed to do so by the Engineer-in-charge in writing.  
The portion of the site to be occupied by the Contractor shall be defined and/or marked on 
the site plan, failing which these shall be indicated by the Engineer-in-charge at site and 
the Contractor shall on no account be allowed to extend his operations beyond these areas. 

       In respect of any land allotted to the Contractor for purpose of or in connection with the 
Contract, the Contractor shall be a licensee subject to the following and such other terms 
and the licenser may impose conditions as: 
i)    That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use 

and occupation, in respect of each and every separate area of land allotted to him 
ii)   That such use or occupation shall not confer any right of tenancy of the land to the 

Contractor 
iii)  That the Contractor shall be liable to vacate the land on demand by the Engineer-

in-charge. 
iv)   That the Contractor shall have no right to any construction over this land without 

the written permission of the Engineer-in-charge.  In case he is allowed to 
construct any structure he shall have to demolish and clear the same before 
handing over the completed work unless agreed to the Corporation. 

17.1   The Contractor shall provide, if necessary or if required on the site all temporary access 
there to and shall alter, adopt and maintain same as required from time to time and shall 
take up and clear them away as and when no longer required and as and when ordered by 
the Engineer-in-charge and make good all damage done to the site. 

18.    SETTING OF THE WORKS: 
       The Engineer-in-Charge shall submit the information necessary to enable the Contractor to 

set out the work.  The Contractor shall provide all labour and setting out appliances 



14 
 

required and set out the work and be responsible for the accuracy of the same.  He shall 
amend at his own cost and to the satisfaction of the Engineer-in-charge any error found at 
any stage which may arise through inaccurate setting out unless such error is based on 
incorrect data furnished in writing by the Engineer-in-charge, in which case cost of 
rectification shall be borne by the Corporation.  The Contractor shall protect and preserve 
all benchmarks used in setting out the works till end of the Defect Liability Period unless 
the Engineer-in-Charge directs their earlier removal. 

19.    SIDE DRAINAGE:  
       All water, which may accumulate on the site during the progress of works or in trenches 

and excavations, shall be removed from the site to the satisfaction of the Engineer-in-
charge and at the Contractor expenses. 

20.    NUISANCE: 
       The Contractor shall not at any time do, cause or permit any nuisance on the site or do 

anything which shall cause unnecessary disturbance, inconvenience to owners, tenants or 
occupiers of other properties near the site and to the public generally. 

21.    MATERIALS OBTAINED FROM EXCAVATION: 
       Materials of any kind obtained from excavation on the site shall remain the property of the 

Corporation and shall be disposed of as the Engineer-in-charge may direct. 
22.    TREASURE TROVE, FOSSILS ETC.: 
       All fossils, coins, articles of value or antiquity and structures and other remains or things 

of geological or archaeological interest discovered on the site shall be the absolute 
property of the Corporation and the Contractor shall take reasonable precautions to 
prevent his workmen or any other person from removing or damaging any such articles or 
thing and shall immediately open discovery thereof and before removal, acquaint the 
Engineer-in-charge and obtain his directions as to the disposal of the same at the expense 
of the Corporation. 

 
23.    PROTECTION OF TREES: 
       Tree designated by the Engineer-in-charge shall be protected from damage during the 

course of the works and earth level within 1.0 Mtr. of each such tree shall not be changed.  
Where necessary, such trees shall be protected by providing temporary fencing. 

24.    WATCHING AND LIGHTING: 
       The Contractor shall provide and maintain at his own expense all lights, guards, fencing 

and watching when and where necessary or required by the Engineer-in-charge for the 
protection of the works or for the safety and convenience of those employed on the works 
or the public. 

25.    CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF: 
       The Contractor shall engage and keep at site, qualified technical staff/engineer with 

necessary supporting supervisory staff of sufficient experience of all types of works 
covered by this Contract and they should have all necessary authority to receive materials 
from the Corporation, issue valid receipt for the same, engage labour etc. and proceed with 
the work as required for speedy execution of the work. 

26.    INSPECTION AND APPROVAL: 
       All works embracing more than one process shall be subject to examination and approval 

at each stage thereof and the Contractor shall given due notice to the Engineer-in-Charge 
or his authorized representative when each stage is ready.  In default of such notice the 
Engineer-in-Charge shall be entitled to appraise the quality and extent thereof. 

26.1   No work shall be covered up or put out of view without the approval of the Engineer-in-
charge or his authorized representative and the Contractor shall afford full opportunity for 
examination and measurement of any work which is about to be covered up or put out of 
view and for examination foundations before permanent work is placed thereon.  The 
Contractor shall give the notice to the Engineer-in-Charge or his authorized representative 
whenever any such work or foundation is ready for examination and the Engineer-in-
charge or his representative shall without unreasonable delay, unless he considers it 
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unnecessary and advises the Contractor accordingly; attend for the purpose of examining 
and measuring such work or of examining such foundation.  In the event of the failure of 
the Contractor, such work shall be uncovered at the Contractor's expense for examination 
by the Engineer-in-Charge. 

26.2   Corporation officers concerned with the Contract shall have powers at any time to inspect 
and examine any part of the works and the Contractor shall give such facilities as may be 
required for such inspection and examination. 

27.    DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 
       The duties of the Representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials to be used or workmanship employed in 
connection with the works.  He shall have no authority to order any work involving any 
extra payment by the Corporation nor to make any variation in the works. 

27.1   The Engineer-in-charge may from time to time in writing delegate to his Representative 
any of the powers and authorities vested in the Engineer-in-charge and shall furnish to the 
Contractors a copy of all such written delegation of powers and authorities.  Any written 
instruction or written approval given by the Representative of the Engineer-in-Charge to 
the Contractor within the terms of such delegation shall bind the Contractor and the 
Corporation as though it had been given by the Engineer-in-charge. 

27.2   Failure of the Representative of the Engineer-in-Charge to disapprove any work or 
materials shall not prejudice the power of the Engineer-in-Charge thereafter to disapprove 
such work or materials and to order pulling down, removal or breaking up thereof. 

27.3   If the Contractor shall be dissatisfied with any decision of the Representative of the 
Engineer-in-Charge, he shall be entitled to refer matter to the Engineer-in-Charge who 
shall thereupon confirm, reverse vary such decision. 

28.    REMOVAL OF WORKMEN: 
       The Contractor shall employ in and about the execution of the works such persons as are 

skilled and experienced in their several trades and Engineer-in-Charge shall be at liberty to 
object to and require the Contractor or to remove from the works any person employed by 
the Contractor in or about the execution of the works who in the opinion of the Engineer-
in-Charge misconducts himself or is incompetent or negligent in the proper performance 
of his duties and such person shall not be again employed upon the works without 
permission of the Engineer-in-charge. 

29.    UNCOVERING AND MAKING GOOD: 
       The Contractor shall uncover any part of the works and/or make opening in or through the 

same as the Engineer-in-charge may from time to time direct for his verification and shall 
re-instate and make good such part to the satisfaction of the Engineer-in-charge.  If any 
such part has been covered up or put out of view after being approved by the Engineer-in-
Charge and subsequently found on uncovering to be executed in accordance with the 
Contract, the expenses of uncovering and/or making opening or through reinstating and 
making good the same shall be borne by the Contractor. 

30.    WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 
       Subject to any provisions to the contrary contained in the Contract none of the permanent 

works shall be carried out during night or on Sundays or on authorized holidays without 
the permission in writing of the Engineer-in-Charge except when the work is unavoidable 
or absolutely necessary for the safety of life, property or works in which case the 
Contractor shall immediately advise the Engineer-in-charge accordingly. 

31.1  COMPLETION CERTIFICATE: 
       As soon as the work is complete, the Contractor shall give notice of such completion to 

the Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-
charge shall inspect the work and shall furnish the Contractor with a certificate of 
completion indicating (a) the date of completion, (b) defects to be rectified by the 
Contractor and/or (c) items for which payment shall be made at reduced rates.  When 
separate periods of completion have been specified for items or groups of item the 
Engineer-in-Charge shall issue separate completion certificates for such items or group of 



16 
 

items.  No certificate of completion shall be issued, nor shall the work be considered to be 
complete till the Contractor shall have removed from the premises on which the work has 
been executed all scaffolding, sheds and surplus materials, except such as are required for 
rectification of defects, rubbish and all huts and sanitary arrangements required for his 
workmen on the site in connection with the execution of the work, as shall have been 
erected by the Contractor, the workmen and cleaned all dirt from all parts of building(s), 
in upon or about which the work has been executed or of which the work has been 
executed or of which he may have had possession for the purpose of the execution thereof 
and cleaned floors, gutters and drains, eased doors and sashes oiled locks and fastenings 
labeled keys clearly and handed them over to the Engineer-in-Charge or his representative 
and made the whole premises fit for immediate occupation or use to the satisfaction of the 
Engineer-in-charge.  If the Contractor shall fail to comply with any of the requirements of 
this conditions as aforesaid, on or before the date of completion of the works, the 
Engineer-in-charge may at the expense of the Contractor fulfill such requirements and 
dispose of the scaffoldings, surplus materials, and rubbish etc. as he thinks fit and the 
Contractor shall have no claim in respect of any such scaffolding or surplus materials 
except for any sum actually realized by the sale thereof less the cost of fulfilling the 
requirements and any other amount that may be due from the Contractor, if the expense of 
fulfilling such requirements is more than the amount realized on such disposal as aforesaid 
the Contractor shall forthwith on demand pay such excess. 

31.2   If at any time before completion of the work, items or groups of items for which separate 
periods of completion have been specified, have been completed the Engineer-in-charge 
with the consent of the Contractor takes possession of any part of the same (any such parts 
being hereinafter in this conditions referred to as the relevant part) then not withstanding 
anything expressed or implied elsewhere in this Contract. 

31.2 (a)   Within ten days of the date of completion of such items or group of items or of 
possession of the relevant part the Engineer-in-charge shall issue completion certificate 
for the relevant part as in conditions 31(1) as above provided the Contractor fulfils his 
obligations under that condition for the relevant part. 

 (b)   The Defects Liability Period in respect of such items and the relevant part shall be 
deemed to have commenced from the certified date of completion of such items or the 
relevant part as the case may be. 

    (c)   The Contractor may reduce the value insured to extent of full value of the completed 
items or relevant part as estimated by the Engineer-in-charge for this purpose.  This 
estimate shall be applicable for this purpose only and for no other. 

 (d)   For the purpose of ascertaining compensation for delay in completion of the work 
relevant part will be deemed to form a separate item or group, with date of completion 
as given in the Contract or as extended under the relevant condition and actual date of 
completion as certified by the Engineer-in-charge under this condition. 

32.  COMPENSATION FOR DELAY 
      (a) Liquidated Damages (LD) shall be levied where reasons are attributable to supplier / 

contractors for delays in execution of purchase order/ contract. LD shall be levied @0.5% 
per week or part there of on the value of unfinished supply/work order for each week of 
delay subject to a maximum of 5% of the total value of contract ( excluding taxes and duties)  

     (b) Wherever the supply/work is on turnkey or having a bearing in commissioning and 
performance of the system in total, LD is to be imposed on total value, in such cases.  

     (c ) If separate period of completion is specified for certain item of work or group of items of 
work, at the time of issuing the order, the LD can be levied on the total value of item of 
work or group of items of work which are completed beyond the agreed contract period. 
This aspect should be brought out in the tender document.  

     (d) If it is equally applicable to import orders then suitable provision to this effect has to be 
made in the order and L.C. 

 (e) All the proposals for waiver of LD shall be vetted by concerned SPC/WTC. 
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  (f) The Unit heads are authorized to waive LD arising out of POs/WOs issued under their 
delegated powers. 

  (g) In all other cases approval for waiver of LD shall be accorded by CMD and proposal 
need to be sent through D (T)/D (F). 
PENALTY/ BONUS 
(A) Penalty/ bonus clause may be incorporated in cases deemed necessary and not as a 

matter of   routine, so as to develop a feeling of urgency in the supplier/contractor for 
earlier completion of the supply/work. CMD’s approval is required for incorporating 
bonus clause in the tender document.  

33.    DEFECTS LIABILITY PERIOD 
       The Contractor shall be responsible to make good and remedy at his own expense within 

such period as may be stipulated by the Engineer-in-charge, any defect which may 
develop or may be noticed before the expiry of the period hereto from the certified date of 
completion and intimation of which has been sent to the Contractor within seven days of 
the expiry of the said period by a letter sent by hand delivery or by registered post. 

34.    From commencement to completion of the works, the Contractor shall take full 
responsibility for the care thereof and for taking precautions to prevent loss or damage and 
to minimize loss or damage to the greatest extent possible and shall be liable for any 
damage or loss that may occur to the works or any part thereof and all Government T & P 
from any cause whatsoever (save and except the Excepted Risks) and shall at his own cost 
repair and make good the same so that at completion of the work, Corporation’s T & P 
shall be in good order and condition and in conformity in every respect with the 
requirements of the Contract and instruction of the Engineer-in-charge. 

  34.1   Provided always that the Contractor shall not be entitled to payment unless the Contractor 
shall insure the works (from commencement to completion), the Corporation's T & P hired 
by the Contractor and all materials at site to their full value (as to Corporation's T & P 
according to the value indicated in Schedule-C), against the risk or damage from whatever 
cause arising other than the Excepted Risks.  The said insurance shall be in joint name of 
the Corporation and the Contractor, The Contractor shall deposit with the Engineer-in-
charge the said policy or policies. All money payable by the insurers under such policy or 
policies shall be recovered by the Corporation and shall be paid to the Contractor in 
installments by the Engineer-in-charge for the purpose of re-building or replacement or 
repairs of the works and/or goods destroyed or damaged as the case may be.  Provided 
however if the amount payable by the insurers in respect of any claim under such a policy 
is not in excess of the amount mentioned .Same may be recovered by the Contractor 
directly from the insurers and shall be utilized by him for the purpose of re-building or 
replacement or repairs of the works and/or goods destroyed or damaged as the case may 
be. 

  34.2   If the Contractor has blanket insurance policy for all his works and the policy covers all 
the items to be insured under this condition, the said policy shall be assigned by the 
Contractor in favour of the Corporation, provided however, if any amount is payable 
under the policy by the insurers in respect of works other than the work under this 
Contract, the same may be recovered by the Contractor directly from the insurers. 

34.3   Where the Corporation building or a part thereof is rented by the Contractor he shall 
insure the entire building if the building or any part thereof is used by him for the purpose 
of storing or using materials of combustible nature, as to which the decision of the 
Engineer-in-Charge shall be final and binding. 

34.4   The Contractor shall indemnify and keep indemnified the Corporation against all losses 
and claims for injuries or damage to any person or any property whatsoever which may 
arise out of or in consequence of the construction and maintenance of works and against 
all Claims, demands, proceedings, damages, cost of charge and expenses whatsoever in 
respect of or in relation thereto provided always that nothing herein contained shall be 
deemed to render the Contractor liable for or in respect of or to indemnify the Corporation 
against any compensation or damage caused by the Excepted Risks. 
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34.5   The Contractor shall at all times Indemnify the Corporation against all claims, damages, or 
compensation under the provisions of payment of wages Act - 1936, Minimum Wages Act 
- 1948, Employer's Liability act - 1938, The workmen's Compensation Act - 1923, 
Industrial Disputes Act - 1947, and Maternity Benefit Act - 1961 or any modifications 
thereof or any other law relating thereto and rules made there under from time to time or 
as consequence of any accident or injury to any workmen or other persons in or about the 
works, whether in the employment of the Contractor or not, (save and except where such 
accident or injury has resulted from any act of the Corporation, it's agents or servants) and 
against all cost, charges and expenses of any suit action or proceedings arising out of such 
accident or injury and against all sum or sums which may with the consent of the 
Contractor be paid to compromise or compound any such claim,  without limiting his 
obligations and liabilities as above provided.  The Contractor shall insure against all 
claims, damages or compensation payable under the Workmen's Compensation Act - 1923 
or any modification thereof or any other Law relating thereto. 

34.6   The aforesaid insurance policy/policies shall provide that they shall not be cancelled till 
the Engineer-in-charge has agreed to there  

34.7   The Contractor shall prove to the Engineer-in-charge from time to time that he has taken 
out all the insurance policies referred to above and has paid the necessary premiums for 
keeping the policies alive till expiry of the Defect Liability Period, if any. 

34.8   The Contractor shall ensure that similar insurance policies are taken out by his Sub-
Contractors (if any) and shall be responsible for any claims or losses to the Corporation 
resulting from their failure to obtain adequate insurance protection in connection thereof.  
The Contractor shall produce or cause to be produced by his Sub-Contractors (if any) as 
the case may be, the relevant policy or policies and premium receipts as and when 
required by the Engineer-in-charge. 

34.9   If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force 
the insurance referred to above or any other insurance which he/they may be required to 
effect under the terms of the Contract, then and in any such case the Corporation may, 
without being bound to, effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and from time to time deduct 
the amount so paid by the Corporation from any money due or which may become due to 
the Contractor or recover the same as debt due from the Contractor. 

35.    FACILITIES TO OTHER CONTRACTORS: 
       The Contractor shall, in accordance with requirement of the Engineer-in-charge, afford all 

reasonable facilities to other Contractors engaged contemporaneously on separate 
Contracts in connection with the works and for departmental labour and labour of any 
other properly authorized authority or statutory body which may be employed at the site 
on execution on any work not included in the Contract or of any Contract which the 
Corporation may enter into the connection with or ancillary to the works. 

36.       NOTICES TO LOCAL BODIES 
       The Contractor shall comply with and give all notices required under any governmental 

authority, interment, rule or order made under any act of parliament, state laws or any 
regulation or bye-laws of any local authorities relating to the works.  He shall before 
making any variation from the Contract, drawings necessitated by such compliance give to 
the Engineer-in-charge a written notice giving reasons for the proposed variation and 
obtain the Engineer-in-charge's instructions thereon. 

36.1  The Contractor shall pay and indemnify the Corporation against any liability in respect of 
any fees or charges payable under any Act of parliament, state laws or any Government 
instrument, rule or order and any regulations or by-laws of any local authority in respect 
of the works. 

37.    SUB CONTRACTS 
       The Contractor shall not sublet any portion of the Contract without the prior written 

approval of the Accepting authority. 
38.    INSTRUCTIONS AND NOTICES 
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       Subject as otherwise provided in this Contract, all notices to be given on behalf of the 
Corporation and all other actions to be taken on its behalf may be given or taken by 
Engineer-in-charge or any officer for the time being entrusted with the functions, duties 
and powers of the Engineer-in-charge. 

38.1   All instructions, notices and communications etc. under the Contract shall be given in 
writing and if sent by registered post to the last known place of above or business of the 
Contractor shall be deemed to have been served on the date when in the ordinary course of 
post these would have been delivered to him. 

38.2   The Contractor or his agent shall be in attendance at the site/ sites during all working 
hours and shall superintend the execution of the works with such additional assistance in 
each trade as the Engineer-in-charge may consider necessary.  Orders given to the 
Contractor's agent shall be considered to have the same force as if they had been given to 
him. 

38.3   The Engineer-in-charge shall communicate or confirm his instructions to the Contractor in 
respect of the execution of work in a "Work site order Book" maintained in the office of 
the Engineer-in-charge and the Contractor or his authorized representative shall confirm 
receipt of such instruction by the Contractor, he shall be furnished a certified true copy of 
such instructions. 

39.    FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO 
ABANDONMENT OR   REDUCTION IN SCOPE OF WORK: 

       If at any time after acceptance of the tender, the Corporation shall decide to abandon or 
reduce the scope of the works for any reason, whatsoever hence not require the whole or 
any part of the work to be carried out, the Engineer-in-Charge shall give notice in writing 
to that effect to the Contractor and the Contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage or which he 
might have derived from the execution of the works in full, which he did not derive in 
consequence of the fore closure of the whole or part of the works. 

39.1   The Contractor shall be paid at Contract rates full amount for works executed at site, and 
in addition, a reasonable amount as certified by the Engineer-in-charge for the items 
hereunder mentioned which could not be utilized on the work to the full extent because of 
the foreclosure. 
(a)   Any expenditure incurred on preliminary site work e.g. temporary access roads, 

temporary labour huts, staff quarters and site office, storage, accommodation and 
water storage tanks. 

(b) i)   The Corporation shall have the option to take over Contractor's Materials or any 
part thereof either brought to site or of which the Contractor is legally bound to 
accept delivery from suppliers (for incorporation in or incidental to the work), 
provided however, the Corporation shall be bound to take over the materials or 
such portions thereof as the Contractor does not desire to retain.  For materials 
taken over or to be taken over by the Corporation, cost of such materials shall, 
however, take into account purchase price, cost of transportation and deterioration 
or damage which may have been caused to materials whilst in the custody of the 
Contractor. 

      ii)  For Contractor's materials not retained by the Corporation, reasonable cost of 
transportation of such materials from site to Contractor's permanent stores or to his 
other works, whichever is less.  If materials are not transported to either of the said 
places, no cost of transportation shall be payable. 

(c)   If any materials supplied by the Corporation are rendered surplus, the same except 
normal wastage shall be returned by the Contractor to the Corporation at rates not 
exceeding those at which these were originally issued less allowance for any 
deterioration or damage which may have been caused whilst the materials were in 
the custody of the Contractor.  In addition, cost of transporting such materials from 
site to the Corporation stores if so required by the Corporation. 
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(d)   Reasonable compensation for transfer of T & P from site to Contractor's permanent 
stores or to his other works, whichever is less.  If T & P are not transported to 
either of the said places, no cost of transportation shall be payable.  
The Contractor shall if required by the Engineer-in-charge furnish to him books of 
account, wage books, time sheets and other relevant documents as may be 
necessary to enable him to certify the reasonable amount payable under this 
condition. 

40.    TERMINATION OF CONTRACT FOR DEATH: 
       If the Contractor is an individual or a proprietary concern and the individual or the 

proprietary dies and if the Contractor is a partnership in concern and one of the partners 
dies, then unless the Accepting Authority is satisfied that the legal representative of the 
individual Contractor or of the proprietor of the proprietary concern and in the case of 
partnership, the surviving partners, are capable of carrying out and complete the Contract, 
the Accepting Authority shall be entitled to cancel the Contract as to its incomplete part 
without the Corporation being in any way liable to payment of any compensation to the 
estate  of the deceased Contractor and/or to the surviving partners of the Contractors firm 
on account of the cancellation of the Contract.  The decision of the Accepting authority 
that the legal representatives of the deceased Contractor or the surviving partners of the 
Contractor's firm cannot carry out and complete the Contract shall be final and binding on 
the partners.  In the event of such cancellation the Corporation shall not hold the estate of 
the deceased Contractor and/or the surviving partners of the Contractor's firm liable in 
damages for not completing the Contract. 

41.    CANCELLATION OF CONTRACT IN FULL OR IN PART: 
       If the Contractor: 

a)   At any time makes default in proceeding with the works with due diligence and 
continued to do so after a notice in writing of 7 days from the Engineer-in-charge 
or 

b)   Commits default the works or items of work with individual dates of completion, 
and does not complete them within the period specified in notice given in writing 
in that behalf by the Engineer-in-charge. 

c)   Fail to complete the works or items of work with individual dates of completion, 
and does not complete them within the period specified in notice given in writing 
in that behalf by the Engineer-in-charge. 

d)   Shall offer or give or agree to give to any person in Corporation's service or to any 
other person on his behalf consideration, any gift or of any kinds as an 
inducements or reward for doing or forbearing to or for having done or forborne to 
do any act in relation to the obtaining or execution of this or any other Contract for 
the Corporation. 

e)   Shall enter into a Contract with the Corporation in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless 
the particulars of any such commission and terms of payment thereof have 
previously been disclosed in writing to the Accepting Engineer-in-charge. 

f)   Shall obtain a Contract with the Corporation as a reward offering tendering or by 
other non - bonafied methods of competitive tendering or  

g)   Being an individual, or if a firm any partner thereof, shall at any time be adjusted 
insolvent or have a receivers order for administration of his estate, made against 
him or shall take any proceeding, liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or assignment 
of his effects or composition or arrangement for the benefit of his creditors or 
purpose so to do, or if any application be made under any Insolvency Act for the 
time being in force for sequestration of his estate or if a trust deed be executed by 
him for benefit of his creditor, shall be given to the Contractor for value of the 
work executed by him up to the time of cancellation, the value of Contractor's 
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materials taken over and incorporated in the work, and use of tackle and machinery 
belonging the Contractor work or 

h) Being a Corporation, shall pass a resolution or the Court shall make an order 
for the liquidation of its affairs, or a Receiver or Manager on behalf of the 
debenture holders shall be appointed or a circumstance shall arise which entitle the 
court or debenture holders to appoint a Receiver or Manager  or 

i)   Shall suffer an execution being levied on his goods and allow to be contained for a 
period of 21 days or  

j)   Assigns, transfers, sublets (engagement of labour on a piece basis or of labour with 
materials not to be incorporated in the work, shall not be deemed to be subletting) 
or attempts to transfer or sublet the entire works or any portion thereof, without the 
prior written approval of the Accepting Authority. 

     The Accepting Authority may, without prejudice to any other right to remedy, 
which shall have accrued or shall accrue thereafter, the Corporation by written 
notice cancel the Contract as a whole or only such items of work on default from 
the Contract. 

41.1   The Accepting authority shall on such cancellation have power to  
 (a)   Take possession of the site and any materials, constructional plant, implements, 

stores etc. thereon, and/or 
 (b)   Carryout the incomplete work by any means at the risk and cost of the Contractor. 

41.2   On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine 
what amount, if any, is recoverable from the Contractor for completion of the works or 
part of the works or in case the works or part of the works is not to be completed, the loss 
or damage suffered by the Corporation.  In determining the amount, credit shall be given 
to the Contractor for the value of the work executed by the Contractor up to the time of 
cancellation, the value of Contractor's materials taken over and incorporated in the work, 
and use of tackle and machinery belonging to the Contractor. 

41.3   Any excess expenditure incurred or to be incurred by the Corporation in completing the 
works or part of the works or the excess loss or damages suffered or may be suffered by 
the Corporation as aforesaid after allowing such credit shall be recovered from any 
moneys due to the Contractor on any account, and if such moneys are not sufficient the 
Contractor shall be called upon in writing to pay same within 30 days. 
If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, 
the Engineer-in-charge shall have the right to sell any or all of the Contractor's unused 
materials, Unused materials, constructional plant, Implements, temporary building etc. and 
apply the proceeds of sale thereof, towards the satisfaction of any sums due from the 
Contractor under the Contract and if thereafter there be any balance outstanding from the 
Contractor, it shall be recovered in accordance with the provisions of the Contract.  

41.4   Any sums in excess of the amounts due to the Corporation and unsold materials, 
constructional plant etc. shall returned to the Contractor, provided always that if cost or 
anticipated cost of completion by the Corporation of the works is less than the amount 
which the Contractor would have been paid had he completed the works or part of the 
works, such benefit shall not accrue to the Contractor.  

42.       LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND 
RECTIFICATION THEREOF: 
If the Contractor or his workmen or employees shall injure or destroy any part of the 
building in which they may be working or any building, road, fence etc. contiguous to the 
premises on which the work or any part of it is being executed or if any damage shall 
happen to the work while in that progress, the Contractor shall upon receipt of a notice in 
writing in that behalf make the same good at his own expense. If it shall appear to the 
Engineer-in-charge or his representative at any time during construction or reconstruction 
or prior to the expiration of the Defects Liability Period, that any works has been executed 
with unsound, imperfect or unskillful workmanship or that any materials are of a inferior 
quality to that Contract for, or otherwise not in accordance with the Contract, or that any 
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defect, shrinkage or other fault have appeared in the work arising out of defective or 
improper materials or workmanship, the Contractor shall, upon receipt of a notice in 
writing in that behalf from the Engineer-in-Charge, forthwith rectify or remove and 
reconstruct the work so specified in whole or in part, as the case may require or as the case 
may be and/or remove the materials or articles at his own expense not withstanding that 
the same may have been to do so within the period to be specified by the Engineer-in-
charge, may rectify or remove and re-execute the work and or remove and replace with 
other materials or articles complained of, as the case may 
be, by other means at the risk and expense of the Contractor. 

42.1  In case of repairs and maintenance works, splashes and droppings from white washing, 
painting, etc. shall be removed and surface cleaned simultaneously with completion of 
these items of work in individual rooms, quarters or premises etc. where the work is done, 
without waiting for completion of all other items of work in the Contract. In case the 
Contractor fails to comply with the requirements of this condition, the Engineer-incharge 
shall have the right to get the work done by other means at the cost of the Contractor. 
Before taking such action, however, the Engineer-in-charge shall give three days notice in 
writing to Contractor. 

43.       URGENT WORKS: 
If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be 
final and binding) becomes necessary and the Contractor unable or unwilling at once to 
carry it out, the Engineer-in-Charge may by his own or other work people carry it out as 
he may consider necessary. If the urgent work were such as the Contractor is liable under 
the Contract to carry out at his expense, all expenses incurred on it by the Corporation 
shall be recoverable from the Contractor and be adjusted or set off against any sum 
payable to him. 

44.    CHANGE IN CONSTITUTION: 
       Where the Contractor is a partnership firm, prior approval in writing of the accepting 

authority shall be obtained before any change is made to the constitution of the firm. 
Where the Contractor is an individual or a Hindu Undivided Family-business concern, 
such approval as aforesaid shall likewise be obtained before the Contractor enters into any 
partnership agreement where under the partnership, firm would have the right to carry out 
the work hereby undertaken by the Contractor.  If prior approval as aforesaid is not 
obtained, the  
Contract shall be deemed to have been assigned in contravention of condition 41(j) hereof 
and the same action may be taken and the same consequences shall ensure as provided for 
in the said condition 41. 

45.    TRAINING OF APPRENTICES  
       The Contractor shall during the currency of the Contract, when called upon by the 

Engineer-in-charge engage and also ensure engagement by Sub-Contractors and others 
employed by the Contractor in connection with the works, such number of apprentices in 
the categories as directed by E.I.C. and for such periods as may be required by the 
Engineer-in-charge.  The Contractor shall train them as required under the Apprentices 
Act, 1961 and shall be responsible for all obligations, the employer under the Act 
including the liability to make payment of apprentices as required under the act. 

46.  VALUATIONS AND PAYMENT: 
       RECORDS AND MEASUREMENT: 
       The Engineer-in-charge, shall except as otherwise stated ascertain and determine the value 

of the works done in accordance with the measurement recorded and the Contract rates for 
each such items of work. 

46.1 All items having a financial value shall be entered in Measurement Book, Level Book etc. 
prescribed by the Corporation so that a complete record is obtained of all work performed 
under the Contract. 

46.2   Measurements shall be taken jointly by the Engineer-in-charge or his authorized 
representative and by the Contractor or his authorized representative. 
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46.3   Before taking measurements of any work, the Engineer-in-charge or the persons deputed 
by him for the purpose shall give a reasonable notice to the Contractor.  If the Contractors 
fails to attend or send an authorized representative for measurement after such a notice or 
fails to countersign or to record the objection within a week from the date of 
measurement, then in any such event, measurements taken by the Engineer-in-charge or 
by person deputed by him shall be taken to be correct measurements of the work. 

46.4   The Contractor shall, without extra charge, provide assistance with every appliance, 
labour and other things necessary for measurement. 

46.5   Measurement shall be signed and dated by both parties each day on the site on completion 
of measurement.  If the Contractor objects to any of the measurements recorded on behalf 
of the Corporation, a note to that effect shall be made in the Measurement Book against 
the item objected to and such note shall be signed and dated by both parties engaged in 
taking measurements. 

46.6   Where mode of measurement is not otherwise specified, the measurement shall be taken at 
site as per the latest I.S. Code of practice at the time of tendering. 

47.    METHOD OF MEASUREMENTS: 
       Except where any general or detailed description of the work in quantities expressly shows 

to the contrary, Schedule of Quantities shall be deemed to have been prepared and 
measurements shall be taken in accordance with the procedure set forth in the Schedule of 
Rates/Specifications not withstanding any provision in the relevant standard Method of 
Measurement or any general or local custom.  In the case of items, which are not covered 
by the Schedule of Rates/Specifications, measurements shall be taken in accordance with 
the relevant Standard Method of Measurement issued by the Indian Standard Institution. 

48.    PAYMENT ON ACCOUNT: 
       Interim bills shall be submitted by the Contractors at intervals mentioned  on or before the 

date fixed by the Engineer-in-charge for the work executed.  The Engineer-in-charge shall 
then arrange to have the bill verified by taking or causing to be taken, where necessary, 
the requisite measurements of the work. 

48.1   Payment on account for amount admissible shall be made on the Engineer-in-charge 
certifying the sum to which the Contractor is considered entitled by way of interim 
payment for all work executed after deducting there from the accounts already paid, the 
security deposit and such other amounts as may be deductible or recoverable in terms of 
the Contract. 

48.2   Any interim certificate given relating to work done or materials supplied may be modified 
or corrected by any subsequent interim certificate or by the final certificate.  No certificate 
of the Engineer-in-charge supporting an interim payment shall of itself be conclusive 
evidence that any work or materials to which it relates is/are in accordance with the 
Contract. 

48.3 Pending consideration of extension of date of completion, interim payments shall continue 
to be made as herein provided. 

 
 
49.    TIME LIMIT FOR PAYMENT OF FINAL BILL 
       The Contractor shall submit the Final Bill within three months of physical completion of 

the works.  The Contractor shall make no further claims after submission of the bill (final) 
and these shall be deemed to have been waived and extinguished.  Payment of those items 
of the bill in respect of which there is no dispute and of items in dispute, for quantities and 
at rates as approved by Engineer-in-charge, shall be made within the period specified 
hereunder, the period being reckoned from the date of receipt of the bill by the Engineer-
in-charge. 
a)  Contract amount not exceeding Rs. 5 Lakhs..... two months 
b)  Contract amount exceeding Rs. 5 Lakhs .........  three months 

50.    After payment of the amount of the final bill payable as aforesaid has been made, the 
Contractor may, if he so desires, reconsider his position in respect of the disputed portion 
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of the final bill and if he fails to do so within 90 days his disputed claim shall be deals 
with as provided in the Contract, provided however, no reimbursement or refund shall be 
made if the increase/decrease is not more than + 10% of the said price, and if so the 
reimbursement or refund shall be made only on the excess over + 10% provided that any 
increase will not be payable if such increase has become operative after the Contract 
extended date of completion of the works or items of work in question. 

51.    OVER PAYMENTS AND UNDER PAYMENTS 
       Whenever any claim for the payment of a sum of money to the Corporation arises out of 

or under this Contract against the Contractor, the same may be deducted by the 
Corporation from any sum then due or which at any time thereafter may become due to 
the Contractor under this Contract and failing that, under any other Contract with the 
Corporation (which may be available with the Corporation) or from his security deposits 
or he shall pay the claim on demand. 

51.1   The Corporation reserves the right to carry out post payment audit and technical 
examination of the final bill including all supporting vouchers, abstracts, etc.  The 
Corporation further reserves the right to enforce recovery of any over payment when 
detected, notwithstanding the fact that amount of the final bill may be included by one of 
the parties as an item of dispute before an arbitrator appointed under condition 52 of this 
Contract and notwithstanding the fact that the amount of the final bill figures the 
arbitration award. 

51.2   If as a result of such audit and technical examination any over payment discovered in 
respect of any work done by the Contractor or alleged to have been done by him under the 
Contract, it shall be recovered by the Corporation from the Contractor by any or all of the 
methods prescribed above or if any under payment is discovered, the amount shall be duly 
paid to the Contractor by the Corporation. 

51.3   Provided that the aforesaid right of the Corporation to adjust over payment against 
amounts due to the Contractor under any other Contract with the Corporation shall not 
extend beyond the period of two years from the date of payment of the final bill or in case 
the final bill is a Minus bill, from the date the amount payable by the Contractor under the 
minus final bill is communicated to the Contractor. 

51.4   Any amount due to the Contractor under this Contract for under payment may be adjusted 
against any amount then due or which may at any time thereafter become due before 
payment is made to the Contractor, from him to the Corporation on any other Contract or 
amount whatsoever. 

52.1  ARBITRATION AND LAW ARBITRATION: 
       Except where otherwise provided for in the Contract, all questions and disputes relating to 

the meaning of the specifications, designs, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to any 
other question, claim, right, matter or thing whatsoever in any way arising out of or 
relating to the Contract, designs, drawings, specifications, estimates, instructions, orders 
or these conditions or otherwise concerning the works, or the execution or failure to 
execute the same, whether arising during the progress  of the work or after the completion 
or abandonment thereof, shall be referred to the sole arbitration of the Chairman & 
Managing Director of Uranium Corporation of India Limited, Jaduguda and if the 
Chairman and Managing Director is unable or unwilling to act to the sole arbitration, of 
some other person appointed by the Chairman & Managing Director, willing to act as such 
arbitrator.  There will be no objection if the arbitrator so appointed is an employee of 
Uranium Corporation of India Limited, Jaduguda and that he had to deal with the matters 
to which the Contract relates and that in the course of his duties as such he had expressed 
views on all or any of the matters in dispute or difference.  The arbitrator to whom the 
matter is originally referred being transferred or vacating his office or being unable to act 
for any reasons, such Chairman & Managing Director as aforesaid at the transfer, vacation 
of the office of inability to act, shall appoint another person to act as arbitrator in 
accordance with the terms of the Contract. Such person shall be entitled to proceed with 
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the reference from the stage at which his predecessor left it.  It is also a terms of this 
Contract that no person other than a person appointed by such Chairman & Managing 
Director, as aforesaid should act as arbitrator and if for any reason, that is not possible, the 
matter is not to be referred to arbitration at all.  In all cases where the amount of the claim 
in dispute is Rs. 50,000/-(Rupees Fifty Thousand) and above, the arbitrator shall give 
reasons for the award. 

       Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any statutory 
modification or re-enactment thereof and the rules made there under and for the time 
being in force, shall apply the arbitration proceeding under this clause.  It is a term of the 
Contract that the party invoking arbitration shall specify the dispute or disputes to be 
referred to arbitration under the clause together with the amount for amounts claimed in 
respect of each such dispute.   

      It is also a term of the Contract that if the Contractor does not make any demand for 
arbitration in respect of any claim(s) in writing within 90 days of receiving the intimation 
from the Corporation that the bill is ready for acceptance of the Contractor, the claim of 
the Contractor will be deemed to have been waived and absolutely barred and the 
company shall be discharged and released of all liabilities under the Contract in respect of 
these claims. 

       The arbitrator(s) may from time to time with consent of the parties enlarge the time, for 
making and publishing the award. 
The decision of the Engineer-in-charge regarding the quantum of reduction as well as 
justification thereof in respect of rates for substandard work, which may be decided to be 
accepted, will be final and would not be open to arbitration. The arbitrator shall be deemed 
to have entered on the reference on the date he issues notice to both the parties fixing the 
date of the first hearing. 

       The venue of Arbitration shall be such place as may be fixed by the Arbitrator, in his sole 
discretion.  The award of the Arbitrator shall be final, conclusive and binding all the 
parties to this Contract. 

52.2   COST OF ARBITRATION 
       Upon every or any such reference, the costs of and incidental to the reference and award 

respectively shall be in the discretion of the arbitrator, who may determine the amount 
thereof, or direct the same to be taxed as between solicitor and client, or as between party 
and party and shall direct by whom and to whom and in what manner the same shall be 
borne and paid. 

52.3   WORK TO CONTINUE 
       Work under the Contract shall be continued by the Contractor during the arbitration 

proceedings, unless otherwise directed in writing by the Corporation or the Engineer-in-
charge or unless the matter is such that the works cannot possibly be continued until the 
decision of the arbitrator is obtained and except as those which are otherwise expressly 
provided in the Contract, no payment due or payable by the Corporation shall be withheld 
on account of such arbitration proceeding unless it is the subject matter or one of the 
subject matters of the arbitration. 

53.    LAWS GOVERNING THE CONTRACT: 
This Contract shall be governed by the Indian Laws for the time being in force and it shall 
be deemed to have been executed at Jaduguda, District Singhbhum (East), Jharkhand 
within the ordinary Civil Jurisdiction of the competent courts in the district of Singhbhum 
(East). 

54. The eligibility be decided strictly based on documents submitted at the time of receipt of 
tenders.  No additional documents be allowed to be submitted after receipt of tenders 
but there is no bar to seek clarification or authentication of submitted documents. 
However in case of poor response, with a view to increase the competition, admission of 
additional documents to meet  the PQ-Criteria may be allowed subject to the 
condition that 
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a] “Poor response” implies when less than three bids are found suitable on the 
basis of submitted eligible documents as per NIT. 

b] The additional documents should not be issued subsequent to last date of 
receipt of tender as mentioned in the NIT. 

c] The bidder submitting additional documents has submitted EMD and 
tender cost as prescribed in NIT. 
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II. Special Conditions of Contract 
 

1. Nature of the tender 
The tenderer should submit their tender in Two Parts (Technical + Price) online through 
CPPP. Tender quoted in single part shall be summarily rejected. 
 

2. Prequalification Criteria 
 
Bidder should provide Work Order Copies of similar nature of jobs in last seven 
Financial Years ending 30/06/2023 as mentioned below. 

 
a. One work order of value not less than 0.83 Lakhs. 

 
b. Two Work Orders of each value not less than Rs.0.51 Lakhs.  
 
c. Three Work Orders of each value not less than Rs.0.41 Lakhs. 
 
Similar nature of job means maintenance contract of OTIS Elevator. 

 
3. Bidder should have prior experience in comprehensive maintenance of the mentioned 

make and model of equipments. They have to submit documentary evidence in the form of 
at least one no. of Work Order copies related to maintenance for equipment along with the 
offer.  
If the offers are not uploaded with the said documentary evidence then offer for the mentioned 
items shall not be considered for further evaluation in tender. 
 

4. Payment Terms: Quarterly Payment against certified Invoices. No part payment shall be 
made. 
 

5. No. of visits required :  
 

 Preventive Maintenance : 4/year 

 Breakdown maintenance : No limit 
 

6. Working Hours : 09 :00 AM to 5:00 PM 
 

7. Reporting time during breakdown: Contractor has to attend the breakdown calls as & when 
it occurs within 01 Week of reporting failing which suitable LD shall be applicable. 
 

8. Substitute: Suitable substitute shall be made available for equipment, which cannot be 
repaired in 7 days without any cost implication. 
 

9. If desired by the contractor, UCIL shall allow repairing of defective equipment at 
contractor’s workshop. However, all charges (i.e. components, service) incurred for the 
repairing of defective equipment shall be borne by the contractor. 
 

10. No extra transportation cost will be paid to the contractor for taking the equipment to the 
service centre and back. 
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11. The AMC shall be on non-comprehensive basis. No extra payment will be paid for 
spares, etc. 
 

12. Batteries are excluded from the scope of AMC. Cleaning machine, motor and controller 
and lubricating or greasing of oil bearings and guides and cleaning of hoistway equipment 
and entrances are in the scope of AMC. 
 

13. Periodic Examination for safety test and safe load test on equipment should be done by 
the Bidder and Report of the same should be submitted to the concerned person. 
 

14. De-dusting of the complete system shall be done quarterly. 
 

15. Spare PCBs, available with the UCIL, can be used during emergency.  
 

16. Chargeable lodging facility (subject to availability) at our Jaduguda Guest House may be 
provided for Service Engineer. 
 

17. The bidder should strictly follow our Price Format given in the Tender for submitting the 
offer. Offer submitted in any other format shall be rejected. 

 
18. The bidder shall quote GST separately in the mentioned column of PRICE PART. 

 
 

19. PROCUREMENT FROM MICRO AND SMALL ENTERPRISES: 

Ministry of Micro, Small and Medium Enterprises (MSME) vide order dated 23.03.2012 
has issued Public Procurement Policy for Micro and Small Enterprises (MSEs) Order, 
2012. This policy is effective from 1st April 2012 and shall apply to Micro and Small 
Enterprises registered with District Industries Centers or Khadi and Village Industries 
Commission or Khadi and Village Industries Board or Coir Board or National Small 
Industries Corporation or Directorate of Handicrafts and Handloom or any other body 
specified by Ministry of Micro, Small and Medium Enterprises.  

For ease of registration of Micro, Small and Medium Enterprises (MSMEs), Ministry of 
MSME has started Udyog Aadhar Memorandum which is an online registration system 
(free of cost) w.e.f. 18th September, 2015 and all Micro & Small Enterprises (MSEs) who 
are having Udyog Aadhaar Memorandum should also be provided all the benefits 
available for MSEs under the Public Procurement Policy for Micro and Small Enterprises 
(MSEs), Order 2012 as per Government guidelines time to time. 

The salient features of policy are as follows:  

19.1 Mandatory procurement from Micro and Small Enterprises: 

(i) Every Central Ministry or Department or Public Sector Undertaking shall set an annual 
goal of procurement from Micro and Small Enterprises from the financial year 2012-13 
and onwards, with the objective of achieving an overall procurement of minimum of 20 
per cent, of total annual purchases of products produced and services rendered by Micro 
and Small Enterprises in a period of three years.   
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(ii) Annual goal of procurement also include sub-contracts to Micro and Small Enterprises 
by large enterprises and consortia of Micro and Small Enterprises formed by National 
Small Industries Corporation.   

(iii) After a period of three years i.e. from 1st April 2015, overall procurement goal of 
minimum of 20 per cent shall be made mandatory.    

(iv)  The Central Ministries, Departments and Public Sector Undertakings which fail to 
meet the annual goal shall substantiate with reasons to the Review Committee headed by 
Secretary (Micro, Small and Medium Enterprises), constituted in Ministry of Micro, Small 
and Medium Enterprises, under this Policy. 

19.2 Special provisions for Micro and Small Enterprises owned by Scheduled Castes or 
Scheduled Tribes:    

Out of 20 per cent target of annual procurement from Micro and Small Enterprises, a sub-
target of 20 per cent (i.e., 4 per cent out of 20 per cent) shall be earmarked for 
procurement from Micro and Small Enterprises owned by the Scheduled Caste or the 
Scheduled Tribe entrepreneurs. Provided that, in event of failure of such Micro and Small 
Enterprises to participate in tender process or meet tender requirements and L1 price, 4 per 
cent sub-target for procurement earmarked for Micro and Small Enterprises owned by 
Scheduled Caste or Scheduled Tribe entrepreneurs shall be met from other Micro and 
Small Enterprises.   

  19.3 Reporting of targets in Annual Report:   

  Every Central Ministry or Department or Public Sector Undertaking shall report goals set 
with respect to procurement to be met from Micro and Small Enterprises and achievement 
made thereto in their respective Annual Reports.   

  19.4 Price quotation in tenders:   

 (i) In tender, participating Micro and Small Enterprises quoting price within price band of 
L1+15 per cent shall also be allowed to supply a portion of requirement by bringing down 
their price to L1 price in a situation where L1 price is from someone other than a Micro 
and Small Enterprise and such Micro and Small Enterprise shall be allowed to supply at 
least 20 per cent of total tendered value.   

 (ii) In case of more than one such Micro and Small Enterprise, the supply shall be shared 
proportionately (to tendered quantity). 

19.5 Developing Micro and Small Enterprise vendors:  

  The Central Ministries or Departments or Public Sector Undertakings shall take necessary 
steps to develop appropriate vendors by organizing Vendor Development programmes or 
Buyer-Seller Meets and entering into Rate Contract with Micro and Small Enterprises for 
a specified period in respect of periodic requirements.   

  19.6 Annual Plan for Procurement from Micro and Small Enterprises on websites:  

  The Ministries or Departments or Public Sector Undertakings shall also prepare Annual 
Procurement Plan for purchases and upload the same on their official website so that 
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Micro and Small Enterprises may get advance information about requirement of 
procurement agencies.   

  19.7 Enhancing participations of Micro and Small Enterprises including those owned by 
Scheduled Castes or Scheduled Tribes in Government procurements:  

  For enhancing participation of Scheduled Castes or Scheduled Tribes in Government 
procurement, the Central Government Ministries, Departments and Public Sector 
Undertakings shall take following steps, namely:-   

  (a)  Special Vendor Development programmes or Buyer-Seller Meets shall be conducted 
by Departments/Public Sector Undertakings for Scheduled Castes or Scheduled Tribes;   

(b)  Outreach programmes shall be conducted by National Small Industries Corporation to 
cover more and more Micro and Small Enterprises from Scheduled Castes or Scheduled 
Tribes under its schemes of consortia formation; and   

(c)  National Small Industries Corporation shall open a special window for Scheduled 
Castes or Scheduled Tribes under its Single Point Registration Scheme (SPRS). 

19.8 Reduction in transaction cost:  

  To reduce transaction cost of doing business, Micro and Small Enterprises shall be 
facilitated by providing them tender sets free of cost, exempting Micro and Small 
Enterprises from payment of earnest money, adopting e-procurement to bring in 
transparency in tendering process. 

19.9 Reservation of specific items for procurement:  

  To enable wider dispersal of enterprises in the country, particularly in rural areas, the 
Central Government Ministries or Departments or Public Sector Undertakings shall 
continue to procure 358 items (Appendix) from Micro and Small Enterprises, which have 
been reserved for exclusive purchase from them. This will help in promotion and growth 
of Micro and Small Enterprises, including Khadi and village industries, which play a 
critical role in fostering inclusive growth in the country.   

  19.10 Review Committee:  

  (i) A Review Committee has been constituted under the Chairmanship of Secretary, 
Ministry of Micro, Small and Medium Enterprises, for monitoring and review of Public 
Procurement Policy for Micro and Small Enterprises vide Order No. 21(1)/2007-MA 
dated the 21st June 2010 (Annexure).   

  (ii)  This Committee shall, inter alia, review list of 358 items reserved for exclusive 
purchase from Micro and Small Enterprises on a continuous basis, consider requests of the 
Central Ministries or Departments or Public Sector Undertakings for exemption from 20 
per cent target on a case to case basis and monitor achievements under the Policy.   

  Guidelines issued from Ministry of Micro, Small and Medium Enterprises (MSME) for 
procurement of items from Micro and Small Enterprises shall be applicable. 

19.11 Public Sector Undertakings, State Government Undertakings, may be exempted 
from payment of EMD with the approval of Competent Authority.  MSME/Small Scale 
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Industries (SSI) with current valid registration with State or Central Govt. shall be 
exempted from payment of EMD (after ensuring that the registration in case of SSI) 
pertains to the class of items/stores/works for which the tender is floated) by the authority 
competent to conclude supply/ contract orders. 

19.12 Public Sector Undertakings, State Government undertakings, MSME/Small Scale 
Industries with current valid registration with State or Central Government ensuring that 
the registration (in case of SSI) pertains to class of items/stores/works for which the tender 
is floated, may be exempted from payment of SD. 

19.13 Ministry of Micro, Small & Medium Enterprises (MSMEs) vide Policy Circular No. 
1(2) (1)/2016-MA dated 10th March 2016 has clarified that all central 
Ministries/Departments/Central Public Section Undertaking (CPSUs) may relax condition 
of prior turnover and prior experience with respect of Micro & Small Enterprises (MSEs) 
in all public procurement subject to meeting of quality and technical specifications. 
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III. Scope of Work 

 
S.No. Name & Description  Of The Equipment Qty.(A) Location 

1 AMC of OTIS Elevator (GC-MRL-ACD5) 01 Set Horizontal Belt 
Filter,Jaduguda 

 
 
 
Scope: The scope of work includes Annual Maintenance and up-keeping of the equipment listed 
above.  
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    IV 
 (ANNEXURE – A) 

CONTRACT LABOURER EMPLOYMENT ACT & RULES 
 

 
1. The contractor shall employ labourer in sufficient number to maintain required rate 

of progress and quality to ensure workmanship of the degree specified in the 
contract and to the satisfaction of the Engineer-In-charge. The contractor shall not 
employ in connection with the works any person who has not attained the age of 
eighteen years. 

 
2. Contractors should employ only the persons with established identity. 

 
3. In-Charge, CISF,UCIL will issue temporary identity cards  to  persons  actually    

engaged in the work and may exercise  checks as considered necessary to 
ensure that strangers are not  permitted inside the work premises. Contractors are 
required to surrender the identity cards on completion of job to In-Charge, CISF, 
and UCIL. 

 
4. CISF control room / Contractor will not allow any inter-state labourer as a contract 

labour in any case. 
 

5. The contractor shall furnish to the Engineer–In-charge, a distribution return of the 
number description by trades of work people employed on the works. The 
contractor  shall also submit on the 4th and 19th of  every month to the Engineer- 
In-charge a true statement showing in respect of second half of the preceding 
month and the first half of current month (i) the accident that occurred during the 
said fortnight showing the circumstances under which they happened and the 
extent of damage and injury caused by them and (ii ) the number of female 
workers who have been allowed Maternity Benefit as provided in the Maternity 
Benefit Act 1961 or rules made there under and the amount paid to them. 

 
6. The contractor shall pay to labourers employed by him wages not less than fair 

wages as defined in the Contract Labour (Regulation & Abolition) Act 1970 and 
rules made there under. 

 
7. The contractor shall in respect of labour employed by him comply with or cause to 

be    complied with the Contract Labour (Regulation & Abolition) Act 1970 and 
Rules made   there under in regard to all matters provided therein. 

 
8. The contractor shall comply with the provisions of the payment of Wages Act 

1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s 
Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 1961, 
and Mines Act 1952 or any modifications thereof or any other law relating thereto 
and rules made there under from  time to time. 

  
9. The contractor shall be liable to pay his contribution and the employee’s 

contribution to the Employees State Insurance Scheme in respect of all labour 
employed by him for the execution of the contract, in accordance with the 
provision “The Employees State Insurance Act, 1948 as amended from time to 
time and as applicable in this case. In case the contractor fails to submit full 
details of his account of labour employed and the contribution payable, the 
Engineer In-charge shall recover from the running bills of the contractor an 
amount of contribution as assessed by him. The amount so recovered shall be 
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adjusted against the actual contribution payable under Employees State 
Insurance Scheme.  

 
10.  The Engineer In-charge shall on a report having been made by an inspection staff 

as defined under the Contract Labour ( Regulation & Abolition ) Act 1970, and 
rules made there under have the power to deduct from the money due to the 
contractor any sum required or estimated to be required for making the good the 
loss suffered by a worker or workers by reason of non – fulfilment of the 
conditions of the contract for the benefit of workers, non- payment of wages or of 
deductions made from his or their wages which are not justified by the contract or 
non –observance of the said Act. 

 
11. The contractor shall indemnify the Corporation against any payment to be made 

under and for observance of the Contract Labour (Regulation & Abolition) Act 
1970, and the rules made there under without prejudice to his right to claim 
indemnity from his sub-contractors. 

 
12. In the event of the contractor committing a default or breach of any of the 

provisions of aforesaid Act and Rules made there under / amended from time to 
time or furnishing any information or submitting or filling any Forms / Register / 
Slip under the provisions of the law which is materially incorrect, then on the 
report of the Inspecting Officer, the contractor shall without prejudice pay to the 
Corporation a sum not exceeding liabilities for such defaults including liquidated 
damages etc. For every default, breach or furnishing, making, submitting, filling 
materially incorrect statement as may be fixed by the Labour Department and the 
contractor should indemnify the Corporation against all such liabilities. 

 
13. MODEL RULES FOR LABOUR WELFARE:- 
 

(i) The Contractor shall at his own expenses comply with or cause to be 
complied with Model Rules for Labour Welfare as provided under the rules framed 
by the appropriate Government from time to time for protection of health and 
making sanitary arrangements for workers directly or indirectly on the works. In 
case the contractor fails to make arrangements as aforesaid, the Engineer In 
charge shall be entitled to do so and recover the cost thereof from the Contractor. 

 
(ii) Failure to comply with Model Rules for Labour Welfare, Safety Code or the 
provisions relating to report on accidents and to grant Maternity Benefit to Female 
workers shall make the contractor liable to the Corporation as liquidated damages 
an amount not exceeding Rs. 50.00 for each default or materially incorrect 
statement. The decision of the Engineer In charge in such matters based on 
reports from the Inspecting Officers shall be final and binding and deducting 
officers shall be final and binding and deductions for recovery of such liquidated 
damages may be from any amount payable to the contractor. 

 



35 
 

 
                                                                            V 

                (ANNEXURE – B)    
SAFETY   OF   CONTACTORS’   EMPLOYEES 

 
1. The contractor shall at all times, take all reasonable precaution for the safety of 

employee, including those of sub – contractors in the performance of his 
 contract and shall comply with all applicable provisions of both Central as well as 
the State Safety Laws. In addition to the safety provisions, the contracting officer shall 
include the safety requirements as recommended by the Health Physics Unit, 
Jaduguda for a specified contract. 
In the event that contractor fails to comply with these provisions, the contracting 
officer may, without prejudice to any other legal or contractual rights, issue an order 
for stopping all or any part of the work, thereafter a start order for resumption of work 
may be issued at the sole discretion of the Contracting Officer. The contractor shall 
make no reason of or in connection with such stoppage. 

2. Contractor shall have a full time Safety Officer / Engineer when the contractor 
employs 500 or more persons or when engaged specifically in hazardous work. In 
 the case of contractors employing fewer than 500 persons, his safety 
representative shall be an employee in a high supervisory capacity and his  safety 
duties may be in addition to his or her technical / administrative duties.  

3. Contractor shall have at least one person fully trained in First Aid to be present at the 
site of work all time.  

4. Contractor must report to the Safety Officer (Mill) – through their contracting officer 
every accident involving:- 

 
 Their personnel 
 UCIL property or personnel. 
 Property or personnel of other contractors working at the site. 
 
4.1 Contractor must report to the Safety Officer (Mill) immediately  on becoming aware of 
any accident of  Type  - A  (see Appendix –1) giving the following information  :- 

 - Name of the informant 
 - Nature and location of incident being reported 

- Name of Supervisor / Engineer – In-charge, location and telephone no. where he can 
be reached. 

4.1.1 Contractor shall submit their investigation reports, through their contracting officer, 
to the Safety officer (Mill) immediately but not later than 3 (three) working days after the 
occurrence of accident in the Form – A (see Appendix – 2) 
4.1.2   In the case of Type – B accidents (see Appendix – 1), Contractors shall submit 
their investigating reports, through their contracting officer, to the Safety officer (Mill) 
immediately but not later than 3 (three) working days after the occurrence of accident in 
the Form – A. 
4.2 Monthly summary of accidents and cases of fire shall be prepared by each 
contractor in Form – B (see Appendix – 3) and be sent to the Safety officer (Mill) by the 
7th of the next month.  
4.2.1 Prime contractor reports shall include the man days lost and occurrence of 
accident under the jurisdiction of the Sub –Contractors. 
4.2.2 Contractors shall submit a narrative on safety activities and fire incidents for each 
month along with Form – B. The review should contain such items as personnel and 
programme chance, major project started and major problem. 
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(APPENDIX – 1) 

 
 

CLASSIFICATION   OF   ACCIDENTS 
 

 
 
TYPE – A 
 
 
 
 
1. Fatal injury. 
 
 
2. Serious injuries such as fracture, dislocation, severe burns etc. necessitating   

hospitalisation. 
 
 
3. Any injury to five or more persons. 
 
 
4. Accidents resulting in damage by fire, explosion etc. 
 
 
 
 
 
TYPE – B 
 
 
 
 
1. Minor injuries which results in laceration, abrasion, contusion etc. 
 
 
2. Disabling injuries but not requiring hospitalisation. 
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  (APPENDIX – 2) 

 (FORM – A)  
ACCIDENT   INVESTIGATION   REPORTS 

 
 
Name of contractor and project   : 
Nature of contract     : 
Name of Engineer In-charge  :  
Name of injured person   : 
Age      : 
Address     : 
 
Date and Time of accident   : 
Place where accident occurred  : 
Nature of job     : 
 
What was injured person doing   : 
at the time of accident    
 
Description of accident (in detail)  : 
 
Nature of injuries    : 
 
What was defective or in wrong   : 
Condition that was responsible  
for the accident     
 
What was wrong with working   : 
Methods / instructions    
 
What steps should be taken  :  
to prevent reoccurrence of  
such accidents     
 
 
Name of witness    : 1. 
 
       2. 
 
 
Safety representative’s remarks  
with signature and date   
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(APPENDIX – 3) 

 
(FORM –B) 

 
 
SUMMARY OF ACCIDENT FOR THE MONTH OF ………….….. 
 
 
 
Name of the contractor   :               
 
Name of project      : 
 
Name of the sub – contractor  :      
 
Name of safety representative  
of the  project   : 
 
Total nos. of persons                Male    Female 
working in the project  .: 
   
Engineers    :   
       
Supervisors    : 
 
Labours    : 
 
Total nos. of accidents 
(including Type A & B)  : 
 
Disabling injuries   :     
 
Non – disabling injuries  : 
 
 
 

      (Signature & stamp of Contractor) 
 
 
 
cc:  Engineer – In-charge  
cc:  Safety officer, Jaduguda Mill 
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VI 
 SPECIAL CONDITIONS FOR SAFETY 

Important Instructions to Contractors 
1. After getting work order, contractor will have to submit their Site In-charge contact number to 

the following officials of UCIL for better co-ordination. 
a) Respective Section-In-charge,  
b) Safety officer (Mill),  
c) Respective Site In-charge and  
d) Mill In-charge.  

2. The contractors will have also to collect contact numbers of all above mentioned personnel for 
proper co-ordination during execution of any job. 

3. Before starting up any work against work order issued by UCIL to the contractor, contractor will 
have to submit medical fitness certificate of UCIL Hospital of their workmen to the Safety 
Officer (Mill). (If contract period shall be more than 3 months). 

4. After receiving medical fitness certificate, Safety officer shall sign the request letter for 
preparation of gate pass of their workers. 

5. The Party is required to submit the Affidavit as per the format before starting the job. 
6. Renewing of gate-pass should be processed through proper channel after verifying the medical 

certificate, insurance and affidavit from the concerned department. 
7. All workers of contractor shall report to the Mill Training Centre for their safety induction 

training. 
8. Only after safety induction training, they shall be engaged for any job. 
9. The contractor shall inform in writing to UCIL’s Site-In-charge & a copy to Safety Officer 

(Mill) in one day advance about the work taken up next day & safety precautions taken up 
during execution of work and PPE’s to be provided to their workmen. 

10. Before starting any job, a safety pep-talk shall be given by their experienced supervisor/site in-
charge. 

11. Before starting critical jobs, contractor shall have to fill Job Hazard Analysis form as per the 
format attached as Annexure ‘X’. They shall have to prepare Specific Safety Job Procedure 
before starting any critical jobs such as dismantling & erection jobs at height etc. Also a checklist 
(as Annexure ‘Y’) for the same shall be prepared and implemented. Height Pass System shall 
be followed as per attached format. (Annex-VIII). 

12. For critical jobs they shall be given Safety Work Permit. 
13.  After issue of safety work permit, safety personnel shall check all the safety related aspect as per 

the checklist prepared by the contractor and then only allow them to carry out the work. 
14. During execution of critical job, site in-charge / safety personnel of the contractor and site in-

charge of UCIL shall be present. 
15. For bigger contract, contractor will have to engage Qualified Safety Personnel (having 

qualification diploma in industrial safety) for assessment of safety related issues. 
16. After completion of job safety permit shall be handed over to the respective section-in-charge. 
17. Gate pass to the Contractor labour shall be issued only after production of PPE’s by them.  Safety 

shoe & helmet are mandatory for issuing gate pass.  No contract workmen shall be allowed 
without PPE. 

18.  Clothing of contract worker shall be washed in our washing facility at Mill Division, Jaduguda.
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 Annexure ‘X’ 
JOB HAZARD ANALYSIS, UCIL, MILL DIVISION, JADUGUDA 

 
Date: ……………………………………           SWP No. &   Date …………………….. 
 
Job description in brief:  
 
 

Estimated time for 
completing the job :      
 
 

Agency responsible for safe 
execution of the job : 
 
 

 
S.No Sub-activity in sequential order Hazards & 

Associated Risks 
Control Measures/ Safety 
Precautions 

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

 
 

Prepared by: Permitee             Reviewed & Approved by: Section Head 
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(2)                        Annexure ‘Y’ 
        Check List for erection and dismantling job at height 

(Put a √ mark) 
Sl.No. Particular  

1. Job Hazard Analysis Done Yes : 
No   : 

2. Safety training given to workmen Yes : 
No   : 

3. All engineering aspect such as load assessment, support 
requirement, safety etc, done. 

Yes : 
No   : 

4. Safe Operating Procedure made Yes : 
No   : 

5. PPE has been provided to all workmen Yes : 
No   : 

6. Safety work permit issued. Yes : 
No   : 

7. Height pass is available with the workmen who will work at 
height. 

Yes : 
No   : 

8. Safety net is used if work is carried out above 15 m. Yes : 
No   : 

9. Medically fitness certificate has submitted by all workmen. Yes : 
No   : 

10. Engagement of qualified safety personnel. Yes : 
No   : 

11. Engagement of site supervisor Yes : 
No   : 

12. Double sling is available in case of use of hydra crane. Yes : 
No   : 

13. Handover of permit after job is over. Yes : 
No   : 

 
(Signature of Site In-charge / Supervisor)
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VII 
MEDICAL EXAMINATION OF CONTRACT WORKER 

FORM 1 
CANDIDATE’S STATEMENT AND DECLARATION 

The candidate must make the required statement below prior to his medical and must sign the 
declaration appended thereto. His attention is specially directed to the warning contained in it: 
1. State your name in full (in block letters) : __________________________ 
 
2. State your age, date of birth and place of birth: __________________________      
     
3. (a)Have you ever had chickenpox, small  : __________________________ 

pox, intermittent or any other fever, 
enlargement or suppuration of 
glands, spitting of blood, asthma, 
heart disease, lung disease, fainting 
attacks, rheumatism, and 
appendicitis? 

OR 
(b) Any other disease or accident requi-   : __________________________ 

ring confinement to bed and medical 
or surgical treatment ? 

4. Details of Vaccination/ Immunization   : __________________________ 
 
5. Have you or any of your near relations  : __________________________ 

 been afflicted with tuberculosis, asthma, 
 fits, epilepsy, insanity or birth 
defects? 

6. Have you suffered from any form of                  : _________________________ 
nervousness due to overwork or any 
other cause ?       

7. Have you been examined and declared  : __________________________ 
unfit for Government Service by a Medical 
Officer/Medical Board, within the 
last three years ? 

8. Furnish the following particulars concerning your family: 
Father’s age if living 
and state of health 

Father’s age at 
death and cause of 
death 

No. of brothers living, 
their ages and state of 
health 

No. of brothers dead, 
their ages at death 
and cause of death 

 
 
 

   

Mothers age if living 
and state of health 

Mother’s age at 
death and cause of 
death 

No. of sisters living, 
their ages and state of 
health  

No. of sisters dead, 
their ages at death 
and cause of death 
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9. Past Occupation: 
Give details of Name of the Company and Job Hazards if any. 
10. Personal History: 

Diet: ______________________________ 
Smoking: ___________________________ 
Other Habits: _______________________ 

11. Marital Status: 
Married /Unmarried: _________ No. of Children: ________ 

I declare all the above answers to be, to the best of my belief, true and correct. 

I also solemnly affirm that I have not received disability certificate/pension on account of any 

disease or other condition. 

 

Candidate’s signature: _______________ signed in my presence: _____________ 

 

Signature of Medical Officer: __________________ 

Note: The candidate shall be held responsible for the accuracy of the above statement. By 
willfully suppressing any information, he will incur the risk of losing the appointment or 

forfeiting all claims to superannuation allowance / gratuity, if appointed.
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FORM 2 
EXAMINING PHYSICIAN’S REPORT 

H.  . Personal Details: 

Name       : _________________________  Sex: Male/ Female 

Date of Birth: _________________________  Marital Status:  Married/ Unmarried 

Designation: _________________________  Division & Section: ______________ 

Nature of job: _____________________________________________________ 

  _____________________________________________________ 

General  _____________________________________________________ 

Appearance:  _____________________________________________________ 

Present posting: 

Type of job  _______________ (occupational hazard, if any) ____________ 

Marks of Identification: 

H.  . _____________________________________________ 

II. _____________________________________________ 

Signature of                           Signature of 

Medical Officer: ____________________ Candidate: ___________________ 

2. History: 

a) Personal: ________________________________________________ 

b) Family: ________________________________________________ 

c) Past History: Major Illness/Operations/Injuries with date 

d)  Occupational: Previous________________ Duration with year_________ 

Type of work done_____________________________________ 

(Details of past exposure to any significant occupational hazards) 

e)  Female Candidate: 

Menstrual History: i) Age at menarche: _________ ii) LMP: __________ 

iii) History of miscarriages/abortions/ still births/ congenital malformation 

Etc.  _________________________________________________________ 

3.  General Examination: 

a) Temperature: __________ °C   b) Pulse: ________ /min 

c) Height: __________ cm.   d) Weight: _________ kg. 

e) Blood Pressure: _____________ 

f) Acuity of Vision: 
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 Without glasses With 

glasses 

Strength of glasses 

Sph Cyl Axis 

Distant Vision RE      

 LE      

Near Vision RE      

 LE      

 

Note:  Detailed visual acuity test to be performed specifically for personnel to be posted as 

Drivers, Crane operators, Fork-lift operators, Locomotive operators, Firemen, Security 

Personnel) 

 

· Night Blindness: ________________________________________ 

· Colour Vision:   _________________________________________ 

· Depth of Vision:   _________________________________________ 

· Fundus Examination:  __________________________________________ 

g)  Skin condition:  Normal/Abnormal Comment if any__________________ 

h)  Teeth:   Normal/Abnormal Comment if any _________________ 

i)  Lymph nodes:  Normal/Abnormal Comment if any__________________ 

j)  ENT:    Normal/Abnormal Comment if any__________________ 

k)  Special Investigation 

i) Varicose Veins:  _______________________________________ 

ii) Deformities:  ______________________________________ 

iii) Hernia:   _______________________________________ 

iv) Hydrocele: _______________________________________ 

v) Haemorrhoids:  ________________________ ______________ 

vi) Lymph nodes: _______________________________________ 

vii) Oedema:   _______________________________________ 

viii) Fistula:   _______________________________________ 

ix) Thyroid:  _______________________________________ 

l)  Others:   ______________________________________ 

4.  Systemic Examination:  
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a)  Respiratory system:  _____________________________________ 

b)  Cardiovascular system:  _____________________________________ 

c)  Gastro-intestinal system:   _____________________________________ 

d)  Locomotor system:            _____________________________________ 

e)  Central Nervous system:   _____________________________________ 

f)  Genito-Urinary system:      _____________________________________ 

g)  Others:             _____________________________________ 

5.  Laboratory Investigation: (Routine) 

a)  WBC:   TLC: _____ /cmm 

DLC: _____ 

b)  Urine: 

Sp. Gravity: ___________; Sugar: _________; 

Reaction: ___________; Albumin: __________; 

Microscopic Examination: _________________ 

c)  Chest X-ray Report: ____________________________________ 

d)  Bio-Chemistry: 

6.  Job Specific Test (if any) (Audiometry, Spirometry, etc.) 

7.  Remarks: 

Signature of 
Medical Officer: _______________
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FORM 3 

MEDICAL CERTIFICATE OF FITNESS FOR EMPLOYMENT 
I hereby certify that I have examined Shri/ Smt. / Kum._______________________, 

a candidate for employment in the ___________________________ Department 

and found him/ her medically 

H.  . Fit 

ii)  Unfit on account of ___________________________________________ 

iii)  Temporarily Unfit on account of __________________________________ 

his / her marks of identification 

1. ______________________________________________ 

2. ______________________________________________ 

and Blood Group is ________________________________ 

Medical Officer’s 

Signature:  _________________ 

Name:  _________________ 

     Designation:  _________________ 
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VIII 
APPLICATION FOR ISSUE OF HEIGHT PASS (Contractor’s employees) 

Part-1 
(Valid only for 6 months from issue unless cancelled /withdrawn earlier by the issuing 

authority .It can be revalidated free of cost on due application to In-charge Safety Section-

UCIL. In case of loss, applicant must apply and appear for the practical test again) 

1. Full name of applicant (Block letters)  :  

2. Present address     :  

 

3. Permanent address     : 

 

4. Age        : 

5. Sex        : 

6. Height        : 

7. Gate pass No      : 

8. Date of issue Gate Pass     : 

9. Name of Contractor with whom engaged at present  : 

10. Contract work order No     : 

11. Description of present job    : 

12. Previous experience of working at height  : 

Name of the employer Duration of  

Employment 

Work experience 

 

 

 

  

 

13. Do you suffer from any of these ailments: (Write YES/NO against each) 

a) Blood pressure   : 

b) Flat foot    : 

c) Epilepsy   : 

d) Mental Depression  : 

e) Frequent Headache or reeling sensation:  

f) Limping Gait   : 

Declaration: 
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I hereby declare that the above information furnished by me is true & correct .I shall 

always wear the safety belt & tie the life line when ever working at height above 10.ft or in 

depth .I shall not misuse the height pass issued to me or transfer it to any other person .I 

shall never come to duty or work at height /depth under influence of alcohol. 

 

 

Date:                 Name of the applicant: 

       Signature   : 

                                                         
             
Signature of Engineer In charge     Signature of Safety officer 
      (Concerned contractor)                                   (Concerned contractor) 

 

To 
Engineer in charge UCIL 
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MEDICAL EXAMINATION FOR ISSUE OF HEIGHT PASS 

Part-2 

a) Blood pressure   : 

b) Flat foot    : 

c) Epilepsy   : 

d) Mental Depression  : 

e) Frequent Headache or reeling sensation:  

f) Limping Gait   : 

 

 I, Dr…………………………………………………………………….., have examined 
Shri……………………......................................................................................................... 
and found that he is suffering / not suffering from any height related illness.  
 
I certify him fit / not fit to work at height.  
 
 

Date of medical test: ------------------- 

 

 

 
Signature of Doctor Registration No & Seal: ----------------------------- 
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PHYSICAL TEST FOR ISSUE OF HEIGHT PASS 

Part-3  

Date of physical test: 

(The above applicants has appeared at the following practical tests conducted by In-

charge Safety of UCIL and the results are given below) 

a) Walking freely over a horizontal bar at 01 ft .height    PASS / FAIL 

b) Wearing a safety belt & tying the nut      PASS / FAIL  

c) Walking freely over a horizontal structure at 10ft .height   PASS / FAIL 

d) General physique        PASS / FAIL 

The above applicant performance in the above test has been satisfactory /unsatisfactory 

.He has been issued a height pass bearing Sl.No. _____________ 

(If found unsatisfactory, mention reason) 

 

 

 

Date of issue:                  Seal:  

 

 

 

Signature of Engineer in-charge    Signature of Issuing authority 

 (UCIL)       Name:  

                                        Designation: 
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 Annexure – II(B) 
URANIUM CORPORATION OF INDIA LIMITED 

MILL DIVISON, JADUGUDA 
 

                    HEIGHT PASS (for contractor’s employees) 

H.P. No.______________________________

 Date______________________________ 

Name Sri _______________________________________________________________ 
Gate Pass No._________________ 
Agency_____________________________________ 
Age_____________________________ Blood Group______________________ 

Training imparted 
on_______________________________________________________ 

 
UNDER TAKING 

I __________________________________ understand safety precaution to work at 

height through safety training with the demonstration of use of helmet, full body harness, 

fall arrestor, safety net, working platform and life line. 

Signature: … ……………………. 

Date of issue: __________________________valid upto______________________ 

Revalidation up to ____________________________________________________ 

Authorized to work at height.  

 

Recommended by              Issued by  
contractor’s Safety officer                          UCIL Safety Officer 

Gate Pass 
Size 

Photo 
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                              IX. Schedule of Items 
 

PRICE FORMAT 
 

    
Sl.No. 

Name & Description  Of The Equipment    Qty. (A)                Location Rate  
(for one year 
AMC)             
(B) 

Total     
( for one 
year) 
(A)X(B) 

      GST Total 

1 
AMC of OTIS Elevator Model No. 
GCMRLACD5 

01 Set 
HBF, 

Jaduguda 

    

 Total   

 
Total (in words).............................................................................................................. 
(Including GST) 
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FORMS 

List of forms 

1. UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT IN CONNECTION WITH 

SECURING ANY FAVOUR IN DEALING WITH UCIL 

2. PRE CONTRACT INTEGRITY PACT 

3. SECRECY / CONFIDENTIALITY AGREEMENT 

4. PROFORMA FOR BANK GUARANTEE AGAINST PERFORMANCE GUARANTEE 

5. PROFORMA FOR BANK GUARANTEE AGAINST EARNEST MONEY DEPOSITE 

6. PROFORMA FOR BANK GUARANTEE AGAINST ADVANCE PAYMENT 

7. PROFORMA FOR BANK GUARANTEE AGAINST SECURITY PAYMENT 

8. CHALLAN –SBI COLLECT -UCIL 
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1. UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT IN CONNECTION 
WITH SECURING ANY FAVOUR IN DEALING WITH UCIL 

  
Date:  

To,  
 M/s. Uranium Corporation of India Ltd  
PO Jaduguda Mines,   
Distt -East Singhbhum  
Jharkhand - 831 012  
 
I / We …................................................................................... am / are a Vendor / 
Customer of Uranium Corporation of India Ltd (now onwards to be referred as 
Company).  
I / We agree and undertake:  
Not to provide any gift and / or inducement to any employee of the Company in 
connection with securing / being granted favour (s) in my / our dealings with the 
Corporate office of the company and / or its any field units.  
  
To immediately report any gift and / or inducement sought by any employee of 
the Company granting favour(s) to me / us in my / our dealings with the Company 
and / or its field units.   
  
Signature……………………………………………………………………………… …..  
  
Name…………………………………………………………..……………………… …..  
  
Title…………………………………………………………………………………… …..  
  

Name of the Company and Address (with 
Seal)………………………………………….. 
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2. PRE CONTRACT INTEGRITY PACT 
General 
This pre-bid pre-contract Agreement (hereinafter the Integrity Pact) is made on 
………… day of the month of ………… year …….. between M/s Uranium 
Corporation of Indian Ltd (hereinafter called the “BUYER” which expression shall 
mean and include, unless the context otherwise requires, his successors in office 
and assigns) of the First Part and M/s. ……………………… ………………………. 
(Hereinafter called the “BIDDER / Seller” which expression shall mean and 
include, unless the context otherwise requires, his successors and permitted 
assigns) of the Second Part. 
WHEREAS the BUYER proposes to procure (Name of the Stores / Equipment / 
Item) and the BIDDER/Seller is will to offer / has offered the stores and 
WHEREAS the BIDDER is a private company / public company / Government 
undertaking / partnership / registered export agency, constituted in accordance 
with the relevant law in the matter and the BUYER is a PSU. 
NOW, THEREFORE, 
To avoid all forms of corruption by following a system that is fair, transparent and 
free from any influence / prejudiced dealings prior to, during and subsequent to 
the currency of the contract to be entered into with a view to:- 
Enabling the BUYER to obtain the desired said stores/equipment at a competitive 
price in conformity with the defined specifications by avoiding the high cost and 
the distortionary Impact  of corruption on public procurement, and  
Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in 
order to secure the contract by providing assurance to them that their competitors 
will also abstain from bribing and other corrupt practices and the BUYER will 
commit to prevent corruption, in any form, by its officials by following transparent 
procedures. 
The parties hereto hereby agree to enter into this Integrity Pact and agree as 
follows: 
Commitments of the BUYER 
 

1.1 The BUYER undertakes that no official of the BUYER, connected directly or 
indirectly with the contract, will demand, take a promise for or accept, directly 
or through intermediaries, any bribe, consideration, gift, reward, favour or any 
material or immediate benefit or any other advantage from the BIDDER, either 
for themselves or for any person, organization or third party to the contract in 
exchange for an advantage in the bidding process, bid evaluation, contracting 
or implementation process related to the contract. 

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERS alike, and 
will provide to all BIDDERS the same information and will not ;provide any 
such information to any particular BIDDER which could afford an advantage to 
that particular BIDDER in comparison to other BIDDERS 

1.3 All the officials of the BUYER will report to the appropriate Government office 
any attempted or completed breaches of the above commitments as well as 
any substantial suspicion of such a breach. 

3. In case any such preceding misconduct on the part of such official(s) is reported 
by the BIDDER to the BUYER will full and verifiable facts and the same is prima 
facie found to be correct by the BUYER, necessary disciplinary proceedings, or 
any other action as deemed fit, including criminal proceedings may be initiated 
by the BUYER and such a person shall be debarred from further dealings related 
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to the contract process. In such a case while an enquiry is being conducted by 
the BUYER the proceedings under the contract would not be stalled. 
Commitments of BIDDERS 

4. The BIDDER commit itself to take all measures necessary to prevent corrupt 
practices, unfair means and illegal activities during any stage of its bid or during 
any pre-contract or post-contract stage in order to secure the contract or in 
furtherance to secure it and in particular commit itself to the followings:- 

3.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of the 
BUYER, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the contract in exchange for any 
advantage in the bidding, evaluation, contracting and implementation of the 
contract. 

3.2 The BIDDER further undertakes that it has not given, offered or promised to 
give, directly or indirectly any bribe, gift, consideration, reward, favour, any 
material or immaterial benefit or other advantage, commission, fees, 
brokerage or inducement to any official of the BUYER or otherwise in 
procuring the Contract or forbearing to do or having done any act in relation to 
the obtaining or execution of the contract or any other contract for showing or 
forbearing to show favour or disfavor to any person in relation to the contract 
or any other contract. 

3.3 The BIDDER further confirms and declares to the BUYER that the BIDDER 
has not engaged any individual or firm or company whether Indian or foreign 
to intercede, facilitate or in any way to recommend to the BUYER or any of its 
functionaries, whether officially or unofficially to the award of the contract to 
the BIDDER, nor has any amount been paid, promised or intended to be paid 
to any such individual, firm or company in respect of any such intercession, 
facilitation or recommendation. 

3.4 The BIDDER, either while presenting the bid or during pre-contract 
negotiations or before signing the contract, shall disclose any payments he 
has made, is committed to or intends to make to officials of the BUYER or 
their family members, agents, brokers or any other intermediaries in 
connection with the contract and the details of services agreed upon for such 
payments. 

3.5 The BIDDER will not collude with other parties interested in the contract to 
impair the transparency, fairness and progress of the bidding process, bid 
evaluation, contracting and implementation of the contract. 

3.6 The BIDDER will not accept any advantage in exchange for any corrupt 
practice, unfair means and illegal activities. 

3.7 The BIDDER shall not use improperly, for purposes of competition or personal 
gain, or pass on to others, any information provided by the BUYER as part of 
the business relationship, regarding plans, technical proposals and business 
details, including information contained in any electronic data carrier. The 
BIDDER also undertakes to exercise due and adequate care lest any such 
information is divulged. 

3.8 The BIDDER commits to refrain from giving any complaint directly or through 
any other manner without supporting it with full and verifiable facts. 

3.9 The BIDDER shall not instigate or cause to instigate any third person to 
commit any of the actions mentioned above. 
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3.10 If the BIDDER or any employee of the BIDDER or any person acting on behalf 
of the BIDDER, either directly or indirectly, is a relative of any of the officers of 
the BUYER, or alternatively, if any relative of an officer of the BUYER has 
financial interest/stake in the BIDDER’s firm, the same shall be disclosed by 
the BIDDER at the time of fill of tender. 

 The term ‘relative’ for this purpose would be as defined in Section 6 of the 
Companies Act 1956 

3.11 The BIDDER shall not lend to or borrow any money from or enter into any 
monetary dealings or transactions, directly or indirectly, with any employee of 
the BUYER.  

5. Previous Transgression: 
 

5.1 The BIDDER declares that no previous transgression occurred in the last 
three years immediately before signing of this Integrity Pact, with any other 
company in any country in respect of any corrupt practices envisaged 
hereunder or with any Public Sector Enterprise in India or any Government 
Department in India that could justify BIDDER’s exclusion from the tender 
process. 

5.2 The BIDDER agrees that if it makes incorrect statement on this subject, 
BIDDER can be disqualified from the tender process or the contract, if already 
awarded, can be terminated for such reason. 
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6. Earnest Money (Security Deposit) 

 
6.1 While submitting commercial bid, the BIDDER shall deposit an amount 

___________ (to be specified in RFP) as Earnest Money / Security Deposit, 
with the BUYER through any of the following instruments: 

(i) Bank Draft or a Pay order in favour of _____________ 
(ii) A confirmed guarantee by an Indian Nationalized Bank, promising payment of 

the guaranteed sum to the BUYER on demand within three working days 
without any demur whatsoever and without seeking any reasons whatsoever. 
The demand for payment by the BUYER shall be treated as conclusive proof 
of payment. 

(iii) Any other mode or through any other instrument (to be specified by the RFP). 
6.2 The Earnest Money / Security Deposit shall be valid upto complete conclusion 

of the contractual obligations to the complete satisfaction of both the BIDDER 
and the BUYER. 

6.3 In case of the successful BIDDER a clause would also be incorporated in the 
Article pertaining to Performance Bond in the Purchase Contract that the 
provisions of Sanctions for Violation shall be applicable for forfeiture of 
Performance Bond in case of a decision by the BUYER to forfeit the same 
without assigning any reason for imposing sanction for violation of this Pact. 

6.4 No interest shall be payable by the BUYER to the BIDDER on Earnest Money 
/ Security Deposit for the period of its currency. 

 
7. Sanctions for Violations 

 
7.1 Any breach of the aforesaid provisions by the BIDDER or any one employed 

by it or acting on its behalf (whether with or without the knowledge of the 
BIDDER) shall entitle the BUYER to take all or any one of the followings 
actions, wherever required:- 

(i) To immediately call off the pre contract negotiations without assigning any 
reason or giving any compensation to the BIDDER. However, the proceedings 
with the other BIDDER(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit / 
Performance Bond (after the contract is signed) shall stand forfeited either 
fully or partially, as decided by the BUYER and the BUYER shall not be 
required to assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any 
compensation to the BIDDER. 

(iv) To recover all sums already paid by the BUYER, and in case of an Indian 
BIDDER with interest thereon at 2% higher than the prevailing Prime Lending 
Rate of State Bank of India, while in case of BIDDER from a country other 
than India with interest thereon at 2% higher the LIBOR. If any outstanding 
payment is due to the BIDDER from the BUYER in connection with any other 
contract for any other stores, such outstanding payment could also be utilized 
to recover the aforesaid sum and interest. 

(v) To encash the advance bank guarantee and performance bond / warranty 
bond, if furnished by the BIDDER, in order to recover the payments, already 
made by the BUYER, along with interest. 
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(vi) To cancel all or any other Contracts with BIDDER. The BIDDER shall be liable 
to pay compensation for any loss or damage to the BUYER resulting from 
such cancellation / rescission and the BUYER shall be entitled to deduct the 
amount so payable from the money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of Indian 
Rare Earths Limited for a minimum period of five years, which may be further 
extended at the discretion of the UCIL. 

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 
middleman or agent or broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of 
any contract signed by the BUYER with the BIDDER, the same shall not be 
opened. 

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit 
the same without assigning any reason for imposing sanction for violation of 
this Pact.   

7.2 The BUYER will be entitled to take all or any of the actions mentioned at Para 
7.1 (i) to (x) of this Pact also on the Commission by the BIDDER or any one 
employed by it or acting on its behalf (whether with or without the knowledge 
of the BIDDER), of an offence as defined in Chapter IX of the Indian Penal 
code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted 
for prevention of corruption. 

7.3 The decision of the BUYER to the effect that a breach of the provisions of this 
Pact has been committed by the BIDDER shall be final and conclusive on the 
BIDDER. However, the BIDDER can approach the Independent Monitor(s) 
appointed for the purposes of this Pact. 

 
8. Independent Monitors 
8.1 The BUYER has appointed Independent Monitors (hereinafter referred to as 

Monitors) for this Pact in consultation with the Central Vigilance Commission 
(Names and Addresses of the Monitors to be given). 

8.2 The task of the Monitors shall be to review independently and objectively, 
whether and to what extent the parties comply with the obligations under this 
Pact. 

8.3 The Monitors shall not be subject to instructions by the representatives of the 
parties and perform their functions neutrally and independently. 

8.4 Both the parties accept that the Monitors have the right to access all the 
documents relating to the project/procurement, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this 
Pact, he will so inform the Authority designated by the BUYER. 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the BUYER including that provided 
by the BIDDER. The BIDDER will also grant the Monitor upon his request and 
demonstration of a valid interest, unrestricted and unconditional access to his 
project documentation. The same is applicable to Subcontractors. The Monitor 
shall be under contractual obligation to treat the information and documents of 
the BIDDER/Subcontractor(s) with confidentiality. 

8.7 The BUYER will provide to the Monitor sufficient information about all 
meetings among the parties related to the Project provided such meetings 
could have an impact on the contractual relations between the parties. The 
parties will offer to the Monitor the option to participate in such meetings. 
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8.8 The Monitor will submit a written report to the designated Authority of BUYER 
with 8 to 10 weeks from the date of reference or intimation to him by the 
BUYER/BIDDER and, should the occasion arise, submit proposals for 
correcting problematic situations.   

9. Facilitation of Investigation 
In case of any allegation of violation of any provision of this Pact or payment 
of commission, the BUYER or its agencies shall be entitled to examine all the 
documents including the Books of Accounts of the BIDDER and the BIDDER 
shall provide necessary information and documents in English and shall 
extend all possible help for the purpose of such examination. 

10. Law and Place of Jurisdiction 
This pact is subject to Indian Law. The place of performance and jurisdiction is 
the seat of the BUYER. 

11. Other Legal Actions 
The actions stipulated in this Integrity Pact are without prejudice to any other 
legal action that may follow in accordance with the provisions of the extant law 
in force relating to any civil or criminal proceedings. 

12. Validity 
12.1 The validity of this Integrity Pact shall be from date of its signing and up 

to the complete execution of the contract to the satisfaction of both the 
BUYER and the BIDDER/Seller, including warranty period, whichever is later. 
In case BIDDER is unsuccessful, this Integrity Pact shall expire after six 
months from the date of signing of the contract. 

12.2 Should one or several provisions of this Pact turn out to be invalid, the 
remainder of this Pact shall remain valid. In this case, the parties will strive to 
come to an agreement to their original intensions. 

13. The Parties hereby sign this Integrity Pact at ________________ 
on___________. 

 
BUYER 

 
BIDDER 

 
Signature 
Name of the Officer 
Designation 

 

  
  
Witness Witness 
  
1 1 
_______________________________ 
 

____________________________ 

2 2 
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3.SECRECY / CONFIDENTIALITY AGREEMENT 

 

THIS AGREEMENT, made and entered into this ____th day of ___________, 20- -  by and 
between URANIUM CORPORATION OF INDIA LTD,  a company incorporated under Indian 
Companies Act having its registered office P.O Jaduguda Mines, Distt Singhbhum ( East), 
Jharkhand - 832102  (hereinafter called “UCIL”) on one part and ___________________, a 
company duly incorporated under .........................., with its registered office 
................................... (Hereinafter called _____) includes its successors and permitted 
assigns, on the other part. 

 
WITNESSETH: 

 
 
WHEREAS: 
A. UCIL intends to purchase _______ from __________ (Name of the company). 
B. _________ (Name of the company) intends to produce ___________ at their project 
in __________ (Name of the place) and intend to sell the same to UCIL. 
C. The parties, therefore, intend to enter into an MoU and subsequently an agreement 
for the sale and purchase of ___________. 

 
 
NOW, THEREFORE, in consideration of the premises and the mutual covenants 
herein contained, the parties hereto agree as follows: 
1. The term “Confidential Information” means: 
(1) All details supplied by UCIL/ (Name of the company) on technical, commercial 
and other information and data on the Process. 
(2) All details supplied by UCIL/ (Name of the company) on technical, commercial 
and other information and data relating to the products. 
 
2. Each party hereto shall keep secret and confidential any and all confidential 
information it receives from any other party or parties hereto under this Agreement, 
and shall not use such Confidential Information for any purposes except for the said 
tender purpose hereunder. The obligations under this Article shall not apply to any 
information or data that : 
(i) at the time of its disclosure hereunder is in the public domain, 
(ii) after disclosure hereunder becomes part of the public domain by publication or 
otherwise through no fault of the party to whom such information or data is disclosed 
hereunder (“Receiving party”) (but only after it is published or otherwise becomes 
part of the public domain), 
(iii) the Receiving Party can show in its possession at the time of disclosure 
hereunder and which the Receiving party, without breach or any obligation is free to 
disclose to others, or 
(iv) was received by the Receiving Party after the time of disclosure by a party hereto 
(“Disclosing Party”) hereunder from a third party who did not acquire it, directly or 
indirectly, from the Disclosing Party under an obligation of confidence and which the 
Receiving party, without breach of any obligation, is free to disclose to others. 
 
For the purpose of this Article 2, information or data which is specific, e.g., those on 
operating conditions or equipment shall not be deemed to be within the foregoing 
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exceptions merely because it is embraced by general information or data in the 
public domain or in the possession of Receiving Party.   In addition, any combination 
of features shall not be deemed to be within the foregoing exceptions merely 
because individual features are in the public domain or in the possession of the 
Receiving Party, but only if the combination itself and its principle of operation are in 
the public domain or in the possession of the Receiving Party. 
3. The Receiving Party shall limit the access to the Confidential Information 
received hereunder to its directors, officers and employees, who (i) need to have 
access with such Confidential Information, (ii) have been informed of the confidential 
nature thereof and (iii) have agreed to undertake the obligations of non-disclosure 
and non-use of such Confidential Information. 
 
4. Upon request of UCIL… (Name of the party) shall, free of charge, promptly 
return to UCIL all the confidential information received from UCIL hereunder. 
 
5. Each party hereto shall not, without the other party’s prior express written 
consents, disclose or allow the disclosure of the existence of this Agreement. 
 
6. It is mutually understood and agreed that no license or other rights are 
granted to any party hereto under this Agreement, by implication or otherwise, for 
any of the patents or patents applications of any other party hereto or as to any 
information and data disclosed by any other party or parties hereto under this 
Agreement. 
 
7. None of the parties may assign its rights or obligations hereunder without the 
prior written consent of the other parties. 
 
8. The obligation of non-disclosure and non-use of the Confidential information 
under this Agreement shall remain in effect for five (5) years after the date hereof  
and shall terminate upon lapse of said five (5) years. 
 
9. This Agreement shall be governed by and construed in accordance with 
Indian laws. 
 
10. Each party hereto acknowledges and agrees that monetary damages for any 
breach or threat of breach of this Agreement are inadequate. Each party hereto shall, 
therefore, be entitled to seek and obtain temporary and injunctive relief for any 
breach or threat of breach of this Agreement relating to its Confidential Information, 
in addition to any other remedy. 
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be 
executed in duplicate by their duly authorized representatives on the day and year 
first above written. The original shall remain with UCIL and the duplicate with …… 
(Name of the party). 
 
 
 
1. for _________________________ Witness: 

(Name)     1. 
Designation     (Name) 

         Designation 
2. 

            (Name) 
            Designation  
 
2.   for Uranium Corporation of India Ltd.             Witness: 

(Name) 
Designation  

                    1. 
               
      (Name)    
       Designation  

  
2.     
(Name) 

        Designation 
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4.PROFORMA FOR BANK GUARANTEE AGAINST PERFORMANCE 

GUARANTEE 

 

WHEREAS on or about the _______________ day of __________________M/s ________ 
(Tenderer’s name & address), having its registered office situated at _________(Postal 
address) (herein after referred to as ‘The Tenderer’) entered into a contract bearing 
reference no. __________________ dated ____________ with ______ M/s Uranium 
Corporation of Indian Ltd,  a company incorporated under Indian Companies Act, having its 
registered office at P.O Jaduguda Mines, Distt: East  Singhbhum, Jharkhand - 831102 , India 
(herein after referred to as UCIL), for _______________ (details of order) (herein after 
referred to as ‘The Contract’). 
 
AND WHEREAS the Agreement provides that the tenderer shall furnish a Bank 
Guarantee for Rs.________ (Rupees ________________________ only) being 
____% (______percent) of the total agreement value as Guarantee for the due 
fulfillment by the tenderer of the terms and conditions contained in the Agreement, 
the guarantee remaining valid till the completion of the guarantee period.  
We _________________ Bank do hereby undertake to pay the amounts due and 
payable under this Guarantee without any demur, merely on a demand from UCIL 
stating that the amount claimed is due by way of loss or damage caused to or that 
would be caused to or suffered by UCIL by reason of breach by the said tenderer of 
any of the terms or conditions contained in the said Agreement or by reason of the 
Bidder’s failure to perform the said agreement. Any such demand made on the bank 
shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this Guarantee shall be restricted to an 
amount not exceeding Rs. __________ (Rupees ____________ only). 
We undertake to pay to UCIL any money so demanded notwithstanding any dispute 
or disputes raised by the tenderer in any suit or proceeding pending before any court 
or tribunal relating thereto, our liability under these  present being absolute and 
unequivocal. 
The payment so made by us under this guarantees shall be valid discharge of our 
liability for payment thereunder and the tenderer shall have no claim against us for 
making such payment. 
We ____________________ Bank further agree that the Guarantee herein 
contained shall remain in full force and effect during the period that would be taken 
for the performance of the said Agreement and that it shall continue to be 
enforceable till all the dues of UCIL under or by virtue of the said Agreement have 
been fully paid and its claims satisfied or discharged or till UCIL certifies that the 
terms and conditions of the said Agreement have been fully and properly carried out 
by the said bidder and accordingly discharges this Guarantee. 
 
We also agree that interest at the rate of 12% (twelve percent) per annum will be 
paid by us  to the UCIL from the date of demand  for payment till the actual date of 
payment  made by us. 
Our Guarantee shall remain in force until and unless a demand or claim under this 
guarantee is made on us in writing within six months from the expiry of the 
Guarantee period, we shall be discharged from all liability under this Guarantee 
thereafter. 
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We _____________________ Bank, further agree that UCIL shall have the fullest 
liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said Agreement or to extent 
time of performance by the said tenderer from time to time or to postpone for any 
time or from time to time any of the distributions exercisable by UCIL against the said 
tenderer and to forbear or enforce any of the terms and conditions relating to the said 
Agreement and we shall not be relived from our liability by reason of any such 
variation, or extension being granted to the said tenderer or for any forbearance, act 
or omission on the part of UCIL or any indulgence by UCIL to the said tenderer or by 
any such matter or thing whatsoever which under the law relating to sureties would 
but for this provision, have effect of so relieving us. 
This guarantee will not be discharged due to the change in the constitution of the 
Bank or the bidder. 
We____________________ Bank lastly undertakes not to revoke this guarantee 
during its currency except with the previous consent of UCIL in writing. 
 

 
 

 
 
 

Dated the __________ day of __________ 201_____  
 

________________Bank 
 
 

(Signature with name in Block letters with designation, 
Attorney as per distribution of Attorney No. _____dt. _____) 

 
 
 
 

 Bank’s Common seal 
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5.PROFORMA FOR BANK GUARANTEE AGAINST ADVANCE PAYMENT 

 

WHEREAS on or about the _______________ day of __________________M/s ________ 
(Tenderer’s name & address), having its registered office situated at _________(Postal 
address) (herein after referred to as ‘The Tenderer’) entered into a contract bearing 
reference no. __________________ dated ____________ with ______ M/s Uranium 
Corporation of Indian Ltd,  a company incorporated under Indian Companies Act, having its 
registered office at P.O Jaduguda Mines, Distt: East  Singhbhum, Jharkhand - 831102 
,(herein after referred to as UCIL), for _______________ (details of order) (herein after 
referred to as ‘The Contract’). 
 
 
AND WHEREAS under the terms & conditions of the contract advance payment of 
Rs._____________ (Rupees_______________) is to be made by UCIL to the tenderer, 
which the tenderer is to repay to ‘UCIL’, and whereas ‘UCIL’ has agreed in pursuance of the 
said terms and conditions of the contract to make advance payment of 
Rs._______________ (Rupees _____________) to the tenderer furnishing a bank 
guarantee in the manner herein contained.  
 
 
We _______________ Bank, in consideration of the UCIL having agreed to pay to 
the tenderer an advance payment of Rs. _________ (Rupees ______________only) 
hereby agree and undertake to indemnify the UCIL and to keep the UCIL indemnified 
to the extent of a sum not exceeding the said sum of Rs. __________ (Rupees 
_____________only) against any damage of loss caused to or suffered by or that 
would be caused to or suffered by the UCIL by reason of any breach or non-
fulfillment by the tenderer of any of the terms and conditions contained in the said 
Work order/Contract. 
 
We further agree that interest at the rate of 12% per annum will be paid by us to the 
Contractee from the date of demand for payment till the actual date of payment 
made by us. 
 
AND WE ______________________ Bank, do hereby undertake to pay on demand 
and without any demur to the UCIL any sum not exceeding the said sum of Rs. 
__________ (Rupees __________________ only) as may be ascertained by the 
UCIL as the damage or loss that the UCIL may have suffered by reason of breach or 
non-fulfillment of any of the terms and conditions of the said Work Order/Contract by 
the tenderer. 
 
AND WE __________________ Bank hereby further agree that the decision of the 
UCIL as to whether the tenderer has committed breach of any such terms and 
conditions of the said Work Order/Contract or not and as to the amount of damage or 
loss assessed by the UCIL on account of such breach, would be final and binding on 
us. 
 
This guarantee shall come into force simultaneously with your making the said 
advance payment to the tenderer and shall not be revoked by us whether before its 
coming into force or any time during its currency without your previous consent in 
writing.  
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The payment so made by us under this Guarantee shall be valid discharge of our 
liability for payment thereunder and the tenderer shall have no claim against us for 
making such payment. 
Our guarantee shall remain in force until ________ (date) or such further date up to 
which this bank guarantee is renewed or extended and unless a claim under the 
guarantee is lodged with us within 6 (six) months from such date, all rights of UCIL 
under the guarantee shall be forfeited and we shall be relieved and discharge from 
all liabilities thereunder.  
 
WE ____________________ Bank undertake not to revoke this guarantee during its 
currency except with the previous consent of the UCIL in writing. 
 

 
 
 
 

Dated the  __________ day of  __________ 2011  
 

________________Bank 
 
 
 

(Signature with name in Block letters with designation, 
Attorney as per power of Attorney No._____dt. _____) 

 
 Bank’s Common seal 
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6. BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

 

(To be issued by approved Scheduled Banks) 
 
In accordance with Notice Inviting Tender (NIT) No.__________ Dated ________ for the 
work of ___________ (herein after referred to as “the said Works”) for Rs._______________ 
(Rupees___________ only), of M/s Uranium Corporation of Indian Ltd,  a company 
incorporated under Indian Companies Act, having its registered office at P.O Jaduguda 
Mines, Distt: East  Singhbhum, Jharkhand - 831102 (herein after referred to as UCIL), M/s 
_________________ Address ________________________ [Herein after referred to as 
Contractor (s)] wish /wishes to participate in the said tender and a Bank Guarantee for the 
sum of Rs.______________ (in words)  valid for a period of _________ days (in words) is 
required to be submitted by the Bidder towards the Bid Security.  
 
 
We the ______________________________Bank (hereinafter called the said Bank) do 
hereby undertake to pay to UCIL, the sum of Rs. ____________ (Rupees 
________________ only) by reason of the said tenderer’s failure to enter into an agreement 
of contract on intimation of acceptance of his tender and/or to commence the contract works 
and/or failure to deposit the security deposit within the stipulated period as per the terms and 
conditions relating to and/or governing the contract and/or specified in the Notice Inviting 
Tender (NIT). We also agree that any such demand made on the Bank shall be conclusive 
as regards the amount due and payable by the Bank under this Guarantee.  We also agree 
that notwithstanding any dispute or difference or any litigation in respect of or arising from 
the said contract and/or the acceptance of the tender of the tenderer afore stated by UCIL 
including the question as to the tenability of the claim of the UCIL for forfeiting the Earnest 
Money being the Bank Guarantee herein, we shall forthwith pay the said amount to UCIL on 
demand being made as aforesaid. 
 
 
We ________________ Bank further agree that the guarantee herein contained shall remain 
in full force and effect during the period that would be taken for entering into an Agreement 
of contract and that it shall continue to be enforceable till all the dues of the UCIL under the 
terms and conditions of the NIT for the work have been fully paid and its claims satisfied or 
discharged or till UCIL certifies, that the terms and conditions of the NIT have been fully and 
properly carried out by the said tenderer and accordingly discharges the guarantee. 
 
 
We _____________________ Bank further agree with the UCIL that the UCIL shall have the 
fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the NIT and/or terms and conditions 
governing the contract or to extend the time of validity of the offer from the said tenderer 
from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the UCIL against the said tenderer and to forbear or enforce any of the terms 
and conditions of the NIT and we shall not be relieved from our liability hereunder by reason 
of any such variation, or extension being granted to the said tenderer or for any forbearance, 
act or omission on the part of the UCIL or any indulgence by the UCIL to the said tenderer or 
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by any such matter or thing whatsoever which under the law relating to surety/guarantee 
would but for this provision have effect of so relieving us. 
 
 
 
We _______________________Bank do hereby further agree that any change in the 
Constitution of the said tenderer or the Bank will not affect the validity of this guarantee. 
 
 
We ______________________ Bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the UCIL in writing. 

 
 
 
 

Dated the  __________ day of  __________ 201__ 
 

________________Bank 
 

(Signature with name in Block letters with designation, 
Attorney as per power of Attorney No._____dt. _____) 

 
 Bank’s Common seal 
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7.PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 

 

WHEREAS on or about the _______________ day of __________________M/s ________ 
(Tenderer’s name & address), having its registered office situated at _________ (Postal 
address) (herein after referred to as ‘The Tenderer’) entered into a contract bearing 
reference no. __________________ dtd. ____________ with ______ M/s Uranium 
Corporation of Indian Ltd,  a company incorporated under Indian Companies Act, having its 
registered office at P.O Jaduguda Mines, Distt: East  Singhbhum, Jharkhand - 831102, India 
(herein after referred to as UCIL), for _______________ (details of order) (herein after 
referred to as ‘The Contract’). 
 
AND WHEREAS under the terms and conditions of the contract the tenderer is 
required to keep with UCIL a security deposit of Rs. ________________ 
(Rupees_______________ only) or submit a Bank Guarantee in lieu of cash deposit 
for the fulfillment of the terms and conditions of the contract, and whereas the 
supplier has chosen to submit a Bank Guarantee.  
 
We ________________________ Bank do hereby undertake to pay the amounts 
due and payable under this Guarantee without any demur, merely on a demand from 
UCIL stating that the amount claimed is due by way of loss or damage caused to or 
that would be caused to or suffered by UCIL by reason of breach of any of the terms 
and conditions of the said contract.  Any such demand made on the bank shall be 
conclusive as regards the amount due and payable by the Bank under this 
Guarantee.  However, our liability under this Guarantee shall be restricted to an 
amount not exceeding Rs.________ plus interest @ 12% per annum from the date of 
demand for payment till the actual date of payment made by us. 
 
We undertake to pay to UCIL any money so demanded notwithstanding any dispute 
or disputes raised by the tenderer in any suit or proceeding pending before any court 
or tribunal relating thereto, our liability under these  present being absolute and 
unequivocal. 
The payment so made by us under this guarantees shall be valid discharge of our 
liability for payment thereunder and the tenderer shall have no claim against us for 
making such payment. 
 
We ____________________ Bank further agree that the Guarantee herein 
contained shall remain in full force and effect during the period that would be taken 
for the performance of the said Agreement and that it shall continue to be 
enforceable till all the dues of UCIL under or by virtue of the said Agreement have 
been fully paid and its claims satisfied or discharged or till UCIL certifies that the 
terms and conditions of the said Agreement have been fully and properly carried out 
by the said tenderer and accordingly discharges this Guarantee.  Our Guarantee 
shall remain in force until ____________ and unless a demand or claim under this 
guarantee is made on us in writing within six months from the expiry of the 
Guarantee period, we shall be discharged from all liability under this Guarantee 
thereafter. 
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We _____________________ Bank, further agree that UCIL shall have the fullest 
liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said Agreement or to extent 
time of performance by the said tenderer from time to time or to postpone for any 
time or from time to time any of the powers exercisable by UCIL against the said 
tenderer and to forbear or enforce any of the terms and conditions relating to the said 
Agreement and we shall not be relived from our liability by reason of any such 
variation, or extension being granted to the said contract or for any forbearance, act 
or omission on the part of UCIL or any indulgence by UCIL to the said tenderer or by 
any such matter or thing whatsoever which under the law relating to sureties would 
but for this provision, have effect of so relieving us. 
This guarantee will not be discharged due to the change in the constitution of the 
Bank or the Consultant. 
 
We____________________ Bank lastly undertakes not to revoke this guarantee 
during its currency except with the previous consent of UCIL in writing. 

 
 
 
 
 

Dated the __________ day of  __________ 2011  
 

________________Bank 
 
 
 

(Signature with name in Block letters with designation, 
Attorney as per power of Attorney No._____dt. _____) 

 
 Bank’s Common seal 
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8. Challan- SBI Collect- UCIL 

 

Uranium Corporation of India Ltd                  

 

 Uranium Corporation of India Ltd                  

 

 Uranium Corporation of India Ltd                       

 

Branch Copy 
 

 

Contractor/Candidate/Supplier Copy 
 

 

UCIL Copy 
 

Advt. No/ NIT 
No.______________________ 

 Advt. No/ NIT 
No.______________________ 

 Advt. No/ NIT 
 No. ______________________ 

SBI Branch Name JADUGODA(00227)  SBI Branch Name JADUGODA(00227)  SBI Branch Name JADUGODA(00227) 

A/C No. 35769323064  A/C No. 35769323064  A/C No. 35769323064 

Contractor/Candidate/Supplier:  
 
Name_____________________________ 

 Contractor/Candidate/Supplier:  
 
Name____________________________ 

 Contractor/Candidate/Supplier:  
 
Name_____________________________ 

Amount             
Rs.___________________ 

 Amount            
Rs.___________________ 

 Amount             
Rs.___________________ 

Bank Charges   
Rs. __________________ 

 Bank Charges   
Rs. __________________ 

 Bank Charges   
Rs. ___________________ 

Total Amount : _____________________  Total Amount : _____________________  Total Amount : _____________________ 

Amount in Words : 
_______________________________ 

 Amount in Words : 
_______________________________ 

 Amount in Words : 
_______________________________ 

 
Journal No.______________________ 

  
Journal No._______________________ 

  
Journal No.______________________ 

 
 
 
Contractor/Candidate/Supplier 
Signature 

  
 
 
Contractor/Candidate/Supplier 
Signature 

  
 
 
Contractor/Candidate/Supplier 
Signature 

 
 
 
Authorised Official Signature 

  
 
 
Authorised Official Signature 

  
 
 
Authorised Official Signature 

 
Important instructions 
1. Candidate should deposit the fees at 
any SBI branch. 
2. Advertisement No./ NIT No. should be 
fed into CBS screen under 
Registration/Ref No.. 
3. Bank charges of Rs 50/- to be taken 
separately and deposit to their 
commission account. 

  
Important instructions 
1. Candidate should deposit the fees at 
any SBI branch. 
2. Advertisement No./ NIT No. should be 
fed into CBS screen under 
Registration/Ref No.. 
3. Bank charges of Rs 50/- to be taken 
separately and deposit to their 
commission account 

  
Important instructions 
1. Candidate should deposit the fees at 
any SBI branch. 
2. Advertisement No./ NIT No. should be 
fed into CBS screen under 
Registration/Ref No.. 
3. Bank charges of Rs 50/- to be taken 
separately and deposit to their 
commission account 

 
 


