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URANIUM CORPORATION OF INDIA LIMITED 
(A Govt. of India Enterprise) 

JADUGUDA 
PO: JADUGUDA MINES, Dist: EAST SINGHBHUM, JHARKHAND – 832102 

CIN : U 12000 JH 1967 GOI 000806 

 

 

NOTICE INVITING TENDER – TMD/1008 

through https://etenders.gov.in/eprocure/app website. 

T E N D E R     D O C U M E N T 

F O R 

 

Complete Overhauling and Maintenance of B-
Circuit Air Heater of 500 KW, 440 V AC rating at 

Turamdih Mill 

 

 

 

 

 

 

 
 
 
 

 
 
 



Page 2 of 71 
 

URANIUM CORPORATION OF INDIA LIMITED 
(A GOVT. OF INDIA ENTERPRISE) 

PO: JADUGUDA MINES 
Dist: EAST SINGHBHUM, JHARKHAND – 832102 

CIN : U 12000 JH 1967 GOI 000806 
 
 
 

NOTICE INVITING TENDER No. – TMD/1008 

 
 
Job:  Complete Overhauling and Maintenance of B-Circuit Air Heater of 500 

KW, 440 V AC rating at Turamdih Mill 
 

 
 

 
1. Tenders to be uploaded at CPPP website https://etenders.gov.in/eprocure/app by 12.00 

hours on 23/05/2024. 

 

2. Tenders will be opened in the presence of tenderers who may like to be present at 15.30 

hours on 24/05/2024. 

 

 

 

 

Note: Conditional Tender may be rejected. 

 

 

“BIDDERS ARE REQUESTED TO GO THROUGH THE TENDER DOCUMENT CAREFULLY 

BEFORE UPLOADING OF THEIR TENDER” 
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URANIUM CORPORATION OF INDIA LIMITED 
(A GOVT. OF INDIA ENTERPRISE) 

PO: JADUGUDA MINES 
Dist: EAST SINGHBHUM, JHARKHAND – 832102 

CIN : U 12000 JH 1967 GOI 000806 
 

 
SPECIAL INSTRUCTIONS TO THE TENDERERS 

 
1. Tenderers are requested to submit following: 
 

a. Original DD/SBI Collect Challan (UCIL Copy) for submission of cost of tender fees 
complete in all respect, in a sealed envelope superscribing Cost of Tender fees , N. 
I. T No., Name of work, Name of Tenderer and date of opening of tender as 
advertised/notified. 
 

b. E. M. D in the form of DD/Banker’s cheque / Bank Guarantee will be submitted in a 
separate sealed envelope superscribing Earnest Money Deposit, N. I. T No., Name 
of work, Name of Tenderer and date of opening of tender as advertised/notified. 
 

2. All the above 02 ( two ) sealed envelopes (EMD and Cost of Tender) shall be kept in separate main 
sealed envelope which shall also be super scribed with NIT No. and with the details as mentioned 
above in serial number. 
 

3. In case of MSME/SSI/NSIC registered units, the exemption from submitting Cost of Tender fees 
and Earnest Money Deposit may be claimed by uploading proper and valid documentary proof in 
support of exemption at the CPPP website https://etenders.gov.in/eprocure/app. The 
hardcopy may be submitted in separate sealed envelope superscribing “EXEMPTION CERTIFICATE 
FOR EMD and COST OF TENDER”, NIT No., Name of work, Name of Tenderer and date of opening 
of tender as advertised/notified. 

 
4. The tender shall be hosted at CPPP website https://etenders.gov.in/eprocure/app in two 

parts -  
Part – 1: Techno-commercial Part 
Part – 2: Price Part (Schedule of items i.e. Item BOQ) 
A bidder shall register in advance with their Digital Signature Certificate (DSC) at the CPPP website 
prior to submitting their offers. After successful registration the bidder shall get access to the 
Techno-commercial Part of the NIT. The bidder must submit the Techno-commercial Part at first 
and upload all the required documents as described in the Pre-Qualification Criteria (PQC) 
published in this tender document. Only, after successful submission of Techno-commercial Part 
the bidders shall fill up and submit the Price Part (Item BOQ of items). The Techno-commercial 
Part and Price-Part (Item BOQ) shall be completely filled up and submitted at the CPPP website 
https://etenders.gov.in/eprocure/app only. Please note, Hard copy of Techno-commercial 
Part and Price –part (Item BOQ) shall not be accepted at any cost. 

 
5. This tender document contains total 71 pages. 
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URANIUM CORPORATION OF INDIA LIMITED 
(A GOVT. OF INDIA ENTERPRISE) 

PO: JADUGUDA MINES 
Dist: EAST SINGHBHUM, JHARKHAND – 832102 

CIN : U 12000 JH 1967 GOI 000806 
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URANIUM CORPORATION OF INDIA LIMITED 
TURAMDIH MILL, 

P.O. – SUNDERNAGAR, DISTT – EAST SINGHBHUM 
JHARKHAND - 832107 

Phone No. 0657 2318001-4, Extn. No. 7452 
 
Ref: UCIL/Mill/TMD/Elect./06/24                                                               Date: 23/04/2024 
 

NOTICE INVITING TENDER NO: TMD/1008 
 
E-tenders are invited in two parts (Part-I Technical part & Part- II Price part) by the Uranium 
Corporation of India Limited, Jaduguda from reliable, experienced and resourceful contractors for 
execution of following work: 
 
1. Name of the Work Complete Overhauling and Maintenance of B-

Circuit Air Heater of 500 KW, 440 V AC rating at 
Turamdih Mill 

2. Estimated Value Rs.885944/- including GST 
3. Earnest Money Deposit (EMD) Rs.10000/- 
4. Cost of Tender Document Rs.300/- 
5. Completion Time 21 (twenty one) days 
6. Starting date for commencement 

of uploading the Tender 
23/04/2024 

7. Last date & time for uploading & 
submission of completed Tender 

23/05/2024 up to 12.00 Noon 

8. Tender Opening Date 24/05/2024 at 3.30 PM 
 
PRE-QUALIFICATION CRITERIA (PQC) OF TENDERERS: 
 
Only such firms need to tender who can produce satisfactory evidence that they have the necessary 
experience & financial resources to undertake such work as per criteria mentioned below. 
 
i) Experience of having successfully completed similar work during last 07 years ending last day of 

month previous to the one in which applications are invited should be either of the following: 
 

a) One similar completed works costing not less than the amount equal to Rs.7.09 Lakhs 
                                                               Or 
b) Two similar completed works each costing not less than the amount equal to Rs.4.43 Lakhs 
                                                               Or 
c) Three similar completed works each costing not less than the amount equal to Rs.3.54 Lakhs 

 
Similar work means experience in carrying out maintenance / servicing / overhauling of heaters / 
furnaces of minimum 200 KW rating OR other maintenance related to heating elements etc. OR any 
mechanical job of industrial fabrication and erection etc. OR Any type of miscellaneous electrical 
repairing or electrical maintenance jobs in any organization. The bidder will have to submit copy of 
the relevant work order / LOI / LOA clearly indicating Work Order Value (in INR) and its completion 
certificate from the client as documentary evidence in support of their experience / credential failing 
which offer shall be summarily rejected. The submitted Work Orders / LOI / LOA and 
Completion Certificate shall be either English or Hindi only. Credentials other than English 
or Hindi language shall not be considered. 
 
ii) The tenderer’s average annual turnover during last 03 financial years, ending 31st March of the 

previous financial year should be at least Rs.2.66 Lakhs. Annual Report containing Profit & Loss 
account and Balance Sheet duly Certified by Cost / Chartered Accountant for last 3 financial years 
must be submitted. 
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Tender is to be filled and uploaded within the date and time mentioned in the NIT at CPPP website 
https://etenders.gov.in/eprocure/app, the Cost of tender fees in the form of DD drawn in favor 
of “M/s URANIUM CORPORATION OF INDIA LIMITED” payable at State Bank of India, 
Jaduguda Branch, Code No. 0227 OR Cost of tender fee may also be paid through SBI Collect 
Challan. This will operate at all branches of SBI in India. Format of Challan can be downloaded from 
UCIL website. Scanned copy of Cost of tender fee in the form of Demand Draft/ SBI Collect Challan 
(UCIL Copy) shall be uploaded in CPPP website https://etenders.gov.in/eprocure/app. 
Subsequently, the hard copy of the original instrument of cost of tender fee only shall be submitted at 
the office of Manager (Pers.), UCIL, Turamdih Mines on or before 23/05/2024, 12.00 Noon 
failing which the offer shall be rejected. 
 
Tenders received without earnest money are likely to be rejected. Tenderer shall remit the EMD by 
way of DD/Bank Guarantee/Banker’s Cheque only in favour of Uranium Corporation of India Limited. 
No cash, MO, Fund Transfer etc. shall be accepted. The further details for submission of EMD/Security 
Deposit can be obtained as per Clause No. 9 under General Conditions of Contract (GCOC) given in 
this tender document. The scanned copy of the original E.M.D. shall be uploaded at the CPPP website 
https://etenders.gov.in/eprocure/app. Subsequently, the hard copy of the original instrument 
of EMD only shall be submitted at the office of Manager (Pers.), UCIL, Turamdih Mines on or 
before 23/05/2024, 12.00 Noon in a properly sealed condition in separate envelope super scribing 
the Tender No., Tender closing date, Name of the work & Name of bidder failing which the offer shall 
be rejected. 
 
In case of registered units with MSME/NSIC/Director of Industries of State, Cottage Industries 
approved by the State Authority or any other entity as may be specified by Govt. guidelines from 
time to time proper and valid certificate as documentary proof shall be uploaded at CPPP website 
https://etenders.gov.in/eprocure/app for exemption from submitting Cost of tender fees 
and/or E.M.D. Subsequently, the hard copy of this valid exemption certificate may be submitted at 
the office of Manager (Pers.), UCIL, Turamdih Mines on or before 23/05/2024, 12.00 Noon 
in a properly sealed condition in separate envelope super scribing the Tender No., Tender closing 
date, Name of the work & Name of bidder. 
 
The tenders are to be uploaded at CPPP website https://etenders.gov.in/eprocure/app only on 
or before the due date and time fixed for uploading the bid as mentioned in the NIT. Physical 
submission of tender shall not be accepted. Technical part only of the offers uploaded will be 
opened on 24/05/2024 at 3.30 P.M. by representative(s) of Uranium Corporation of India Limited. 
Subsequently, the original instrument of Earnest Money Deposit (EMD) shall also be opened on 
24/05/2024 at 3.30 P.M. by representative(s) of Uranium Corporation of India Limited in the 
presence of Tenderers who may like to be present. The uploaded Price parts only of technically 
qualified tenderers will be opened later on. 
 
The Corporation reserves the right to accept or reject any or all tenders either in full or part thereof or 
to split up the work if necessary without assigning any reasons whatsoever.   

 
For Uranium Corporation of India Limited 

 
 
 

J. Roy, 
Supdt. (Elect.), Mill-TMD 

 
 
 
 

    
 



Page 7 of 71 
 

URANIUM CORPORATION OF INDIA LIMITED 
(A GOVT. OF INDIA ENTERPRISE) 

PO: JADUGUDA MINES 
Dist: EAST SINGHBHUM, JHARKHAND – 832102 

CIN : U 12000 JH 1967 GOI 000806 
 

I 
 

DETAILED NOTICE INVITING TENDER 
 
1. E-tenders are invited on behalf of the Uranium Corporation of India Limited, Jaduguda for 

Complete Overhauling and Maintenance of B-Circuit Air Heater of 500 KW, 440 V AC rating at 
Turamdih Mill. 
 

2. In addition to PRE-QUALIFICATION CRITERIA (PQC) of tenderers, bidder shall also upload the 
following at CPPP website https://etenders.gov.in/eprocure/app along with tender 
document failing which their offer may be rejected: (to be uploaded with the technical part 
of the tender document) 
a) Document for GSTIN Code. 
b) Document for Provident Fund Code Number 

 
3. Tenders shall be uploaded in two parts i.e. (i) Part – I: Technical and Commercial and  
                                                                  (ii) Part – II: Price. (Item BOQ) 
 

i) List of scanned documents to be uploaded in Part – I (Technical and Commercial part) 
                         

a) Tenderer’s covering letter ( covering letter shall also contain name, Email id, Phone No., 
Mobile No., residential address and place of business of person or persons submitting the 
tender etc.) 

b) Scanned copy of Earnest Money Deposit / valid exemption certificate (if any). 
c) Scanned copy of Cost of tender document / valid exemption certificate (if any) 
d) Scanned copy of PAN 
e) GSTIN No. with documentary proof. 
f) Income Tax Return (ITR) / Annual report containing balance sheet and statement of Profit 

& Loss A/c of last 03 financial years duly self attested and stamped. 
g) Completely filled up Questionnaire given in Annexure-C of this tender document. 
h) Documentary proof in support of past experience of the Tenderer in similar nature of job 

along with Work order / completion certificates etc. 
i) Other document as may be required to be submitted along with the tender in accordance 

with Technical Specification, Special Conditions and any other clause of NIT Tender 
Document 

 
 ii) List of Documents to be uploaded in Part-II (Price part) 
 

a) Filled in Schedule of quantities (i.e. Item BOQ) with rates inclusive of Material Cost, Service 
Cost, Insurance, P & F, Freight and other applicable taxes/duties, miscellaneous overhead 
expenditures and GST. 

 
4. Earnest Money Deposit (EMD): 
4.1 The amount of EMD is fixed sum based on estimated value as given below.  
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4.2 EMD is to be remitted by way of ‘demand draft’ or ‘bankers cheque’ or ‘BG’ only in favour of 
Uranium Corporation of India Limited. No cash, MO, Fund Transfer etc shall be accepted. 

 
 
4.3 The tender shall be accompanied by Earnest Money Deposit of Rs.10000/- in the form of 

DD/Banker’s Cheque/Bank Guarantee in favour of Uranium Corporation of India Limited, 
Jaduguda payable at State Bank of India, Jaduguda/Hartopa. The original instrument of EMD only 
shall be submitted at the office of Manager (Pers.), UCIL, Turamdih Mines on or before 
23/05/2024, 12.00 Noon in a properly sealed condition in separate envelope super scribing 
the Tender No., Tender closing date, Name of the work & Name of bidder failing which the offer 
shall be rejected. The scanned copy of the original E.M.D. shall be uploaded at the CPPP website 
https://etenders.gov.in/eprocure/app. 

 
4.4 No interest shall be payable on the EMD. 
 
4.5 EMD is liable to be forfeited if: 

a) The tenderer changes the terms and conditions or prices or withdraw his quotation 
subsequent to the date of opening. 

b)  The tenderer fails to accept the order when placed or fails to commence works after 
accepting the order. 

c)   In case bidder submits false/fabricated documents. 
d)  In case bidder fails to submit Security Deposit within 30 days of receipt of Work Order. 

 
4.6 Approval for exemption from remittance of EMD, if required shall be obtained prior from 

competent authority. 
 
4.7 The offers received from tenderers without EMD and/or tender cost shall be summarily rejected 

except where exemption clause is provided in the tender. 
 

4.8 Public Sector Undertakings, State Government Undertakings, may be exempted from payment of 
EMD with the approval of Competent Authority.  MSME/Small Scale Industries (SSI) with current 
valid registration with State or Central Govt. shall be exempted from payment of EMD (after 
ensuring that the registration in case of SSI) pertains to the class of items/stores/works for 
which the tender is floated) by the authority competent to conclude supply/ contract orders. 

 
4.9 EMD may be adjusted against security deposit of the successful bidder. EMD of unsuccessful 

bidders and successful bidder where SD is not applicable shall be returned immediately once the 
L1 bidder is decided.  

 
4.10 In case where the EMD is provided in form of BG in the prescribed format given at Annexure-D 

of this tender document to be attached with the tender, the BG shall be obtained from a 
scheduled /nationalized Bank.  The genuineness of BG shall be checked by the corporation from 
the issuing bank. 

 
4.11 In repetitive /routine works, Vendors may submit EMD in the form of Security Deposit. The 

vendors depositing  security deposit EMD of Rs 50000/-  shall be allowed to quote any number 
of works for  works upto  Rs. 10 lacs and Vendors depositing Rs 1 lacs shall be    allowed quote 
any number of works for works upto 20 lacs , without submission of EMD.  The EMD exemption 
shall be allowed as long as SD remains with the UCIL.  In case of default by the bidder (when L1 
backs out) the 2 % of estimated cost shall be recovered from the security EMD lying with UCIL.  
In cases when L1 defaults in more than one works and when the recovery is more than SD, the 
recovery shall be effected from the other bills of the defaulter bidder. The vendors who don’t 
want to submit Security Deposit shall also have an option of submitting work wise EMD @2 % of 
estimated cost.  

       
5. SECURITY DEPOSIT, PERFORMANCE BANK GUARANTEE & RETENTION MONEY 
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5.1 SECURITY DEPOSIT & PERFORMANCE BANK GUARANTEE 
5.1.1 Security deposit (SD) shall be uniformly levied @ 10% of contract value towards satisfactory 

completion of the works as under : 
a) For works contract (including composite contracts of supply and works) valued more    
    than Rs.50,000/-.  
b) For supply contract valued more than Rs.5 lakhs. 

 
5.1.2 SD should be submitted in the form of demand draft/ bankers cheque/BG within 30 days of 

receipt of letter of acceptance or commencement of work at site whichever is earlier to  
EIC/OIC. 
 

5.1.3 Public Sector Undertakings, State Government undertakings, MSME/Small Scale Industries 
with current valid registration with State or Central Government ensuring that the 
registration (in case of SSI) pertains to class of items/stores/works for which the tender is 
floated, may be exempted from payment of SD. 
 

5.1.4 In exceptional cases of work contracts, the approving authority may consider recovering 
balance SD (in addition to EMD if it is given not in BG form) amount from 1st running bill of 
the contractor. 

 
5.1.5 EMD may be adjusted towards SD. However, if EMD is submitted in the form of Bank 

Guarantee, fresh Bank Guarantee is to be submitted towards SD in the prescribed format at 
Annexure – D to be attached with order. 
 

5.1.6 BG format for security deposit is attached at Annexure-E.  
 

5.1.7 The SD shall not bear any interest, and is liable to be forfeited for unsatisfactory completion 
or on abandonment of the supply/ work order. 
 

5.1.8 Contractor is also permitted to furnish BG in favour of Uranium Corporation of India Ltd in 
the prescribed format towards security deposit. 
 

5.1.9 Additional amount of SD due to enhancement in scope of work is also to be submitted. 
 

5.2 RETENTION MONEY 
In contract, where payment is made on progressive billing of work executed, 50% of the 
amount of the total Security Deposit shall be retained from the bill value at the time of making 
payment towards rectification/defective work as retention money and be treated as Security 
Deposit. 

 
5.3 SECURITY DEPOSIT & RETENTION MONEY  

The total SD and retention money together towards performance guarantee shall not exceed 
10% of contract value. 
 

5.4 REFUND OF SECURITY DEPOSIT & RETENTION MONEY 
5.4.1 Before releasing SD or retention money in respect of works, a “No Due Certificate” shall be 

issued by EIC/ OIC duly countersigned by head of the department after ensuring that no 
amounts are recoverable from the contractor. 
 

5.4.2 EIC/OIC shall recommend release of SD and retention money after compliance by the 
contractor towards guarantee/warranty/performance guarantee & other related clauses as 
stipulated in the work order and on submission of formal claim by contractor. 
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5.4.3 On receipt of “no dues certificate” from EIC/OIC, SD or retention money retained in the form 
of B.G and/ or cash may be refunded at the earliest, if the contractor is not liable to pay any 
money to UCIL under any other contract.  

 
5.5 FORFEITURE OF SD & RETENTION MONEY 

The SD & retention money shall stand forfeited in favour of UCIL, without any further notice to 
the contractor in the following circumstances: 
 

5.5.1 In case of any failure whatsoever on the part of the contractor at any time during 
performance of his part of the contract including the extended periods of contract, where 
notice is given and time for rectification allowed. 
 

5.5.2 If the contractor indulges at any time in any subletting/ sub-contracting of any portion of the 
work without approval of UCIL. 
 

6. PAYMENT TERMS: 
6.1 Standard payment terms should be within 30 days from the date of submission of bill by the 

contractor (subject to acceptance) in case of works contract/service contracts. 
 
7. PROCEDURE TO BE FOLLOWED REGARDING BGs 
7.1 Copy of proper prescribed format on which BGs are accepted from the contractors are enclosed 

with the tender document at Annexure-D  
 

7.2 The bidders are insisted that BGs to be submitted by them should be sent to organization 
directly by issuing bank under Registered Post (A.D.)/ Speed Post. 

 
8. DELIVERY / COMPLETION SCHEDULE 
8.1 Time is the essence of order/ contract. Any extension thereto shall be with reservation of 

company’s rights to levy liquidated damage and shall be with a provision that no price increase 
shall be applicable beyond the original completion period. 

 
9. LIQUIDATED DAMAGES (LD) 
9.1 Liquidated Damages (LD) shall be levied where reasons are attributable to contractors for delays 

in execution of order/ contract. LD shall be levied @0.5% per week or part thereof on the value 
of unfinished supply/work order for each week of delay subject to a maximum of 5% of the total 
value of contract (excluding Taxes and Duties). 
 

9.2 Wherever the work is on turnkey or having a bearing in commissioning and performance of the 
system in total, LD is to be imposed on total value, in such cases.  

 
 

9.3 If separate period of completion is specified for certain item of work or group of items of work, 
at the time of issuing the order, the LD can be levied on the total value of item of work or group 
of items of work (excluding Taxes and Duties )which are completed beyond the agreed contract 
period.  

 
9.4 For the portion of delay which is attributable to UCIL / force majeure or to the contractor, the 

case shall be dealt with as follows : 
 

A. Delay attributable to UCIL / Force majeure 
 

LD Not Applicable 
Taxes & Duties Any increase in taxes and duties on account of 

statutory increase, fresh imposition of any duty or 
taxes which take place during such extended period 
shall be admissible. 
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Price Variation Price variation , if indicated in the Work Order, shall 
be applicable during such extended period 

 
      B. Delay attributable to Supplier / Contractor 

 
                 

LD Applicable 
Taxes & Duties Increase / fresh imposition of taxes and duties 

during the extended period will be 
to the account of the contractor. 
 
Any decrease in taxes and duties during the 
extended period will be availed by UCIL 

Price Variation Price variation, If indicated in the contract will 
be applicable for the work performed within 
the scheduled period of contract.  
 
For work executed during the extended 
delivery period, the rates as prevailing on the 
last day of the scheduled contract period only 
may be paid. De-escalation / reduction, if any, 
which takes place, shall have to be passed on 
to UCIL 

  
10. VARIATIONS/DEVIATION/AMENDMENTS:- 
10.1 Instead of item wise deviation, over all deviation will be considered while working out amount. 

 
Upto 10% variation in the execution of works contracts/order of the total works contract value 
for sanctioned contract/ order value is allowed without issue of amendment/ revision in the 
work order. 

 
11. PAYMENT OF BILLS:- 
11.1 Payment against Work shall be released by the units finance department as per the mode and 

terms & conditions stipulated in the work orders. Bills / Invoices from the party for payment 
against work orders shall be received in finance department for payment after due certification. 

11.2 In case of work order the contractor shall submit the invoice/bill in duplicate to EIC/OIC, who 
shall verify invoice/bills as per terms and conditions stipulated in the work order and 
recommend for payment after making necessary deductions according to order. Complete 
details of payments recommended shall be entered in the Measurement Book (MB). All the 
payments recommended shall be forwarded through Head of the department / Sectional Head 
to Finance Department for necessary action after due verification by internal audit. 
 

11.3 The officer concerned in finance department to verify the bills/invoices with reference to 
orders, amendments and other relevant records/communications. The payment will be 
released after bill is duly certified and recommended by EIC/OIC. 

 
11.4 Officer concerned of finance department will ensure that prescribed certificates relating to ED, 

Sales Tax, Free Issue Materials supplied by the department, B.G. for advance payment, SD, 
performance bond and any other documents essential for releasing payment are available 
before payment is released. 

 
11.5 Contractor is to submit final bill within 40 days of issue of defects liability certificate. EIC/ OIC 

shall check the bill within 20 days after its receipt and return the bill to contractor for 
corrections, if any.  
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11.6 If the Contractor is to re-submit the bill, with corrections within 20 days of its return by the 
EIC/ OIC. The re-submitted bill shall be checked and payment shall be made within 30 days of 
its receipt. 

 
12. FORCE MAJEURE:  
12.1 Force majeure is an event beyond the control of contractor and not involving the contractor’s 

fault or negligence and which is not foreseeable. Such events may include, but are not 
restricted to acts of the contractor either in its sovereign or contractual capacity, wars or 
revolution, hostility, acts of public enemy, civil commotion,  floods, explosions, epidemics, 
quarantine restrictions, strikes, lockouts  and freight embargoes or any other event which UCIL 
may deem fit to consider so. The decision about force majeure shall rest with UCIL which shall 
be final and binding.  

 
12.2 If there is delay in performance or other failures by the contractor to perform obligations under 

its contract due to event of a Force Majeure, the contractor shall not be held responsible for 
such delays/failures. 
 

12.3 If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in writing 
of such conditions and the cause thereof within fifteen days of occurrence of such event. Unless 
otherwise directed by the purchaser in writing, the supplier shall continue to perform its 
obligations under the contract as far as reasonable/practical and shall seek all reasonable 
alternative means for performance not prevented by the Force Majeure event. 

 
12.4 If the performance in whole or in part or any obligation under this contract is prevented or 

delayed by any reason of Force Majeure for a period of exceeding sixty days, UCIL may at its 
option terminate the contract without any financial repercussion on either side. 

 
13. GENERAL CONDITIONS OF CONTRACT (GCOC) 

This document shall accompany and is a part of the contract entered into between the Uranium 
Corporation of India Limited and the contractor for formulation of work contracts.  
 
 
The purpose of this document is to establish general conditions for the contract which shall be 
binding upon the contractor.  
 

Table of Clauses 

Clause No. Topic 

1 Definition of Terms 

2 Contract 

3 Standards 

4 Scope of order & Specifications 

5 Inspection of Site 

6 Assignment and Subletting 

7 Prices 

8 Taxes, duties & levies 
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9 Performance test 

10 Alteration of specifications, patterns & drawings 

11 Correspondence 

12 Accident or injury to workmen 

13 Compliance with Statutory and other regulations 

14 Security regulations 

15 Method of blacklisting vendors 

16 Secrecy 

17 Indemnity 

18 Death, Bankruptcy etc. 

19 Arbitration 

20 Jurisdiction  

21 Ethics in tendering & other business dealings 

 
 
A detail description of above clauses is provided from Page 48. 

 
 
14. STATUTORY LEVIES 

A brief detail of taxes and duties levied on the contracts are as follows: 
 
14.1 Income tax: 

Law of Income Tax is governed by the Income Tax Act 1961 and is administered by the Central 
Board of Direct Taxes (CBDT). The Board has framed various rules for administration of income 
tax which are known as Income Tax Rules 1962. They are amended and modified from time to 
time as required due to changing circumstances. 

 
Income Tax Law comprises the following:- 
1) Income Tax Act 1961 as amended by Parliament upto date. 
2) Annual Finance Act passed by Parliament. 
3) Income Tax Rules 1962 as made and amended upto date by CBDT. 
4) Judgements rendered by competent Courts of Law. 
5) Circulars and Notifications issued by CBDT from time to time. 
 

TDS on payment to Contractors 
 
Section 194C of Income Tax Act 1961, provides for deduction of income tax at source at the 
prevailing rate (of 2% plus educational cess) at the time of credit of such sum to the account of 
the contractor or at the time of payment thereof. The provision contained in this Section applies 
only in relation to Works Contract, Labour Contract and Composite Contract and do not cover 
the contract for sale of goods. 

 



Page 14 of 71 
 

15. The tender shall be in prescribed Form and it shall be valid for a minimum period of six months 
from the date of opening of tender.  Should the tenderer modify or withdraw his tender within 
the said period of three months from the date of opening the tender, earnest money deposited 
by the tenderer shall be forfeited. 

 
16. The works are required to be completed as given in the special condition of contract from the 

seventh day after the date on which the Engineer-in-charge issues written orders to commence 
the work or from the date of handing over of the site, whichever is later, in accordance with the 
phasing, if any indicated by the Corporation in the tender documents. 

 
17. Normally contractors whose names are borne on the approval list of contractor of C.P.W.D/M.E.S. 

or Local reputed/experienced contractors will be permitted to tender.  Not more than one tender 
shall be submitted by a firm of Contractors. 

 
18. Representatives appointed by Uranium Corporation of India Limited shall be the Accepting Officer 

herein after referred to as such for the purpose of this contract. 
 
19. Tender documents consisting of drawing, specification, schedule of quantities of the various 

classes of work to be done, the conditions of contract and other necessary documents will be 
available for downloading at CPPP website https://etenders.gov.in/eprocure/app from 
23/04/2024 up to 23/05/2024. The tender document shall be uploaded at CPPP website 
https://etenders.gov.in/eprocure/app. Physical submission of tender shall not be 
accepted under any circumstances. The tender document shall be accompanied with cost of 
tender fees of Rs.300/- to be deposited through DD/SBI Collect Challan in favour of Uranium 
Corporation of India Limited, Jaduguda payable at State Bank of India, Jaduguda/Hartopa 
accepted in all branches of SBI from anywhere in India. The format of SBI Collect challan can be 
downloaded from UCIL website http://www.uraniumcorp.in and the UCIL copy shall be 
uploaded along with tender documents. The original DD/SBI collect challan for cost of tender fees 
and E.M.D. shall be submitted at office of Manager (Pers.), UCIL, Turamdih Mines within the 
due date in properly sealed condition i.e. on or before 23/05/2024, 12.00 Noon 

 
20. Downloaded and completely filled-up Techno-commercial and Price Part (Item BOQ) shall be 

uploaded at CPPP website https://etenders.gov.in/eprocure/app not later than 
23/05/2024 up to 12.00 Noon. 

 
21. Submission of a tender by a tenderer implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications of the work to be done 
and of considerations and rates at which stores, tools and plants, etc. will be issued to him by the 
Corporation and local conditions and other factors bearing on the execution of the work. 

 
22. A tenderer should quote in figures the rate (s) tendered in the price bid and upload the same. 
 
23. In the case of item rate tender, only rates quoted shall be considered.  Any tender containing 

percentage below/above the rates quoted is liable to be rejected. 
 
24. The tender for the works shall not be witnesses by a contractor or contractors who 

himself/themselves has/have tendered for the same works.  Failure to observe this condition shall 
render the tender of the contractor tendering as well as of those witnessing the tender liable to 
rejection. 
 

25. Tenders shall be uploaded at CPPP website https://etenders.gov.in/eprocure/app by up to 
12.00 Noon on the 23/05/2024 and shall be opened at 3.30 PM on 24/05/2024. 
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26. The Uranium Corporation of India Limited, Jaduguda is connected by both rail and road links and 
situated on the Howrah-Bombay line of S.E. Railway at a distance of 232 Km. from Howrah and 
27 from Tatanagar.  The name of the Railway station is Rakha Mines.  Jaduguda is at a distance 
of about 48 Km. from Tata by road on Tata-Mosaboni Road, the main plant is located at about 5 
Km. from Rakha Mines Railway station.  Narwapahar is connected by all weather road to 
Tatanagar (15 Km. approx.) and to Jaduguda and Rakha Mines Railway Station (about 11 Km. 
Turamdih is connected by all weather road to Tatanagar (5 Kms. Approx.) 

 
27. A tenderer shall submit the tender which satisfied each and every condition laid down in this 

notice, failing which, the tender will be liable to be rejected. 
 

28. This notice of tender shall form part of the contract documents. 
 

For and behalf of  
URANIUM CORPORATION OF INDIA LIMITED 

 
 
 
 

Signature: ____________________ 
 

Designation: __________________ 
Date: __________________ 
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URANIUM CORPORATION OF INDIA LIMITED 
(A GOVT. OF INDIA ENTERPRISE) 

PO: JADUGUDA MINES 
Dist: EAST SINGHBHUM, JHARKHAND – 832102 

CIN : U 12000 JH 1967 GOI 000806 
 

II 
 

FORM OF TENDER 
 

To 
M/s. Uranium Corporation of India Limited, 
P.O: Jaduguda Mines 
Dist: Singhbhum (East) 
Jharkhand – 832102 
 
Dear Sir, 
I/We, the undersigned hereby submit, the tender document for the work as above and hereby under 
take to execute the complete works as set forth in the scope of work, Technical Specifications, 
Tender Drawings in accordance with the conditions of tendering, special conditions of contract, 
general conditions of contract or in default thereof to forfeit any pay to Uranium Corporation of 
India Limited, the sum of money mentioned in relevant Tender Documents. 
 
I/We agreed to abide by this tender for the period of _________________ months from the date 
fixed for the opening of the same and in default agree that the amount of Earnest Money along 
with this tender may be forfeited. 
 
I/We undertake to complete whole works covered under this tender within a period of 
____________________ months from the date of Letter of Acceptance. 
 
I/We have deposited as the Earnest Money a sum of Rs. ____________________ in shape of 
_____________________________ which amount is not to bear any interest and I/We do hereby 
agree that this sum shall be forfeited by Uranium Corporation of India Limited in the event of 
accepting my/our tender I/We fail to execute the Contract when called upon to do so. 
 
If this tender is accepted, I/We shall deposit the sum to constitute the security deposit required by 
the relevant terms of the contract. 
 
I/We also undertake, as required to enter into a contract with Uranium Corporation of India 
Limited by executing an Agreement in the prescribed Contract Agreement from enclosed along 
with this tender document and till such time the Agreement be not executed, we shall be bound by 
the terms and conditions of the tender document and subsequent letter, minutes of discussions and 
letter of acceptance. 
  

(Signature of Tenderer with seal) 

 Name: 

  
Address of the firm: 
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 Dated …/…/….. Day of 20………… 

 
ARTICLES OF AGREEMENT made at ______________________________________.  This 

__________________________________ day of ___________________20_____ between 

________________________________________________ (hereinafter referred to as the 

Corporation which expression shall include its successors and assigns) of the one part and Messrs.  

_____________________________________________________ (hereinafter referred to as 

Contractor which expression shall include its successors and assigns of the other part WHEERAS 

the Corporation is desirous that certain works should be constructed viz. 

______________________________________________________. 

__________________________________________________ and has accepted a tender by the 

Contractor for the construction completion and maintenance of such works NOW THIS 

AGREEMENT WITNESSETH as follows:  

1. In this agreement works and expression shall have the same meanings as are respectively 

assigned to them in the General conditions and special conditions of Contract hereinafter 

referred to. 

2. The following documents shall be deemed to form and be read and contused as part of this 

agreement, viz: 

a. Tender notice no. ________________________________ dated 

_________________. 

b. The drawings 

c. The tender 

d. The general conditions of contract 

e. The specifications 

f. The special conditions 

g. The schedule of quantities 

h. Design date and technical specifications (if any) 

i. General information and guidance of tenderers 

j. Any other document specifically mentioned herein as forming a part of the 

agreement 

 

3. In consideration of the payments to be made by the Corporation to the Contractor as 

hereinafter mentioned, the contractor hereby covenants with the Corporation to construct, 

complete and maintain the works in conformity in all respects with the provisions of the 

contract. 
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4. The Corporation hereby covenants to pay to the Contractor in consideration of the construction 

completion and maintenance of the works, the contract price at the times and in the manner, 

prescribed by the Contract. 

5. The several parts of this contract have been read to us and fully understood by us. 

 

AS WITNESS OUR hand this _____________________________ day of 

_________________________ 20_______ signed by the said. 

 

 

 ___________________________________________ 

 

URANIUM CORPORATION OF INDIA LIMITED 

 

_________________________________________  

_________________________________________  

In the presence of 

 

Signed by the said       Contractor 

 

_________________________________________  

In the presence of 
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URANIUM CORPORATION OF INDIA LIMITED 
(A GOVT. OF INDIA ENTERPRISE) 

PO: JADUGUDA MINES 
Dist: EAST SINGHBHUM, JHARKHAND – 832102 

CIN : U 12000 JH 1967 GOI 000806 
 

III 
 

GENERAL CONDITIONS OF CONTRACT 
 

A)   INTERPRETATIONS AND DEFINITIONS 
1.   Singular and Plural 
     Where the context so requires, words importing the singular only also include the plural and 

vice versa.  
2.   Heading and Marginal Notes to conditions: 
     Heading and marginal notes to these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation or construction thereof or of the 
Contract. 

3.   Definitions: 
a)  Corporation' shall mean Uranium Corporation of India Limited having it's registered office 

at PO Jaduguda, Distt - East Singhbhum, Jharkhand -831012 and includes a duly 
authorized representative of the Corporation or any other person empowered in this 
behalf by the Corporation to discharge all or any of it's functions. 

b)   The `Accepting Authority' shall mean the authority approved by Competent Authority. 
c)   The `Contract' shall mean the notice inviting the tender, the tender, and acceptance 

thereof and the formal agreement, if any, executed between the Corporation and the 
Contractor together with the documents referred to therein including these conditions, 
Designs, Drawings, Schedule of Quantities with rates and amounts and Schedule of Rates.  
All these documents taken together shall be deemed to form one Contract and shall be 
complementary to one another. 

d)   The `Contractor' shall mean the individual or firm or company whether incorporated or 
not, undertaking the works and shall include legal representatives of such individual or 
persons composing such firm or unincorporated company, or successors of such firm or 
company as the case may be and permitted assigns or such individual or firm or company. 

e)   The `Contract Sum' shall mean: 
i)   In the case of Lump Sum Contracts the sum for which the tender is accepted. 
ii)  In the case of percentage Rate Contracts the estimated value of the works as mentioned in 

the tender adjusted by the Contractor's percentage. 
iii) In the case of Item Rate Contracts the cost of the works arrived at after multiplying of the 

quantities shown in Schedule of Quantities by the item rates quoted by the Tenderer or as 
finally accepted for the various items. 

f)   A `Day' shall mean a day of 24 hours from midnight to midnight irrespective of the 
number of hours worked in that day. 

g)   ̀ Engineer-in-charge' shall mean the Engineering Officer appointed by the Corporation or 
his duly authorized representative who shall direct, supervise and be in-charge of the 
works for purpose of this Contract. 

h)   ̀ Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees) 
and civil commotion (in so far as both these are uninsurable), war (whether declared or 
not), invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, 
insurrection, damage from aircraft, acts of god such as earth quake, lightning and 
unprecedented floods and other causes over which the Contractor has no control and 
accepted as such by the Accepting authority. 
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i)   `Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of the 
cost of materials and labour at the site where the work is to be executed, plus the 
percentage to cover all overheads and profit. 

j)   Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed 
to the tender papers issued by the Corporation or the standard Schedule of Rates 
prescribed by the Corporation and the amendments thereto issued from time to time. 

k)   The `Site' shall mean the lands and/or other places on, under, in or through which the 
work is to be executed under the Contract including any other lands or places which may 
be allotted by the Corporation or used for the purposes of the Contract. 

l)   `Temporary Works' shall mean all temporary works of every kind required in or about the 
execution, completion, maintenance of the works. 

m)   `Urgent Works' shall mean any urgent measures, which, in the opinion of Engineer-in-
Charge, become necessary during the progress of the works, obviate any risk of accident 
or failure of which become necessary for security. 

n)   A `Week' shall mean seven days without regard to the number of hours worked any day 
in that week. 

o)   The `Works' shall mean the works to be executed in accordance with the Contract or 
part(s) thereof as the case may be and shall include all extra or additional, altered or 
substituted works or temporary and urgent works as required for performance of the 
Contract. 

 
B)     SCOPE AND PERFORMANCE 
 
4.     Contract Documents: 
       The Contractor shall be furnished, free of charge, one original and two photocopies of the 

Contract documents (Price Part) and one set of Technical Part. He shall keep one copy of the 
Documents on the site in good order and the same shall at all reasonable times be available 
for inspection and use by the Engineer-in-Charge, his representative or other Inspecting 
Officer. 

4.1 None of these documents shall be used by the Contractor for any purpose other than that of 
this Contract. 

4.2    The Contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with Contract have noticed that the Indian official Secret Act 1923(XIX of 1923) 
applied to them and shall continue so to apply even after the execution of such works under 
the Contract. 

 
5.     Works to be carried out: 
       The work to be carried out under the Contract shall except as otherwise provided in these 

conditions, include all labour, materials, tools, equipment and transport which may be 
required in preparation of and for and in the full and entire execution and completion of the 
works.  The descriptions given in the Schedule of Quantities shall, unless otherwise stated, be 
held to include waste on materials, carriage and cartage carrying in return of empties, 
hoisting, setting, fitting and fixing in position and all other labourers necessary in and for the 
full and entire execution and completion as aforesaid in accordance with good practice and 
recognized principles. 

 
6.     Inspection of site: 
       The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself 

before submitting his tender as to the nature of the ground and sub-soils (so far as is 
practicable), the form and nature of the site, the quantities and nature of work and materials 
necessary for the completion of the works and the means of access to the site, the 
accommodation he may require, availability of labour, water, electric power.  In general he 
shall himself obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect his tender.  No extra charges consequent on any 
misunderstanding or otherwise shall be allowed. 
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7.     Sufficiency of Tender: 
       Description of item in the Schedule of quantities is brief and therefore, shall be read in 

conjunction with the relevant specifications and the Contractor's rate shall be deemed to be 
for such complete work unless otherwise specified by the Contractor while tendering.  No 
claim, whatsoever, shall be entertained by the Corporation on account of insufficiency of any 
rate as quoted in the Schedule of Quantities and rates.  The Contractor shall be deemed to 
have satisfied himself before tendering as to the correctness and sufficiency of his tender of 
the works and of the rates and prices quoted in the Schedule of Quantities, in which rates and 
prices shall, except as otherwise provided, cover all his obligations under the Contract and all 
matters and things necessary for the proper completion, maintenance of works and shall also 
cover the cost of necessary protection, including labour, materials and equipment to ensure 
safety and protection against all risks, accidents compensation for injury to life and damage to 
property if any caused by the Contractor's operations connected with the work.  The rates 
shall be firm and shall not be subject to change due to variation during the entire period of 
execution of the work in cost of materials, labour conditions or any other conditions 
whatsoever.  The rates quoted by the Tenderer shall be inclusive of all taxes, duties and other 
statutory levies. 

 
8.     Discrepancies and Adjustment of Errors: 
       The several documents forming the Contract are to be taken as mutually explanatory of one 

another and the special conditions in preference to General Conditions. 
8.1    If there are varying or conflicting provisions made in any one document forming part of the 

Contract, the Accepting Authority shall be the deciding authority with regard to the intention 
of the document. 

8.2    Any error in description, quantity or rate in Schedule of Quantities or any omission there from 
shall not vitiate the Contract or release the Contractor from the execution of the whole or any 
part of the works comprised there in according to specifications or from any of his obligations 
under the Contract. 

8.3    If on check there are found to be difference between the rates given by the Contractor in 
words and figures or in the amount worked out by him in the Schedule of Quantities and 
general summary the same shall be adjusted in accordance with the following rules: 
a)   The item description should be clear and unambiguous.  
b)   In case of item rate tender, only quoted rate shall be considered. 
c)   Rate quoted by the contractor in item rate tender in figure and words shall be 

accurately filled in so that there is no discrepancy in the rates written in figures and 
words. However, if a discrepancy is found, the rates which correspond with the amount 
worked out by the contractor shall unless otherwise proved be taken as correct. If the 
amount of an item is not worked out by the contractor or it does not correspond with 
the rates written either in figure or in words then the rates quoted by the contractor in 
words shall be taken as correct. 

d)   where the rates quoted by the contractor in figure and in words tally but the amount is 
not worked out correctly, the rates quoted by the contractor will unless otherwise 
proved be taken as correct and not the amount. In event no rates has been quoted for 
any item(s) then rate for such item(s) will be considered as zero. 

e)   In case of lump sum Contracts (based on bills of quantities/ quantity not shown as 
provisional), should any error in quantities or any omissions of items be discovered, the 
cumulative effects of which varies Rs. 20,000/- whichever is less, then the errors shall 
be rectified and the rectifications dealt with as for deviations/variations under 
conditions 10 and 11 hereof, and the value thereof shall be added or deducted from the 
Contract sum, as the case may be, provided that there shall be no rectification of any 
errors, omissions or wrong estimates in the prices inserted by the Contractor in the Bills 
of quantities. 

 
9.    Security Deposit: 
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       Total amount of Security deposit shall be limited to 10% of the awarded value of work.  Fifty 
percent of this amount shall have to be deposited as initial security deposit at the time of 
execution of agreement including the amount deposited as Earnest Money.   

      (a)   Acceptable mode of payment of Initial Security Deposit/ Earnest Money: 
i)  For deposit upto Rs. 5,000/- :  Demand Draft payable at SBI, Jaduguda/Hartopa. 
ii)  For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.:  DAC/TDR/FDR etc. from 

any Schedule Banks duly pledged in favour of UCIL.  But in case of Earnest Money of 
amount more than Rs. 50,000/-, the Tenderer should submit Bank Guarantee issued 
by Nationalized bank as mentioned in Para 9(a) (iii). 

iii)  For deposit beyond Rs. 1.00 Lakhs:  Bank Guarantee issued by Scheduled bank of 
jointly, severally bound with the Contractor to the purchaser for the amount same 
above.  The terms of the said guarantee shall be such as shall be approved by the 
purchaser and the obtaining of such guarantee and the cost of guarantee to be so 
entered shall be at the expenses, in all respects, of the Contractor.  The said 
guarantee shall be valid till the expiry of the defect liability period and issue of the 
final certificate by the Engineer, and with a claim period of Six months beyond it's 
required validity.   
In addition to the above, further amount to the extent of the 5% of awarded value of 
the work will be deducted from the Running Account bills by way of percentage 
deductions.  Such percentage deduction shall be @ 10% of the running account bills 
till the full amount of security deposit is realized/retained by the Corporation. 

 (b)   All compensation or other sums of money payable by the Contractor under the terms of this 
contact or any other contact or any other account whatsoever may be deducted from or 
paid by sale of a sufficient part of his security deposit or from the interest arising there 
from or from any sums which may be due or become due to the Contractor by the 
Corporation or any account whatsoever and in the event of his security deposit be reduced 
by reason of any such deduction or sale as aforesaid, the Contractor shall within fourteen 
days of receipt of notice of demand from the Engineer-in-charge make good the deficit. 

 (c)   Refund of Security Deposit:   
     Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge 

certifying in writing that the work has been completed as per condition 31 hereof etc. 
 (d)   On expiry of the Defects liability period (referred to in condition 33 hereof) or after 

payment of the Final bill payable whichever is later, the Engineer-in-charge shall on request 
from the Contractor refund to him the remaining portion of the security deposit provided 
the Engineer-in-charge is satisfied that there is no demand outstanding against the 
Contractor. 

 
10.    Deviation/Variation Extent & Pricing:   
       The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions 

to, or substitution for the original specification, drawings design  and instructions that may 
appear to him to be necessary or advisable during the progress of the work and (ii) to omit a 
part of the works in case of non availability of a portion of the site or for any other reasons 
and the Contractor shall be bound to carry out the works in accordance with any instructions 
given to him in writing signed by the Engineer-in-charge and such alterations, omissions 
additions or substitutions shall form part of the Contract as if originally provided therein and 
any altered, additional or substituted work which the Contractor may be directed to do in the 
manner above specified as part of the works, shall be carried out by the Contractor on the 
same conditions in all respects including price on which agreed to do the main work except as 
hereinafter provided.  No work which radically changes the original nature of the Contract 
shall be ordered by the Engineer-in-charge as a deviation and in the event of any deviation 
being ordered which in the opinion of the Contractor changes the original nature of the 
Contract, he shall nevertheless carry it out and the disagreement as to the nature of the work 
and the rate to be paid therefore shall be resolved in accordance with condition 52. 

10.1  The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the Contract sum being ordered, be extended as follows if requested by 
the Contractor. 
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a)   In the proportion which the additional cost of the altered additional or substituted 
work, bears to the original Contract sum plus 

b)   25% of the time calculated in (a) above or such further additional time as may be 
considered reasonable by the Engineer-in-charge. 

10.b.1  Rate for such additional altered or substituted work shall be determined by the Engineer-in-
charge as follows: - 
i)   If the rate for additional, altered or substituted items of works is specified in the 

Schedule of Quantities, the Contractor shall carry out the additional, altered or 
substituted item at the same rate.  In the case of composite tenders, where two or 
more Schedules of Quantities may form part of the Contract, the applicable rate shall 
be taken from the Schedule of Quantities of that particular part in which the deviation 
is involved, failing that, at the lowest applicable rate for the same item of work in the 
other Schedule of Quantities. 

ii)   If rate for any altered, additional or substituted item of work is not specified in the 
Schedule of Quantities, the rate for that item shall be derived from the rate for the 
nearest similar item specified therein.  In case of composite Tenders, where two or 
more Schedule of Quantities form part of the Contract, the rate shall be derived from 
the nearest similar item in the Bills of Quantities of the particular part of works in 
which the deviation is involved, failing that, from the lowest of the nearest similar item 
in other Schedule of Quantities. 

iii)   If the rate for any additional, altered or substituted item of work cannot be 
determined in the manner specified in sub-paras (i) and (ii) above, then such item of 
the work shall be carried out at the rate entered in the C.P.W.D. Schedule of Rates 
(current) then plus/minus the percentage by which the tendered amount of the work 
actually awarded is higher or lower than the estimated amount of the works actually 
awarded.  (Applicable to measurement Contract is based on item rates or lump sum 
Contracts based on Bills of Quantities or percentage rate Contracts). 

iv)   If the rate for any altered, additional or substituted item of work cannot be 
determined in the manner specified in sub-Para (i) to (iii) above, the Contractor shall 
within 14 days of the date of receipt of the order to carry out the said work, inform 
the Engineer-in-charge of the rate which he proposed to claim for such item of work, 
supported by analysis of the rate claimed, and the Engineer-in-charge shall within 
three months thereafter, after giving due consideration to the rate claimed by the 
Contractor determine the rate on the basis of market rate(s).  In the event of the 
Contractor failing to inform the Engineer-in-charge within the stipulated period of 
time, the rate, which he proposes to claim, the rate for such item shall be determined 
by the Engineer-in-charge on the basis of market rate(s).  for this purpose the 
purchase voucher etc. shall be produced by the Contractor to the Engineer-in-charge. 

 
11.    Suspension of works: 
       The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend the 

process of the works or any part thereof for such time and in such manner, as the Engineer-
in-charge may consider necessary for and of the following reasons. 
   i)  On account of any default on part of the Contractor or 
   ii)  For proper execution of the works or part thereof for reasons other than the default of 

the Contractor; or  
   iii)  For safety of the works or part thereof. 
 

12.    TIME AND EXTENSION FOR DELAY: 
       The time allowed for execution of the works as specified in the Schedule - 'F' or the extended 

time, in accordance with these conditions shall be of the essence of the Contract.  The 
execution of the work shall commence within 15 days after the date on which the Engineer-in-
charge issues written orders to commence the work or from the date of handing over the site 
whichever is earlier. If the Contractor commits default in commencing the execution of the 
work as aforesaid, Corporation shall without prejudice to any other right or remedy be at 
liberty to forfeit the Earnest Money/Security Deposit absolutely. 
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13.1   As soon as possible, after the Contract is concluded, the Engineer-in-charge and the 
Contractor shall agree upon a Time and Progress Chart.  The Chart shall be prepared in direct 
relation to the time stated in the Contract Documents for completion of items of the work.  It 
shall indicate the force of the dates of commencement and completion of various trades or 
sections of the work and may be amended as necessary by agreement between the Engineer-
in-charge and the Contractor within the limitation of time imposed in the Contract documents, 
and further to ensure good progress during the execution of the work, the Contractor shall 
minimum in all cases in which the time allowed for any work exceed one month (save for 
special jobs) complete 1/8th of the whole of the work before 1/4th of the whole time allowed 
in the Contract has elapsed 3/8th before 3/4th of such time has elapsed. 

13.2   If the works be delayed by 
 (a)   Force major, or 
 (b)   Abnormally bad weather, or 
 (c)   Serious loss or damage by fire, or 
 (d)   Civil commotion, local combination of workmen, strike or engaged by Corporation in 

executing work not forming part of the Contract, or 
 (e)   Delay on the part of other Contractor or tradesman engaged by Corporation in 

executing work on to forming part of the Contract, or 
 (f)   Non-availability of stores which are the responsibility of Corporation to supply, or 
 (g)   Non-availability or break-down of Tools and Plant to be supplied or supplied by 

Corporation or 
 (h)   Any other cause, which, in the absolute discretion of the Corporation, is beyond the 

Contractor's control. 
      Then upon the happening of any such event causing delays, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the Engineer-in-
charge to proceed with the work. 

13.3   Request for extension of time to be eligible for consideration shall be made by the Contractor 
in writing within fourteen days of the happening of the event causing delays. The Contractor 
may also, if practicable indicate, in such request, the period for which extension is desired. 

13.4   In any such case, the Corporation may give a fair and reasonable extension of time for 
completion of the work.  Such extension shall be communicated to the Contractor by the 
Engineer-in-charge in writing within 3 months of the date of receipt of such requests by the 
Engineer-in-charge. 

14.1   If the Contractor required any item of T & P on hire from the Corporation, the Corporation 
will, if such item is available and the same can be spared, hire it to the Contractor at a rate to 
be fixed by the Engineer-in-charge. 

14.2   The period of hire will be reckoned from the commencement of the day of issue up to the end 
of the day of return (including all recognized holidays) irrespective of the actual hour of issue 
and return.  The Contractor will be exempt from levy of any charges for the number of days 
he is called upon in writing by the Engineer-in-charge to suspend execution of the work, 
provided Corporation's T & P in question has, in fact, remained idle with the Contractor 
because of the suspension, provided the Contractor, in case the period of suspension, exceeds 
11 days returns Corporation's T & P to the place from where the same was issued. 

14.3   The Contractor shall be responsible for care and custody of Corporation's T & P (including 
employment of chowkider's) during the period Corporation's T & P remain with him and any 
damage (fair wear and tear excepted) to any of the equipment shall be made good at the 
Contractor's expense to the satisfaction of the Engineer-in-charge, unless, such damage is 
caused because of negligence of crew provided by the Corporation. 

14.4   The Corporation give no guarantee in respect of output of his T & P hired to the Contractor 
and no reduction in rates or any compensation shall be allowed on the ground that outturn or 
performance of Corporation's T & P was not to the Contractor's expectations. 

14.5   Corporation's T & P hired to the Contractor shall be returned at the place of issue (unless 
otherwise directed) by the Contractor to the Engineer-in-charge on completion of the work or 
section of the work or earlier on termination of the hire by the Corporation as hereinafter 
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provided on a written notice by the Engineer-in-charge.  The Corporation shall be entitled to 
terminate the hire on two days notice without assigning any reason whatsoever on account of 
termination of hire of Corporation's T & P by the Corporation.  In such an event however, a 
reasonable extension of time shall be given by the Engineer-in-charge. 

14.6   A Log Book for recording hours during which every item of Corporation's T & P issued to the 
Contractor has worked each day, shall be maintained by the member of the crew-in-charge 
thereof or any representative of the Engineer-in-charge appointed in that behalf and shall be 
daily attested by the Contractor or his authorized agent.  In case the Contractor contest 
correctness of any entry and/or fails to sign the Log Book, the decision of the Engineer-in-
charge shall be final and binding on him.  Hire charges shall be calculated in accordance with 
the Log Book recorded time or as per term-hiring as the case be. 

 
15.0   MATERIALS: 
15(a)  The Contractor shall, at his own expense, provide all materials required for the works other 

than those, which are to be supplied by the Corporation. 
15(a) 1. All materials to be provided by the Contractor shall be, in conformity with the specification 

laid down in the relevant Indian Standard and the Contractor shall, if required by the 
Engineer-in-charge, furnish proof, to the satisfaction of the Engineer-in-charge, that the 
material so comply with the specifications. 

15(a) 2 The Contractor shall at his own expense and without delay supply to the Engineer-in-charge 
samples of materials proposed to be used in the works.  The Engineer-in-charge shall, within 
seven days of supply of samples or within such further period as he may require, intimate to 
the Contractor in writing, whether samples are approved by him or not.  If samples are not 
approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge, for his 
approval, fresh samples complying with the specifications laid down in the Contract. 

15(a)3. The Engineer-in-charge shall have powers to require removal of all of the materials brought at 
site by the Contractor which are not in accordance with the Contract specifications or do not 
conform in character or quality to samples approved by him.  In case of default on the part of 
the Contractor in removing rejected materials, the Engineer-in-Charge shall have full powers 
to procure other proper materials to be substituted for rejected materials and in the event of 
the Contractor refusing to comply; he may cause the same to be supplied by other.  All costs, 
which may accrue upon such removal and/or substitution, shall be borne by the Contractor. 

15(a) 4. The Contractor shall indemnify the Corporation servant or employee of the Corporation 
against any action, claim or proceeding relating to infringement or use of any patent or design 
or any other charges which may be payable in respect of or any article or materials or part 
thereof included in the Contract.  In the event of any claim being made or action being made 
or action being brought against the Corporation in respect of any such matters as aforesaid, 
the Contractor shall furnish indemnity immediately, provided that such indemnity shall not 
apply when such infringement has taken place in complying with the specific directions/issued 
by the Corporation.  But the Contractor shall pay any royalties or other charges payable in 
respect of any such use, the amount so being reimbursed to the Contractor only if the use 
was the result of any drawing and/or specification issued after submission of the Tender. 

15(a)5. All charges on account of Octroi, Terminal or Sales Tax and other duties and taxes or 
materials obtained for the works from any source (excluding materials supplied by the 
Corporation) shall be borne by the Contractor. 

15(a)6. The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied 
by the Contractor other than those for which satisfactory proof has already been furnished, at 
the cost of the Contractor and the Contractor shall provide at his expense all facilities, which 
the Engineer-in-charge may require for the purpose. 

 
15(b) Materials to be supplied by the Corporation: 
         Materials to be supplied by the Corporation are shown in Schedule - B which also stipulates 

quantum, place of issue and rate(s) to be charged in respect thereof. 
15(b)1. If after acceptance of the tender, the Contractor desires the Corporation to supply any other 

materials, such materials may be supplied by the Corporation, if available, at rates to be fixed 
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by the Engineer-in-Charge and all on payment before the materials are issued to the 
Contractor. 

15(b)2. For the materials listed in Schedule-B, which the Corporation has agreed to supply the 
Contractor, he shall give reasonable notice in writing about his requirements to the Engineer-
in-charge in accordance with the agreed phases of programme.  Such materials shall be 
supplied for the purpose of the Contract of aforesaid Schedule, shall be set off or deducted, as 
and when materials are consumed in item of work for which payment is being made to the 
Contractor, or from any sums then due or which may after become due to the Contractor 
from/under the Contract.  At the time of submission of bills the Contractor shall properly 
account for the materials issued to him to the satisfaction of the Engineer-in-charge and 
certify that balance of materials supplied is available at site.   

15(b)3. The Contractor shall bear the cost of loading, transporting to site, unloading, storing under 
cover as required, assembling and joining the several parts together as necessary, 
incorporating of fixing materials in the works including all preparatory work of whatever   
description as may be required. 

15(b)4. All materials issued to the Contractor by the Corporation for fixing in the works (including 
preparatory work), and being surplus on completion or on foreclosure of the work be returned 
by the Contractor at his expense, at wear and tear and/or waste.  If the Contractor is required 
to deliver such materials at a place other than the place of issue, he shall do so and the 
transportation charges from the site to such place, less the transportation charges which 
would have been incurred by the Contractor had such materials been delivered at the place of 
issue, shall be borne by the Corporation. 

15(b)5. Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-
charge at rates not exceeding those at which these were originally issued to him after taking 
into consideration any determination or damage which may have been caused to the said 
materials whilst in the custody of the Contractor. 

15(b)6. If on completion of works the Contractor fails to return surplus materials out of these supplied 
by the Corporation, then in addition to any other liability which the Contractor would incur, 
the Engineer-in-charge may, by a written notice to the Contractor require him pay within a 
fortnight of receipt of the notice, for such unreturned surplus materials at double the issue 
rates. 

 
15(b)7. Delay in obtaining materials by the Corporation: 
         Owing to difficulty in obtaining certain controlled and other materials in the market, the 

Corporation has undertaken to supply them as specified in Schedule - B,  there may be delay 
in obtaining these materials by the Corporation and the Contractor is therefore, required to 
keep himself in touch with the day to day position regarding the supply of materials from the 
Engineer-in-charge and to so adjust the progress of the work that their labour may not remain 
idle nor may there by any other claim due to or arising from delay in obtaining the materials.  
It should be clearly understood that no claim whatsoever shall be entertained by the 
Corporation on account of delay in supplying materials. 

 
15(c)   GENERAL 
         Materials required for the works, whether brought by the Contractor or supplied by the 

Corporation, shall be stored by the Contractor only at places approved by the Engineer-in-
charge.  Storage and safe custody of materials shall be the responsibility of the Contractor. 

15(c)1. Corporation   official concerned with the Contract shall be at liberty any time to inspect and 
examine any materials intended to the use in or on the works, either on the site or at factory 
or workshop or other place(s), where such materials are assembled, fabricated, manufactured 
or any place(s) where these are lying or from which these are being obtained and the 
Contractor shall give such facilities as may be required for such inspection and examination. 

15(c) 2. Materials supplied by the Corporation and brought to the site by the Contractor shall not be 
removed off the site without the prior written approval of the Engineer-in-Charge.  But 
whenever the works are finally completed, the Contractor shall at his own expense forthwith 
return to the all-surplus materials originally supplied to him as per stipulation in the Contracts. 
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16.     L A B O U R 
         The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress and of quality to ensure workmanship of the degree specified in the Contract and to 
the satisfaction of the Engineer-in-Charge.  The Contractor shall not employ in connection 
with the works any person who has not completed his eighteen years of age. 

16.1    The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by E.I.C., a 
distribution return of the number and description by trades of the work, people employed on 
the works.  The Contractor shall also submit on the 4th and 19th of every month to the 
Engineer-in-Charge a true statement showing in respect of the second half of the preceding 
month and the first half of the current month    (i) the accident that occurred during the said 
fortnight showing the circumstances under which they happened and the extent of damages 
and injury caused by them and (ii) the number of female workers who have been allowed 
Maternity Benefit as provided in the Maternity Benefit Act 1961 or Rules made there under 
and the amount paid to them. 

16.2   The Contractor shall pay to labour employed by him wages not less than fair wages as defined 
in the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under. 

16.3   The Contractor shall in respect of labour employed by him comply with or cause to be complied 
with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under in 
regard to all matters provided therein. 

16.4   The Contractor shall comply with the provision of the payment of Wages Act, 1936, Minimum 
Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 1923, 
Industrial Dispute Act, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952 or any 
modifications thereof or any other Law relating thereto and rules made there under from time 
to time. 

16.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to the 
Employees State Insurance scheme in respect of all labour employed by him for the execution 
of the Contract, in accordance with provision of `The Employees State Insurance Act, 1948' as 
amended from time to time and as applicable in this case.  In case the Contractor fails to 
submit full details of his account of labour employed and the contribution payable, the 
Engineer- in-Charge shall recover from the running bills of Contractor an amount of 
Contribution as assessed by him.  The amount so recovered shall be adjusted against the 
actual contribution payable under Employees State Insurance scheme. 

16.5    The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined 
under the Contract Labour (Regulation) Act, 1970 and rules made there under have the power 
to deduct the money, due to the Contractor, any sum required estimated to be required for 
making good the loss suffered by a worker or workers by reason of no fulfillment of the 
conditions of the Contract for the benefit of workers, nonpayment of wages or of deduction 
made from his or their wages which are not justified by the terms of the Contract or non-
observance of the said act. 

16.6    The Contractor shall indemnify the Corporation against any payment to be made under and for 
observance of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there 
under without prejudice to his right to claim indemnity from his Sub-Contractors. 

16.7    In the event of the Contractor committing a default or breach of any of the provisions of 
aforesaid Act and rules made amended/amended from time to time, or furnishing any 
information or submitting or filling any Form/Register/Slip under the provisions of the Law 
which is materially incorrect, then on the report of the Inspecting Officer, the Contractor shall 
without prejudice pay to the Corporation a sum not exceeding liabilities for such defaults 
including liquidated damages etc. for every default, breach or furnishing, making, submitting, 
filling materially incorrect statement, as may be fixed by the Labour Department and the 
Contractor should indemnify the Corporation against all such liabilities. 

 
16.7.1 Model Rules for Labour Welfare: 
         The Contractor shall at his own expense comply with or cause to be complied with Model 

Rules for Labour Welfare as provided under the Rules framed by the appropriate government 
from time to time for the protection of health and for making sanitary arrangements for 
workers employed directly or indirectly on the works.  In case the Contractor fails to make 
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arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and recover the 
cost thereof from the Contractor. 

         Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions relating 
to report on accidents and to grant Maternity Benefits to female workers shall make the 
Contractor liable to pay to the Corporation as liquidated damages an amount not exceeding 
Rs. 50.00 for each default on materially incorrect statement or reports from the Engineer-in-
charge in such matters, based on reports from the Inspecting officers shall be final and 
binding and deductions for recovery of such liquidated damages may be made from the any 
amount payable to the Contractor. 

17.    The Contractor shall not be permitted to enter on (other than for inspection purpose) or take 
possession of the site until instructed to do so by the Engineer-in-charge in writing.  The 
portion of the site to be occupied by the Contractor shall be defined and/or marked on the site 
plan, failing which these shall be indicated by the Engineer-in-charge at site and the 
Contractor shall on no account be allowed to extend his operations beyond these areas. 

       In respect of any land allotted to the Contractor for purpose of or in connection with the 
Contract, the Contractor shall be a licensee subject to the following and such other terms and 
the licenser may impose conditions as: 
i)    That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and 

occupation, in respect of each and every separate area of land allotted to him 
ii)   That such use or occupation shall not confer any right of tenancy of the land to the 

Contractor 
iii)  That the Contractor shall be liable to vacate the land on demand by the Engineer-in-

charge. 
iv)   That the Contractor shall have no right to any construction over this land without the 

written permission of the Engineer-in-charge.  In case he is allowed to construct any 
structure he shall have to demolish and clear the same before handing over the 
completed work unless agreed to the Corporation. 

17.1   The Contractor shall provide, if necessary or if required on the site all temporary access there 
to and shall alter, adopt and maintain same as required from time to time and shall take up 
and clear them away as and when no longer required and as and when ordered by the 
Engineer-in-charge and make good all damage done to the site. 

 
18.    SETTING OF THE WORKS: 
       The Engineer-in-Charge shall submit the information necessary to enable the Contractor to set 

out the work.  The Contractor shall provide all labour and setting out appliances required and 
set out the work and be responsible for the accuracy of the same.  He shall amend at his own 
cost and to the satisfaction of the Engineer-in-charge any error found at any stage which may 
arise through inaccurate setting out unless such error is based on incorrect data furnished in 
writing by the Engineer-in-charge, in which case cost of rectification shall be borne by the 
Corporation.  The Contractor shall protect and preserve all benchmarks used in setting out the 
works till end of the Defect Liability Period unless the Engineer-in-Charge directs their earlier 
removal. 

 
19.    SIDE DRAINAGE:  
       All water, which may accumulate on the site during the progress of works or in trenches and 

excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and 
at the Contractor expenses. 

 
20.    NUISANCE: 
       The Contractor shall not at any time do, cause or permit any nuisance on the site or do 

anything which shall cause unnecessary disturbance, inconvenience to owners, tenants or 
occupiers of other properties near the site and to the public generally. 

 
21.    MATERIALS OBTAINED FROM EXCAVATION: 
       Materials of any kind obtained from excavation on the site shall remain the property of the 

Corporation and shall be disposed of as the Engineer-in-charge may direct. 
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22.    TREASURE TROVE, FOSSILS ETC.: 
       All fossils, coins, articles of value or antiquity and structures and other remains or things of 

geological or archaeological interest discovered on the site shall be the absolute property of 
the Corporation and the Contractor shall take reasonable precautions to prevent his workmen 
or any other person from removing or damaging any such articles or thing and shall 
immediately open discovery thereof and before removal, acquaint the Engineer-in-charge and 
obtain his directions as to the disposal of the same at the expense of the Corporation. 

 
23.    PROTECTION OF TREES: 
       Tree designated by the Engineer-in-charge shall be protected from damage during the course 

of the works and earth level within 1.0 Mtr. of each such tree shall not be changed.  Where 
necessary, such trees shall be protected by providing temporary fencing. 

 
24.    WATCHING AND LIGHTING: 
       The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watching when and where necessary or required by the Engineer-in-charge for the protection 
of the works or for the safety and convenience of those employed on the works or the public. 

 
25.    CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF: 
       The Contractor shall engage and keep at site, qualified technical staff/engineer with necessary 

supporting supervisory staff of sufficient experience of all types of works covered by this 
Contract and they should have all necessary authority to receive materials from the 
Corporation, issue valid receipt for the same, engage labour etc. and proceed with the work 
as required for speedy execution of the work. 

 
26.    INSPECTION AND APPROVAL: 
       All works embracing more than one process shall be subject to examination and approval at 

each stage thereof and the Contractor shall given due notice to the Engineer-in-Charge or his 
authorized representative when each stage is ready.  In default of such notice the Engineer-
in-Charge shall be entitled to appraise the quality and extent thereof. 

26.1   No work shall be covered up or put out of view without the approval of the Engineer-in-charge 
or his authorized representative and the Contractor shall afford full opportunity for 
examination and measurement of any work which is about to be covered up or put out of 
view and for examination foundations before permanent work is placed thereon.  The 
Contractor shall give the notice to the Engineer-in-Charge or his authorized representative 
whenever any such work or foundation is ready for examination and the Engineer-in-charge or 
his representative shall without unreasonable delay, unless he considers it unnecessary and 
advises the Contractor accordingly; attend for the purpose of examining and measuring such 
work or of examining such foundation.  In the event of the failure of the Contractor, such 
work shall be uncovered at the Contractor's expense for examination by the Engineer-in-
Charge. 

26.2   Corporation officers concerned with the Contract shall have powers at any time to inspect and 
examine any part of the works and the Contractor shall give such facilities as may be required 
for such inspection and examination. 

 
27.    DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 
       The duties of the Representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials to be used or workmanship employed in 
connection with the works.  He shall have no authority to order any work involving any extra 
payment by the Corporation nor to make any variation in the works. 

27.1   The Engineer-in-charge may from time to time in writing delegate to his Representative any of 
the powers and authorities vested in the Engineer-in-charge and shall furnish to the 
Contractors a copy of all such written delegation of powers and authorities.  Any written 
instruction or written approval given by the Representative of the Engineer-in-Charge to the 
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Contractor within the terms of such delegation shall bind the Contractor and the Corporation 
as though it had been given by the Engineer-in-charge. 

27.2   Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials 
shall not prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or 
materials and to order pulling down, removal or breaking up thereof. 

27.3   If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-
in-Charge, he shall be entitled to refer matter to the Engineer-in-Charge who shall thereupon 
confirm, reverse vary such decision. 

 
28.    REMOVAL OF WORKMEN: 
       The Contractor shall employ in and about the execution of the works such persons as are 

skilled and experienced in their several trades and Engineer-in-Charge shall be at liberty to 
object to and require the Contractor or to remove from the works any person employed by 
the Contractor in or about the execution of the works who in the opinion of the Engineer-in-
Charge misconducts himself or is incompetent or negligent in the proper performance of his 
duties and such person shall not be again employed upon the works without permission of the 
Engineer-in-charge. 

 
29.    UNCOVERING AND MAKING GOOD: 
       The Contractor shall uncover any part of the works and/or make opening in or through the 

same as the Engineer-in-charge may from time to time direct for his verification and shall re-
instate and make good such part to the satisfaction of the Engineer-in-charge.  If any such 
part has been covered up or put out of view after being approved by the Engineer-in-Charge 
and subsequently found on uncovering to be executed in accordance with the Contract, the 
expenses of uncovering and/or making opening or through reinstating and making good the 
same shall be borne by the Contractor. 

 
30.    WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 
       Subject to any provisions to the contrary contained in the Contract none of the permanent 

works shall be carried out during night or on Sundays or on authorized holidays without the 
permission in writing of the Engineer-in-Charge except when the work is unavoidable or 
absolutely necessary for the safety of life, property or works in which case the Contractor shall 
immediately advise the Engineer-in-charge accordingly. 

 
31.1  COMPLETION CERTIFICATE: 
       As soon as the work is complete, the Contractor shall give notice of such completion to the 

Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-charge shall 
inspect the work and shall furnish the Contractor with a certificate of completion indicating (a) 
the date of completion, (b) defects to be rectified by the Contractor and/or (c) items for which 
payment shall be made at reduced rates.  When separate periods of completion have been 
specified for items or groups of item the Engineer-in-Charge shall issue separate completion 
certificates for such items or group of items.  No certificate of completion shall be issued, nor 
shall the work be considered to be complete till the Contractor shall have removed from the 
premises on which the work has been executed all scaffolding, sheds and surplus materials, 
except such as are required for rectification of defects, rubbish and all huts and sanitary 
arrangements required for his workmen on the site in connection with the execution of the 
work, as shall have been erected by the Contractor, the workmen and cleaned all dirt from all 
parts of building(s), in upon or about which the work has been executed or of which the work 
has been executed or of which he may have had possession for the purpose of the execution 
thereof and cleaned floors, gutters and drains, eased doors and sashes oiled locks and 
fastenings labeled keys clearly and handed them over to the Engineer-in-Charge or his 
representative and made the whole premises fit for immediate occupation or use to the 
satisfaction of the Engineer-in-charge.  If the Contractor shall fail to comply with any of the 
requirements of this conditions as aforesaid, on or before the date of completion of the works, 
the Engineer-in-charge may at the expense of the Contractor fulfill such requirements and 
dispose of the scaffoldings, surplus materials, and rubbish etc. as he thinks fit and the 
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Contractor shall have no claim in respect of any such scaffolding or surplus materials except 
for any sum actually realized by the sale thereof less the cost of fulfilling the requirements and 
any other amount that may be due from the Contractor, if the expense of fulfilling such 
requirements is more than the amount realized on such disposal as aforesaid the Contractor 
shall forthwith on demand pay such excess. 

31.2   If at any time before completion of the work, items or groups of items for which separate 
periods of completion have been specified, have been completed the Engineer-in-charge with 
the consent of the Contractor takes possession of any part of the same (any such parts being 
hereinafter in this conditions referred to as the relevant part) then not withstanding anything 
expressed or implied elsewhere in this Contract. 

31.2 (a)   Within ten days of the date of completion of such items or group of items or of possession 
of the relevant part the Engineer-in-charge shall issue completion certificate for the relevant 
part as in conditions 31(1) as above provided the Contractor fulfils his obligations under 
that condition for the relevant part. 

 (b)   The Defects Liability Period in respect of such items and the relevant part shall be deemed 
to have commenced from the certified date of completion of such items or the relevant part 
as the case may be. 

    (c)   The Contractor may reduce the value insured to extent of full value of the completed items 
or relevant part as estimated by the Engineer-in-charge for this purpose.  This estimate 
shall be applicable for this purpose only and for no other. 

 (d)   For the purpose of ascertaining compensation for delay in completion of the work relevant 
part will be deemed to form a separate item or group, with date of completion as given in 
the Contract or as extended under the relevant condition and actual date of completion as 
certified by the Engineer-in-charge under this condition. 

 
32.   COMPENSATION FOR DELAY 
      (a) Liquidated Damages (LD) shall be levied where reasons are attributable to supplier / 

contractors for delays in execution of purchase order/ contract. LD shall be levied @0.5% per 
week or part there of on the value of unfinished supply/work order for each week of delay 
subject to a maximum of 5% of the total value of contract ( excluding taxes and duties)  

     (b) Wherever the supply/work is on turnkey or having a bearing in commissioning and 
performance of the system in total, LD is to be imposed on total value, in such cases.  

     (c ) If separate period of completion is specified for certain item of work or group of items of 
work, at the time of issuing the order, the LD can be levied on the total value of item of work or 
group of items of work which are completed beyond the agreed contract period. This aspect 
should be brought out in the tender document.  

    (d) If it is equally applicable to import orders then suitable provision to this effect has to be made 
in the order and L.C. 

    (e) All the proposals for waiver of LD shall be vetted by concerned SPC/WTC. 
    (f) The Unit heads are authorized to waive LD arising out of POs/WOs issued under their 

delegated powers. 
   (g) In all other cases approval for waiver of LD shall be accorded by CMD and proposal need to  

be sent through D (T)/D (F). 
 
PENALTY/ BONUS 
 
(A) Penalty/ bonus clause may be incorporated in cases deemed necessary and not as a matter 

of routine, so as to develop a feeling of urgency in the supplier/contractor for earlier 
completion of the supply/work. CMD’s approval is required for incorporating bonus clause in 
the tender document.  

 
33.    DEFECTS LIABILITY PERIOD 
       The Contractor shall be responsible to make good and remedy at his own expense within such 

period as may be stipulated by the Engineer-in-charge, any defect which may develop or may 
be noticed before the expiry of the period hereto from the certified date of completion and 
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intimation of which has been sent to the Contractor within seven days of the expiry of the said 
period by a letter sent by hand delivery or by registered post. 

34.    From commencement to completion of the works, the Contractor shall take full responsibility 
for the care thereof and for taking precautions to prevent loss or damage and to minimize loss 
or damage to the greatest extent possible and shall be liable for any damage or loss that may 
occur to the works or any part thereof and all Government T & P from any cause whatsoever 
(save and except the Excepted Risks) and shall at his own cost repair and make good the 
same so that at completion of the work, Corporation’s T & P shall be in good order and 
condition and in conformity in every respect with the requirements of the Contract and 
instruction of the Engineer-in-charge. 

 
  34.1   Provided always that the Contractor shall not be entitled to payment unless the Contractor 

shall insure the works (from commencement to completion), the Corporation's T & P hired by 
the Contractor and all materials at site to their full value (as to Corporation's T & P according 
to the value indicated in Schedule-C), against the risk or damage from whatever cause arising 
other than the Excepted Risks.  The said insurance shall be in joint name of the Corporation 
and the Contractor, The Contractor shall deposit with the Engineer-in-charge the said policy or 
policies. All money payable by the insurers under such policy or policies shall be recovered by 
the Corporation and shall be paid to the Contractor in installments by the Engineer-in-charge 
for the purpose of re-building or replacement or repairs of the works and/or goods destroyed 
or damaged as the case may be.  Provided however if the amount payable by the insurers in 
respect of any claim under such a policy is not in excess of the amount mentioned .Same may 
be recovered by the Contractor directly from the insurers and shall be utilized by him for the 
purpose of re-building or replacement or repairs of the works and/or goods destroyed or 
damaged as the case may be. 

  34.2   If the Contractor has blanket insurance policy for all his works and the policy covers all the 
items to be insured under this condition, the said policy shall be assigned by the Contractor in 
favour of the Corporation, provided however, if any amount is payable under the policy by the 
insurers in respect of works other than the work under this Contract, the same may be 
recovered by the Contractor directly from the insurers. 

34.3   Where the Corporation building or a part thereof is rented by the Contractor he shall insure 
the entire building if the building or any part thereof is used by him for the purpose of storing 
or using materials of combustible nature, as to which the decision of the Engineer-in-Charge 
shall be final and binding. 

34.4   The Contractor shall indemnify and keep indemnified the Corporation against all losses and 
claims for injuries or damage to any person or any property whatsoever which may arise out 
of or in consequence of the construction and maintenance of works and against all Claims, 
demands, proceedings, damages, cost of charge and expenses whatsoever in respect of or in 
relation thereto provided always that nothing herein contained shall be deemed to render the 
Contractor liable for or in respect of or to indemnify the Corporation against any compensation 
or damage caused by the Excepted Risks. 

34.5   The Contractor shall at all times Indemnify the Corporation against all claims, damages, or 
compensation under the provisions of payment of wages Act - 1936, Minimum Wages Act - 
1948, Employer's Liability act - 1938, The workmen's Compensation Act - 1923, Industrial 
Disputes Act - 1947, and Maternity Benefit Act - 1961 or any modifications thereof or any 
other law relating thereto and rules made there under from time to time or as consequence of 
any accident or injury to any workmen or other persons in or about the works, whether in the 
employment of the Contractor or not, (save and except where such accident or injury has 
resulted from any act of the Corporation, it's agents or servants) and against all cost, charges 
and expenses of any suit action or proceedings arising out of such accident or injury and 
against all sum or sums which may with the consent of the Contractor be paid to compromise 
or compound any such claim,  without limiting his obligations and liabilities as above provided.  
The Contractor shall insure against all claims, damages or compensation payable under the 
Workmen's Compensation Act - 1923 or any modification thereof or any other Law relating 
thereto. 
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34.6   The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the 
Engineer-in-charge has agreed to there  

34.7   The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out 
all the insurance policies referred to above and has paid the necessary premiums for keeping 
the policies alive till expiry of the Defect Liability Period, if any. 

34.8   The Contractor shall ensure that similar insurance policies are taken out by his Sub-
Contractors (if any) and shall be responsible for any claims or losses to the Corporation 
resulting from their failure to obtain adequate insurance protection in connection thereof.  The 
Contractor shall produce or cause to be produced by his Sub-Contractors (if any) as the case 
may be, the relevant policy or policies and premium receipts as and when required by the 
Engineer-in-charge. 

34.9   If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force the 
insurance referred to above or any other insurance which he/they may be required to effect 
under the terms of the Contract, then and in any such case the Corporation may, without 
being bound to, effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the amount so 
paid by the Corporation from any money due or which may become due to the Contractor or 
recover the same as debt due from the Contractor. 

 
35.    FACILITIES TO OTHER CONTRACTORS: 
       The Contractor shall, in accordance with requirement of the Engineer-in-charge, afford all 

reasonable facilities to other Contractors engaged contemporaneously on separate Contracts 
in connection with the works and for departmental labour and labour of any other properly 
authorized authority or statutory body which may be employed at the site on execution on 
any work not included in the Contract or of any Contract which the Corporation may enter into 
the connection with or ancillary to the works. 

 
36.       NOTICES TO LOCAL BODIES 
       The Contractor shall comply with and give all notices required under any governmental 

authority, interment, rule or order made under any act of parliament, state laws or any 
regulation or bye-laws of any local authorities relating to the works.  He shall before making 
any variation from the Contract, drawings necessitated by such compliance give to the 
Engineer-in-charge a written notice giving reasons for the proposed variation and obtain the 
Engineer-in-charge's instructions thereon. 

36.1  The Contractor shall pay and indemnify the Corporation against any liability in respect of any 
fees or charges payable under any Act of parliament, state laws or any Government 
instrument, rule or order and any regulations or by-laws of any local authority in respect of 
the works. 

 
37.    SUB CONTRACTS 
       The Contractor shall not sublet any portion of the Contract without the prior written approval 

of the Accepting authority. 
 
38.    INSTRUCTIONS AND NOTICES 
       Subject as otherwise provided in this Contract, all notices to be given on behalf of the 

Corporation and all other actions to be taken on its behalf may be given or taken by Engineer-
in-charge or any officer for the time being entrusted with the functions, duties and powers of 
the Engineer-in-charge. 

38.1   All instructions, notices and communications etc. under the Contract shall be given in writing 
and if sent by registered post to the last known place of above or business of the Contractor 
shall be deemed to have been served on the date when in the ordinary course of post these 
would have been delivered to him. 

38.2   The Contractor or his agent shall be in attendance at the site/ sites during all working hours 
and shall superintend the execution of the works with such additional assistance in each trade 
as the Engineer-in-charge may consider necessary.  Orders given to the Contractor's agent 
shall be considered to have the same force as if they had been given to him. 
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38.3   The Engineer-in-charge shall communicate or confirm his instructions to the Contractor in 
respect of the execution of work in a "Work site order Book" maintained in the office of the 
Engineer-in-charge and the Contractor or his authorized representative shall confirm receipt of 
such instruction by the Contractor, he shall be furnished a certified true copy of such 
instructions. 

39.    FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR   
REDUCTION IN SCOPE OF WORK: 

       If at any time after acceptance of the tender, the Corporation shall decide to abandon or 
reduce the scope of the works for any reason, whatsoever hence not require the whole or any 
part of the work to be carried out, the Engineer-in-Charge shall give notice in writing to that 
effect to the Contractor and the Contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage or which he 
might have derived from the execution of the works in full, which he did not derive in 
consequence of the fore closure of the whole or part of the works. 

 
39.1   The Contractor shall be paid at Contract rates full amount for works executed at site, and in 

addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder 
mentioned which could not be utilized on the work to the full extent because of the 
foreclosure. 
(a)   Any expenditure incurred on preliminary site work e.g. temporary access roads, 

temporary labour huts, staff quarters and site office, storage, accommodation and 
water storage tanks. 

(b) i)   The Corporation shall have the option to take over Contractor's Materials or any part 
thereof either brought to site or of which the Contractor is legally bound to accept 
delivery from suppliers (for incorporation in or incidental to the work), provided 
however, the Corporation shall be bound to take over the materials or such portions 
thereof as the Contractor does not desire to retain.  For materials taken over or to be 
taken over by the Corporation, cost of such materials shall, however, take into account 
purchase price, cost of transportation and deterioration or damage which may have 
been caused to materials whilst in the custody of the Contractor. 

      ii)  For Contractor's materials not retained by the Corporation, reasonable cost of 
transportation of such materials from site to Contractor's permanent stores or to his 
other works, whichever is less.  If materials are not transported to either of the said 
places, no cost of transportation shall be payable. 

(c)   If any materials supplied by the Corporation are rendered surplus, the same except 
normal wastage shall be returned by the Contractor to the Corporation at rates not 
exceeding those at which these were originally issued less allowance for any deteri-
oration or damage which may have been caused whilst the materials were in the 
custody of the Contractor.  In addition, cost of transporting such materials from site to 
the Corporation stores if so required by the Corporation. 

(d)   Reasonable compensation for transfer of T & P from site to Contractor's permanent 
stores or to his other works, whichever is less.  If T & P are not transported to either 
of the said places, no cost of transportation shall be payable.  
The Contractor shall if required by the Engineer-in-charge furnish to him books of 
account, wage books, time sheets and other relevant documents as may be necessary 
to enable him to certify the reasonable amount payable under this condition. 
 

40.    TERMINATION OF CONTRACT FOR DEATH: 
       If the Contractor is an individual or a proprietary concern and the individual or the proprietary 

dies and if the Contractor is a partnership in concern and one of the partners dies, then unless 
the Accepting Authority is satisfied that the legal representative of the individual Contractor or 
of the proprietor of the proprietary concern and in the case of partnership, the surviving 
partners, are capable of carrying out and complete the Contract, the Accepting Authority shall 
be entitled to cancel the Contract as to its incomplete part without the Corporation being in 
any way liable to payment of any compensation to the estate  of the deceased Contractor 
and/or to the surviving partners of the Contractors firm on account of the cancellation of the 
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Contract.  The decision of the Accepting authority that the legal representatives of the 
deceased Contractor or the surviving partners of the Contractor's firm cannot carry out and 
complete the Contract shall be final and binding on the partners.  In the event of such 
cancellation the Corporation shall not hold the estate of the deceased Contractor and/or the 
surviving partners of the Contractor's firm liable in damages for not completing the Contract. 

 
41.    CANCELLATION OF CONTRACT IN FULL OR IN PART: 
      If the Contractor: 

a)   At any time makes default in proceeding with the works with due diligence and 
continued to do so after a notice in writing of 7 days from the Engineer-in-charge or 

b)   Commits default the works or items of work with individual dates of completion, and 
does not complete them within the period specified in notice given in writing in that 
behalf by the Engineer-in-charge. 

c)   Fail to complete the works or items of work with individual dates of completion, and 
does not complete them within the period specified in notice given in writing in that 
behalf by the Engineer-in-charge. 

d)   Shall offer or give or agree to give to any person in Corporation's service or to any 
other person on his behalf consideration, any gift or of any kinds as an inducements 
or reward for doing or forbearing to or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other Contract for the Corporation. 

e)   Shall enter into a Contract with the Corporation in connection with which commission 
has been paid or agreed to be paid by him or to his knowledge, unless the particulars 
of any such commission and terms of payment thereof have previously been disclosed 
in writing to the Accepting Engineer-in-charge. 

f)   Shall obtain a Contract with the Corporation as a reward offering tendering or by other 
non - bonafied methods of competitive tendering or  

g)   Being an individual, or if a firm any partner thereof, shall at any time be adjusted 
insolvent or have a receivers order for administration of his estate, made against him 
or shall take any proceeding, liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency 
Act for the time being in force or make any conveyance or assignment of his effects or 
composition or arrangement for the benefit of his creditors or purpose so to do, or if 
any application be made under any Insolvency Act for the time being in force for 
sequestration of his estate or if a trust deed be executed by him for benefit of his 
creditor, shall be given to the Contractor for value of the work executed by him up to 
the time of cancellation, the value of Contractor's materials taken over and 
incorporated in the work, and use of tackle and machinery belonging the Contractor 
work or 

h) Being a Corporation, shall pass a resolution or the Court shall make an order for the 
liquidation of its affairs, or a Receiver or Manager on behalf of the debenture holders 
shall be appointed or a circumstance shall arise which entitle the court or debenture 
holders to appoint a Receiver or Manager  or 

 
i)   Shall suffer an execution being levied on his goods and allow to be contained for a 

period of 21 days or  
j)   Assigns, transfers, sublets (engagement of labour on a piece basis or of labour with 

materials not to be incorporated in the work, shall not be deemed to be subletting) or 
attempts to transfer or sublet the entire works or any portion thereof, without the 
prior written approval of the Accepting Authority. 

     The Accepting Authority may, without prejudice to any other right to remedy, which 
shall have accrued or shall accrue thereafter, the Corporation by written notice cancel 
the Contract as a whole or only such items of work on default from the Contract. 

41.1   The Accepting authority shall on such cancellation have power to  
 (a)   Take possession of the site and any materials, constructional plant, implements, stores 

etc. thereon, and/or 
 (b)   Carryout the incomplete work by any means at the risk and cost of the Contractor. 
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41.2   On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine what 
amount, if any, is recoverable from the Contractor for completion of the works or part of the 
works or in case the works or part of the works is not to be completed, the loss or damage 
suffered by the Corporation.  In determining the amount, credit shall be given to the 
Contractor for the value of the work executed by the Contractor up to the time of cancellation, 
the value of Contractor's materials taken over and incorporated in the work, and use of tackle 
and machinery belonging to the Contractor. 

41.3   Any excess expenditure incurred or to be incurred by the Corporation in completing the works 
or part of the works or the excess loss or damages suffered or may be suffered by the 
Corporation as aforesaid after allowing such credit shall be recovered from any moneys due to 
the Contractor on any account, and if such moneys are not sufficient the Contractor shall be 
called upon in writing to pay same within 30 days. 
If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-charge shall have the right to sell any or all of the Contractor's unused materials, 
Unused materials, constructional plant, Implements, temporary building etc. and apply the 
proceeds of sale thereof, towards the satisfaction of any sums due from the Contractor under 
the Contract and if thereafter there be any balance outstanding from the Contractor, it shall 
be recovered in accordance with the provisions of the Contract.  

41.4  Any sums in excess of the amounts due to the Corporation and unsold materials, constructional 
plant etc. shall returned to the Contractor, provided always that if cost or anticipated cost of 
completion by the Corporation of the works is less than the amount which the Contractor 
would have been paid had he completed the works or part of the works, such benefit shall not 
accrue to the Contractor.  

 
42.       LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND RECTIFICATION 

THEREOF: 
 

If the Contractor or his workmen or employees shall injure or destroy any part of the building 
in which they may be working or any building, road, fence etc. contiguous to the premises on 
which the work or any part of it is being executed or if any damage shall happen to the work 
while in that progress, the Contractor shall upon receipt of a notice in writing in that behalf 
make the same good at his own expense. If it shall appear to the Engineer-in-charge or his 
representative at any time during construction or reconstruction or prior to the expiration of 
the Defects Liability Period, that any works has been executed with unsound, imperfect or 
unskillful workmanship or that any materials are of a inferior quality to that Contract for, or 
otherwise not in accordance with the Contract, or that any defect, shrinkage or other fault 
have appeared in the work arising out of defective or improper materials or workmanship, the 
Contractor shall, upon receipt of a notice in writing in that behalf from the Engineer-in-
Charge, forthwith rectify or remove and reconstruct the work so specified in whole or in part, 
as the case may require or as the case may be and/or remove the materials or articles at his 
own expense not withstanding that the same may have been to do so within the period to be 
specified by the Engineer-in-charge, may rectify or remove and re-execute the work and or 
remove and replace with other materials or articles complained of, as the case may be, by 
other means at the risk and expense of the Contractor. 

42.1  In case of repairs and maintenance works, splashes and droppings from white washing, 
painting, etc. shall be removed and surface cleaned simultaneously with completion of these 
items of work in individual rooms, quarters or premises etc. where the work is done, without 
waiting for completion of all other items of work in the Contract. In case the Contractor fails 
to comply with the requirements of this condition, the Engineer-incharge shall have the right 
to get the work done by other means at the cost of the Contractor. Before taking such action, 
however, the Engineer-in-charge shall give three days notice in writing to Contractor. 

 
43.       URGENT WORKS: 

If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final 
and binding) becomes necessary and the Contractor unable or unwilling at once to carry it 
out, the Engineer-in-Charge may by his own or other work people carry it out as he may 
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consider necessary. If the urgent work were such as the Contractor is liable under the 
Contract to carry out at his expense, all expenses incurred on it by the Corporation shall be 
recoverable from the Contractor and be adjusted or set off against any sum payable to him. 
 

44.    CHANGE IN CONSTITUTION: 
       Where the Contractor is a partnership firm, prior approval in writing of the accepting authority 

shall be obtained before any change is made to the constitution of the firm. Where the 
Contractor is an individual or a Hindu Undivided Family-business concern, such approval as 
aforesaid shall likewise be obtained before the Contractor enters into any partnership 
agreement where under the partnership, firm would have the right to carry out the work 
hereby undertaken by the Contractor.  If prior approval as aforesaid is not obtained, the  
Contract shall be deemed to have been assigned in contravention of condition 41(j) hereof 
and the same action may be taken and the same consequences shall ensure as provided for in 
the said condition 41. 
 

45.    TRAINING OF APPRENTICES  
       The Contractor shall during the currency of the Contract, when called upon by the Engineer-

in-charge engage and also ensure engagement by Sub-Contractors and others employed by 
the Contractor in connection with the works, such number of apprentices in the categories as 
directed by E.I.C. and for such periods as may be required by the Engineer-in-charge.  The 
Contractor shall train them as required under the Apprentices Act, 1961 and shall be 
responsible for all obligations, the employer under the Act including the liability to make 
payment of apprentices as required under the act. 

 
46.  VALUATIONS AND PAYMENT: 
       RECORDS AND MEASUREMENT: 
       The Engineer-in-charge, shall except as otherwise stated ascertain and determine the value of 

the works done in accordance with the measurement recorded and the Contract rates for each 
such items of work. 

46.1 All items having a financial value shall be entered in Measurement Book, Level Book etc. 
prescribed by the Corporation so that a complete record is obtained of all work performed 
under the Contract. 

46.2   Measurements shall be taken jointly by the Engineer-in-charge or his authorized 
representative and by the Contractor or his authorized representative. 

46.3   Before taking measurements of any work, the Engineer-in-charge or the persons deputed by 
him for the purpose shall give a reasonable notice to the Contractor.  If the Contractors fails 
to attend or send an authorized representative for measurement after such a notice or fails to 
countersign or to record the objection within a week from the date of measurement, then in 
any such event, measurements taken by the Engineer-in-charge or by person deputed by him 
shall be taken to be correct measurements of the work. 

46.4   The Contractor shall, without extra charge, provide assistance with every appliance, labour 
and other things necessary for measurement. 

46.5   Measurement shall be signed and dated by both parties each day on the site on completion of 
measurement.  If the Contractor objects to any of the measurements recorded on behalf of 
the Corporation, a note to that effect shall be made in the Measurement Book against the 
item objected to and such note shall be signed and dated by both parties engaged in taking 
measurements. 

46.6   Where mode of measurement is not otherwise specified, the measurement shall be taken at 
site as per the latest I.S. Code of practice at the time of tendering. 

 
47.    METHOD OF MEASUREMENTS: 
       Except where any general or detailed description of the work in quantities expressly shows to 

the contrary, Schedule of Quantities shall be deemed to have been prepared and 
measurements shall be taken in accordance with the procedure set forth in the Schedule of 
Rates/Specifications not withstanding any provision in the relevant standard Method of 
Measurement or any general or local custom.  In the case of items, which are not covered by 



Page 38 of 71 
 

the Schedule of Rates/Specifications, measurements shall be taken in accordance with the 
relevant Standard Method of Measurement issued by the Indian Standard Institution. 

 
48.    PAYMENT ON ACCOUNT: 
       Interim bills shall be submitted by the Contractors at intervals mentioned on or before the 

date fixed by the Engineer-in-charge for the work executed.  The Engineer-in-charge shall 
then arrange to have the bill verified by taking or causing to be taken, where necessary, the 
requisite measurements of the work. 

48.1   Payment on account for amount admissible shall be made on the Engineer-in-charge certifying 
the sum to which the Contractor is considered entitled by way of interim payment for all work 
executed after deducting there from the accounts already paid, the security deposit and such 
other amounts as may be deductible or recoverable in terms of the Contract. 

48.2   Any interim certificate given relating to work done or materials supplied may be modified or 
corrected by any subsequent interim certificate or by the final certificate.  No certificate of the 
Engineer-in-charge supporting an interim payment shall of itself be conclusive evidence that 
any work or materials to which it relates is/are in accordance with the Contract. 

48.3 Pending consideration of extension of date of completion, interim payments shall continue to 
be made as herein provided. 
 

49.    TIME LIMIT FOR PAYMENT OF FINAL BILL 
       The Contractor shall submit the Final Bill within three months of physical completion of the 

works.  The Contractor shall make no further claims after submission of the bill (final) and 
these shall be deemed to have been waived and extinguished.  Payment of those items of the 
bill in respect of which there is no dispute and of items in dispute, for quantities and at rates 
as approved by Engineer-in-charge, shall be made within the period specified hereunder, the 
period being reckoned from the date of receipt of the bill by the Engineer-in-charge. 
a)  Contract amount not exceeding Rs. 5 Lakhs..... two months 
b)  Contract amount exceeding Rs. 5 Lakhs .........  three months 

50.    After payment of the amount of the final bill payable as aforesaid has been made, the 
Contractor may, if he so desires, reconsider his position in respect of the disputed portion of 
the final bill and if he fails to do so within 90 days his disputed claim shall be deals with as 
provided in the Contract, provided however, no reimbursement or refund shall be made if the 
increase/decrease is not more than + 10% of the said price, and if so the reimbursement or 
refund shall be made only on the excess over + 10% provided that any increase will not be 
payable if such increase has become operative after the Contract extended date of completion 
of the works or items of work in question. 

 
51.    OVER PAYMENTS AND UNDER PAYMENTS 
       Whenever any claim for the payment of a sum of money to the Corporation arises out of or 

under this Contract against the Contractor, the same may be deducted by the Corporation 
from any sum then due or which at any time thereafter may become due to the Contractor 
under this Contract and failing that, under any other Contract with the Corporation (which 
may be available with the Corporation) or from his security deposits or he shall pay the claim 
on demand. 

51.1   The Corporation reserves the right to carry out post payment audit and technical examination 
of the final bill including all supporting vouchers, abstracts, etc.  The Corporation further 
reserves the right to enforce recovery of any over payment when detected, notwithstanding 
the fact that amount of the final bill may be included by one of the parties as an item of 
dispute before an arbitrator appointed under condition 52 of this Contract and 
notwithstanding the fact that the amount of the final bill figures the arbitration award. 

51.2   If as a result of such audit and technical examination any over payment discovered in respect 
of any work done by the Contractor or alleged to have been done by him under the Contract, 
it shall be recovered by the Corporation from the Contractor by any or all of the methods 
prescribed above or if any under payment is discovered, the amount shall be duly paid to the 
Contractor by the Corporation. 
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51.3   Provided that the aforesaid right of the Corporation to adjust over payment against amounts 
due to the Contractor under any other Contract with the Corporation shall not extend beyond 
the period of two years from the date of payment of the final bill or in case the final bill is a 
Minus bill, from the date the amount payable by the Contractor under the minus final bill is 
communicated to the Contractor. 

51.4   Any amount due to the Contractor under this Contract for under payment may be adjusted 
against any amount then due or which may at any time thereafter become due before 
payment is made to the Contractor, from him to the Corporation on any other Contract or 
amount whatsoever. 

 
52.       ARBITRATION AND LAW 

 
52.1.1   ARBITRATION CLAUSE: 
       Notwithstanding anything contained in this Contract, all question, disputes or differences 

whatsoever which is not amicably settled as mentioned in Dispute Resolution clause, between 
the parties to the Contract, arising out of or relating to the work as per provisions of the 
Contract or matters related thereto whether during the period of the Contract or its failure or 
after the completion of the contract, shall be decided by Arbitration under the provision of the 
Arbitration and Conciliation Act, 1996 as amended from time to time. 

(Inserted vide AI No.: UCIL/919 dtd 08/10/2021) 
 

52.1.2  JURISDICTION CLAUSE: 
Jurisdiction sall be within the court where either the work site is situated or the supply of 
materials is being made. 

(Inserted vide AI No.: UCIL/919 dtd 08/10/2021) 
 
 
52.2   COST OF ARBITRATION 
       Upon every or any such reference, the costs of and incidental to the reference and award 

respectively shall be in the discretion of the arbitrator, who may determine the amount 
thereof, or direct the same to be taxed as between solicitor and client, or as between party 
and party and shall direct by whom and to whom and in what manner the same shall be 
borne and paid. 

 
52.3   WORK TO CONTINUE 
       Work under the Contract shall be continued by the Contractor during the arbitration 

proceedings, unless otherwise directed in writing by the Corporation or the Engineer-in-charge 
or unless the matter is such that the works cannot possibly be continued until the decision of 
the arbitrator is obtained and except as those which are otherwise expressly provided in the 
Contract, no payment due or payable by the Corporation shall be withheld on account of such 
arbitration proceeding unless it is the subject matter or one of the subject matters of the 
arbitration. 

 
53.    LAWS GOVERNING THE CONTRACT: 
 This Contract shall be governed by the Indian Laws for the time being in force and it shall be 

deemed to have been executed at Jaduguda, District Singhbhum (East), Jharkhand within the 
ordinary Civil Jurisdiction of the competent courts in the district of Singhbhum (East). 
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URANIUM CORPORATION OF INDIA LIMITED 
(A GOVT. OF INDIA ENTERPRISE) 

PO: JADUGUDA MINES 
Dist: EAST SINGHBHUM, JHARKHAND – 832102 

CIN : U 12000 JH 1967 GOI 000806 
 

IV 

Technical Specification 
 
1.00.00 Scope of work. 

One heater unit consists of 2 Nos of 250 KW heater banks i.e. 500 KW in total. 

Presently the coil chambers in the heaters got bend, they have to be made straighten 

and fix properly in the heaters. The ceramic fibre insulation and the SS310 sheets of 

the heaters are needs to be replaced completely with new ones. The supply is in the 

scope of contractor only. If new coils available with UCIL at the time of work, it 

will be given to contractor for replacement of damage coils (if required), else 

contractor has to repair the old coils and fix in the coil chambers. For complete 

heater overhaul and maintenance, maximum of 21 days will be given. The 

contractor has to complete the job of the heater bank in 21 days positively. Since, 

every 15 days, we have to send production, so without hampering the production 

the heaters should be made ready at the earliest. All the necessary tools, equipment 

which are required for maintenance of heater are in the scope of contractor only. 

The heater has to run without any problems for a period of six months from the date 

of final testing and handover to UCIL. If any problem occurs, the contractor has to 

rectify the problem at his own cost. No extra claim shall be entertained. 

1.01.00 Scope of supply. 

1.01.01 The work involves timely procurement and transportation to site, of all items as 

mentioned in Price Schedule i.e. Item BOQ in properly packed condition.  The 

items which are not specifically mentioned in Price Schedule i.e. Item BOQ but 

require to complete the job, shall be deemed to have been included in Price 

Schedule i.e. Item BOQ and to be supplied by the bidder. 

2.00.00 Scope of services. 

2.01.01 Furnishing of all labour, skilled and unskilled, supervisory personnel, erection tools 

and tackles, testing equipment, implements, supplies consumables and hardware 

and transport for timely and efficient execution of the contract work. 
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 The cost of receiving, loading, transportation, insurance, unloading, storage & 

handling of such items may be included against the jobs mentioned in Price 

Schedule i.e. Item BOQ. 

2.01.02 The item of work to be performed on all equipment and materials shall include but 

not be limited to the following:- 

a. Receiving, unloading and transportation at site. 

b. Opening, inspecting and reporting all damages & short supply items. 

c. Arranging to repair and/or re-order all damaged or short supply items. 

d. Storing at site with suitable weather protection. 

e. Complete assembly, erection and connection. 

f. Final check up, testing   . 

g. Trial run for fourteen (14) days, rectification of defects, if any and adjustments 

as necessary. 

h. Obtaining Engineers approval and owners written acceptance of satisfactory 

performance. 

2.01.03 Field modifications carried out shall be marked up in red on one (1) set of erection 

drawings and submitted to the owner for preparation of As Built drawings. 

3.00.00 Exclusion from scope of works. 

3.01.00 NIL 

a)  NIL 

4.00.00 General Requirements. 

4.01.00 Codes and Standards. 

4.01.01 All equipments and materials shall be designed, manufactured and tested in 

accordance with the latest applicable Indian standards (IS) except where modified 

and/or supplemented by this specification. 

4.01.02 The electrical installation shall meet the requirements of Indian Electricity Rules as 

amended up to date and relevant IS codes of practice in addition, other rules or 

regulations applicable to the work shall be followed.  In case of any discrepancy, 

the more restrictive rule shall be binding. 

4.02.00 Schedule of items. 

4.02.01 The quantities shown on schedule of items are tentative for bidding purpose only.  

Any variation arising during detailed engineering state will be taken into account 

for adjustment of contract price based on unit rates quoted in the bid. 

4.03.00 Completeness of supply. 
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4.03.01 Any material or accessory which may not have been specially mentioned but which 

is necessary or usual for satisfactory and trouble free operation and maintenance of 

the equipment shall be furnished without any extra charge. 

4.04.00 Deviation. 

4.04.01 Should the Bidder wish to deviate from this specification in any way, he shall draw 

specific attention to such deviation. 

4.05.00 Record of past experience. 

4.05.01 Necessary information about the financial and technical resources, organization and 

experience to undertake the supply and installation of such system/equipment shall 

be supplied by the Bidder as an evidence of his capability for satisfaction of the 

owner. 

4.05.02 The Bidder shall submit along with his bid a list of major contracts of supply and 

erection of similar system/equipment already executed or under execution giving 

detailed particulars such as equipment rating contract value, name of the owner, 

year of installation etc. 

4.06.00 Site Condition. 

4.06.01 The equipment specified herein will be installed at UCIL, Turamdih Mill. 

4.06.02 The job site is situated at Turamdih in District Singhbhum East at a distance of 

about 6 Km. from Tatanagar Railway station S.E. of Railway. 

4.06.03            NIL  

4.06.04 For the purpose of equipment design, the following data shall be taken into 

consideration: 

a)  Average Grade: 120 M above MSL 

b)  Ambient air temperature: 500 C 

c)  Relative Humidity: 100% Maximum 

d)  Wind Pressure: Kg/M2 

e)  Iseceraunic Level: …………………………… 

f)  Seismic Zone: 11 as per IS: 1893 

 

5.00.00 Specific Requirements (Supply). 

5.01.00 Equipment & Materials. 

5.01.01 Equipments & Materials, which will be issued to the contractor free of cost from 

UCIL’s Turamdih store, are listed in Schedule- ‘A’. 
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5.01.02 Equipments & materials, which will have to be supplied by the contractor are 

mentioned in Schedule – ‘B’. 

5.02.00 Hardware 

5.02.01 All nuts and bolts, washers shall be galvanized only.  

6.00.00 Specific Requirements – Overhaul and Maintenance  

6.01.00 Responsibility of overhaul, maintenance and operation 

6.01.01 The Contractor shall be fully and finally responsible for proper and complete 

overhaul and maintenance of B-Circuit Heater Banks of rating 500 KW, 440 V AC 

after replacement of damaged components with supply and installation of new 

components as indicated in Price Schedule i.e. Item BOQ and thereafter safe and 

satisfactory operation of this 500 KW heater banks under his scope of work to the 

entire satisfaction of the engineer. 

6.01.02  The work shall be executed in accordance with the directions instructions, drawings 

and specifications which shall be supplied to the contractor by the Engineer from 

time to time. 

6.01.03 If in the opinion of the contractor any work is insufficiently specified or requires 

modification, the contractor shall refer the same in writing to the engineer and 

obtain his instruction/approval before proceeding with the work. 

6.01.04 If the contractor fails to refer such instances any excuse for the faulty erection, poor 

workmanship or delay in completion shall not be entertained. 

6.01.05 Equipment and material which are wrongly installed shall be removed and 

reinstalled to comply with the design requirement at the contractor’s expense, to the 

satisfaction of the engineer.  

6.02.00 Supervision 

6.02.01 The engineer shall have the overall responsibility for co-ordination of contractor’s 

work and his direction shall be final. 

6.02.02 Such direction and supervision however shall not relieve the contractor of his 

responsibility of correctness and quality of workmanship and of other obligation 

under the contract.  

6.03.00 Protection of work 

6.03.01 The contractor shall effectively protect his work, equipment and materials under his 

custody from theft, damage or tampering.  

6.03.02 Finished work where required shall be suitably covered to keep it clean and free 

from defacement or injury. 
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6.03.03 Contractor shall be held responsible for any loss or damage to equipment and 

material issued to him until the same is taken over by the owner according to 

contract. 

6.04.00 Safety measures 

6.04.01 All safety rules and codes as applicable to work shall be followed without 

exception. 

6.04.02 

 

 

6.04.03 

All safety appliances and protective devices including bolts, hand gloves, aprons, 

helmets, safety belts, shields, goggles etc. shall be provided by the contractor for his 

personnel. 

The contractor’s employees shall undergo safety training at our site before 

commencement of work.  

6.05.00 Consumables and hardware. 

6.05.01 The contractor shall furnish all erection materials, hardware and consumables 

required for the completed installation. 

6.05.02 The materials shall include but not limited to the following: 

 a) Consumable : Welding rods, gas, oil and grease, cleaning, fluids, paints, 

electrical tape, soldering materials etc.  

 b) Hardware : Bolts, nuts, washer, screw, brackets, supports clamps, 

hangers, saddles, elates, seals, shims etc.  

 c) Materials : Ferrules, lugs, brass glands, rigid/flexible conduits, ground 

wires etc.  

6.05.03 Supply of cement, sand, stone chips etc. required for the execution of the contract 

shall be the responsibility of the contractor.   

6.06.00 Erection tools and tackles 

6.06.01 The contractor shall provide all tools, tackle, implements, scaffoldings etc. which 

are required for handling and erection of the equipment and materials. 

6.07.00 Taking delivery 

6.07.01 The contractor shall take delivery of materials from owner’s store yard/shed. 

6.07.02 Materials delivered shall be brought to the erection site, stored or erected as 

necessary.  

6.07.03 Indents for materials shall be placed sufficiently in advance so as to enable the 

owner to arrange for the delivery from store in time. 

6.07.04 The contractor shall submit a detailed account of materials issued to him after 

completion for work. 
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6.08.00 Installation – General 

6.08.01 Installation work shall be carried out in accordance with good engineering practices 

and also manufacturer’s instructions/recommendations where the same are 

available. 

6.08.02 Equipment shall be installed in a neat workman like manner so that it is level, 

plumb square and properly aligned and oriented. 

7.00.00 Cleaning up of work site. 

7.01.01 The contractor shall from time to time remove all rubbish resulting of execution of 

his work.  Upon completion of work, the contractor shall remove rubbish, tools, 

scaffolding, temporary structure and surplus materials extra to leave the premises 

clean and fit for use. 

8.00.00 Inspection and testing 

8.01.01 On completion of erection works, the contractor shall request the engineer for 

inspection and tests with minimum fourteen (14) days advance notice. 

8.01.02 The installation shall be then tested in presence of the engineer. 

8.01.03 All rectification, repair or adjustment work found necessary during inspection and 

testing and trial run shall be carried out by the contractor without any extra cost. 

8.02.00 Taking over of installation. 

8.02.01 On successful testing and trial run the contractor shall request engineer in writing 

for taking over the installation. 

8.02.02 The Engineer, on receipt of the request, shall arrange to take over the installation 

either wholly or in part as the case may be after a final inspection. 

8.02.03 Till such taking over, the responsibility of the whole installation against theft or 

damage of any kind shall remain with the contractor. 

8.03.00 Guarantee. 

8.03.01 If any trouble arises due to the use of defective or faults material and/or bad 

workmanship within a period of 12 months from the date of taking over, the 

contractor shall guarantee to replace or repair the defective part or parts at site to the 

entire satisfaction of the Engineer free of charge. 

9.00.00 Accepted make. 

9.00.01 Best qualities of materials/items/equipments are to be supplied by the contractor.  

Before placing the purchase order the contractor must take the approval from UCIL, 

regarding vendor list and specification. 
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URANIUM CORPORATION OF INDIA LIMITED 

(A GOVT. OF INDIA ENTERPRISE) 
PO: JADUGUDA MINES 

Dist: EAST SINGHBHUM, JHARKHAND – 832102 
CIN : U 12000 JH 1967 GOI 000806 

 
V 
 

SPECIAL TERMS AND CONDITIONS: 
 

1. Before submission of tender, the Tenderers are advised to make themselves fully conversant 
with the conditions of tendering, General conditions and the Special terms and conditions etc. 
They are also advised to physically visit the site at their own cost to understand site working 
conditions, nature & modus operandi of jobs prior to quote for the same. 

2. The Tenderer shall submit his tender strictly in accordance with the tender specification and 
terms & conditions laid down in the tender document. No tender will be accepted by Post / 
Courier or in Physical form. 

3. By submitting a tender for the work, a Tenderer will be deemed to have satisfied himself by 
actual inspection of the site and locality of the work, if so required and that the rates quoted 
by him in the tender will be adequate to complete the work in all respect according to the 
specification and other working conditions. 

4. Canvassing in any form is strictly prohibited and any Tenderer found to have resorted to 
canvassing or influencing other Tenderer shall be liable to have his tender rejected summarily. 

5. Tender documents are non transferable. 
6. The Contractor has to arrange his own welding set, gas, gas cutting, welding electrodes and 

oxyacetylene gases to carry out the jobs. In addition, the contractor shall also bring his own 
tools and tackles and other necessary equipments required to carry out this job. No any tools 
and tackles shall be issued by the corporation to the contractor against this job. 

7. Insurance: The contractor shall ensure & maintain insurance against his liability for accident 
or injury & shall from time to time when so required by the Engineer produce this policy & the 
receipts of premiums paid or satisfactory evidence of insurance cover. Any such policy shall 
also indemnify UCIL against any claim raised by the injured/ affected workmen or his family 
under Employee Compensation Act, 1923. 

8. Working Hours: The work may be carried out on all working days between 7.00 AM to 12.00 
PM and 2.00 PM to 5.00 PM.  The work may also be carried out on Sundays and holidays (if 
required as per direction of Engineer-In-Charge or his representative). For any urgent 
requirement, the work may also be carried out beyond 5.00 PM (with prior information to 
Engineer-In-Charge or his representative or as directed by Engineer-In-Charge or his 
representative). 

9. Payment Terms: 01 (one) running account bill and final bill will be allowed. 
10. Quantity Variation: ± 10% 
11. Safety and Security of UCIL’s Materials: Tenderer will be responsible for safe keeping of 

materials issued by UCIL on free of cost/chargeable basis and on completion of work or during 
the course of work all materials issued to the tenderer shall be accounted for. 

12. Receipts for payments on account of a work when executed by a firm (Partnership) must also 
be signed by the several partners except where the contractors are described in their tender 
as a firm in which case the receipts must be signed in the name of the firm by one of the 
partners, or by some other persons having authority to give effectual receipts for the firm. 
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13. Rate: – The contractor shall fill all item rates including Material Cost, Service Cost, Insurance, 
P & F, Freight and other applicable taxes/duties, miscellaneous overhead expenditures and 
G.S.T. Rates quoted shall be fixed and no escalation shall be permitted. 

14. The contractor shall cover all materials at site with requisite insurance against theft, larceny, 
dacoity, fire, tempest, flood etc. 

15. The clauses of special terms and conditions given in this section shall supersede 
the conditions given elsewhere in this document. 

16. Power connection to one welding machine if required shall be provided at Turamdih.  Power 
supply will be free at one point where electric supply is available. 

17. Completion Time: – 21 (twenty one) days. From the date of commencement of the work. 
However, it is preferred that the commencement of work shall be done within 30 days from 
the date of issue of work order. 

18. Defect Liability Period: The defect liability period for this job shall be 180 days i.e. 6 
months from the date of successful trial run/handover to UCIL. If any defects occur due to 
poor workmanship etc. during this period, then the contractor is liable to repair the same at 
his own cost. No extra claim shall be entertained. 

19. The contractor shall be liable to pay Liquidated Damages (L.D.) if he fails to complete the job 
within given completion time as per standard rules of the corporation. 

20. All civil, electrical, mechanical work required for successful overhaul and maintenance job of 
500 KW, 440 V AC Heater Bank B-Circuit and testing of the heater banks shall lie in the scope 
of the Contractor.  

21. The rates shall be exclusive of G.S.T. The G.S.T. shall be paid only on submission of copy of 
valid G.S.T. payment challans, B2B along with R.A. Bills. 

22. The eligibility shall be decided strictly based on documents submitted at the time of receipt of 
tenders. No additional documents shall be allowed to be submitted after receipt of tenders. 
However, in case of poor response, with a view to increase the competition, admission of 
additional documents to meet the PQ-Criteria may be allowed subject to the condition that: 

i. ‘Poor Response’ implies when less than three bids are found suitable on the basis of 
submitted eligible documents as per NIT. 

ii. The additional documents should not be issued subsequent to last date of receipt of 
tender as mentioned in the NIT. 

23. The L1 bidder shall be decided on the basis of total landed cost of all items of Price 
Schedule i.e. Item BOQ. 
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URANIUM CORPORATION OF INDIA LIMITED 

(A GOVT. OF INDIA ENTERPRISE) 
PO: JADUGUDA MINES 

Dist: EAST SINGHBHUM, JHARKHAND – 832102 
CIN : U 12000 JH 1967 GOI 000806 

 
VI 

 
DETAILS OF TOPIC OF CLAUSES REFERRED AT PARA 13, ABOVE UNDER 

DETAILED NOTICE INVITING TENDER 
 
This document shall accompany and be a part of the contract entered into between the Uranium 
Corporation of India Ltd and the contractor for formulation of work contracts.  
 
The purpose of this document is to establish general conditions for the contract which shall be 
binding upon the contractor.  
 
The General conditions of works contract include the following clauses: 
 
1.          Definition of Terms 
 
1.1  Purchaser/Company 
 The ‘Purchaser/Company’ shall mean Uranium Corporation of India Ltd incorporated 

under the companies act, 1913 and having its registered office at PO Jaduguda, Distt - East 
Singhbhum, Jharkhand - 831 012.  

 
1.2  Contractor/Supplier 
 The ‘Contractor/Supplier’ shall mean the person or company whose tender is accepted by 

the Purchaser and shall be deemed to include the Contractor’s successors, heirs, executors, 
administrators, representatives and assigns approved by the Purchaser.  

 
1.3  Sub Contractor 
 The ‘Sub-contractor’ shall mean the person or company named in the contract for any part 

of the work or any person to whom any part of the contract has been sub-let by the 
Contractor with the consent in writing of the Purchaser and shall include his heirs, 
executors, administrators, representatives and assignees approved by the Purchaser. 

  
1.4  Contract  
 The term "Contract" shall mean and include the invitation to tender, tender specification, 

the instructions to tenderers, letter of intent, acceptance of tender, particulars hereinafter 
defined in respect of the supply and delivery of materials and for the performance of 
services within the scope of the tender. 

 
1.5  Engineer / Engineer-in-Charge (EIC) 
 The term “Engineer” as used herein shall mean engineer or Engineer-in-Charge (EIC) as 

are designated by the company.  
 

1.6  Tender Specification 
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 The term "Tender Specification" shall mean the design data, drawing schedules, broad 
equipment characteristics and other technical details furnished with the invitation to tender 
for the purpose of submitting the offer by the tenderer. 

1.7 Contract Specification 
 The term "Contract Specification" shall mean the schedules, detailed designs, statements of 

technical data, performance characteristics and all such particulars mentioned as such in 
the contract 

 
1.8  Letter of Intent (LOI) 
 The term "Letter of Intent (LOI)" shall mean intimation by a letter to contractor that the 

tender has been accepted in accordance with the provisions contained in that letter. 
 
1.9  HO/CO 
 The term "HO/CO" shall mean Head Office /Corporate Office, at PO Jaduguda, Distt - 

East Singhbhum, Jharkhand - 831 012 
 
1.10  Site  
 The term "Site" shall mean the place or places envisaged by the company at which the 

plant and equipment supplied under the contract are to be erected and/or services are to be 
performed under the contract.  

 
2 Contract 
 
 The Contractor with the Purchaser shall enter into a formal agreement for the proper 

fulfillment of the Contract.  
 
3  Standards 
 

The Machinery and Services supplied under this Contract shall conform to the standards 
mentioned in the Technical Specifications and, when no applicable standard is mentioned, 
the latest current edition or revision of the relevant Indian Standards and Codes shall be 
considered.  
 

4  Scope of Order and Specifications 
 

Contractor shall execute the work according to the specifications enclosed and in 
accordance with all conditions both general and specific enclosed with order, unless any or 
all of them have been modified or cancelled in writing either as a whole or in part by 
UCIL. 

5    Inspection of site 
The bidder or his representative shall be deemed to have inspected and examined the site 
and surroundings before submitting his tender and shall obtain the necessary information 
as to risks and other circumstances which may influence or affect his tender. 

 
6  Assignment and Subletting  
6.1 The contractor shall not assign, sublet or transfer the contract or any part thereof or any 

benefit or interest therein or there under without the written consent of company. 
6.2 The contractor shall not sublet the whole or any part of the work without the written 

consent of the company and such consent, if given, shall not establish any contractual 
relationship between the sub-contractor (s) and the company and shall not relieve the 
contractor of any responsibility, liability, or obligations under the contract and the 
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contractor shall be responsible for the acts, defaults or neglects of any sub-contractor or 
his agent or workmen.  

 
7  Prices                 

Unless otherwise agreed to specifically in order, the price payable by UCIL to the 
contractor under the order shall remain firm throughout the period of contract and shall 
not be subject to any escalation. 
 
The Bidder shall include in his tender all items of equipment/system etc. as stated in the 
Technical specifications of the tender.  
 
The prices shall be itemized in accordance with the Price Schedule attached in Price bid 
and the Bidder quoted for all items as per Price bid format will only be considered for 
opening the price bid. 
 
All prices in the tender shall be inclusive of P.F., Bonus, E.S.I., Medical, cost of safety 
appliances and other miscellaneous overhead expenditures and any other applicable 
taxes/duties but excluding G.S.T.  

 
8    Taxes, duties & levies 

Bidders must clearly mention their GST Registrations in their offers and invoices. 
However, if any new tax is implemented by the government, the same shall also be borne 
by the contractor as per applicable rates.  
In case the Supplier fails to submit the requisite documents, the reimbursable amount on 
account of duties/ taxes, levies as indicated in his quotation/invoice / Work order/Contract 
shall be deducted from his bill. 

  
9   Performance test 
 

The Contractor shall be responsible for carrying out performance tests on all equipment 
supplied by him and/or procured by the Purchaser as indicated in the Technical 
specifications covered in this Tender document, in the presence of the Purchaser’s 
representative.  This responsibility shall rest with the Contractor regardless of whether the 
erection has been carried out by him or any other agency.  

 
On the satisfactory completion of the performance test, the Purchaser will issue an 
Acceptance certificate on written request from the Supplier if required.  
 
The date of the acceptance certificate shall be considered to be the date of satisfactory 
completion of the performance test.  

10  Alteration of specifications, patterns and drawings 
During the progress of the work, the Purchaser may require deviations from, additions to 
or omission in the drawings, specifications and the scope of work originally agreed upon 
between the Contractor and the Purchaser.  Such changes shall not invalidate the Contract.  
The Contractor shall make such changes of whatever character they may be, as part of the 
Contract. As from that date the Stores shall be in accordance with the specifications, 
patterns and drawings so altered which the contractor is bound to comply with.   
No change in the scope of the work shall be made without a written instruction issued 
therefore by the Purchaser.  Revised drawings, bills of materials or specifications, shall 
also be considered as written instructions. 
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In the event of such alteration involving a revision in the cost, the same shall be discussed 
and mutually agreed to taking into account the unit rates of similar items in the contract. In 
case of disagreement, the decision of the Purchaser, in the cost, shall be final and 
conclusive.   

 
11 Correspondence 

All correspondence shall be in English and addressed to UCIL drawn to the attention of the 
officer issuing the order, unless otherwise specifically authorised. 
 

12 Accident or Injury to Workmen 
 

The Contractor shall be solely liable for any accident or injury that may happen to any of 
his personnel engaged in the Contract.  The company shall not be liable for, or in respect 
of, any damage or compensation payable at law in respect of, or in consequence of, any 
accident or injury to any personnel in the employment of the Contractor and the Contractor 
shall indemnify and keep indemnified the company against all such claims, damages, 
compensations and proceedings.  

 
The Contractor shall forthwith report to the company all cases of accidents to any of his 
personnel and shall make every arrangement to render all possible assistance and aid to the 
victims of the accident.  

 
13 Compliance with Statutory and Other Regulations 
 

The Contractor shall, in all matters arising in the performance of the Contract, conform at 
his own expense with the provisions of all Central or State statutes, ordinances or laws and 
the rules, regulations, or bye-laws of any local or other duly constituted authority and shall 
keep the Purchaser indemnified against all penalties and liabilities of every kind for breach 
of any such statute, ordinance, law, rule regulations or bye-law.  

 
The Contractor shall give all notices and pay all fees and taxes required to be given or paid 
under any Central or State statutes, ordinances or other laws or any regulations or bye-laws 
of any local or other duly constituted authority in relation to the contract. 

 
14  Security regulations 

The Contractor shall abide by all the security regulations at site promulgated by the 
Purchaser from time to time.  The Contractor shall provide identity badges for all his 
personnel, which must be properly displayed by them at site.   

 
15. Method of black listing vendors    
 
15.1  Any failure by the vendor/contractor to supply/execute the contract as per order may result 

in black listing vendor/contractor name from approved list of vendors while periodical 
review/updating of vendor list. The black listed vendor / contractor shall not be considered 
for a period of one year from the date of black listing. However competent authority can 
revoke any black list order subject to adequate justification for the same. 

 
15.2  Further the competent authority can blacklist the bidder, if the bidder changes terms & 

conditions or prices or withdraw his quotation subsequent to the date of opening.  
 
15.2 Further, the vendor shall be banned from doing any business with the company in case of: 

a. If security considerations including question of loyalty to the state so warrant. 
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b. If the proprietor of the firm, its partner or representative is convicted by a court of law 
following prosecution for offences relating to business dealings. 
c. If there is strong justification for believing that the proprietor or employee or 
representative of the firm has been guilty of malpractice such as bribery, corruption, fraud, 
substitution of tenders, interpolation, misrepresentation, evasion or habitual default in 
payment of any tax levied by law, etc. 

 
16  Secrecy 
 

The Contractor shall not at any time during the pendency of the contract or there after 
disclose any information furnished to them by the Purchaser or any drawings, designs, 
reports and other documents and information prepared by the Contractor for this contract, 
without the prior written approval of the Purchaser except in so far as such disclosure is 
necessary for the performance of the Contractor’s work and service hereunder. 

17  Indemnity 
The contractor shall indemnify the Purchaser and keep the Purchaser indemnified to the 
extent of the value of free issue materials to be issued till such time the entire contract is 
executed and proper account for the free issue materials is rendered and the left 
over/surplus and scrap items are returned to the Purchaser. The contractor shall not utilize 
the Purchaser's free issue materials for any job other than the one contracted out in this 
case and also not indulge in any act, commission or negligence which will cause/result in 
any loss/damage to the Purchaser and in which case, the Contractor shall be liable to the 
Purchaser to pay compensation to the full extent of damage/loss and undertake to pay the 
same. 

 
18   Death, Bankruptcy, etc. 

If the Contractor dies or dissolve or go into bankruptcy, or being a corporation cause to be 
wound up except for reconstruction purposes or carry on its business under a receiver, the 
executors, successors or other representatives in law of the estate of the Contractor or any 
such receiver, liquidator, or any person in whom the contract may become vested, shall 
forthwith give notice thereof in writing to the Purchaser and shall remain liable for the 
successful performance of the contract, and nothing aforesaid shall be deemed to relieve 
the Contractor or his successors of his or their obligations under the contract under any 
circumstances. The Purchaser may terminate the Contract by notice in writing to the 
Contractor.  

 
19  Arbitration 

All disputes or difference whatsoever arising between the parties out of or relating to the 
contract  shall be settled through discussions between the Chairman & Managing Director 
of UCIL and the Authorised signatory of the contractor. In case an amicable settlement is 
not arrived at, the matter will be settled through Arbitration by appointment of sole 
Arbitrator as approved by CMD, UCIL. 

 
The provisions of The Arbitration & Conciliation Act, 1996, and Rules made there under 
and/or any statuary modifications or re-enactment thereof for the time being in force shall 
apply to such arbitration proceedings. The language of the arbitration proceedings shall be 
English and the place of arbitration proceedings shall be the concerned UCIL unit where 
the contract is executed.  
For Global tender this clause may be modified by the competent authority on case to case 
basis. 
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20 Jurisdiction 

The courts within the local limits of whose jurisdiction the place from which the purchase 
order is issued is situated only shall, subject to Arbitration Clause, have jurisdiction to deal 
with and decide any matter arising out of this contract.  

 
21 Ethics in tendering & other business dealings 
 

Dear Sir,  
 
Uranium Corporation of India Ltd, a Government of India undertaking under the 
administrative control of Department of Atomic Energy is doing its business as per the 
rules and regulation of the Public Sector Undertaking and other statutory agencies. The 
business is done in an ethical, rational & impartial manner with good corporate 
governance. 

 
In our endeavour to be more transparent in our dealings and to support our ideology all 
Vendors, Customers and Business Partners are requested not to provide any gift and / or 
inducement to any of our employees for securing / being granted favour in dealings with 
our Company. In assurance of your commitment to the aforesaid, it will be highly 
appreciated if you fill up, sign and abide by the attached undertakings .  
 
Report of any gifts and / or inducements sought by any employee of the company should 
be immediately reported to any one of the following: 
 

Chairman & Managing Director 
Uranium Corporation of India Ltd, 
PO Jaduguda,  
Distt- East Singhbhum 
Jharkhand- 831 012 
Email:cmdsect@uraniumcorp.in 

Chief Vigilance Officer 
Uranium Corporation of India Ltd 
PO Jaduguda,  
Distt- East Singhbhum 
Jharkhand- 831 012 
Email: cvo@uraniumcorp.in 

 
We assure you that complaints if any made by you on the subject will be kept confidential 
and fair investigation will be conducted and appropriate action will be taken. Similarly, we 
except your commitment to the undertaking and its violation will have consequences as per 
prevailing rule of the Company. 

 
Thanking you, 
 
For Uranium Corporation of India Ltd 
 
Name --------------------------------------- 
Designation ------------------------------- 
Date 
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VII 

 
 
 
 
 
 
 
 
 
 
 
 
 

F O R M S 
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Annexure - C 
 
 

QUESTIONNAIRE 
(The following information must be furnished along with the tender form) 

            
(TENDERER DETAILS TO BE SUBMITTED ALONG WITH THE OFFER) 

 
1. Name of Tenderer :  

2. Names of Proprietor/Owner of the firm 
(person in-charge of the tender)  
 

:  

3. Address for Correspondence  
 
 
 
 
 

:  
 
 
 
 
 
 

4. Telephone No. (if any) :  

5. Fax Nos. (if any) :  

6. Mobile Nos. :  

7. E-mail Address  
 
 

:  

8. Address for Permanent Residency 
 
 
 
 

:  
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Annexure-D 
 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

 

(To be issued by approved Scheduled Banks) 
 
In accordance with Notice Inviting Tender (NIT) No.__________ Dated ________ for the work of 
___________ (herein after referred to as “the said Works”) for Rs._______________ 
(Rupees___________ only), under ______ Uranium Corporation of India Ltd,  a company 
incorporated under Indian Companies Act, having its registered office at PO Jaduguda Mines 
Distt - East Singhbhum, Jharkhand- 831 012 , India  (herein after referred to as UCIL), M/s 
_________________ Address ________________________ [Herein after referred to as 
Contractor (s)] wish /wishes to participate in the said tender and a Bank Guarantee for the sum of 
Rs.______________ (in words)  valid for a period of _________ days (in words) is required to be 
submitted by the Bidder towards the Bid Security.  
 
 
We the ______________________________Bank (hereinafter called the said Bank) do hereby 
undertake to pay to UCIL, the sum of Rs. ____________ (Rupees ________________ only) by 
reason of the said tenderer’s failure to enter into an agreement of contract on intimation of 
acceptance of his tender and/or to commence the contract works and/or failure to deposit the 
security deposit within the stipulated period as per the terms and conditions relating to and/or 
governing the contract and/or specified in the Notice Inviting Tender (NIT). We also agree that 
any such demand made on the Bank shall be conclusive as regards the amount due and payable 
by the Bank under this Guarantee.  We also agree that notwithstanding any dispute or difference 
or any litigation in respect of or arising from the said contract and/or the acceptance of the tender 
of the tenderer afore stated by UCIL including the question as to the tenability of the claim of the 
UCIL for forfeiting the Earnest Money being the Bank Guarantee herein, we shall forthwith pay 
the said amount to UCIL on demand being made as aforesaid. 
 
 
We ________________ Bank further agree that the guarantee herein contained shall remain in 
full force and effect during the period that would be taken for entering into an Agreement of 
contract and that it shall continue to be enforceable till all the dues of the UCIL under the terms 
and conditions of the NIT for the work have been fully paid and its claims satisfied or discharged 
or till UCIL certifies, that the terms and conditions of the NIT have been fully and properly carried 
out by the said tenderer and accordingly discharges the guarantee. 
 
 
We _____________________ Bank further agree with the UCIL that the UCIL shall have the 
fullest liberty without our consent and without affecting in any manner our obligations hereunder 
to vary any of the terms and conditions of the NIT and/or terms and conditions governing the 
contract or to extend the time of validity of the offer from the said tenderer from time to time or to 
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postpone for any time or from time to time any of the powers exercisable by the UCIL against the 
said tenderer and to forbear or enforce any of the terms and conditions of the NIT and we shall 
not be relieved from our liability hereunder by reason of any such variation, or extension being 
granted to the said tenderer or for any forbearance, act or omission on the part of the UCIL or 
any indulgence by the UCIL to the said tenderer or by any such matter or thing whatsoever which 
under the law relating to surety/guarantee would but for this provision have effect of so relieving 
us. 
 
 
 
We _______________________Bank do hereby further agree that any change in the 
Constitution of the said tenderer or the Bank will not affect the validity of this guarantee. 
 
 
We ______________________ Bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the UCIL in writing. 

 
 
 
 

Dated the  __________ day of  __________ 20.. 
 

________________Bank 
 

(Signature with name in Block letters with designation, 
Attorney as per power of Attorney No._____dt. _____) 

 
 Bank’s Common seal 
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Annexure-E 
 

PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 
 

WHEREAS on or about the _______________ day of __________________M/s ________ 
(Tenderer’s name & address), having its registered office situated at _________(Postal address) 
(herein after referred to as ‘The Tenderer’) entered into a contract bearing reference no. 
__________________ dtd. ____________ with ______ Uranium Corporation of India Ltd,  a 
company incorporated under Indian Companies Act, having its registered office at PO Jaduguda 
Mines Distt - East Singhbhum, Jharkhand- 831 012 , India  (herein after referred to as UCIL),  for 
_______________ (details of order) (herein after referred to as ‘The Contract’). 
AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep 
with UCIL a security deposit of Rs. ________________ (Rupees_______________ only) or 
submit a Bank Guarantee in lieu of cash deposit for the fulfillment of the terms and conditions of 
the contract, and whereas the supplier has chosen to submit a Bank Guarantee.  
 
We ________________________ Bank do hereby undertake to pay the amounts due and 
payable under this Guarantee without any demur, merely on a demand from UCIL stating that 
the amount claimed is due by way of loss or damage caused to or that would be caused to or 
suffered by UCIL by reason of breach of any of the terms and conditions of the said contract.  
Any such demand made on the bank shall be conclusive as regards the amount due and payable 
by the Bank under this Guarantee.  However, our liability under this Guarantee shall be restricted 
to an amount not exceeding Rs.________ plus interest @ 12% per annum from the date of 
demand for payment till the actual date of payment made by us. 
 
We undertake to pay to  UCIL any money so demanded notwithstanding any dispute or disputes 
raised by the tenderer in any suit or proceeding pending before any court or tribunal relating 
thereto, our liability under these  present being absolute and unequivocal. 
The payment so made by us under this guarantees shall be valid discharge of our liability for 
payment thereunder and the tenderer shall have no claim against us for making such payment. 
 
We ____________________ Bank further agree that the Guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the performance of the 
said Agreement and that it shall continue to be enforceable till all the dues of UCIL under or by 
virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till 
UCIL certifies that the terms and conditions of the said Agreement have been fully and properly 
carried out by the said tenderer and accordingly discharges this Guarantee.  Our Guarantee shall 
remain in force until ____________ and unless a demand or claim under this guarantee is made 
on us in writing within six months from the expiry of the Guarantee period, we shall be 
discharged from all liability under this Guarantee thereafter. 
 
We _____________________ Bank, further agree that UCIL shall have the fullest liberty without 
our consent and without affecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the said Agreement or to extent time of performance by the said tenderer 
from time to time or to postpone for any time or from time to time any of the powers exercisable 
by UCIL against the said tenderer and to forbear or enforce any of the terms and conditions 
relating to the said Agreement and we shall not be relived from our liability by reason of any such 
variation, or extension being granted to the said contract or for any forbearance, act or omission 
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on the part of UCIL or any indulgence by UCIL to the said tenderer or by any such matter or thing 
whatsoever which under the law relating to sureties would but for this provision, have effect of so 
relieving us. 
This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Consultant. 
 
We____________________ Bank lastly undertakes not to revoke this guarantee during its 
currency except with the previous consent of UCIL in writing. 
 

 
 
 
 

Dated the  __________ day of  __________ 20__  
 

________________Bank 
 
 
 

(Signature with name in Block letters with designation, 
Attorney as per power of Attorney No._____dt. _____) 

 
 Bank’s Common seal 
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Annexure-F 
 

UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT IN CONNECTION WITH 
SECURING ANY FAVOUR IN DEALING WITH UCIL 

 
                                                                                                             Date: 

 
To, 
 
M/s. Uranium Corporation of India Ltd 
PO Jaduguda Mines,  
Distt -East Singhbhum 
Jharkhand - 831 012 
 
 
I / We …................................................................................... am / are a Vendor / Customer of 
Uranium Corporation of India Ltd (now onwards to be referred as Company). 
 
I / We agree and undertake: 
 
Not to provide any gift and / or inducement to any employee of the Company in connection with 
securing / being granted favour (s) in my / our dealings with the Corporate office of the company 
and / or its any field units. 
 
To immediately report any gift and / or inducement sought by any employee of the Company 
granting favour(s) to me / us in my / our dealings with the Company and / or its field units.  
 
 
 
Signature………………………………………………………………………………….. 
 
Name…………………………………………………………..………………………….. 
 
Title……………………………………………………………………………………….. 
 
Name of the Company and Address (with Seal)………………………………………….. 
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Annexure-G 
 

SECRECY / CONFIDENTIALITY AGREEMENT 

 

THIS AGREEMENT, made and entered into this ____th day of ___________, 20- -  by and 
between URANIUM CORPORATION OF INDIA LTD.,  a company incorporated under 
Indian Companies Act having its registered office at PO Jaduguda, Distt - East Singhbhum, 
Jharkhand 831 012, India  (hereinafter called “UCIL”) on one part and 
___________________, a company duly incorporated under .........................., with its 
registered office ................................... (hereinafter called _____) includes its successors and 
permitted assigns, on the other part. 
 
 
 

WITNESSETH : 
 
 
 
WHEREAS: 
A. UCIL intends to purchase _______ from __________ (Name of the company). 
B. _________ (Name of the company) intends to produce ___________ at their  project 
in __________ (Name of the place) and intend to sell the same to UCIL 
C. The parties, therefore, intend to enter into an MoU and subsequently an  agreement for 
the sale and purchase of ___________. 
 
 
 
NOW, THEREFORE, in consideration of the premises and the mutual covenants herein 
contained, the parties hereto agree as follows: 
1. The term “Confidential Information” means: 
(1) All details supplied by UCIL/ (Name of the company) on technical, commercial and other 
information and data on the Process. 
(2) All details supplied by UCIL/ (Name of the company) on technical, commercial and other 
information and data relating to the products. 
 
2. Each party hereto shall keep secret and confidential any and all Confidential information it 
receives from any other party or parties hereto under this Agreement, and shall not use such 
Confidential Information for any purposes except for the said tender purpose hereunder. The 
obligations under this Article shall not apply to any information or data that : 
(i) at the time of its disclosure hereunder is in the public domain, 
(ii) after disclosure hereunder becomes part of the public domain by publication or 
otherwise through no fault of the party to whom such information or data is disclosed hereunder 
(“Receiving party”) (but only after it is published or otherwise becomes part of the public 
domain), 
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(iii) the Receiving Party can show in its possession at the time of disclosure hereunder and 
which the Receiving party, without breach or any obligation is free to disclose to others, or 
(iv) was received by the Receiving Party after the time of disclosure by a party hereto 
(“Disclosing Party”) hereunder from a third party who did not acquire it, directly or indirectly, 
from the Disclosing Party under an obligation of confidence and which the Receiving party, 
without breach of any obligation, is free to disclose to others. 
 
For the purpose of this Article 2, information or data which is specific, e.g., those on operating 
conditions or equipment, shall not be deemed to be within the foregoing exceptions merely 
because it is embraced by general information or data in the public domain or in the possession of 
Receiving Party.   In addition, any combination of features shall not be deemed to be within the 
foregoing exceptions merely because individual features are in the public domain or in the 
possession of the Receiving Party, but only if the combination itself and its principle of operation 
are in the public domain or in the possession of the Receiving Party. 
3. The Receiving Party shall limit the access to the Confidential Information received hereunder 
to its directors, officers and employees, who (i) need to have access with such Confidential 
Information, (ii) have been informed of the confidential nature thereof and (iii) have agreed to 
undertake the obligations of non-disclosure and non-use of such Confidential Information. 
 
4. Upon request of UCIL, …….(name of the party) shall, free of charge, promptly return to UCIL 
all the Confidential information received from UCIL hereunder. 
 
5. Each party hereto shall not, without the other party’s prior express written consents, disclose 
or allow the disclosure of the existence of this Agreement. 
 
6. It is mutually understood and agreed that no license or other rights are granted to any party 
hereto under this Agreement, by implication or otherwise, for any of the patents or patents 
applications of any other party hereto or as to any information and data disclosed by any other 
party or parties hereto under this Agreement. 
 
7. None of the parties may assign its rights or obligations hereunder without the prior written 
consent of the other parties. 
 
8. The obligation of non-disclosure and non-use of the Confidential information under this 
Agreement shall remain in effect for five (5) years after the date hereof and shall terminate upon 
lapse of said five (5) years. 
 
9. This Agreement shall be governed by and construed in accordance with Indian laws. 
 
10. Each party hereto acknowledges and agrees that monetary damages for any breach or threat of 
breach of this Agreement are inadequate. Each party hereto shall, therefore, be entitled to seek and 
obtain temporary and injunctive relief for any breach or threat of breach of this Agreement relating 
to its Confidential Information, in addition to any other remedy. 
 
 
 
 
IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in 
duplicate by their duly authorized representatives on the day and year first above written. The 
original shall remain with UCIL and the duplicate with ……(name of the party). 
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1. For _________________________                                                 Witness: 
            (Name)  
                                                                       1. 
            Designation                                                                                  (Name) 
                                                                      Designation 
 
                                                  2.     
                                                                                                                    (Name) 
                                                                               Designation  
 
 
 
2.   For Uranium Corporation of India Ltd.    
    
 
                                                                                                Witness: 
    (Name) 
 Designation  
                    1.                                   
                                                                                                    (Name)     
                                                                                             
                                                                                              Designation 
 
 
 
                                                   2.  
                                                                          (Name) 
                                                                                                                     
                                                                                              Designation 
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Annexure-H 
 

PRE CONTRACT INTEGRITY PACT 

General 
This pre-bid pre-contract Agreement (hereinafter the Integrity Pact) is made on ………… day of 
the month of ………… year …….. between Uranium Corporation of India Ltd (hereinafter called 
the “BUYER” which expression shall mean and include, unless the context otherwise requires, his 
successors in office and assigns) of the First Part and M/s. ……………………… 
………………………. (hereinafter called the “BIDDER / Seller” which expression shall mean 
and include, unless the context otherwise requires, his successors and permitted assigns) of the 
Second Part. 
 
WHEREAS the BUYER proposes to procure (Name of the Stores / Equipment / Item) and the 
BIDDER/Seller is will to offer / has offered the stores and 
 
WHEREAS the BIDDER is a private company / public company / Government undertaking / 
partnership / registered export agency, constituted in accordance with the relevant law in the 
matter and the BUYER is a PSU. 
 
NOW, THEREFORE, 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence / prejudiced dealings prior to, during and subsequent to the currency of the contract to be 
entered into with a view to:- 
 
Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in 
conformity with the defined specifications by avoiding the high cost and the distortionary Impact  
of corruption on public procurement, and  
 
Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in order to secure 
the contract by providing assurance to them that their competitors will also abstain from bribing 
and other corrupt practices and the BUYER will commit to prevent corruption, in any form, by its 
officials by following transparent procedures. 
 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
Commitments of the BUYER 
 
1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly 
with the contract, will demand, take a promise for or accept, directly or through intermediaries, 
any bribe, consideration, gift, reward, favour or any material or immediate benefit or any other 
advantage from the BIDDER, either for themselves or for any person, organization or third party 
to the contract in exchange for an advantage in the bidding process, bid evaluation, contracting or 
implementation process related to the contract. 
1.2 The BUYER will, during the pre-contract stage, treat all BIDDERS alike, and will provide 
to all BIDDERS the same information and will not ;provide any such information to any particular 
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BIDDER which could afford an advantage to that particular BIDDER in comparison to other 
BIDDERS 
1.3 All the officials of the BUYER will report to the appropriate Government office any 
attempted or completed breaches of the above commitments as well as any substantial suspicion of 
such a breach. 
 
2 In case any such preceding misconduct on the part of such official(s) is reported by the 
BIDDER to the BUYER will full and verifiable facts and the same is prima facie found to be 
correct by the BUYER, necessary disciplinary proceedings, or any other action as deemed fit, 
including criminal proceedings may be initiated by the BUYER and such a person shall be 
debarred from further dealings related to the contract process. In such a case while an enquiry is 
being conducted by the BUYER the proceedings under the contract would not be stalled. 
 
Commitments of BIDDERS 
 
3 The BIDDER commit itself to take all measures necessary to prevent corrupt practices, 
unfair means and illegal activities during any stage of its bid or during any pre-contract or post-
contract stage in order to secure the contract or in furtherance to secure it and in particular commit 
itself to the followings:- 
3.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material or immaterial benefit or other advantage, commission, 
fees, brokerage or inducement to any official of the BUYER, connected directly or indirectly with 
the bidding process, or to any person, organization or third party related to the contract in 
exchange for any advantage in the bidding, evaluation, contracting and implementation of the 
contract. 
3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly 
or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or 
other advantage, commission, fees, brokerage or inducement to any official of the BUYER or 
otherwise in procuring the Contract or forbearing to do or having done any act in relation to the 
obtaining or execution of the contract or any other contract for showing or forbearing to show 
favour or disfavor to any person in relation to the contract or any other contract. 
3.3 The BIDDER further confirms and declares to the BUYER that the BIDDER has not 
engaged any individual or firm or company whether Indian or foreign to intercede, facilitate or in 
any way to recommend to the BUYER or any of its functionaries, whether officially or 
unofficially to the award of the contract to the BIDDER, nor has any amount been paid, promised 
or intended to be paid to any such individual, firm or company in respect of any such intercession, 
facilitation or recommendation. 
3.4 The BIDDER, either while presenting the bid or during pre-contract negotiations or before 
signing the contract, shall disclose any payments he has made, is committed to or intends to make 
to officials of the BUYER or their family members, agents, brokers or any other intermediaries in 
connection with the contract and the details of services agreed upon for such payments. 
3.5 The BIDDER will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the contract. 
3.6 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair 
means and illegal activities. 
3.7 The BIDDER shall not use improperly, for purposes of competition or personal gain, or 
pass on to others, any information provided by the BUYER as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained in any 
electronic data carrier. The BIDDER also undertakes to exercise due and adequate care lest any 
such information is divulged. 
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3.8 The BIDDER commits to refrain from giving any complaint directly or through any other 
manner without supporting it with full and verifiable facts. 
3.9 The BIDDER shall not instigate or cause to instigate any third person to commit any of the 
actions mentioned above. 
3.10 If the BIDDER or any employee of the BIDDER or any person acting on behalf of the 
BIDDER, either directly or indirectly, is a relative of any of the officers of the BUYER, or 
alternatively, if any relative of an officer of the BUYER has financial interest/stake in the 
BIDDER’s firm, the same shall be disclosed by the BIDDER at the time of fill of tender. 
 The term ‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 
1956 
3.11 The BIDDER shall not lend to or borrow any money from or enter into any monetary 
dealings or transactions, directly or indirectly, with any employee of the BUYER.  
 
4 Previous Transgression: 
 
4.1 The BIDDER declares that no previous transgression occurred in the last three years 
immediately before signing of this Integrity Pact, with any other company in any country in 
respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in India 
or any Government Department in India that could justify BIDDER’s exclusion from the tender 
process. 
4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be 
disqualified from the tender process or the contract, if already awarded, can be terminated for such 
reason. 
 
5 Earnest Money (Security Deposit) 
 
5.1 While submitting commercial bid, the BIDDER shall deposit an amount ___________ (to 
be specified in RFP) as Earnest Money / Security Deposit, with the BUYER through any of the 
following instruments: 
(i) Bank Draft or a Pay order in favour of _____________ 
(ii) A confirmed guarantee by an Indian Nationalized Bank, promising payment of the 
guaranteed sum to the BUYER on demand within three working days without any demur 
whatsoever and without seeking any reasons whatsoever. The demand for payment by the BUYER 
shall be treated as conclusive proof of payment. 
(iii) Any other mode or through any other instrument (to be specified by the RFP). 
5.2 The Earnest Money / Security Deposit shall be valid upto complete conclusion of the 
contractual obligations to the complete satisfaction of both the BIDDER and the BUYER. 
5.3 In case of the successful BIDDER a clause would also be incorporated in the Article 
pertaining to Performance Bond in the Purchase Contract that the provisions of Sanctions for 
Violation shall be applicable for forfeiture of Performance Bond in case of a decision by the 
BUYER to forfeit the same without assigning any reason for imposing sanction for violation of 
this Pact. 
5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest Money / Security 
Deposit for the period of its currency. 
 
6 Sanctions for Violations 
 
6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or 
acting on its behalf (whether with or without the knowledge of the BIDDER) shall entitle the 
BUYER to take all or any one of the followings actions, wherever required:- 
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(i) To immediately call off the pre contract negotiations without assigning any reason or 
giving any compensation to the BIDDER. However, the proceedings with the other BIDDER(s) 
would continue. 
(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit / Performance 
Bond (after the contract is signed) shall stand forfeited either fully or partially, as decided by the 
BUYER and the BUYER shall not be required to assign any reason therefore. 
(iii) To immediately cancel the contract, if already signed, without giving any compensation to 
the BIDDER. 
(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with 
interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India, while 
in case of BIDDER from a country other than India with interest thereon at 2% higher the LIBOR. 
If any outstanding payment is due to the BIDDER from the BUYER in connection with any other 
contract for any other stores, such outstanding payment could also be utilized to recover the 
aforesaid sum and interest. 
(v) To encash the advance bank guarantee and performance bond / warranty bond, if furnished 
by the BIDDER, in order to recover the payments, already made by the BUYER, along with 
interest. 
(vi) To cancel all or any other Contracts with BIDDER. The BIDDER shall be liable to pay 
compensation for any loss or damage to the BUYER resulting from such cancellation / rescission 
and the BUYER shall be entitled to deduct the amount so payable from the money(s) due to the 
BIDDER. 
(vii) To debar the BIDDER from participating in future bidding processes of Indian Rare Earths 
Limited for a minimum period of five years, which may be further extended at the discretion of 
the UCIL. 
(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or 
agent or broker with a view to securing the contract. 
(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract 
signed by the BUYER with the BIDDER, the same shall not be opened. 
(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same 
without assigning any reason for imposing sanction for violation of this Pact.   
6.2 The BUYER will be entitled to take all or any of the actions mentioned at Para 6.1 (i) to 
(x) of this Pact also on the Commission by the BIDDER or any one employed by it or acting on its 
behalf (whether with or without the knowledge of the BIDDER), of an offence as defined in 
Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other 
statute enacted for prevention of corruption. 
6.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has 
been committed by the BIDDER shall be final and conclusive on the BIDDER. However, the 
BIDDER can approach the Independent Monitor(s) appointed for the purposes of this Pact. 
 
7 Independent Monitors 
 
7.1 The BUYER has appointed Independent Monitors (hereinafter referred to as Monitors) for 
this Pact in consultation with the Central Vigilance Commission (Names and Addresses of the 
Monitors to be given). 
7.2 The task of the Monitors shall be to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this Pact. 
7.3 The Monitors shall not be subject to instructions by the representatives of the parties and 
perform their functions neutrally and independently. 
7.4 Both the parties accept that the Monitors have the right to access all the documents relating 
to the project/procurement, including minutes of meetings. 
7.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 
inform the Authority designated by the BUYER. 
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7.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all 
Project documentation of the BUYER including that provided by the BIDDER. The BIDDER will 
also grant the Monitor upon his request and demonstration of a valid interest, unrestricted and 
unconditional access to his project documentation. The same is applicable to Subcontractors. The 
Monitor shall be under contractual obligation to treat the information and documents of the 
BIDDER/Subcontractor(s) with confidentiality. 
7.7 The BUYER will provide to the Monitor sufficient information about all meetings among 
the parties related to the Project provided such meetings could have an impact on the contractual 
relations between the parties. The parties will offer to the Monitor the option to participate in such 
meetings. 
7.8 The Monitor will submit a written report to the designated Authority of BUYER with 8 to 
10 weeks from the date of reference or intimation to him by the BUYER/BIDDER and, should the 
occasion arise, submit proposals for correcting problematic situations.   
 
8 Facilitation of Investigation 
 
In case of any allegation of violation of any provision of this Pact or payment of commission, the 
BUYER or its agencies shall be entitled to examine all the documents including the Books of 
Accounts of the BIDDER and the BIDDER shall provide necessary information and documents in 
English and shall extend all possible help for the purpose of such examination. 
 
9 Law and Place of Jurisdiction 
 
This pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the 
BUYER. 
 
10 Other Legal Actions 
 
The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may 
follow in accordance with the provisions of the extant law in force relating to any civil or criminal 
proceedings. 
 
11 Validity 
 
11.1 The validity of this Integrity Pact shall be from date of its signing and upto the complete 
execution of the contract to the satisfaction of both the BUYER and the BIDDER/Seller, including 
warranty period, whichever is later. In case BIDDER is unsuccessful, this Integrity Pact shall 
expire after six months from the date of signing of the contract. 
11.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this 
Pact shall remain valid. In this case, the parties will strive to come to an agreement to their 
original intensions. 
 
12 The Parties hereby sign this Integrity Pact at ________________ on___________. 
 

BUYER 

 

BIDDER 

 

Signature 

Name of the Officer 

Designation 

 



Page 69 of 71 
 

  

  

Witness Witness 

  

1 1 

__________________________________ 

 

 

__________________________ 

2 2 
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URANIUM CORPORATION OF INDIA LIMITED 

(A GOVT. OF INDIA ENTERPRISE) 
PO: JADUGUDA MINES 

Dist: EAST SINGHBHUM, JHARKHAND – 832102 
CIN : U 12000 JH 1967 GOI 000806 

 
Schedule-B 

MATERIALS FOR FREE ISSUE TO THE CONTRACTOR---------------------------- 

 

Sl. No. Particulars Quantity 

NIL  ------------------------------- NIL ------------------------------------ NIL 
 

Schedule – C 

TOOLS AND PLANTS OF UCIL TO BE HIRED TO THE CONTRACTOR 

Sl. No. Particulars Number 

available 

Hire 

Charges 

per unit 

per 

working 

day (Rs.) 

Frequency 

of 

maintenance  

Value 

per unit 

Place of 

issue 

Number 

required 

by the 

contractor 

NIL NIL NIL NIL NIL NIL NIL NIL 

 

Schedule – D 

Sl. No. Category of Labour Wages per day Remarks 

NIL NIL NIL NIL 

 

Schedule – F 

REFERENCE TO GENERAL CONDITIONS OF THE CONTRACT 

Clause 
No. 

  

3 (b) Accepting Authority Uranium Corporation of India Limited 
 

3 (i) Market rate percentage additions to 
overheads and profit 
 

Ten percent 

9. Security Deposit Ten percent of the contract sum including Earnest 
Money Deposit 
 

12. Date of commencement Within 30 days from the date of award of work 
order or earlier 
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12. Date of completion 21 (Twenty One) days from the date of 

commencement 
 

32.1 Agreed Liquidated damages 0.5% per week of delay and upto 5% of total 
contract value 
 

33. Defect Liability Period 180 days from the date of successful trial run / 
handover to UCIL.  
 

48. On Account payment As per Clause – 11) of Special Terms and Conditions 
 

9 (d) Refund of security deposit Initial Security Deposit shall be refunded to the 
Contractor on the Engineer-in-charge certifying in 
writing that the work has been completed as per 
condition 31 hereof etc. of GCC. 
On expiry of the Defects liability period (referred to 
in condition 33 hereof of GCC) or after payment of 
the Final bill payable whichever is later, the 
Engineer-in-charge shall on request from the 
Contractor refund to him the remaining portion of 
the security deposit provided the Engineer-in-
charge is satisfied that there is no demand 
outstanding against the Contractor. 
 

34. Insurance Employee Compensation Insurance 
 

52.1 Authority for appointing arbitrator As per Arbitration Clause No. 52 under GCOC 
 
 


