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TENDER DOCUMENT 
 

OF 
 

N.I.T.No: BAG/PERS- 10 
 
 
 

FOR 

 

 

  Computer training classes for the surrounding students of Bagjata 
Mines   
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URANIUM CORPORATION OF INDIA LIMITED 
                              (A govt. Of India Enterprise) 

CIN : U 12000  JH 1967  GOI 000806 

P.O.: JADUGUDA MINES ,DT: EAST-SINGHBHUM 
JHARKHAND – 832102 

 
 

NOTICE INVITING TENDER No. BAG/PERS - 10 
 

T  E  N  D  E  R 
 

F  O  R 

  Computer training classes for the surrounding students of Bagjata 
Mines   

 

 
Tenders to be deposited in the Office of Dy.General Manager (Pers.),Jaduguda on or before 10.09.2014 
at 3pm. 
 
Tenders shall be opened in presence of Tenderers who may like to Present at 3.30pm on   10.09.2014 at 
the Office D.G.M.( Pers. ),Jaduguda. 
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URANIUM  CORPORATION  OF INDIA  LIMITED 
JADUGUDA MINES 

 

CIN : U 12000  JH 1967  GOI 000806 

N.I.T.No. :  BAG/PERS– 10. 
Computer training classes for the surrounding students of Bagjata Mines   

        
               SPECIAL  INSTRUCTIONS TO THE TENDERERS 

 

Tenderers are requested to submit the technical part and price part separately and price part in Triplicate (Filled in Original 
along with Two Xerox copies of the same) and Tender document in a sealed envelope super scribing N.I.T No. : 
BAG/PERS– 10,Name of work, Name of Tenderer ,Technical part or Price Part and date of opening of Tender as 
advertised / notified. 
 
 
The sealed envelop containing E.M.D. document and the envelop as described above should be kept / put in side a main 
cover envelope with proper superscription/ mentioned of  N.I.T.No : BAG/PERS– 10,due date of opening, name of work 
and address of the tenderer on the envelop / cover. 
 
  
All the pages of Tender document should be duly signed along with seal of the Tenderer without which Tenders are likely to 
be rejected. 
 

 

N.B.: 1) Conditional tender may disqualify so tenderers are advise to quote  their technical Part and price 
part separately as per  the N.I.T. No. BAG/PERS- 10 condition only. 

 2) All Administrative/ Local problems will be sorted out by the Contractor  independently. 
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 URANIUM CORPORATION OF INDIA LTD. 

( A Govt. of India Enterprise) 
                                                  P.O. : Jaduguda Mines, Dt.  : E. Singhbhum, Jharkhand,PIN : 832 102, 

 No  : UCIL/ JAD (PERS) / 2014                                                                                                                    19th August , 2014                                                                                                              

N.I.T. No : BAG/PERS- 10 

Limited tenders are invited (in Triplicate) from the institutes are having experience in doing computer training program or English 
training  program in any industry or institute for the last three years  i.e  till 31st of July ,2014 with one work of value of rupees not less 
than.1.6 Lakhs. 

Name of work Computer training classes in the surrounding students of Bagjata 
Mines. 

Estimated Value of work Rs.3,00,000  
Period of contract Six  Months 

No of Batches  Six 

Duration of Each Batch Three Months(Minimum 72 classes per Batch) 

Cost of tender document  Rs. 350.00 

EMD to be deposited with tender  Rs. 6000 

 Last date for submission of tender document 10.09.2014 up to  3.00 p.m. 

Date and time of opening of technical part 10.09.2014   at   3.30 p.m. 

This N.I.T and Tender document shall be downloaded from our website: www.ucil.gov.in. The down loaded Tender Document shall be 
accepted and the cost of Tender Document shall be paid by the tenderers in form of demand draft drawn on S.B.I, Jaduguda, in favour 
of Uranium Corporation Of India Limited, Jaduguda. The same draft shall be submitted along with the Tender. Fax or e-mail tenders 
will not be entertained. 

The submitted Tender Document must be accompanied with credentials and Work Orders of the similar works. Without submission of 
requisite documents mentioned in N.I.T., the Tender will not be considered / accepted without prejudice. Tender received without EMD 
will be summarily rejected. Conditional tender may disqualify so tenderers are advised to quote price as per  NIT No.:  BAG/PERS- 10 
conditions only. 

Sealed Tenders will be received at the office of  D. G.M.( Pers. ), IRs Jaduguda till stipulated date and time and will be opened on that 
mentioned date at 3.30 p.m at Jaduguda by Chairman and Managing Director or his representative in presence of tenderers who may 
like to be present.  

The successful tenderer shall have complied with provision of contract Labour (Regulation & Abolition) Act. 1970 and rule appended 
there under if applicable to him. The Corporation reserves the right to accept or reject or cancel any or all tender either in full or part 
thereof or to split-up the work, if necessary without assigning any reasons whatsoever.  

                                                                       For Chairman & Managing Director, Uranium Corporation Of India Limited. 
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GENERAL INFORMATION 
 

1.00.00          Project    :Uranium Mining Project. 

 

2.00.00          Executing Agency  : Uranium Corporation of India Ltd. 

                  A Govt. of India Enterprise) 

                                                               P.O. – JADUGUDA MINES 
                     DIST. – SINGHBHUM EAST 

                     JHARKHAND -  832 102. 

3.00.00          SITE    : BAGJATA. 

 

4.00.00  LOCATION   :  

Bagjata Mines is located in Jharkhand State Dist East Singhbhum. The Bagjata Mines is situated at 30 KM. towards 
East from existing Jaduguda Mines. The Mines is 11 KM away from Mosabani which is connected by all  fair 
weathered road . 

 

5.00.0 General Topography: 
The site is undulating with small hill near the center of the site and there are a few mounds and ponds in the area. 
The natural drainage of the area is towards East and south. The grade level of the area is between  106 Mtr. Above 
M.S.L. 

6.00.0 Climate:  
 

The climatic condition at Bagjata are recorded as follows : 
i) Peak ambient temperature     : 47 degree C 

 

ii) Lowest ambient temperature    : 4 degree C 

 

iii) Average daily maximum temperature in the hottest  
Month may and June     : 40 degree  C 
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iv) Average daily minimum temperature in the 
 coldest month December and January   :  11 degree  C 

 

  v) Annual average rain fall       1400 mm 

 

  vi) Highest annual rain fall     : 1860 mm 

 

  vii) Heaviest rain fall in 24 hours    :  214 mm 

 

  viii) Maximum relative humidity     : 100% 

 

  ix) Prevalent direction of wind from    : west. 

  

x) Maximum highest flood level    :           104 M above MSL                                                               
   . 

xi) Seismic condition.                                                   :          Zone II (as per IS : 1893)                                                                                        
- - - - - 

CONDITIONS OF TENDERING 
1. OO.OO   PREPARATION OF TENDER 

 

1. O1.OO   Tenderer to study 

 

1.01.01   Before submission of the tender the Tenderers are requested to make themselves fully conversant with the Conditions of 
Tendering, General Conditions, Special Conditions, Site   conditions, Specifications, Schedules and all other relevant 
information like so that no ambiguity may arise in these respects subsequent to the submission of the tender. 

 

1.01.02     It shall be the responsibility of the Tenderer to request for any missing document or  information.  In absence of any such 
request the Tenderer will be deemed to have  received and   read all documents. 

 

1.01.03    The  tenderer shall submit his tender strictly in accordance with the tender specification and terms and conditions laid down 
in the tender document.  Should there be any discrepancy in, or any doubt, or obscurity, to the meaning of any of the 
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clauses of the tender document, or as to anything to be done or not to be done by the accepted Tenderer or as to these 
instructions observed by the intending Tenderer.  The Tenderer must set forth in writing such discrepancy, doubt or 
obscurity, and submit the same in duplicate to the Purchaser (Attn: the Officer of the Purchaser issuing the NIT) so as to 
reach them two days in advance before date of tender opening mentioned in the NIT for such purpose.  The elucidation 
given by the Purchaser shall be final and binding on the Tenderers. 

 

1.01.04     By submitting a tender for the work, a Tenderer will be deemed to  have  satisfied himself by actual inspection of the site 
and locality of the work, if so required and that the rates quoted by him in the tender will be adequate to complete the work 
in all respects according to the specifications, and other conditions and that he has taken into account all conditions and 
difficulties that may be encountered during its progress whether or not expressly provided in the tender document but 
necessary for the completion and maintenance of this work to the entire satisfaction of the Engineer. 

 

1.01.05     Tenders must be submitted on the attached prescribed forms and/or copies thereof.  The  schedules shall be filled in, item 
by item, in accordance with the instructions and notes supplementary thereto. 

 

1.01.06     The tender shall contain firm price for the work. 

 

1.02.00       Language 

                  English shall be the ruling language. All tenders, drawings, technical data, document and/or correspondences shall be in 
English. 

 

1.03.00      Canvassing Prohibited 

                  Canvassing in any form is strictly prohibited and any Tenderer found to have resorted to canvassing shall be liable to have 
his tender rejected summarily. 

 

1.04.00      Misinformation 

                  If the Tenderer deliberately gives wrong information in his tender to create circumstances for  the acceptance of his tender, 
the Purchaser reserves the right to reject such tender. 

1.05.0        Documents not transferable 
                  Tender documents are not transferable. Transfer of tender documents, purchased by the tenderer to another is not 

permitted and tender submitted on the tender document, purchase by any other party, shall be rejected. 
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1.06.00   Not more than one tender 

          Not more than one tender for a work shall be submitted by one contractor or one firm of contractors. 

 

1.07.00   Tender document property of the Purchaser 

          Tender documents in which tender is submitted by a Tenderer shall become the property of the Purchaser and the 
Purchaser shall have no obligation to return the same to the Tenderer. 

 

1.08.00   Tenderer to bear expenses 

          The Purchaser shall not be liable for any expenses whatsoever incurred by the Tenderer in the preparation of the 
tender whether his tender is accepted or not even if the purchaser opts for complete withdrawal of invitation of 
Tender. 

 

2.00.00   SUBMISSION OF TENDER 

2.01.00   Tenders shall be open on date specified in N.I.T. 

2.01.01   List of documents to be submitted  

a)  Tenderer's covering letter. 

b) Document showing deposit of Earnest Money in original. 

c) Filled in Questionnaires duly signed. 
d) Signed NIT tender documents i.e. all tender papers which comprise the following shall be signed and returned 

with the original copy of tender. 
 

-  Notice inviting Tender 

-  General information 

-  Conditions of Tendering 

-  General conditions of contract 

-  Special conditions of contract 

2.01.02 All the pages of Tender document has to be signed with seal of the Firm/Agency by the tenderer as a token of 
acceptance of the same without which tenders are likely to be rejected. 
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2.02.00   Tenders to be unambiguous 

          No alteration in the form of the tender or in the amount or any addition in the form of special stipulation will be 
permitted.  If corrections be needed while filling in the tender, the same shall be made by the Tenderer with his 
dated signature.  Tender which is incomplete, obscure or irregular or only for a part of the package /schedule is 
liable to rejection 

                                                    

2.03.00   All pages to be signed        

                         All pages of the Tenderer's offer, drawing and other accompanying documents shall be initialled at the lower right 
corner with ink only and signed where required by the tenderer or any person holding power of attorney authorizing 
his to sign on behalf of the tenderer before submission of the tender.  All signatures shall be dated. 

2.04.00   Tenderer's identity 

The tender shall contain the name, residence and place of business of person or persons submitting the tender. 
 

2.05.00   Authorization 

          In the event of the tender being submitted by a firm, it must be signed by each partner thereof, and in the event of 
the absence of any partner, it shall be signed on his behalf by a person holding a power of Attorney authorizing him 
to do so, certified copy of which shall be enclosed. 

          Tenders submitted on behalf of companies registered under the Indian Companies Act, for the time being in force, 
shall be signed by persons duly authorized to submit the tender on behalf of the company and shall be accompanied 
by certified copies of the resolutions, extracts of articles of association, special or general power of Attorney and 
other information to show clearly the title, authority and designation of persons signing the tender on behalf of the 
company. 

          In the event of the tender being submitted by Indian agent on behalf of his foreign principal, in addition to above 
document, the letter or agreement of authorization clearly indicating the status extent and validity of authorization 
from foreign principal shall be submitted along with the tender.  A confirmation in the form of division of responsibility 
covering the various activities required to be undertaken for execution of the contract shall be enclosed. 

 

       2.06.00   Delivery of tender 

                         The completed tender(Technical as well as price part) with all its accompaniments shall be deposited in the tender 
box kept at the office of Dy. General Manager(Per.), UCIL, Jadugoda. 

 

 

   3.00.0              Qualification of Tendere :As stipulated in the NIT No.: BAG/PERS - 10 
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   4.00.00   VALIDITY OF TENDER 

          The tender submitted shall be deemed to constitute an agreement between the tenderer and the purchaser whereby 
such tender shall remain open for acceptance by the Purchaser for a period of six(6) months from the date the 
tenders are opened, during which period the tenderer shall not withdraw his offer or amend, impair or derogate 
therefrom.  If the tender submitted does not contain all the relevant information or needs clarification on the 
information furnished and the tenderer is requested to supplement the information or submit clarification, the 
aforesaid validity period of six months shall be deemed to commence from the date of receipt of the information and 
clarification called for.  Every tenderer is therefore requested to furnish all the relevant information to make the 
tender complete. 

         Every Tenderer shall be deemed to have agreed as aforesaid in consideration of the tender being considered by the 
Purchaser in terms hereof, provided the same has been duly submitted and found to be in order.  If the tenderer be 
notified in writing at the address given in the tender within the said period of six (6) months that his tender has been 
accepted, he shall be bound by the terms of agreement constituted by his tender and such acceptance thereof by 
the purchaser until a written contract has been executed in place of such agreement. 

          The tenderer whose tender has been accepted and so notified shall become the "Successful Tenderer" 

5.00.0 EARNEST MONEY 
5.01.00   Earnest money as per Notice Inviting tender shall be deposited unless otherwise instructed to the contrary in the 

following ways :- 

          Acceptable mode of payment of Earnest Money Deposit: 

                         a)Requisite amount of E.M.D. should be submitted in the form of Deposit at Call or TDR or Fixed Deposit issued by 
S.B.I.,Jaduguda / Hartopa or Punjab National Bank , Jamshedpur or any Nationalized Bank duly pledged in favour of 
Uranium Corporation of India Ltd., payable at SBI , Jaduguda. Amount may also be submitted by Demand 
Draft/Bank Draft payable at SBI, Jaduguda or PNB, Jamshedpur if so desired by the tenderer.    

    
                      Note:  i) Tender without requisite earnest money at the time of submission is liable to be rejected. 

                                    ii) Failure of successful tenderer to carryout the tender work shall entail forfeited of E.M.D. and Security  
                                       Deposit entirely. 
                                    iii) Cash/Cheque shall not be accepted as EMD or Security Deposit 

 
5.02.00   Uranium Corporation of India Ltd. will return the Earnest Money without any interest to unsuccessful tenderer on 

production by the tenderer of a certificate from Dy. Manager(Pers) Jaduguda Mines. 

 

5.03.00   Upon acceptance of the tender, Earnest Money shall be treated as part of the Security deposit.  Failure of successful 
tenderer to carryout the tender work shall entail forfeiture of E.M.D. & Security Deposit entirely. 

 

6.00.00   The tenderer shall submit the tender which satisfied each and every condition laid down in the notice, failing which 
the tender will be liable to be rejected 
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7.00.00   The Corporation reserve to themselves the right of accepting the whole or any part of the tender and tenderer shall 
be bound to perform the same at quoted rates. 

 

8.00.00   Tender without requisite earnest money at the time of submission is liable to be rejected. 

 

9.00.0 SERVICE TAX 
UCIL does not have Service Tax liability in respect of this Contract. Other Taxes, if any shall be payable by the 
contractor and the corporation will not entertain any claim whatsoever in this respect. 

 

10.00.00   AWARD OF CONTRACT 

The acceptance of a tender and award of contract to one or more than one tenderer, if considered necessary, rests 
with the Purchaser.  It shall not be obligatory on the part of the Purchaser to accept the lowest tender.  The 
purchaser would be at liberty to accept any tender, lowest or otherwise, in whole or in part and to reject any or all the 
tenders received, without assigning any reasons, and no explanation can be demanded of this by any tenderer in 
respect thereto. 
 

11.00.00   FOREIGN EXCHANGE 

          Unless otherwise provided in the special conditions, the tenderer shall obtain all import permit or licenses and 
arrange for all foreign exchanges required for any part of the plant or works. 

 

12.00.00   TIME FOR COMPLETION 

                          The time of completion for this work shall be six months which shall be reckoned as stipulated in L.O.I./Work order. 
The work shall be considered completed only if the Engineer has issued a certificate to that effect. 

13.00.00   OPENING OF TENDER 

                          Tenders will be opened at the place notified on the appointed and time presence of tenderer's authorised 
representative who are present.  Not more than two (2) representatives of each tenderer shall be permitted to attend 
the opening of the tenders.   

          If the tenders can not be opened on the notified date and time as per tender notice, due to natural calamity, 
civil commotion, floods, strikes or any other unavoidable circumstances, this will be opened on a 
subsequent date which shall be notified to the tenderers by the corporation. 

14.00.00  SECRECY 

          The tenderer (whether his tender is accepted or not) shall treat the details of the tender specifications and other 
documents attached thereto, as private and confidential.  The tenderer shall take necessary steps to ensure that all 
persons employed in any work in connection with his tender have noticed that the Indian official secret act 1923 (XIX 
of 1923) and Indian Atomic Energy Act 1962 (XXXIII of 1962) applied to them and shall continue so to apply even 
after award of the contract (whether his tender is accepted or not. 
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URANIUM CORPORATION OF INDIA LIMITED 

(A  Government of India Enterprise) 

CIN : U 12000  JH 1967  GOI 000806 

P.O.- JADUGUDA MINES – 832 102 

DIST. SINGHBHUM (EAST) –JHARKHAND 
 
INTERPRETATION AND DEFINITIONS 
Singular and Plural 
1.  Where the context so requires, words importing the singular only also include the   plural and  vice versa. 

Headings and Marginal Notes to Conditions 
 

 2.  Headings and marginal notes to these General Conditions shall not be deemed to form part  
 thereof or be taken into consideration in the interpretation or construction thereof or of the contract.  
  Defination 
3 (a) Office at Jaduguda Mines, post office and Town – Jaduguda Mines- 832 102, in the State of Jharkhand and   includes a duly 

authorised representative of the Corporation or any other person empowered in this behalf by the Corporation to discharge all or 
any of its functions. 

(b) The ‘Accepting Authority’ shall mean the authority mentioned in Schedule ‘F’. 

(c) The ‘Contractor’ Shall mean the individual or firm  or company whether incorporated or not , undertaking the works and shall 
include legal representatives of such individual or persons  composing such firm or company as the case may be and permitted 
assigns of such individual or firm or company . 

 
(d)   A ‘Day’ shall  mean  a day of 24 hours  from midnight  to  midnight  irrespective of   the number  of  hours   worked  in  that  day  
         ‘Engineer-in-charge’ shall mean the Engineering Officer appointed by the undertaking or his duly authorized representative who    
         shall direct, supervise and be-in charge of the works for purpose of this contract. 
 
(e)   Excepted  Risks’ are risks  due  to   riots (otherwise  than  among Contractor’s   Employees)  and  civil commotion  (in  so far as  

both these are uninsurable), war (whether declared or not), invasion, act of foreign enemies, hostilities, civil war, rebellion, 
revolution, insurrection, damage from aircraft, acts of God, such as earthquake, lighting and unprecedented floods and other 
causes over which the Contractor has no control and accepted as such by the Accepting Authority. 
 

(f) The ‘Site shall mean the lands and/or other places on, under in or through which the work is to be executed under the Contract 
including any the lands of places which may be allotted by the Corporation’s or used for the purposes of the contract. 
 

(g) ‘Urgent Works’ shall mean any urgent measures which, in the opinion of the Engineer-in-charge, become necessary  
         during the progress of the works to obviate any risk of accident or failure of which become necessary for security. 
 
(h) A ‘Week’ shall mean seven days without regard to the number of hours worked any day in that week. 

 
(i) The ‘Work ‘ shall mean the works to be executed in accordance with the Contract or part (s) thereof as the case may be and shall 

include all extra or additional, altered or substituted works or temporary and urgent works as required for performance of the 
contract. 
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                          SCOPE AND PERFORMANCE  
                       Contract Documents 

4.     The Contractor shall be furnished, free of charge, two certified true copy of the contract Documents except standard Specification  
         and the Schedule  of Rate and of all further  drawings which  may be issued during the progress of the works. He shall keep  one  
         copy of these Documents on the Site in good order and the same shall at all reasonable times be available for inspection and  
         use by the Engineer-in-charge, his representative or by other inspecting Officer.  
4.1 None of these documents shall be used by the Contractor for any purpose other than that of this contract. 
4.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in connection with Contract have  

noticed that the Indian Official Secret Act 1923 (XIX of 1923) applied to them and shall continue so to apply even after the  
execution of such works under the contract. 

 
5.    Inspection of Site 

                           The Contractor shall inspect and examine the site and its surrounding and shall satisfy Him self before submitting his             
tender as to the nature of the ground and sub-soil (so far as is practicable), the form and nature of the site, the quantities and  

         nature of work and materials necessary for the completion of  the works and the means of access to the Site, the accommodation  
          he may require availability of labour, water, electric power and in general shall himself obtain all necessary information as to 

risks, contingencies and other circumstances which influence or affect his tender. No extra charges consequent on any 
misunderstanding or otherwise shall be allowed. 

 
 

      Security deposit 
6.    The Contractor shall permit the Corporation at the time or making any payment to him for work done under the Contract to deduct  
        such sums as will along with the amount of the Earnest Money already deposited amount to 10% on the gross amount of bill till  
         the sums and deducted amount to the figure shown in 9 ( c )of Schedule-F. 

(a) All  compensation or other sums of money payable by the contractor under the. Terms of this Contract or any other 
contract or any other account whatsoever maybe deducted from or paid by the sale of sufficient part of his security 
deposit or from the interest arising there from or from any sums which may be due or   become due to the Contractor by 
the Corporation on any account whatsoever and in the event of his security deposit being reduced by reason o any such 
deduction or sale as aforesaid the Contractor shall within fourteen days of receipt of notice of demand from the Engineer-
in-charge make good the deficit. 

(b)  Refund of Security Deposit:  One half of the Security Deposit refundable to the  Contractor worked out on the basis of 
the value of work completed shall be refunded to the Contractor on the Engineer-in-charge certifying in writing that the 
work has been Completed as per Condition 31 hereof etc.On expiry of the Defects liability period (referred to in Condition 
33 hereof) or on Payment of the amount of the final Bill payable in accordance with Condition 49,whichever is later, the 
Engineer-in-0charge shall, on demand from the Contractor refund to him the remaining portion of the Security Deposit  
provided the Engineer-in-charge is satisfied that there is no demand outstanding against the Contractor. 

 
 

         Teachers 
7.1  The contractor shall pay to Teachers employed by him wages not less than fair wages as   defined in the contract labour  (Regulation 

& Abolition) Act’1970 and Rules made there under. 

         7.2     The contractor shall in respect of Teachers employed by him comply with or cause to be complied with the contract labour 
(Regulation & Abolition) Act’1970, and Rules made there under in regard to all matters provided therein. 
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7.3    The contractor shall comply with the provisions of the payment of wages Act, 1938,   workmen’s Compensation Act’1923, 
Industrial dispute Act’1947, Maternity Benefit Act1961 and Mines Act’1952, E.P.F. & M.P.Act’1952 or any other law relating 
their to and rules made there. 

7.3(a)The contractor shall be liable to pay his contribution to the Employees State Insurance scheme in respect of all labour 
employed by him for the execution of the contract, in accordance with the provision of “ the employees state Insurance 
Act’1945” as amended from time to time and as applicable in this case. In case the contractor fails to submit full details of his 
account of labour employed and the contribution payable, the Engineer-in-charge shall recover from the running bills of 
contractor an amount of contribution as assessed by him. The amount so recovered shall be adjusted against the actual 
contribution payable under Employees State Insurance Scheme. 

7.4.The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined under the contract labour 
(Regulation & Abolition) Act’1970 and Rules made thereunder have to power to deduct the moneys due to the contractor any 
sum required or estimated to be required for making good the loss suffered by a worker or workers by reason of non-
fulfillment of the conditions of the contract for the benefit of workers, non-payment of wages or of deductions made from his or 
their wages which are not justified by the terms of the contract or nonobservance of the said Act. 

7.5.The contractor shall indemnify the Corporation against any payment to be made under and for observance of the Contract 
Labour (Regulation & Abolition) Act’1970 and Rules made there under without prejudice to his right to claim indemnity from 
his sub-contractors. 

7.6.In the event of the contractor committing a default or breach of any of the provisions of aforesaid Acts and rules made there 
under/amended from time to time or furnishing any information or submitting or filling any from/Register/Slip under the 
provisions of the law which is materially incorrect, them on the report of Inspecting Officer, the contractor shall without 
prejudice pay to the corporation a sum not exceeding liabilities for such defaults including liquidated damages etc, for every 
default, breach of furnishing, making submitting, filling materially incorrect statement as may be fixed by the labour 
department and the contractor should indemnify the Corporation against all such liabilities. 

 
             8 .Model Rules for Labour Welfare 

       The contractor shall at his own expense comply with or cause to be complied with Model Rules for labour welfare as provided 
under the rules framed by the appropriate Government from time to time for the protection of health and for making sanitary 
arrangements for workers employed directly or indirectly on the works. In case the contractor fails to make arrangements as 
aforesaid the Engineer-in-charge shall be entitled to do so and recover the cost thereof from the contractor. Failure to comply 
with model rules for labour welfare, Safety code or the provisions relating to report on accidents and to grant maternity 
benefits to female workers shall make the contractor liable to pay to the corporation as liquidated damages an amount not 
exceeding Rs. 50.00 for each default or materially incorrect statement. The decision of the Engineer-in-charge in such 
matters based on reports from the Inspecting Officer shall be final and binding and deductions for recovery of such liquidated 
damages may be made from any amount payable to the contractor. 

  9. The Contractor shall not be permitted to enter an (other than for inspection purpose) or take posscision of the site 
until instructed to do so by the Engineer-in-charge in writing. The portion of the site to be occupied by the Contractor shall be 
indicated by the Engineer-in-charge at site and the contractor shall on no account the allowed to extent him operations 
beyond these areas. In respect of any land allotted to the contractor for purposes of or in connection with the contract, 
the contractor shall be a license subject to the following and such other terms and conditions as may be imposed by the 
licenser :- 

 
(I)     that he shall pay a nominal license fee of Re. 1 per year or part of a year for use and   occupation,   in respect of each 

and every separate area of land allotted to him; 
 

(ii) that such use or occupation shall not confer any right of tenancy of the land to the contractor; 
 

(iii) that the contractor shall be liable to vacate the land on demand by the Engineer-in-charge; 
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(iv) that the contractor shall have no right to any construction over this land without the written permission of the 
engineer-in-charge. In case he is allowed to construct any structure he shall have to demolish and clear the same 
before handing over the completed work unless agreed to the contractor. 

10.The Contractor shall provide, if necessary or if required on the site, all temporary access, there to and shall alter, adapt 
and maintain the same as required from time to time and shall take up and clear them away as and when no longer required 
and as and when ordered by the engineer-in-charge and make good all damage done to the site. 

  
 
       

11.The Contractor shall not at any time do, cause or permit any nuisance on the site or do anything which shall cause 
unnecessary disturbance or inconvenience to owner, tenants or the Corporation and shall be disposed of as the Engineer-in-
charge. 

 
 
              Contractor’s Supervision – site Supervision Staff 

12The contractor shall engage and keep at site, qualified technical staff/Engineer with necessary supporting supervisory staff 
of sufficient experience of all types of works covered by this contract and they should have all necessary authority to receive 
materials from the Corporation, issue valid receipt for the same, engage labour etc. and proceed with the work as required for 
speedy execution of the work. 

                         Inspection and Approval 
13. All works embracing more than one process shall be subject to examination and approval at each stage thereof and the 
Contractor shall give due notice to the Engineer-in-charge or his authorized representative when each stage is ready. In 
default of such notice, the Engineer-in-charge shall be entitled to appraise the quality and extent thereof. 

 
14. No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his authorized 
representative and the Contractor shall afford full opportunity for examination and measurement of any work which is about to 
be covered up or put out of  view and for examination foundations before permanent work is place thereon. The contractor 
shall give the notice to the Engineer-in-charge or his authorized representative whenever any such work for foundation is 
ready for examination and the Engineer-in-charge or his representative shall without unreasonable delay, unless the 
considered it unnecessary and advices the contractor accordingly, attend for the purpose of examining and measuring such 
work or of examining such foundations. In the event of the failure of the contractor, such work shall be uncovered at the 
contractor’s expense for examination by the Engineer-in-charge. 
15. Corporation officers concerned with the Contract shall have powers at any time to inspect and examine any part of the 
works and the contractor shall give such facilities as may be required for such inspection and examination. 

  Duties and Powers of Engineer-in-Charge’s Representative. 
16. The duties of the Representative of the Engineer-in-charge, are to watch and supervise the works and to test and 
examine any materials to be used or workmanship employed in connection with works. He shall have no authority to order 
any work involving any extra payment by the Corporation nor to make any variation in the works. 
17. The Engineer-in-charge may from time to time in writing delegate to his representative any of the powers and authorities 
vested in the Engineer-in-charge and shall furnish to the contractor copy of all such written delegation of powers and 
authorities. Any written instruction or written approval given by the Representative of the Engineer-in-charge to the contractor 
within the terms of such delegation shall bind the contractor and the corporation as though it had been given by the Engineer-
in-charge. 
18. Failure of the Representative of the Engineer-in-charge to disapprove any work or materials shall not prejudice the power 
of the Engineer-in-charge there after to disapprove such work or materials and to order the pulling down, removal or breaking 
up thereof. 
19. If the contractor shall be dis-satisfied with any decision of the Representative of the Engineer-in-charge he shall be 
entitled to refer matter to the Engineer-in-charge who shall thereupon confirm, reverse or very such decision. 

 
  Working during Night or on Sundays and Holidays. 

20. Subject to any provisions to the contrary contained in the contract, one of the permanent works shall be carried out during 
night or on Sundays or on authorized holidays without the permission in writing of the Engineer-in-charge except when the 



 17

work is unavoidable or absolutely necessary for the safety of life, property or works in which case the contractor shall 
immediately advise the Engineer-in-charge accordingly. 

              Completion Certificate. 
21..As soon as the work is completed, the contractor shall give notice of such completion the Engineer-in-charge and within 
ten days of receipt of such notice the Engineer-in-charge shall inspect the work and shall furnish the contractor with a 
certificate of completion indicating (a) the date of completion, (b) defects to be rectified by the contractor and /or (c) items for 
which payment shall be made at reduced rates.  

22.  If at any time before completion of the entire work, items of groups of items for which separate periods of completion 
have been specified, have been completed, the Engineer-in-charge with the consent of the contractor takes possession of 
any part or parts of the same (any such part being hereinafter in this conditions referred to as the relevant part) then not with 
standing anything expressed or implied elsewhere to this contract :- 
(a) Within ten days of the date of completion of such items or groups of items or of possession of the relevant part the 

Engineer-in-charge shall issue completion certificate for the relevant part as in Conditions 31(1) above provided the 
contractor fulfils his obligations under that Condition for the relevant part. 

(b) The defects liability period in respect of such items and the relevant part shall be deemed to have commenced from the 
certified date of completion of such items or the relevant part as the case may be. 

(c) The Contractor may reduce the value insured to extent of full value of the completed items or relevant part as estimated 
by the Engineer-in-charge for this purpose. This estimate shall be applicable for this purpose only and for no other. 

(d) For the purposes of ascertaining compensation for delay in completion of the work relevant part will be deemed to form a 
separate item or group, with date of completion as given in the Contract or as extended under the relevant condition and 
actual date of completion as certified by the Engineer-in-charge under this condition. 

 
 

23.The amount of compensation may be adjusted or set of against any sum payable to the Contractor  under this or any other 
contract with  the Corporation.. 

 
 
              Termination of Contract for Death 

24.If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if the contractor is a 
partnership concern and one of the partners dies than unless the Accepting Authority is satisfied that the legal 
representatives of the individual Contractor or of the Proprietor of the proprietary concern and in the case of partnership, 
the surviving partners, are capable of carrying to cancel the Contract as to its in completed part without the Corporation 
being in any way liable to payment of any compensation to the estate of the deceased contractor and /or to the surviving 
partners of the Contractor’s firm on account of the cancellation of the Contract. The decision of the Accepting Authority that 
the legal representatives of the deceased Contractor and complete the Contract shall be final and binding on the parties, In 
the event of such cancellation the Corporation shall not hold the estate of the deceased contractor and/or the surviving 
partners of the Contractor’s firm liable in damages for not completing the Contract.              

                     
              Cancellation of Contract in full or part.   

25.       If the Contractor: 
(a) At any time makes default in proceeding with the works with due diligence and continued to do so after a notice in writing 

of 7 days from the Engineer-in-charge : or 
(b) Commits default in complying with any of the terms and condition of the Contract and does not remedy it or take effective 

steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the Engineer-in-charge :: or 
(c) Ails to complete the works or items of work with individual dates of completion, and does not complete them whiten the 

period specified in a notice given in writing in that behalf by the Engineer-in-charge. 
(d) Commits default in unauthorized transfer/ removal from the work site of any material for which payment has been 

claimed or indulges in unauthorized transfer/removal of materials/Tools and plants issued by the Corporation for 
incorporation/use in the specific work without the written permission of Engineer-in-charge. 

(e) Shall offer or give or agree to give to any person in Corporation’s service or to any other person on his behalf any gift or 
consideration of any kinds as an inducement or reward for doing or forbearing to do or for having done or forborne to do 
any act in relation to the obtaining or execution of this or any other contract for the Corporation; or  
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Cancellation of Contract in full or part. 
               26.If the Contractor: 

(f) At any time makes default in proceeding with the works with due diligence and continued to do so after a notice in writing 
of 7 days from the Engineer-in-charge : or 

(g) Commits default in complying with any of the terms and condition of the Contract and does not remedy it or take effective 
steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the Engineer-in-charge :: or 

(h) Ails to complete the works or items of work with individual dates of completion, and does not complete them whiten the 
period specified in a notice given in writing in that behalf by the Engineer-in-charge. 

(i) Commits default in unauthorized transfer/ removal from the work site of any material for which payment has been 
claimed or indulges in unauthorized transfer/removal of materials/Tools and plants issued by the Corporation for 
incorporation/use in the specific work without the written permission of Engineer-in-charge. 

(j) Shall offer or give or agree to give to any person in Corporation’s service or to any other person on his behalf any gift or 
consideration of any kinds as an inducement or reward for doing or forbearing to do or for having done or forborne to do 
any act in relation to the obtaining or execution of this or any other contract for the Corporation; or  

(k) Shall enter into a Contract with the Corporation in connection with which commission has been paid or agreed to be paid 
by him or to his knowledge unless the particulars of any such commission and the terms of payment thereof have 
previously been disclosed in writing to the Accepting Authority/Engineer-in-charge;  or 

(l) Shall obtain a contract with the Corporation as a result offering tendering or by other non-bonafide methods of 
competitive tendering ; or 

(m) Being an individual, or if a firm, any partner thereof , shall at any time be adjudged insolvent or have a receivers order for 
administration of his estate made against him of shall take any proceedings for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in 
force for the sequestration of his estate or if a trust deed be executed by him for benefit of his or editor shall be given to 
the Contractor for the value of contractor’s materials taken over and incorporated in the work, and use of tackle and 
machinery belonging the Contractor;  or 

(n) Being a Corporation, shall pass a resolution or the Court shall make an order for the liquidation of its affairs, or a receiver 
or manager on behalf of the debenture holders shall be appointed or a circumstance shall arise which entitle the Court of 
debent debenture holders to appoint a receiver or manager ;  or 

(o) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days ; or 
(p) Assigns, transfers, sublets (engagement of labour on a piece work basis or of labour with materials not to be 

incorporated in the work, shall not be deemed to be subletting) or attempts to assign, transfer or sublet the entire works 
or any portion thereof without the prior written approval of the Accepting Authority ; 

The Accepting Authority may, without prejudice to any other right to remedy which shall have accrued or shall accrue 
thereafter to the Corporation by written notice cancel the Contract as whole or only such items of work in default from the 
Contract. 

 
     27.1The Accepting Authority shall on such cancellation have powers to : 

       (a) take possession of the site and any materials, constructional plant, implements, stores,    etc., thereon; and/or 
                           (b)carry out the incomplete work by any means at the risk and cost of the Contractor. 

 
27.2.On cancellation of the Contract in full or in part the Engineer-in-charge shall determine what amount, if any , is recoverable 

from the Contractor for completion of the works or part of the works or in case the woks or part the works is not be completed, the 
loss or damage suffered by the Corporation. In determining the amount, credit shall be given to the Contractor for the value of the 
work executed by him upto the time of cancellation, the value of contractor’s materials taken over and incorporated in the work, 
and use of tackle and machinery belonging to the Contractor. 

 
27.3. Any excess expenditure incurred or to be incurred by the Corporation in completing the works or part of the works or the 
excess loss or damages suffered or may be suffered by the Corporation as aforesaid after allowing such credit shall be recovered 
from any money due to the Contractor on any account, and if such moneys are not sufficient the Contractor shall be called upon 
in writing to pay the same within 30 days. 
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27.4.If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-charge shall have 
the right to sell any or all of the Contractor’s unused materials, constructional plant, implements, temporary buildings, etc. and 
apply the proceeds of sale thereof towards the satisfaction of any sums due from the Contractor under the Contract and if 
thereafter there by any balance outstanding from the Contractor, it shall be recovered in accordance with the provisions of the 
Contract. 

 
27.5.Any sums in excess of the amounts due to the Corporation and unsold materials, constructional plant, etc. shall be returned 

to the Contractor, provided always that if cost or anticipated cost of completion by the corporation of the works is less than the 
amount which the Contractor would have been paid had he completed the works or part of the works, such benefit shall not 
accrue to the Contractor. 

       Liability for Damage, Defects or Imperfections and Rectification thereof  
 
        Urgent Works 

                  28.If any urgent work (in respect whereof the decision of the Engineer-in-charge shall be final and binding) becomes necessary 
and the contractor unable or unwilling at once to carry it out, the Engineer-in-charge may by his own or other work people, carry it 
out, the Engineer-in-charge may by his own or other work people, carry it out as he may consider necessary. If the Urgent work 
be such as the contractor is liable under the contract to carry out at his expense, all expenses incurred on it by the Corporation 
shall be recoverable from the Contractor and be adjusted or rest off against any sum payable to him. 

 
        Change in Constitution 

29.Where the Contractor partnership fir, prior approval in writing of the Accepting Authority shall be obtained before any change 
is made in the constitution of the firm. Where the Contractor is an individual or a Hindu Undivided Family business concern such 
approval as aforesaid shall likewise be obtained before the Contractor enters into any partnership agreement where under the 
partnership firm would have the right to carry out the work hereby undertaken by the Contractor. If prior approval as aforesaid is 
not obtained the contract shall be deemed to have been assigned in contravention of Condition 41(j) hereof and the same action 
may be taken and the same consequences shall ensure as provided for in the said condition 41. 

 
        Payment of Account 
 
 

                          30.Payment on account for amount admissible shall be made on the Engineer-in-charge certifying the sum to which the 
Contractor is considered entitled by way of interim payment for all work executed, after deducting there from the accounts already 
paid, the security deposit and such other amounts as may be deductible or recoverable in terms of the Contract. 
Any interim certificate given relating to work done or materials supplied may be modified of corrected by any subsequent interim 
certificate or by the final certificate. No certificate of the Engineer-in-charge supporting an interim payment shall of itself be 
conclusive evidence that any work or materials to which it relates is/are accordance with the contract. 

 
       31..Pending consideration of extension of date of completion interim payment shall continue to be made as herein provided. 

        Time Limit for payment of final Bill 
                             32.The final bill shall be submitted by the Contractor within three months of physical completion of the works. No further 
                             claims shall be made by the Contractor after submission of the final bill and these shall be deemed to have been waived and 

extinguished. Payment of those items of the bill in respect of which there is no dispute and of items in dispute, for quantities and 
at rates as approved by Engineer-in-charge, shall be made within the period specified hereunder the period being reckoned from 
the date of receipt of the bill by the Engineer-in-charge. 

 
(a) Contract amount not exceeding  Rs. 5 lakhs   :   Four  months. 
 
(b) Contract amount exceeding Rs.  5 Lakhs  : Six    months 

 
After payment of the amount of the final bill payable as aforesaid has been made, the Contractor may, if he so desire, reconsider 
his position in respect of the disputed portion of the final bill and if he fails to do so within 90 days his disputed claim shall be 
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dealt with as provided in the Contract provided however no reimbursement or refund shall be made if the increase/decrease is 
not more than +10% of the said price, and if so the reimbursement or refund shall be made only on the excess over +10% 
provided that any increase will not be payable if such increase has become operative after the contract or extended date of 
completion of the works or items of work in question. 

 Overpayments and Underpayments 
 33. Whenever any claim for the payment of a sum of money to the Corporation arises out of or under this contract against the 
Contractor the same may be deducted by the Corporation from any sum then due or which at any time thereafter may become due to 
the Contractor under this contract and failing that under any other contract with the Corporation (which may be available with the 
Corporation) or from his security deposit ; or he shall pay the claim. 

34 .The Corporation reserves the right to carry out post payment audit and technical examination of the final bill including all 
supporting vouchers, abstracts, etc. The Corporation further reserve the right to enforce recovery of any over payment when detected, 
not withstanding the fact that amount of the final bill may be included by one of the parties as an item of dispute before an arbitrator 
appointed under condition 52 of this contract and notwithstanding the fact that the amount of the final bill figures the arbitration award. 
 
35.If as a result of such audit and technical examination any over payment discovered in respect of any work done by the Contractor  
alleged to have been done by him under the Contract, it shall be recovered by the Corporation from the Contractor by any or all of the  
methods prescribed above or if any underpayment is discovered , the amount shall be duly paid to the Contractor by the Corporation. 

 
 
36.1.Provided that the aforesaid right of the Corporation to adjust overpayment against amounts due to the Contractor under any other 

Contract with the Corporation shall not extend beyond the period of two years from the date of payment of the final bill or in case 
the final bill is a Minus Bill, from the date the amount payable by the Contractor under the MINUS final bill is communicated to the 
Contractor. 

 
36.2 Any amount due to the Contractor under this contract for underpayment may be adjusted against any amount then due or which 

may at any time thereafter become due before payment is made to the Contractor, from him to the Corporation on any other 
contract or account whatsoever. 

A  R  B  I  T  R  A  T  I  O  N           A  N  D           L  A  W 
 
Arbitration 
37. Except where otherwise provided for in Contract all questions and dispute relating to the meaning of the specifications, designs, 

drawings and instructions herein before mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings 
specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution or failure to 
execute the same whether arising during the progress of the work or after the completion or thereof shall be referred to the sole 
arbitration, or otherwise concerning the works, or the execution or failure to execute the same whether arising during the progress 
of the work or after the completion or abandonment thereof shall be referred to the sole arbitration of the Chairman and Managing 
Director of Uranium Corporation of India limited, Jaduguda and if the Chairman and Managing Director is unable or unwilling to 
act to the sole arbitration, of some other person appointed by the Chairman and Managing, willing to act as such arbitrator. There 
will be no objection if the arbitrator so appointed is an employee of Uranium Corporation of India Limited, Jaduguda and that he 
had to deal with the matters to which the Contract related and that in the course of his duties as such he had expressed views on 
all or any of the matters in dispute or difference. The arbitrator to whom the matter is originally referred being transferred or 
vacating his office or being unable to act for any reason, such Chairman and Managing Director as aforesaid at the time of 
transfer vacation of office of inability to act, shall appoint another person to act as arbitrator in accordance with the terms of the 
contract such person shall be entitled to proceed with the reference from the stage at which it was left by his predecessor. It is 
also a term of this contract that no person other than a person appointed by such Chairman and Managing Director, as aforesaid 
should act as arbitrator and if for any reason, that is not possible, the matter is not to be referred to arbitration at all. In all cases 
where the amount of the claim in dispute is Rs. 50,000/- (rupees Fifty thousand) and above, the arbitrator shall give reasons for 
the award. 

                       Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory modification or re-enactment thereof and the 
rules made there under and for the time being in force shall apply to the arbitration proceeding under this clause. It is a term of 
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the contract that the party involving arbitration under this clause together with the amount or amounts claimed in respect of each 
such dispute. The arbitrator(s) may from rime to time with consent of the parties enlarge the time, for making and publishing the 
award. 

 
                             The work under the Contract shall, if reasonably possible, continue during the arbitration proceedings and no payment due or 

payable to the Contractor shall be withheld on account of such proceedings. The arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties fixing the date of the first hearing. The arbitrator shall give a separate 
award in respect of each dispute or difference referred to him. The venue of Arbitrator shall be such place as may be fixed by the 
Arbitrator, in his sole discretion. The award of the Arbitrator shall be final, conclusive and binding all parties to this contract. 

 
 
      LAWS GOVERNING THE CONTRACT 
38. This contract shall be governed by the Indian Laws for the time being in force and it shall be deemed to have been executed at 

Jaduguda, District Singhbhum (East), Jharkhand within the ordinary Civil Jurisdiction Jurisdiction of the Competent Courts in the 
District Singhbhum 

 
 

SPECIAL  CONDITIONS  OF THE CONTRACT 

Sl.No. Features Description 
01. Batch Capacity 30 Students per batch 
02. Course Duration  Three month duration( Minimum 72 classes per  batch) 
03. Class Duration 02 hours per class 
04. Frequency of Classes 03 days in a week 
05. Hours allocated for Theory 72 Hours. 
06. Hours allocated for Practical 72 Hours. 
07. Computer and student ratio 1:2 
08. Course Structure Basic computer, Internet, Word ,Excel and Power Point 

in windows 2007 
09. Book/Study Material Rapidex computer course in Hindi and printed with 

UCIL written by S. Chavan,R Gupta and P Modal will 
be provided to every students in the inauguration class 

10. No. of Batches 06(Six)Batches 
11. Training place Bagjata Mines Premises/School/somewhere with in the 

radius of 5km from Bagjata Mines. UCIL Will Provide 
the Coaching Place. Party have the own responsibilities 
and risk conduct the training program. 

12. Electrical equipment like stabilizer  
or wiring if required  

Electrical equipment like stabilizer or wiring if required 
will be provided by the party 

13. Computer table and setting 
arrangement 

Computer table and setting arrangement for the 
teachers and students will be provided by the party ie 
15 separate computer table and 30 plastic chair or stool 
.The table in such a way that two students in a table 
can be compatibly learn the subject 

14. Oxford essential English-English-
Hindi Dictionary  

Oxford essential English-English-Hindi Dictionary 
printed with UCIL for all students will be provided by the 
institute in the inauguration class(Each book cost 
comes around 200 to 250 rupees) 

15. Selection method of Students Either conducting written examination or Selecting 
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GOVERNMENT LABOUR ACT : 
 
1. The contractor has to follow strictly the Government Labour Acts, which are and will be in force during the period of execution 

of work. All necessary arrangements for Labour ‘s security Insurance, will have to be made by the contractor at his own cost. 
 
2. CONTRACTOR  LABOUR  ACT:   
              The Successful tenderer shall have comply with the Mines Act-1952 and other Rules made thereunder.  
 
3. No escalation shall be payable under this contract.      

 
 
4. CONTRACTOR’S SUPERINTENDENCE 
 

The contractor shall employ one or more competent and qualified technical person/s and supervisor/s whose name/s shall 
have to be communicated in writing to the Engineer-in-charge by the contractor at the site of work during all working hours 
and any orders or instructions which the Engineer-in-charge/Engineer’s representative may give to the said representative of 
the contractor, shall be deemed to have been given to the contractor. 

 
 
5 There is no defect liability period in this contract.  
 
6. In case of stoppage of work by local people/Bandh or any other reasons, no idle charges will be paid by corporation towards 

teachers for this work. 
 
7 Contractor should adjust the local labour to engage for execution of this work and to dealt with all Administrative/ local 

problems at their own cost. 
 
8 In case payment of Teacher engaged for this work, has not been made on stipulated payment day, Corporation shall compel 

the contractor to stop the work and necessary action will be taken. 
 

directing on nomination basis as per the direction of 
management and the party has the responsibilities to 
select the students 

16. Counselling of Parents of selected 
students 

Counselling of Parents of selected students will be 
done jointly by the institute and the management 
representative and will be done after selecting the 
students i.e before starting the class 

17. Teachers qualification Diploma in computer application/BCA with three years 
of teaching experience 

18. No of teachers One or two as per the requirements of the management 
19. Selection procedure of the 

teachers 
Appointment of teachers by the party subject to the 
clearance from the officer in-charge i.e selection 
through the process of conducting interview of the 
candidates by the management and institute 
representative 

20. Batches starting time Batch can be started as per the direction of 
management. 

21. Written examination Written examination of selected students should be 
conducted in the last class of every month 

22. White Board  Necessary Board arrangement need to provided by the 
institute for the teaching purpose 
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9. Necessary workmen insurance coverage for1 ( one Nos. of teachers) shall be obtained by the contractor for this work at his 
own cost for the entire period of the contract and shall be furnished to the corporation before commencement of the work. 

 
 
10. No deviation in tender condition shall be applicable. No condition will be accepted in tender 
. 
 
11 The works have to be carried out as per the provision of Mines Act -1952 Metalliferous Mine Regulations. 1961, Mines Rules- 

1955, Indian Electricity Act and Rules and AERB. 
 
12. Sunday will be weekly rest day. On emergency basis rest day will be changed as per instruction of Engineer-in-charge. 
 
13.          Guidelines for engaging contract Labour : 
 

a.  All the contract workers engaged for more than two weeks need security clearance from the local police. They are 
supposed to be in possession of police verification certificate and have to produce it on demand during the period of 
their contract agreement. 

                b. The contract labour apart from displaying the passes issued to them need to be provided different colour bands for 
working for different zones which may be fastened on their arms for early identification.  
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                                                                          URANIUM CORPORATION OF INDIA LTD. 

( A Govt. of India Enterprise) 
P.O. : Jaduguda Mines, Dt.  : E. Singhbhum, Jharkhand,PIN : 832 102,CIN : U 12000  JH 1967  GOI 000806 

                             

 

N.I.T. No : BAG/PERS- 10 

 

 

 

                                                                      (B) Price Part 

 

 

NIT for computer training classes for the surroundings students of Bagjata Mines 
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DOCUMENT NEED TO SUBMITTED BY THE AWAREDED PARTY WITH BILL ARE AS: 

 (1)Xerox copy of monthly attendance register  

(2) Xerox copy Teacher attendance register 

(3)Monthly learning and syllabus left report 

(4)Attendance percentage of individual students and overall attendance percentage of all students of same Batch 

 (5)Counselling of all the guardian of the selected students (only with the 1st bill) before staring the batch 

(6)Written examination details of individual students 

(7) Report on monthly counselling of all the guardian of selected students 

(8)Receiving of Books distributed by the Institute among the selected students in the inauguration day (only with the 1st bill). 

Students Replacement System 

For individual students 

(1) Replacement should be done for the students having less than 80% Monthly attendance without medical ground. 
i.e in medical ground students can be allowed upto70% attendance but medical report with students application 
need to submitted with the bill. 

For the awarded Party 

(1)Up to maximum overall  attendance of 80% ,party can be allowed to work but with an warning.  

(2)Overall  attendance less than 80% and above 70%,the penalty on bill are as: 

(a)79%  attendance-Deduction of 5% from the monthly bill amount 

(b)78% attendance-Deduction of 7% from the  monthly bill amount 

(c)77% attendance-Deduction of 10%  from the monthly  bill amount 

(d) 76% attendance-Deduction of 13% from the monthly  bill amount 

(e) 75% attendance-Deduction of 16% from the monthly bill amount 

(f) 74% attendance-Deduction of 20% from the monthly bill amount 

(g)73% attendance-Deduction of 25% from the monthly  bill amount 

(h)72% attendance-Deduction of 30% from the monthly  bill amount 
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(i)71% attendance-Deduction of 35% from the monthly  bill amount 

(j)70% attendance-Deduction of 40% from the monthly  bill amount 

Less than 70% Overall student’s percentage-Cancellation of Batch with 50% of deduction from the monthly bill. 

Format of the documents  
 (1)FORMAT OF LEARNING REPORT                                                                                         MONTH:- 

Date Syllabus covered  Syllabus left Signature of the teacher 
    

 

Signature of the party                                                                                        Signature of the officer representative 

(2)Attendance percentage of individual students and overall attendance percentage of all students of same Batch 

                                                                                                                                                                           Month- 

Sl no Date  Students name Total no. Of days of 
classes  held 

Actual no of 
classes held 

Percentage Overall 
attendance 
percentage 

     I  
       
       

 

 Signature of the party                                                                                      Signature of the officer representative 

 

(3)Student’s replacement format for the month of_______________________ 

Sl no Name of the students 
replaced with class 

village Reasons for  
the 
replacement 

New students 
name 

village Date of 
replacement 

Signature of the party                                                                                      Signature of the officer representative 

(4)Written examination details of the students 

                                                                                                                                                                    Month- 

Sl no Students 
Name 

Class Total 
marks 

Mark obtained by the students Percentage 

 

Signature of the party                                                                                      Signature of the officer representative 
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(5)Initial guardian counselling before stating and after selection of the students 

Sl no Student Name Guardian Name Class Date of Visit Signature of the 
guardian 

    

  Signature of the party                                                                                      Signature of the officer representative 

 

(6) Monthly guardian counselling of the selected students  

                                                                                                                                                      Month- 

Sl no Student Name Guardian Name Class Date of Visit Signature of the 
guardian 

 

  Signature of the party                                                                                      Signature of the officer representative 

 

 

*Note: Students list should be provided by the institute before starting the classes as format below: 

Slno Students 
name 

Father 
name 

Village  Panchyat Class Category 
(Gen/OBC/ST/SC) 

Mobile 
no of the 
students 

 

Signature of the party                                                                                      Signature of the officer representative 
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(7)BILL FORMAT 

TO 

Officer in-Charge for this work                                                                                                                         Job code- 

                                                                                                                                                                             Party Code- 

 

Sub: Computer training classes for the surroundings’ students of Bagjata Mines 

Sl No Date of 
Commencement of 

the work 

Period of 
the Bill 

No of 
Days 

covered 

No of 
Days left 

No of 
hours 

covered 

No of 
hours left 

Overall 
attendance 
percentage 

Bill amount 
as per 
attendance 
criteria in 
Rs.. 

 

Signature of the party 

All attachment as per criteria lay down in NIT 

 

Sl no Descriptions Quoted amount in Rs.( In figure 
as well as in words) 

01 
 

Six batches computer training classes for the 
surroundings students of Bagjata Mines with 
fulfilling all the criteria lay down in the NIT. 
This quoted rate also includes all kind of taxes 
as applicable on due time. 

 
 
 
 
 
 

 

 

Signature of the party 
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Distribution :G.M.( Mines) / D.G.M (Civil),Narwapahar/ D.G.M.( Pers.),IRs / Company Secretary / Mine Manager (Bagjata) / 
T.O.(Bagjata)/ T.O.(Mines) / T.O.(Mill) / New A .D .Building /  Old A.D. Building / Civil Office( Mill) / Site Office(Mill ) / Estate 
Office (Jad) / T.O. ( Bhatin) / T.O. ( Narwapahar) /T.O. ( Turamdih) / T.O. (Mohuldih)     
 

Distribution :G.M.( Mines) / D.G.M (Civil),Narwapahar/ D.G.M.( Pers.),IRs / Company Secretary / Mine Manager (Bagjata)  / 
T.O.(Mill) / New A .D .Building /  Old A.D. Building / Civil Office( Mill) / Site Office(Mill ) / Estate Office (Jad) /  T.O. 
(Jaduguda/Mill/Bagjata/Bhatin/ Narwapahar /Turamdih/Mohuldih)     
 


