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TENDER DOCUMENT 
 

OF 
 

N.I.T.No: JAD/PERS- 11 
 
 
 

FOR 

 

 

  Computer training classes for the surrounding students of 
Jaduguda and Bhatin Mines   
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URANIUM CORPORATION OF INDIA LIMITED 
                              (A govt. Of India Enterprise) 

CIN : U 12000  JH 1967  GOI 000806 

P.O.: JADUGUDA MINES ,DT: EAST-SINGHBHUM 
JHARKHAND – 832102 

 
 

NOTICE INVITING TENDER No. JAD/PERS - 11 
 

TENDER 
 

FOR 

  Computer training classes for the surrounding students of 
Jaduguda and Bhatin Mines   

 

 
Tenders to be deposited in the Office of Dy.General Manager (Pers.),Jaduguda on or before 
11.09.2014 at 3pm. 
 
Tenders shall be opened in presence of Tenderers who may like to Present at 3.30pm on   
11.09.2014 at the Office D.G.M.( Pers. ),Jaduguda. 
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URANIUM  CORPORATION  OF INDIA  LIMITED 
JADUGUDA MINES 

 

CIN : U 12000  JH 1967  GOI 000806 

N.I.T.No. :  JAD/PERS– 11 
Computer training classes for the surrounding students of Jaduguda and  Bhatin Mines   

        
               SPECIAL  INSTRUCTIONS TO THE TENDERERS 

 

Tenderers are requested to submit the technical part and price part separately and price part in Triplicate (Filled in 
Original along with Two Xerox copies of the same) and Tender document in a sealed envelope super scribing N.I.T 
No. : JAD/PERS– 11,Name of work, Name of Tenderer ,Technical part or Price Part and date of opening of 
Tender as advertised / notified. 
 
 
The sealed envelop containing E.M.D. document and the envelop as described above should be kept / put in side a 
main cover envelope with proper superscription/ mentioned of  N.I.T.No : JAD/PERS– 11,due date of opening, 
name of work and address of the tenderer on the envelop / cover. 
 
  
All the pages of Tender document should be duly signed along with seal of the Tenderer without which Tenders are 
likely to be rejected. 
 

 

N.B.: 1) Conditional tender may disqualify so tenderers are advise to quote  their technical Part and 
price part separately as per  the N.I.T. No. JAD/PERS- 11 condition only. 

 2) All Administrative/ Local problems will be sorted out by the Contractor  independently. 
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                  URANIUM CORPORATION OF INDIA LTD. 
( A Govt. of India Enterprise) 

                                                  P.O. : Jaduguda Mines, Dt.  : E. Singhbhum, Jharkhand,PIN : 832 102, 

No  : UCIL/ JAD (PERS) / 2014                                                                                               19th August ,2014 

N.I.T. No : JAD/PERS- 11 
Limited tenders are invited (in Triplicate) from the institutes are having experience in doing computer training program or 
English training  program in any industry or institute for the last three years  i.e  till 31st of July ,2014 with one work of value of 
rupees not less than.1.6 Lakhs 

Name of work Computer training classes in the surrounding students of Jaduguda and 
Bhatin  Mines. 

Estimated Value of work Rs.2,00,000  
Period of contract Six  Months 

No of Batches  Four 

Duration of Each Batch Three  Months(Minimum 36 days classes per Batch) 

Cost of tender document  Rs. 350.00 

EMD to be deposited with tender  Rs. 4000 

 Last date for submission of tender 
document 

11.09.2014 up to  3.00 p.m. 

Date and time of opening of technical 
part 

11.09.2014   at   3.30 p.m. 

This N.I.T and Tender document shall be downloaded from our website: www.ucil.gov.in. The down loaded Tender Document 
shall be accepted and the cost of Tender Document shall be paid by the tenderers in form of demand draft drawn on S.B.I, 
Jaduguda, in favour of Uranium Corporation Of India Limited, Jaduguda. The same draft shall be submitted along with the 
Tender. Fax or e-mail tenders will not be entertained. 

The submitted Tender Document must be accompanied with credentials and Work Orders of the similar works. Without 
submission of requisite documents mentioned in N.I.T., the Tender will not be considered / accepted without prejudice. Tender 
received without EMD will be summarily rejected. Conditional tender may disqualify so tenderers are advised to quote price as 
per  NIT No.:  JAD/PERS- 11 conditions only. 

Sealed Tenders will be received at the office of  D. G.M.( Pers. ), IRs Jaduguda till stipulated date and time and will be opened 
on that mentioned date at 3.30 p.m at Jaduguda by Chairman and Managing Director or his representative in presence of 
tenderers who may like to be present.  

The successful tenderer shall have complied with provision of contract Labour (Regulation & Abolition) Act. 1970 and rule 
appended there under if applicable to him. The Corporation reserves the right to accept or reject or cancel any or all tender 
either in full or part thereof or to split-up the work, if necessary without assigning any reasons whatsoever.  

                                                                                      For Chairman & Managing Director, Uranium Corporation Of India  



 6

 

 
URANIUM  CORPORATION  OF INDIA  LIMITED 

JADUGUDA MINES 
 

CIN : U 12000  JH 1967  GOI 000806 

N.I.T.No. :  JAD/PERS– 11 
Computer training classes for the surrounding students of Jaduguda and  Bhatin Mines 

CONDITIONS OF TENDERING 
1. OO.OO   PREPARATION OF TENDER 

1. O1.OO   Tenderer to study 

1.01.01   Before submission of the tender the Tenderers are requested to make themselves fully conversant with the 
Conditions of Tendering, General Conditions, Special Conditions, Site   conditions, Specifications, Schedules and 
all other relevant information like so that no ambiguity may arise in these respects subsequent to the submission of 
the tender. 

 

1.01.02     It shall be the responsibility of the Tenderer to request for any missing document or  information.  In absence of any 
such request the Tenderer will be deemed to have  received and   read all documents. 

1.01.03    The  tenderer shall submit his tender strictly in accordance with the tender specification and terms and conditions 
laid down in the tender document.  Should there be any discrepancy in, or any doubt, or obscurity, to the meaning 
of any of the clauses of the tender document, or as to anything to be done or not to be done by the accepted 
Tenderer or as to these instructions observed by the intending Tenderer.  The Tenderer must set forth in writing 
such discrepancy, doubt or obscurity, and submit the same in duplicate to the Purchaser (Attn: the Officer of the 
Purchaser issuing the NIT) so as to reach them two days in advance before date of tender opening mentioned in 
the NIT for such purpose.  The elucidation given by the Purchaser shall be final and binding on the Tenderers. 

1.01.04     By submitting a tender for the work, a Tenderer will be deemed to  have  satisfied himself by actual inspection of 
the site and locality of the work, if so required and that the rates quoted by him in the tender will be adequate to 
complete the work in all respects according to the specifications, and other conditions and that he has taken into 
account all conditions and difficulties that may be encountered during its progress whether or not expressly 
provided in the tender document but necessary for the completion and maintenance of this work to the entire 
satisfaction of the Engineer. 

 

1.01.05     Tenders must be submitted on the attached prescribed forms and/or copies thereof.  The  schedules shall be filled 
in, item by item, in accordance with the instructions and notes supplementary thereto. 

1.01.06     The tender shall contain firm price for the work. 
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1.02.00       Language 

                  English shall be the ruling language. All tenders, drawings, technical data, document and/or correspondences shall 
be in English. 

1.03.00      Canvassing Prohibited 

                  Canvassing in any form is strictly prohibited and any Tenderer found to have resorted to canvassing shall be liable 
to have his tender rejected summarily. 

1.04.00      Misinformation 

                  If the Tenderer deliberately gives wrong information in his tender to create circumstances for  the acceptance of his 
tender, the Purchaser reserves the right to reject such tender. 

1.05.0        Documents not transferable 
                  Tender documents are not transferable. Transfer of tender documents, purchased by the tenderer to another is not 

permitted and tender submitted on the tender document, purchase by any other party, shall be rejected. 

1.06.00   Not more than one tender 

          Not more than one tender for a work shall be submitted by one contractor or one firm of contractors. 

         1.07.00   Tender document property of the Purchaser 

          Tender documents in which tender is submitted by a Tenderer shall become the property of the Purchaser and 
the Purchaser shall have no obligation to return the same to the Tenderer. 

         1.08.00   Tenderer to bear expenses 

          The Purchaser shall not be liable for any expenses whatsoever incurred by the Tenderer in the preparation of the 
tender whether his tender is accepted or not even if the purchaser opts for complete withdrawal of invitation of 
Tender. 

2.00.00   SUBMISSION OF TENDER 

2.01.00   Tenders shall be open on date specified in N.I.T. 

2.01.01   List of documents to be submitted  

a)  Tenderer's covering letter. 

b) Document showing deposit of Earnest Money in original. 

c) Filled in Questionnaires duly signed. 
d) Signed NIT tender documents i.e. all tender papers which comprise the following shall be signed and 

returned with the original copy of tender. 
 

-  Notice inviting Tender 

-  General information 
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-  Conditions of Tendering 

-  General conditions of contract 

-  Special conditions of contract 

2.01.02 All the pages of Tender document has to be signed with seal of the Firm/Agency by the tenderer as a token 
of acceptance of the same without which tenders are likely to be rejected. 

2.02.00   Tenders to be unambiguous 

          No alteration in the form of the tender or in the amount or any addition in the form of special stipulation will 
be permitted.  If corrections be needed while filling in the tender, the same shall be made by the Tenderer 
with his dated signature.  Tender which is incomplete, obscure or irregular or only for a part of the package 
/schedule is liable to rejection                                 

2.03.00   All pages to be signed        

                         All pages of the Tenderer's offer, drawing and other accompanying documents shall be initialled at the lower 
right corner with ink only and signed where required by the tenderer or any person holding power of attorney 
authorizing his to sign on behalf of the tenderer before submission of the tender.  All signatures shall be 
dated. 

2.04.00   Tenderer's identity 

The tender shall contain the name, residence and place of business of person or persons submitting the 
tender. 
 

2.05.00   Authorization 

          In the event of the tender being submitted by a firm, it must be signed by each partner thereof, and in the 
event of the absence of any partner, it shall be signed on his behalf by a person holding a power of Attorney 
authorizing him to do so, certified copy of which shall be enclosed. 

          Tenders submitted on behalf of companies registered under the Indian Companies Act, for the time being in 
force, shall be signed by persons duly authorized to submit the tender on behalf of the company and shall 
be accompanied by certified copies of the resolutions, extracts of articles of association, special or general 
power of Attorney and other information to show clearly the title, authority and designation of persons 
signing the tender on behalf of the company. 

          In the event of the tender being submitted by Indian agent on behalf of his foreign principal, in addition to 
above document, the letter or agreement of authorization clearly indicating the status extent and validity of 
authorization from foreign principal shall be submitted along with the tender.  A confirmation in the form of 
division of responsibility covering the various activities required to be undertaken for execution of the 
contract shall be enclosed. 

 

 

  2.06.00   Delivery of tender 
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                         The completed tender(Technical as well as price part) with all its accompaniments shall be deposited in the 
tender box kept at the office of Dy. General Manager(Per.), UCIL, Jadugoda. 

   3.00.0              Qualification of Tendere :As stipulated in the NIT No.: JAD/PERS - 11 

   4.00.00   VALIDITY OF TENDER 

          The tender submitted shall be deemed to constitute an agreement between the tenderer and the purchaser 
whereby such tender shall remain open for acceptance by the Purchaser for a period of six(6) months from 
the date the tenders are opened, during which period the tenderer shall not withdraw his offer or amend, 
impair or derogate there from.  If the tender submitted does not contain all the relevant information or needs 
clarification on the information furnished and the tenderer is requested to supplement the information or 
submit clarification, the aforesaid validity period of six months shall be deemed to commence from the date 
of receipt of the information and clarification called for.  Every tenderer is therefore requested to furnish all 
the relevant information to make the tender complete. 

         Every Tenderer shall be deemed to have agreed as aforesaid in consideration of the tender being 
considered by the Purchaser in terms hereof, provided the same has been duly submitted and found to be in 
order.  If the tenderer be notified in writing at the address given in the tender within the said period of six (6) 
months that his tender has been accepted, he shall be bound by the terms of agreement constituted by his 
tender and such acceptance thereof by the purchaser until a written contract has been executed in place of 
such agreement. 

          The tenderer whose tender has been accepted and so notified shall become the "Successful Tenderer" 

5.00.0 EARNEST MONEY 
5.01.00   Earnest money as per Notice Inviting tender shall be deposited unless otherwise instructed to the contrary in 

the following ways :- 

          Acceptable mode of payment of Earnest Money Deposit: 

                         a)Requisite amount of E.M.D. should be submitted in the form of Deposit at Call or TDR or Fixed Deposit 
issued by S.B.I.,Jaduguda / Hartopa or Punjab National Bank , Jamshedpur or any Nationalized Bank duly 
pledged in favour of Uranium Corporation of India Ltd., payable at SBI , Jaduguda. Amount may also be 
submitted by Demand Draft/Bank Draft payable at SBI, Jaduguda or PNB, Jamshedpur if so desired by the 
tenderer.    

    
                       Note:  i) Tender without requisite earnest money at the time of submission is liable to be rejected. 

                                    ii) Failure of successful tenderer to carryout the tender work shall entail forfeited of E.M.D. and Security  
                                       Deposit entirely. 
                                    iii) Cash/Cheque shall not be accepted as EMD or Security Deposit 

 
5.02.00   Uranium Corporation of India Ltd. will return the Earnest Money without any interest to unsuccessful 

tenderer on production by the tenderer of a certificate from Dy. Manager(Pers) Jaduguda Mines. 

 

5.03.00   Upon acceptance of the tender, Earnest Money shall be treated as part of the Security deposit.  Failure of 
successful tenderer to carryout the tender work shall entail forfeiture of E.M.D. & Security Deposit entirely. 
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6.00.00   The tenderer shall submit the tender which satisfied each and every condition laid down in the notice, failing 
which the tender will be liable to be rejected 

7.00.00   The Corporation reserve to themselves the right of accepting the whole or any part of the tender and 
tenderer shall be bound to perform the same at quoted rates. 

8.00.00   Tender without requisite earnest money at the time of submission is liable to be rejected. 

9.00.0 SERVICE TAX 
UCIL does not have Service Tax liability in respect of this Contract. Other Taxes, if any shall be payable by 
the contractor and the corporation will not entertain any claim whatsoever in this respect. 
 

10.00.00   AWARD OF CONTRACT 

The acceptance of a tender and award of contract to one or more than one tenderer, if considered 
necessary, rests with the Purchaser.  It shall not be obligatory on the part of the Purchaser to accept the 
lowest tender.  The purchaser would be at liberty to accept any tender, lowest or otherwise, in whole or in 
part and to reject any or all the tenders received, without assigning any reasons, and no explanation can be 
demanded of this by any tenderer in respect thereto. 
 

11.00.00   FOREIGN EXCHANGE 

          Unless otherwise provided in the special conditions, the tenderer shall obtain all import permit or licenses 
and arrange for all foreign exchanges required for any part of the plant or works. 

12.00.00   TIME FOR COMPLETION 

                          The time of completion for this work shall be six months which shall be reckoned as stipulated in 
L.O.I./Work order. The work shall be considered completed only if the Engineer has issued a certificate to 
that effect. 

13.00.00   OPENING OF TENDER 

                          Tenders will be opened at the place notified on the appointed and time presence of tenderer's authorised 
representative who are present.  Not more than two (2) representatives of each tenderer shall be permitted 
to attend the opening of the tenders.   

          If the tenders can not be opened on the notified date and time as per tender notice, due to natural 
calamity, civil commotion, floods, strikes or any other unavoidable circumstances, this will be 
opened on a subsequent date which shall be notified to the tenderers by the corporation. 

14.00.00  SECRECY 

          The tenderer (whether his tender is accepted or not) shall treat the details of the tender specifications and 
other documents attached thereto, as private and confidential.  The tenderer shall take necessary steps to 
ensure that all persons employed in any work in connection with his tender have noticed that the Indian 
official secret act 1923 (XIX of 1923) and Indian Atomic Energy Act 1962 (XXXIII of 1962) applied to them 
and shall continue so to apply even after award of the contract (whether his tender is accepted or not. 
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URANIUM CORPORATION OF INDIA LIMITED 

(A  Government of India Enterprise) 

CIN : U 12000  JH 1967  GOI 000806 

P.O.- JADUGUDA MINES – 832 102 

DIST. SINGHBHUM (EAST) –JHARKHAND 
 
INTERPRETATION AND DEFINITIONS 
Singular and Plural 
1.  Where the context so requires, words importing the singular only also include the   plural and  vice versa. 

Headings and Marginal Notes to Conditions 
 2.  Headings and marginal notes to these General Conditions shall not be deemed to form part  
 thereof or be taken into consideration in the interpretation or construction thereof or of the contract.  
  Defination 
3 (a) Office at Jaduguda Mines, post office and Town – Jaduguda Mines- 832 102, in the State of Jharkhand and   includes 

a duly authorised representative of the Corporation or any other person empowered in this behalf by the Corporation to 
discharge all or any of its functions. 

(b) The ‘Accepting Authority’ shall mean the authority mentioned in Schedule ‘F’. 
 

(c) The ‘Contractor’ Shall mean the individual or firm  or company whether incorporated or not , undertaking the works and 
shall include legal representatives of such individual or persons  composing such firm or company as the case may be 
and permitted assigns of such individual or firm or company . 

 
(d)   A ‘Day’ shall  mean  a day of 24 hours  from midnight  to  midnight  irrespective of   the number  of  hours   worked  in  

that  day  
         ‘Engineer-in-charge’ shall mean the Engineering Officer appointed by the undertaking or his duly authorized  
representative who    

         shall direct, supervise and be-in charge of the works for purpose of this contract. 
 
(e)   Excepted  Risks’ are risks  due  to   riots (otherwise  than  among Contractor’s   Employees)  and  civil commotion  (in  

so far as  
both these are uninsurable), war (whether declared or not), invasion, act of foreign enemies, hostilities, civil war, rebellion, 
revolution, insurrection, damage from aircraft, acts of God, such as earthquake, lighting and unprecedented floods and 
other causes over which the Contractor has no control and accepted as such by the Accepting Authority. 
 

(f) The ‘Site shall mean the lands and/or other places on, under in or through which the work is to be executed under the 
Contract including any the lands of places which may be allotted by the Corporation’s or used for the purposes of the 
contract. 
 

(g) ‘Urgent Works’ shall mean any urgent measures which, in the opinion of the Engineer-in-charge, become necessary  
         during the progress of the works to obviate any risk of accident or failure of which become necessary for security. 
 
(h) A ‘Week’ shall mean seven days without regard to the number of hours worked any day in that week. 

 
(i) The ‘Work ‘ shall mean the works to be executed in accordance with the Contract or part (s) thereof as the case may be 

and shall include all extra or additional, altered or substituted works or temporary and urgent works as required for 
performance of the contract. 
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                            SCOPE AND PERFORMANCE  

                       Contract Documents 
4.  The Contractor shall be furnished, free of charge, two certified true copy of the contract Documents except 

standardSpecification  and the Schedule  of Rate and of all further  drawings which  may be issued during the progress 
of the works. He shall keep  one  copy of these Documents on the Site in good order and the same shall at all 
reasonable times be available for inspection and   use by the Engineer-in-charge, his representative or by other 
inspecting Officer.  

4.1 None of these documents shall be used by the Contractor for any purpose other than that of this contract. 
4.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in connection with Contract 

have noticed that the Indian Official Secret Act 1923 (XIX of 1923) applied to them and shall continue so to apply even 
after the  execution of such works under the contract. 

   
5.    Inspection of Site 

                           The Contractor shall inspect and examine the site and its surrounding and shall satisfy Him self before submitting his                
tender as to the nature of the ground and sub-soil (so far as is practicable), the form and nature of the site, the quantities 
and nature of work and materials necessary for the completion of  the works and the means of access to the Site, the 
accommodation  
 he may require availability of labour, water, electric power and in general shall himself obtain all necessary information 
as to risks, contingencies and other circumstances which influence or affect his tender. No extra charges consequent on 
any misunderstanding or otherwise shall be allowed. 

 
 

      Security deposit 
      6.    The Contractor shall permit the Corporation at the time or making any payment to him for work done under the Contract 

to deduct  such sums as will along with the amount of the Earnest Money already deposited amount to 10% on the gross 
amount of bill till   the sums and deducted amount to the figure shown in 9 ( c )of Schedule-F. 

(a) All  compensation or other sums of money payable by the contractor under the. Terms of this Contract or any 
other contract or any other account whatsoever maybe deducted from or paid by the sale of sufficient part of his 
security deposit or from the interest arising there from or from any sums which may be due or   become due to 
the Contractor by the Corporation on any account whatsoever and in the event of his security deposit being 
reduced by reason o any such deduction or sale as aforesaid the Contractor shall within fourteen days of receipt 
of notice of demand from the Engineer-in-charge make good the deficit. 

(b)  Refund of Security Deposit:  One half of the Security Deposit refundable to the  Contractor worked out on the 
basis of the value of work completed shall be refunded to the Contractor on the Engineer-in-charge certifying in 
writing that the work has been Completed as per Condition 31 hereof etc.On expiry of the Defects liability period 
(referred to in Condition 33 hereof) or on Payment of the amount of the final Bill payable in accordance with 
Condition 49,whichever is later, the Engineer-in-0charge shall, on demand from the Contractor refund to him the 
remaining portion of the Security Deposit  provided the Engineer-in-charge is satisfied that there is no demand 
outstanding against the Contractor. 

 
 

     Teachers 
      7.1    The contractor shall pay to Teachers employed by him wages not less than fair wages as   defined in the contract labour  

(Regulation & Abolition) Act’1970 and Rules made there under. 
 

 7.2     The contractor shall in respect of Teachers employed by him comply with or cause to be complied with the contract 
labour (Regulation & Abolition) Act’1970, and Rules made there under in regard to all matters provided therein. 

 
7.3    The contractor shall comply with the provisions of the payment of wages Act, 1938,   workmen’s Compensation 
Act’1923, Industrial dispute Act’1947, Maternity Benefit Act1961 and Mines Act’1952, E.P.F. & M.P.Act’1952 or any 
other law relating their to and rules made there. 
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7.3(a)The contractor shall be liable to pay his contribution to the Employees State Insurance scheme in respect of all 
labour employed by him for the execution of the contract, in accordance with the provision of “ the employees state 
Insurance Act’1945” as amended from time to time and as applicable in this case. In case the contractor fails to 
submit full details of his account of labour employed and the contribution payable, the Engineer-in-charge shall 
recover from the running bills of contractor an amount of contribution as assessed by him. The amount so recovered 
shall be adjusted against the actual contribution payable under Employees State Insurance Scheme. 

7.4.The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined under the contract 
labour (Regulation & Abolition) Act’1970 and Rules made thereunder have to power to deduct the moneys due to the 
contractor any sum required or estimated to be required for making good the loss suffered by a worker or workers by 
reason of non-fulfillment of the conditions of the contract for the benefit of workers, non-payment of wages or of 
deductions made from his or their wages which are not justified by the terms of the contract or nonobservance of the 
said Act. 

 
7.5.The contractor shall indemnify the Corporation against any payment to be made under and for observance of the 

Contract Labour (Regulation & Abolition) Act’1970 and Rules made there under without prejudice to his right to claim 
indemnity from his sub-contractors. 

 
7.6.In the event of the contractor committing a default or breach of any of the provisions of aforesaid Acts and rules 

made there under/amended from time to time or furnishing any information or submitting or filling any 
from/Register/Slip under the provisions of the law which is materially incorrect, them on the report of Inspecting 
Officer, the contractor shall without prejudice pay to the corporation a sum not exceeding liabilities for such defaults 
including liquidated damages etc, for every default, breach of furnishing, making submitting, filling materially incorrect 
statement as may be fixed by the labour department and the contractor should indemnify the Corporation against all 
such liabilities. 

 
             8 .Model Rules for Labour Welfare 

       The contractor shall at his own expense comply with or cause to be complied with Model Rules for labour welfare as 
provided under the rules framed by the appropriate Government from time to time for the protection of health and for 
making sanitary arrangements for workers employed directly or indirectly on the works. In case the contractor fails to 
make arrangements as aforesaid the Engineer-in-charge shall be entitled to do so and recover the cost thereof from 
the contractor. Failure to comply with model rules for labour welfare, Safety code or the provisions relating to 
report on accidents and to grant maternity benefits to female workers shall make the contractor liable to pay to the 
corporation as liquidated damages an amount not exceeding Rs. 50.00 for each default or materially incorrect 
statement. The decision of the Engineer-in-charge in such matters based on reports from the Inspecting Officer shall 
be final and binding and deductions for recovery of such liquidated damages may be made from any amount payable 
to the contractor. 

  9.The Contractor shall not be permitted to enter an (other than for inspection purpose) or take posscision of the site 
until instructed to do so by the Engineer-in-charge in writing. The portion of the site to be occupied by the Contractor 
shall be indicated by the Engineer-in-charge at site and the contractor shall on no account the allowed to extent him 
operations beyond these areas. In respect of any land allotted to the contractor for purposes of or in connection 
with the contract, the contractor shall be a license subject to the following and such other terms and conditions as 
may be imposed by the licenser :- 

 
(I)     that he shall pay a nominal license fee of Re. 1 per year or part of a year for use and   occupation,   in respect of 

each and every separate area of land allotted to him; 
 

(ii) that such use or occupation shall not confer any right of tenancy of the land to the contractor; 
 

(iii) that the contractor shall be liable to vacate the land on demand by the Engineer-in-charge; 
 

(iv) that the contractor shall have no right to any construction over this land without the written permission of the 
engineer-in-charge. In case he is allowed to construct any structure he shall have to demolish and clear the 
same before handing over the completed work unless agreed to the contractor. 



 14

 
10.The Contractor shall provide, if necessary or if required on the site, all temporary access, there to and shall alter, 
adapt and maintain the same as required from time to time and shall take up and clear them away as and when no 
longer required and as and when ordered by the engineer-in-charge and make good all damage done to the site. 

  
 
       

11.The Contractor shall not at any time do, cause or permit any nuisance on the site or do anything which shall cause 
unnecessary disturbance or inconvenience to owner, tenants or the Corporation and shall be disposed of as the 
Engineer-in-charge. 

 
 
              Contractor’s Supervision – site Supervision Staff 

12The contractor shall engage and keep at site, qualified technical staff/Engineer with necessary supporting 
supervisory staff of sufficient experience of all types of works covered by this contract and they should have all 
necessary authority to receive materials from the Corporation, issue valid receipt for the same, engage labour etc. 
and proceed with the work as required for speedy execution of the work. 

                         Inspection and Approval 
13. All works embracing more than one process shall be subject to examination and approval at each stage thereof 
and the Contractor shall give due notice to the Engineer-in-charge or his authorized representative when each stage 
is ready. In default of such notice, the Engineer-in-charge shall be entitled to appraise the quality and extent thereof. 

 
14. No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his authorized 
representative and the Contractor shall afford full opportunity for examination and measurement of any work which is 
about to be covered up or put out of  view and for examination foundations before permanent work is place thereon. 
The contractor shall give the notice to the Engineer-in-charge or his authorized representative whenever any such 
work for foundation is ready for examination and the Engineer-in-charge or his representative shall without 
unreasonable delay, unless the considered it unnecessary and advices the contractor accordingly, attend for the 
purpose of examining and measuring such work or of examining such foundations. In the event of the failure of the 
contractor, such work shall be uncovered at the contractor’s expense for examination by the Engineer-in-charge. 
15. Corporation officers concerned with the Contract shall have powers at any time to inspect and examine any part 
of the works and the contractor shall give such facilities as may be required for such inspection and examination. 

  Duties and Powers of Engineer-in-Charge’s Representative. 
16. The duties of the Representative of the Engineer-in-charge, are to watch and supervise the works and to test and 
examine any materials to be used or workmanship employed in connection with works. He shall have no authority to 
order any work involving any extra payment by the Corporation nor to make any variation in the works. 
17. The Engineer-in-charge may from time to time in writing delegate to his representative any of the powers and 
authorities vested in the Engineer-in-charge and shall furnish to the contractor copy of all such written delegation of 
powers and authorities. Any written instruction or written approval given by the Representative of the Engineer-in-
charge to the contractor within the terms of such delegation shall bind the contractor and the corporation as though it 
had been given by the Engineer-in-charge. 
18. Failure of the Representative of the Engineer-in-charge to disapprove any work or materials shall not prejudice 
the power of the Engineer-in-charge there after to disapprove such work or materials and to order the pulling down, 
removal or breaking up thereof. 
19. If the contractor shall be dis-satisfied with any decision of the Representative of the Engineer-in-charge he shall 
be entitled to refer matter to the Engineer-in-charge who shall thereupon confirm, reverse or very such decision. 

 
  Working during Night or on Sundays and Holidays. 

20. Subject to any provisions to the contrary contained in the contract, one of the permanent works shall be carried 
out during night or on Sundays or on authorized holidays without the permission in writing of the Engineer-in-charge 
except when the work is unavoidable or absolutely necessary for the safety of life, property or works in which case 
the contractor shall immediately advise the Engineer-in-charge accordingly. 

              Completion Certificate. 



 15

21..As soon as the work is completed, the contractor shall give notice of such completion the Engineer-in-charge and 
within ten days of receipt of such notice the Engineer-in-charge shall inspect the work and shall furnish the contractor 
with a certificate of completion indicating (a) the date of completion, (b) defects to be rectified by the contractor and 
/or (c) items for which payment shall be made at reduced rates.  

 
22.  If at any time before completion of the entire work, items of groups of items for which separate periods of 
completion have been specified, have been completed, the Engineer-in-charge with the consent of the contractor 
takes possession of any part or parts of the same (any such part being hereinafter in this conditions referred to as the 
relevant part) then not with standing anything expressed or implied elsewhere to this contract :- 
(a) Within ten days of the date of completion of such items or groups of items or of possession of the relevant part 

the Engineer-in-charge shall issue completion certificate for the relevant part as in Conditions 31(1) above 
provided the contractor fulfils his obligations under that Condition for the relevant part. 

(b) The defects liability period in respect of such items and the relevant part shall be deemed to have commenced 
from the certified date of completion of such items or the relevant part as the case may be. 

(c) The Contractor may reduce the value insured to extent of full value of the completed items or relevant part as 
estimated by the Engineer-in-charge for this purpose. This estimate shall be applicable for this purpose only and 
for no other. 

(d) For the purposes of ascertaining compensation for delay in completion of the work relevant part will be deemed 
to form a separate item or group, with date of completion as given in the Contract or as extended under the 
relevant condition and actual date of completion as certified by the Engineer-in-charge under this condition. 

 
 

23.The amount of compensation may be adjusted or set of against any sum payable to the Contractor  under this or 
any other contract with  the Corporation.. 

 
 
              Termination of Contract for Death 

24.If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if the 
contractor is a partnership concern and one of the partners dies than unless the Accepting Authority is satisfied 
that the legal representatives of the individual Contractor or of the Proprietor of the proprietary concern and in the 
case of partnership, the surviving partners, are capable of carrying to cancel the Contract as to its in completed 
part without the Corporation being in any way liable to payment of any compensation to the estate of the deceased 
contractor and /or to the surviving partners of the Contractor’s firm on account of the cancellation of the Contract. 
The decision of the Accepting Authority that the legal representatives of the deceased Contractor and complete the 
Contract shall be final and binding on the parties, In the event of such cancellation the Corporation shall not hold 
the estate of the deceased contractor and/or the surviving partners of the Contractor’s firm liable in damages for 
not completing the Contract.              

                     
            
 
 
              Cancellation of Contract in full or part.   

25. If the Contractor: 
(a) At any time makes default in proceeding with the works with due diligence and continued to do so after a notice 

in writing of 7 days from the Engineer-in-charge : or 
(b) Commits default in complying with any of the terms and condition of the Contract and does not remedy it or take 

effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the Engineer-in-
charge :: or 

(c) Ails to complete the works or items of work with individual dates of completion, and does not complete them 
whiten the period specified in a notice given in writing in that behalf by the Engineer-in-charge. 

(d) Commits default in unauthorized transfer/ removal from the work site of any material for which payment has 
been claimed or indulges in unauthorized transfer/removal of materials/Tools and plants issued by the 
Corporation for incorporation/use in the specific work without the written permission of Engineer-in-charge. 
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(e) Shall offer or give or agree to give to any person in Corporation’s service or to any other person on his behalf 
any gift or consideration of any kinds as an inducement or reward for doing or forbearing to do or for having done 
or forborne to do any act in relation to the obtaining or execution of this or any other contract for the Corporation; 
or  

  
 
 

Cancellation of Contract in full or part. 
               26.If the Contractor: 

(f) At any time makes default in proceeding with the works with due diligence and continued to do so after a notice 
in writing of 7 days from the Engineer-in-charge : or 

(g) Commits default in complying with any of the terms and condition of the Contract and does not remedy it or take 
effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the Engineer-in-
charge :: or 

(h) Ails to complete the works or items of work with individual dates of completion, and does not complete them 
whiten the period specified in a notice given in writing in that behalf by the Engineer-in-charge. 

(i) Commits default in unauthorized transfer/ removal from the work site of any material for which payment has 
been claimed or indulges in unauthorized transfer/removal of materials/Tools and plants issued by the 
Corporation for incorporation/use in the specific work without the written permission of Engineer-in-charge. 

(j) Shall offer or give or agree to give to any person in Corporation’s service or to any other person on his behalf 
any gift or consideration of any kinds as an inducement or reward for doing or forbearing to do or for having done 
or forborne to do any act in relation to the obtaining or execution of this or any other contract for the Corporation; 
or  

(k) Shall enter into a Contract with the Corporation in connection with which commission has been paid or agreed to 
be paid by him or to his knowledge unless the particulars of any such commission and the terms of payment 
thereof have previously been disclosed in writing to the Accepting Authority/Engineer-in-charge;  or 

(l) Shall obtain a contract with the Corporation as a result offering tendering or by other non-bonafide methods of 
competitive tendering ; or 

(m) Being an individual, or if a firm, any partner thereof , shall at any time be adjudged insolvent or have a receivers 
order for administration of his estate made against him of shall take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force for the sequestration of his estate or if a trust deed be executed by him 
for benefit of his or editor shall be given to the Contractor for the value of contractor’s materials taken over and 
incorporated in the work, and use of tackle and machinery belonging the Contractor;  or 

(n) Being a Corporation, shall pass a resolution or the Court shall make an order for the liquidation of its affairs, or a 
receiver or manager on behalf of the debenture holders shall be appointed or a circumstance shall arise which 
entitle the Court of debent debenture holders to appoint a receiver or manager ;  or 

(o) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days ; or 
(p) Assigns, transfers, sublets (engagement of labour on a piece work basis or of labour with materials not to be 

incorporated in the work, shall not be deemed to be subletting) or attempts to assign, transfer or sublet the entire 
works or any portion thereof without the prior written approval of the Accepting Authority ; 

The Accepting Authority may, without prejudice to any other right to remedy which shall have accrued or shall accrue 
thereafter to the Corporation by written notice cancel the Contract as whole or only such items of work in default from 
the Contract. 

 
     27.1  The Accepting Authority shall on such cancellation have powers to : 

       (a) take possession of the site and any materials, constructional plant, implements, stores,    etc., thereon; and/or 
                           (b)carry out the incomplete work by any means at the risk and cost of the Contractor. 

 
27.2.On cancellation of the Contract in full or in part the Engineer-in-charge shall determine what amount, if any , is 

recoverable from the Contractor for completion of the works or part of the works or in case the woks or part the works is 
not be completed, the loss or damage suffered by the Corporation. In determining the amount, credit shall be given to the 
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Contractor for the value of the work executed by him upto the time of cancellation, the value of contractor’s materials 
taken over and incorporated in the work, and use of tackle and machinery belonging to the Contractor. 

 
27.3. Any excess expenditure incurred or to be incurred by the Corporation in completing the works or part of the works 
or the excess loss or damages suffered or may be suffered by the Corporation as aforesaid after allowing such credit 
shall be recovered from any money due to the Contractor on any account, and if such moneys are not sufficient the 
Contractor shall be called upon in writing to pay the same within 30 days. 

 
27.4.If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-charge 
shall have the right to sell any or all of the Contractor’s unused materials, constructional plant, implements, temporary 
buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of any sums due from the Contractor under 
the Contract and if thereafter there by any balance outstanding from the Contractor, it shall be recovered in accordance 
with the provisions of the Contract. 

 
27.5.Any sums in excess of the amounts due to the Corporation and unsold materials, constructional plant, etc. shall be 

returned to the Contractor, provided always that if cost or anticipated cost of completion by the corporation of the works 
is less than the amount which the Contractor would have been paid had he completed the works or part of the works, 
such benefit shall not accrue to the Contractor. 

       Liability for Damage, Defects or Imperfections and Rectification thereof  
 
        Urgent Works 

                  28.If any urgent work (in respect whereof the decision of the Engineer-in-charge shall be final and binding) becomes 
necessary and the contractor unable or unwilling at once to carry it out, the Engineer-in-charge may by his own or other 
work people, carry it out, the Engineer-in-charge may by his own or other work people, carry it out as he may consider 
necessary. If the Urgent work be such as the contractor is liable under the contract to carry out at his expense, all 
expenses incurred on it by the Corporation shall be recoverable from the Contractor and be adjusted or rest off against 
any sum payable to him. 

 
        Change in Constitution 

29.Where the Contractor partnership fir, prior approval in writing of the Accepting Authority shall be obtained before any 
change is made in the constitution of the firm. Where the Contractor is an individual or a Hindu Undivided Family 
business concern such approval as aforesaid shall likewise be obtained before the Contractor enters into any partnership 
agreement where under the partnership firm would have the right to carry out the work hereby undertaken by the 
Contractor. If prior approval as aforesaid is not obtained the contract shall be deemed to have been assigned in 
contravention of Condition 41(j) hereof and the same action may be taken and the same consequences shall ensure as 
provided for in the said condition 41. 

 
        Payment of Account 
 

                          30.Payment on account for amount admissible shall be made on the Engineer-in-charge certifying the sum to which the 
Contractor is considered entitled by way of interim payment for all work executed, after deducting there from the 
accounts already paid, the security deposit and such other amounts as may be deductible or recoverable in terms of the 
Contract. 
Any interim certificate given relating to work done or materials supplied may be modified of corrected by any subsequent 
interim certificate or by the final certificate. No certificate of the Engineer-in-charge supporting an interim payment shall 
of itself be conclusive evidence that any work or materials to which it relates is/are accordance with the contract. 

 
     31..Pending consideration of extension of date of completion interim payment shall continue to be made as herein provided. 

        Time Limit for payment of final Bill 
                           32.  The  final bill shall  be  submitted by the Contractor  within three  months of  physical completion of the  works.  No further 
                             claims shall be made by the Contractor after submission of the final bill and these shall be deemed to have been waived and 

extinguished. Payment of those items of the bill in respect of which there is no dispute and of items in dispute, for quantities 
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and at rates as approved by Engineer-in-charge, shall be made within the period specified hereunder the period being 
reckoned from the date of receipt of the bill by the Engineer-in-charge. 

 
(a) Contract amount not exceeding  Rs. 5 lakhs   :   Four  months. 
 
(b) Contract amount exceeding Rs.  5 Lakhs  : Six    months 

 
After payment of the amount of the final bill payable as aforesaid has been made, the Contractor may, if he so desire, 
reconsider his position in respect of the disputed portion of the final bill and if he fails to do so within 90 days his disputed 
claim shall be dealt with as provided in the Contract provided however no reimbursement or refund shall be made if the 
increase/decrease is not more than +10% of the said price, and if so the reimbursement or refund shall be made only on the 
excess over +10% provided that any increase will not be payable if such increase has become operative after the contract or 
extended date of completion of the works or items of work in question. 
 Overpayments and Underpayments 
 33. Whenever any claim for the payment of a sum of money to the Corporation arises out of or under this contract against the 
Contractor the same may be deducted by the Corporation from any sum then due or which at any time thereafter may become 
due to the Contractor under this contract and failing that under any other contract with the Corporation (which may be 
available with the Corporation) or from his security deposit ; or he shall pay the claim. 

 
34 .The Corporation reserves the right to carry out post payment audit and technical examination of the final bill including all 
supporting vouchers, abstracts, etc. The Corporation further reserve the right to enforce recovery of any over payment when 
detected, not withstanding the fact that amount of the final bill may be included by one of the parties as an item of dispute 
before an arbitrator appointed under condition 52 of this contract and notwithstanding the fact that the amount of the final bill 
figures the arbitration award. 
 
35.   If  as a result  of such  audit and  technical examination any  over payment discovered in respect of any work done by the  
 Contractor alleged to have been done by him under the Contract, it shall be recovered by the Corporation from the Contractor 
by any or all of the methods prescribed above or if any underpayment is discovered , the amount shall be duly paid to the 
Contractor by the Corporation. 

 
 
36.1.Provided that the aforesaid right of the Corporation to adjust overpayment against amounts due to the Contractor under  
any other Contract with the Corporation shall not extend beyond the period of two years from the date of payment of the final 
bill or in case the final bill is a Minus Bill, from the date the amount payable by the Contractor under the MINUS final bill is 
communicated to the Contractor. 
 
36.2 Any amount due to the Contractor under this contract for underpayment may be adjusted against any amount then due or  
which may at any time thereafter become due before payment is made to the Contractor, from him to the Corporation on any 
other contract or account whatsoever. 

 
A  R  B  I  T  R  A  T  I  O  N           A  N  D           L  A  W 

 
Arbitration 
37. Except where otherwise provided for in Contract all questions and dispute relating to the meaning of the specifications,  
designs, drawings and instructions herein before mentioned and as to the quality of workmanship or materials used on the 
work or as to any other question, claim right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the 
execution or failure to execute the same whether arising during the progress of the work or after the completion or thereof 
shall be referred to the sole arbitration, or otherwise concerning the works, or the execution or failure to execute the same 
whether arising during the progress of the work or after the completion or abandonment thereof shall be referred to the sole 
arbitration of the Chairman and Managing Director of Uranium Corporation of India limited, Jaduguda and if the Chairman and 
Managing Director is unable or unwilling to act to the sole arbitration, of some other person appointed by the Chairman and 
Managing, willing to act as such arbitrator. There will be no objection if the arbitrator so appointed is an employee of Uranium 
Corporation of India Limited, Jaduguda and that he had to deal with the matters to which the Contract related and that in the 
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course of his duties as such he had expressed views on all or any of the matters in dispute or difference. The arbitrator to 
whom the matter is originally referred being transferred or vacating his office or being unable to act for any reason, such 
Chairman and Managing Director as aforesaid at the time of transfer vacation of office of inability to act, shall appoint another 
person to act as arbitrator in accordance with the terms of the contract such person shall be entitled to proceed with the 
reference from the stage at which it was left by his predecessor. It is also a term of this contract that no person other than a 
person appointed by such Chairman and Managing Director, as aforesaid should act as arbitrator and if for any reason, that is 
not possible, the matter is not to be referred to arbitration at all. In all cases where the amount of the claim in dispute is Rs. 
50,000/- (rupees Fifty thousand) and above, the arbitrator shall give reasons for the award. 

 
                       Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory modification or re-enactment thereof and the 

rules made there under and for the time being in force shall apply to the arbitration proceeding under this clause. It is a term of 
the contract that the party involving arbitration under this clause together with the amount or amounts claimed in respect of 
each such dispute. The arbitrator(s) may from rime to time with consent of the parties enlarge the time, for making and 
publishing the award. 

 
                             The work under the Contract shall, if reasonably possible, continue during the arbitration proceedings and no payment due or 

payable to the Contractor shall be withheld on account of such proceedings. The arbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties fixing the date of the first hearing. The arbitrator shall give a 
separate award in respect of each dispute or difference referred to him. The venue of Arbitrator shall be such place as may be 
fixed by the Arbitrator, in his sole discretion. The award of the Arbitrator shall be final, conclusive and binding all parties to this 
contract. 

 
 
      LAWS GOVERNING THE CONTRACT 
38. This contract shall be governed by the Indian Laws for the time being in force and it shall be deemed to have been 

executed at Jaduguda, District Singhbhum (East), Jharkhand within the ordinary Civil Jurisdiction Jurisdiction of the 
Competent Courts in the District Singhbhum 

 
SPECIAL  CONDITIONS  OF THE CONTRACT 

Sl.No. Features Description 
01. Batch Capacity 40 Students per batch 
02. Course Duration  Three month duration( Minimum 36 days classes per  batch) 
03. Class Duration 02 hours per class 
04. Frequency of Classes 03 days in a week 
05. Hours allocated for Theory 36 Hours. 
06. Hours allocated for Practical 36  Hours. 
07. Computer and student ratio 1:2 
08. Course Structure Basic computer, Internet, Word ,Excel and Power Point in 

windows 2007 
09. Book/Study Material Rapidex computer course in Hindi and printed with UCIL written 

by S. Chavan,R Gupta and P Modal will be provided to every 
students in the inauguration class 

10. No. of Batches Four Batches 
11. Training place School/somewhere with in the radius of 5km from Jaduguda & 

Bhatin Mines. UCIL Will Provide the Coaching Place. Party have 
the own responsibilities and risk conduct the training program. 

12. Electrical equipment like stabilizer  
or wiring if required  

Electrical equipment like stabilizer or wiring if required will be 
provided by the party 

13. Computer table and setting Computer table and setting arrangement for the teachers and 
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GOVERNMENT LABOUR ACT : 
 
1. The contractor has to follow strictly the Government Labour Acts, which are and will be in force during the period of 

execution of work. All necessary arrangements for Labour ‘s security Insurance, will have to be made by the 
contractor at his own cost. 

 
2. CONTRACTOR  LABOUR  ACT:   
              The Successful tenderer shall have comply with the Mines Act-1952 and other Rules made thereunder.  
 
3. No escalation shall be payable under this contract.      

 
 
4. CONTRACTOR’S SUPERINTENDENCE 
 

The contractor shall employ one or more competent and qualified technical person/s and supervisor/s whose name/s 
shall have to be communicated in writing to the Engineer-in-charge by the contractor at the site of work during all 
working hours and any orders or instructions which the Engineer-in-charge/Engineer’s representative may give to the 
said representative of the contractor, shall be deemed to have been given to the contractor. 

 

arrangement students will be provided by the party ie 20 separate computer 
table and 40 plastic chair or stool .The table in such a way that 
two students in a table can be compatibly learn the subject 
 

 
14. 

 
Oxford essential English-English-
Hindi Dictionary  

 
Oxford essential English-English-Hindi Dictionary printed with 
UCIL for all students will be provided by the institute in the 
inauguration class(Each book cost comes around 200 to 250 
rupees) 

15. Selection method of Students Either conducting written examination or Selecting directing on 
nomination basis as per the direction of management and the 
party has the responsibilities to select the students 

16. Counselling of Parents of selected 
students 

Counselling of Parents of selected students will be done jointly 
by the institute and the management representative and will be 
done after selecting the students i.e before starting the class 

17. Teachers qualification Diploma in computer application/BCA with three years of 
teaching experience 

18. No of teachers One or two as per the requirements of the management 
19. Selection procedure of the 

teachers 
Appointment of teachers by the party subject to the clearance 
from the officer in-charge i.e selection through the process of 
conducting interview of the candidates by the management and 
institute representative 

20. Batches starting time Batch can be started as per the direction of management. 
21. Written examination Written examination of selected students should be conducted in 

the last class of every month 
22. White Board  Necessary Board arrangement need to provided by the institute 

for the teaching purpose 
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5 There is no defect liability period in this contract.  
 
6. In case of stoppage of work by local people/Bandh or any other reasons, no idle charges will be paid by corporation 

towards teachers for this work. 
 
7 Contractor should adjust the local labour to engage for execution of this work and to dealt with all Administrative/ 

local problems at their own cost. 
 
8 In case payment of Teacher engaged for this work, has not been made on stipulated payment day, Corporation shall 

compel the contractor to stop the work and necessary action will be taken. 
 

9. Necessary workmen insurance coverage for1 ( one Nos. of teachers) shall be obtained by the contractor for this 
work at his own cost for the entire period of the contract and shall be furnished to the corporation before 
commencement of the work. 

 
 
10. No deviation in tender condition shall be applicable. No condition will be accepted in tender 
. 
 
11 The works have to be carried out as per the provision of Mines Act -1952 Metalliferous Mine Regulations. 1961, 

Mines Rules- 1955, Indian Electricity Act and Rules and AERB. 
 
12. Sunday will be weekly rest day. On emergency basis rest day will be changed as per instruction of Engineer-in-

charge. 
 
13.          Guidelines for engaging contract Labour : 
 

a.  All the contract workers engaged for more than two weeks need security clearance from the local police. 
They are supposed to be in possession of police verification certificate and have to produce it on demand 
during the period of their contract agreement. 

                b. The contract labour apart from displaying the passes issued to them need to be provided different colour 
bands for working for different zones which may be fastened on their arms for early identification.  
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URANIUM CORPORATION OF INDIA LTD. 
( A Govt. of India Enterprise) 

P.O. : Jaduguda Mines, Dt.  : E. Singhbhum, Jharkhand,PIN : 832 102,CIN : U 12000  JH 1967  GOI 000806 

                             

 

N.I.T. No : JAD/PERS- 11 

 

 

 

                                                                      (B) Price Part 

 

 

NIT for computer training classes for the surroundings students of Jaduguda 
and Bhatin Mines 
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DOCUMENT NEED TO SUBMIT BY THE AWAREDED PARTY WITH BILL ARE AS: 

 (1)Xerox copy of monthly attendance register  

(2) Xerox copy Teacher attendance register 

(3)Monthly learning and syllabus left report 

(4)Attendance percentage of individual students and overall attendance percentage of all students of same Batch 

 (5)Counselling of all the guardian of the selected students (only with the 1st bill) before staring the batch 

(6)Written examination details of individual students 

(7) Report on monthly counselling of all the guardian of selected students 

(8)Receiving of Books distributed by the Institute among the selected students in the inauguration day (only with the 
1st bill). 

Students Replacement System 

For individual students 

(1) Replacement should be done for the students having less than 80% Monthly attendance without medical 
ground. i.e in medical ground students can be allowed upto70% attendance but medical report with 
students application need to submitted with the bill. 

For the awarded Party 

(1)Up to maximum overall attendance of 80% ,party can be allowed to work but with an warning.  

(2)Overall  attendance less than 80% and above 70%,the penalty on bill are as: 

(a)79%  attendance-Deduction of 5% from the monthly bill amount 

(b)78% attendance-Deduction of 7% from the  monthly bill amount 

(c)77% attendance-Deduction of 10%  from the monthly  bill amount 

(d) 76% attendance-Deduction of 13% from the monthly  bill amount 

(e) 75% attendance-Deduction of 16% from the monthly bill amount 

(f) 74% attendance-Deduction of 20% from the monthly bill amount 

(g)73% attendance-Deduction of 25% from the monthly  bill amount 

(h)72% attendance-Deduction of 30% from the monthly  bill amount 

(i)71% attendance-Deduction of 35% from the monthly  bill amount 
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(j)70% attendance-Deduction of 40% from the monthly  bill amount 

Less than 70% Overall student’s percentage-Cancellation of Batch with 50% of deduction from the monthly bill. 

Format of the documents  
 (1)FORMAT OF LEARNING REPORT                                                                                         MONTH:- 

Date Syllabus covered  Syllabus left Signature of the teacher 
    

 

Signature of the party                                                                                        Signature of the officer representative 

(2)Attendance percentage of individual students and overall attendance percentage of all students of same 
Batch 

                                                                                                                                                                           Month- 

Sl no Date  Students name Total no. of classes  
attained 

Actual no of 
classes held 

Percentage Overall 
attendance 
percentage 

       
       
       

 

 Signature of the party                                                                                      Signature of the officer representative 

 

(3)Student’s replacement format for the month of_______________________ 

Sl no Name of the student 
replaced with class 

village Reasons for  
the 
replacement 

New student name village Date of 
replacement 

 

Signature of the party                                                                                      Signature of the officer representative 

(4)Written examination details of the students 

                                                                                                                                                                    Month- 

Sl no Students 
Name 

Class Total 
marks 

Mark obtained by the students Percentage 

 

Signature of the party                                                                                      Signature of the officer representative 
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(5)Initial guardian counselling before stating and after selection of the students 

Sl no Student Name Guardian Name Class Date of Visit Signature of 
the guardian 

    

  Signature of the party                                                                                      Signature of the officer representative 

 

(6) Monthly guardian counselling of the selected students  

                                                                                                                                                      Month- 

Sl no Student Name Guardian Name Class Date of Visit Signature of 
the guardian 

 

  Signature of the party                                                                                      Signature of the officer representative 

 

 

*Note: Students list should be provided by the institute before starting the classes as format below: 

Slno Students 
name 

Father 
name 

Village  Panchyat Class Category 
(Gen/OBC/ST/SC) 

Mobile 
no of 
the 
students 

 

Signature of the party                                                                                      Signature of the officer representative 
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(7)BILL FORMAT 

TO 

Officer in-Charge for this work                                                                                                                         Job code- 

                                                                                                                                                                             Party Code- 

 

Sub: Computer training classes for the surroundings’ students of Jaduguda and Bhatin Mines 

Sl No Date of 
Commencement of 

the work 

Period of 
the Bill 

No of 
Days 

covered 

No of 
Days left 

No of 
hours 

covered 

No of 
hours left 

Overall 
attendance 
percentage 

Bill amount 
as per 
attendance 
criteria in 
Rs.. 

 

Signature of the party 

All attachment as per criteria lay down in NIT 

 

Sl no Descriptions Quoted amount in Rs.( In figure 
as well as in words) 

01 
 

Four batches computer training classes for the 
surroundings students of Jaduguda and Bhatin 
Mines with fulfilling all the criteria lay down in 
the NIT. This quoted rate also includes all kind 
of taxes as applicable on due time. 

 
 
 
 
 
 

 

 

Signature of the party 
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