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URANIUM CORPORATION OF INDIA LIMITED 

(A Government of India Enterprise) 
(CIN : U 12000 JH 1967 GOI 000806) 

P.O.: Jaduguda Mines, Dist: East Singhbhum,  
Jharkhand-832102 

CIN: U 12000 JH1967 GOI 000806 
Ref: UCIL/Mill/217/698/2014                                                                                   11th October, 2014      

NOTICE INVITING TENDER 
 
Sealed items rate tender is invited from bonafide resourceful, reliable, experienced and reputed contractor for 
the execution of following work at Mill Division of Jaduguda. 

Sl.No  
Name of the work 
 
 

Earnest Money 
Deposit 
(Rs.) 

Cost of Tender 
Document 
(Rs.) 

Completion 
 Time 

 

1. Annual Contract for Mechanical Maintenance Jobs in 
Leaching/ Neutralizing Section & Reagent Preparation 
Plant/Section at Jaduguda Mill (2014-2015) 

32000/- 500/-  
(Rupees Five 
hundred only) 

12  
 Months 
(Extendable 
further) 

 
1. Date of sale of tender document from 16/10/2014 to 15/11/2014. 
2. The tender document for the above tender shall also be available in UCIL website www.ucil.gov.in  

from where the tenderer may download the tender document, in which case, they will have to submit 
the cost of tender document alongwith bid document. 

3. Last date & time of submission of filled tender document in the office of G.M. (Pers.) IRs. Jaduguda 
upto 12:00 Noon of 17/11/2014. 

4. Date & time of tender opening (only technical part) at 3.30 PM on 17/11/2014. 
5. The validity of above work of contract should be 12 months with spill over of 03(three) months. 
6. Pre-qualification criteria: The bidder should have experience of having successfully  completed the 

similar job such as installation, erection, dismantling of steel structures / equipments, conveyor belt 
replacement and changing of mill liners in various plants having annual contract during last 3 years 
ending on 31.12.2013 as at (a) or (b) below : 
(a)One similar completed work costing not less than 14.00 lakhs. 
(b)Two similar completed works costing not less than 7.00 lakhs each. 

 
This is a Public Tender,  two parts  –  Full details, terms & conditions & other specification of work will be 
available in the tender document, which can be obtained from the office of the G.M. (Pers.) IRs, Jaduguda on 
payment of cost of tender document (non-refundable) in cash on all working days except Sunday & Holiday 
between 9.30 AM to 11.30 AM & 2.30 PM to 4.30 PM from 16/10/2014 to 15/11/2014 on written request letter 
along with income tax, service tax registration & proof of financial resources / annual turnover over past 03 
years and required credentials mentioned above for pre-qualification criteria. The successful tenderer shall have 
to comply with provisions of contract labour (Regulation & Abolition) Act, 1970 and EPF & MP Act, 1952 and 
rules framed thereunder. The Corporation reserves the right to accept or reject any or all tenders either in full or 
part or to split up the work, if necessary without assigning any reasons therefore. 
Tenders without Service Tax registration, PAN No., TIN No., EPF A/c No. will be summarily rejected. 
 
 

For Chairman and Managing Director  
Uranium Corporation of India Limited 

Distribution (Notice Boards): 
S.O. (mill)/civil (Mill/Mines)/TO (Mill/Mines)/Old Admn Bldg. /Estate 
Office/Narwapahar/Bagjata/Turamdih/Bhatin Mines/Relavent Subject File& Folder/File No.501 
D.G.M. (A/c) Works 
G.M. (Pers)IRs.                                      For Information and please depute your representative during tender opening 



Gen. Admn. .                                    
Engineer In-Charge 
Chief Supdt. (Mill) & HOD 

 
URANIUM CORPORATION OF INDIA LIMITED 

(A Government of India Undertaking) 
Under Department of Atomic Energy  

 



IMPORTANT INSTRUCTIONS 
 

1. By submitting a tender for the work, a tenderer will be deemed to have satisfied him 
by actual inspection of the site and locality of the work, if so required and that the rates 
quoted by him in the tender will be adequate to complete the work in all respect according to 
the specification and other working condition. Please refer enclosed general condition of 
contract also. 
 
2. List of documents to be submitted in Part-1 (Techno-commercial Bid and EMD) 

a) Tenderer covering letter in duplicate. 
b) Document showing deposit of Earnest Money. 
c) Signed NIT documents. 
d) Full statement regarding the status and past experience of the tenderer along with 

the Xerox of work orders executed successfully by them in the past as token of 
proof. 

e) List of Tool, Tackles, lifting equipment and welding machines proposed to be 
deployed at the site. 

f) Balance sheets/ I.T. clearance certificate for the last three financial years. 
g) The tenderer shall furnish the details such as the latest position of experience (List 

of project/order, scope & value, status of work) present commitment (List of 
order, location, and value of order, percent completed, date of start, expected date 
of completion etc.) 

 
3. List of documents to be submitted in part-II (Price Bid)  
(a) Tender’s covering letter in duplicate. 
(b) Filled in prices/rates in triplicate. 
(c) Any other document as deemed necessary. 
 
4. Award of Contract- 
The acceptance of the tender and award of contract to one or more than one tenderer, if 
considered necessary, rest with UCIL. It shall not be obligatory on part of UCIL to accept the 
lowest tender. The purchaser would be at liberty to accept any tender, lowest or otherwise, in 
whole or in part and to reject any or all the tenders received without assigning any reasons, 
and no explanation can be demanded from him by any tenderer in respect thereof.  

 
Uranium Corporation of India Limited 

PO - Jaduguda Mines, Distt - Singhbhum (East),Jharkhand -832102 
(GENERAL CONDITIONS   OF CONTRACT) 



Mill Division 
 

1.Working Hours   : - From 7.00 A.M. to 5.00 P.M. on all working day(s) (excluding 
Sunday & Holidays). However, contractor shall be allowed to work beyond 5.00 
P.M. or round the clock on working days or on Sunday & holidays depending 
upon the urgency but only after obtaining permission from the Engineer-Incharge, 
UCIL. For this contractor shall submit a letter in duplicate for permission to work 
beyond normal working hours. No extra claims shall be entertained for working 
beyond normal duty hours in such urgency. 
 

2.Commencement of work   : - Work will commence within 2 (two) weeks from the 
date of issue of work order. Contractor will report to the Engineer Incharge, UCIL 
immediately on receipt of work order for further instructions for carrying out the 
job. A letter duly signed under contractor’s official seal as a token of acceptance 
of all terms & conditions of work order must reach in the office within 2 (two) 
days of receipt of the order. Contractor shall submit work commencement letter in 
duplicate to the Engineer Incharge -UCIL within 2 (two) days of start of work at 
site as statutory requirement for onward transmission to the competent authority, 
Govt. of India, Ministry of  Labour, Jharkhand. The work order no. & date as well 
as name of work must be quoted in all correspondences. 

 
3.Completion period of contract: -   Period of contract will be applicable as 

mentioned in the N.I.T. / Enquiry Letter, special conditions of contract, scope of 
work, etc. of contract document (Date of commencement will be reckoned from 
the date of start of work at site).  

 
4.Payment   : - Bill (s) will be paid as mentioned in clause “Payment Terms” of the 

special conditions of contract, scope of work etc. of contract document. Payment 
will be released after satisfactory completion of the work in all respect and 
certification by the Engineer Incharge, UCIL within 30 days of  submission of 
clear bill(s) in 4 (Four) copies in tenderer’s letter head. Contractor shall also 
mention work order no., date as well as name of work and actual date of 
commencement of work in their every bill (s). Final bill will be released only after 
submission of Labour Report / Annual Return (in prescribed format) (in the month 
of January & after completion of whole work) and work completion letter in 
duplicate by the contractor.  

 
5. Earnest Money Deposit / Security Money Deposit:-Earnest Money or Security 

Money shall be deposited by way of demand draft drawn in favour of 
“URANIUM CORPORATION OF INDIA LIMITED” payable at Jaduguda 
Branch of State Bank of India [Jaduguda Branch Code no 0227] or in cash in 
Accounts Department, UCIL, if applicable. Tenders received without E.M.D. will 
be summarily rejected. Earnest Money Deposit shall be converted and adjusted 
into Security Deposit in the case of successful tenderer. Security Money shall be 
deposited by the contractor (as mentioned in special conditions of contract) before 
commencement of work at site. E.M.D. and S.D. shall not bear any interest. The 
earnest money of unsuccessful tenderers will be refunded on written request (in 
duplicate) to the Engineer Incharge after commencement of work under this 
contract. Security Deposit will be refunded on written request in duplicate to the 
Engineer Incharge after satisfactory completion of the work or defect liability / 



guarantee period as applicable. Failure to carry out the awarded work shall entail 
forfeiture of the earnest money and security money entirely. 
 

6.Insurance: -The contractor shall ensure & maintain insurance against his liability 
for accident or injury to workmen or machineries used for the work and shall 
submit 2 (two) copies of the policy & receipt (s) of premiums paid or satisfactory 
evidence of insurance coverage at their own cost valid for whole contract period at 
a time for all the persons to be engaged to the Engineer Incharge, UCIL before the 
commencement of work. Contractor shall also submit the proof of renewal of the 
same policy at least 2 (two) days before the expiry date of the previous policy to 
the Engineer Incharge, UCIL. The contractor will not be allowed to carry out any 
activity without necessary insurance coverage (mentioning working height depend 
upon the job requirements and as per insurance rules) of their persons. Insurance 
policy shall also indemnify UCIL against any claim raised by the injured / 
affected workmen or his family. 

 
7.Safety Rules & Regulations for contractor’s employees:-UCIL’s Safety Rules & 

Regulations for contractor’s employees as given in the Annexure-B will be 
complied strictly during the execution of various works at site.  Contractor has to 
follow the Safety Rules & Regulations as per Indian Electricity Rules to do the 
electrical works. UCIL shall not provide any safety appliances and tools & tackles 
under any circumstances. Contractor shall ensure the use of safety appliances 
during the work at site. Contractor will take full safety measures and arrange the 
necessary safety gadgets / appliances, tools & tackles, helmet (Yellow colour), 
gumboot, safety belt, shockproof shoe, safety suit / uniform, goggles, gloves, 
apron, safety net, nose guard, ladders, trolley, wheel borrow etc. at their own 
expense approved by the Safety Officer (Mill), UCIL so as to ensure that no 
damage, loss or injury to corporation’s personnel, contractors’ personnel, third 
party or equipment are caused due to the work being carried out by contractor. 
Contractor must report in writing (duplicate) to the Engineer-Incharge or Safety 
Officer (Mill)-UCIL immediately on becoming aware of any accident at their site. 
Safety Officer (Mill) will be the competent authority to stop the work or remove 
the persons from job, if contractor fails to provide personal protective equipments 
before the commencement of work at their own cost during work execution 
period. 

8. Security Rules & Regulations and Entry Passes   :-Contractor shall strictly abide 
by the prevailing security rules and regulations and also to be enforced by UCIL 
time to time. Entry to the works premises is strictly restricted and only bonafide 
pass (permission) holders are allowed. The contractor will have to submit the 
details of the persons to be employed for this work within two days of award of 
work.  The contractor will be allowed to start the work only after submission of 
the details in prescribed verification forms (in duplicate) along with passport size 
photographs for each labourer separately to the Competent Authority, UCIL. 
Contractor will make necessary Entry Passes from concerned officials of CISF 
Unit, UCIL sufficiently in advance. 

9.Safe Transportation / Storage of Materials   :  -Contractor will have to make their 
own arrangement for to and fro transportation of men, material and machine, etc. 
including loading & unloading / lifting / shifting at their own expense under this 
contract. Contractor will also be responsible for safe keeping of materials at their 
own cost issued by UCIL either free of cost or chargeable basis. The contractor 



shall build suitable stores at his own cost for safe keeping of materials as per 
instruction of the Engineer Incharge -UCIL, if required or UCIL will provide the 
same subject to availability. 

10.In case contractor is allowed to construct any structure, contractor shall have to 
demolish and clear the same before handing over the completed work. On 
completion of work or during the course of work all materials issued to the 
tenderer should be accounted for. A statement of material issued / consumed 
during the month & record of job done during a day are to be submitted by the 
party to the Engineer -Incharge, UCIL. 

11.For this contractor will maintain a register (record) at his own cost as per direction. 
Tenderer will issue & transport all material from UCIL – Stores / Godown to work 
site in safe custody. Contractor shall have to return / store all material including 
surplus / dismantled material from their work site to a specified place in UCIL 
premises and cut the unused dismantled materials in small pieces as per direction / 
instruction of the Engineer Incharge, UCIL and a material reconciliation statement 
to be submitted alongwith the final bill. If contractor fails to remove the scrap or 
materials within 7 (seven) days, it will be done through any other agency at 
contractor’s risks & costs. And work place should be kept clean and all 
dismantled; left out material should be disposed properly every day as per 
instruction of the Engineer Incharge, UCIL. Corporation have the right to retain 
the final bill till site clearance is completed. 

12.Material (s) Supply by UCIL and Contractor  :- The corporation will not 
provide any accommodation, tools and tackles, men, material, machineries, 
transport, forklift, stationery (writing materials), scaffolding / shuttering etc. for 
this work. No facility / supply other than mentioned in special conditions of 
contract, scope of work and schedule of items will be provided by UCIL as free or 
on chargeable basis. If any other materials / facilities that are not covered under 
this tender but are required to complete the work will have to be arranged by the 
contractor at their own expense. No extra claim shall be entertained against the 
materials that are not covered under this contract. But contractor shall submit free 
samples (materials) for approval, if required and materials approved by the 
Engineer Incharge, UCIL shall only be used. UCIL reserves the right to reject 
goods which are not as per specification and in case of rejection contractor shall 
have to replace material free of cost. 

13.Tax & Duties   :-The quoted rate(s) should be inclusive of all taxes, duties, and 
insurance charges and personnel protective equipments charges including service 
tax, if applicable. And imposition of any new taxes / duties by the State Govt. or 
Central Govt. during the contract execution period will also be paid by the 
contractor. Hence, no other taxes, duties and royalty, etc. would be paid extra. 
Offers with price variation clause will be out rightly rejected. 

14.Price Escalation     : - No escalation on any account shall be payable and price 
quoted shall be firm till completion  of the work under this contract. 

15. Labour Licence: - Labour Licence for the workmen to be engaged for this work 
shall be obtained by the contractor as per provision of Contract Labour 
(Regulation and Abolition) Act, 1970 as may be applicable and as amended from 
time to time.  

16. License for engaging Inter-State Migrant Workmen :-Contractor shall obtain 
licence under the Inter - State Migrant Workmen (Regulation of Employment and 
Conditions of Service) Act, 1979, if they engage on any day of the preceding 12 
months ( as defined under section 2 (e) of the said act ), 5 or more inter state 



migrant workmen for execution of the contract. Contractor shall have to submit 
declaration also, in  case they have not engaged inter state migrant workmen. 

17. Labour Acts & Rules   :- The contractor shall ( in respect of labourers employed 
by him) strictly comply with provisions of the following Act & Rules made there 
under in regard to all matters provided therein or any modifications thereof or any 
other law relating thereto from time to time. 

18. Workmen Compensation Act-1923. 
19.Payment of wages Act-1936 
20.Employees Liability Act,1938 
21.Industrial Dispute Act,1947 
22.Minimum Wages Act,1948 
23.Employees State Insurance Act,1948 
24.Mines Act, 1952 
25.EPF & MP Act, 1952 
26.Maternity Benefit Act,1961 
27.Contract Labour (Regulations & Abolition) Act, 1970 
28.Inter - State Migrant Workmen (Regulation of Employment and Conditions 

of Service) Act, 1979 
29. All statutory provisions of Atomic Energy Regulatory Board 
30.Annual Labour Return   :-Contractor shall have to submit a letter of work 

commencement / completion IMMEDIATELY in duplicate in prescribed format 
and shall also deposit labour report / annual return in Format No.XXV in the first 
week of January every year (Format to be obtained from Site Office - Mill) to the 
Engineer Incharge- UCIL as statutory requirement for onward transmission to the 
Competent Authority, Govt. of India, Ministry of Labour, Jharkhand. 

31.Labour Employment Conditions for executing work: - As given in clauses 1 to 
13 in Annexure-A. 

32.Work Measurement & Inspection / Work Instructions   : - It is to be done 
jointly as per schedule of items & scope of work etc. by the   Engineer-Incharge, 
UCIL and the contractor or his authorised representative. The measurement thus 
taken will be final and acceptable to both parties. In case contractor’s 
representative is not available for measurement, the concerned Engineer Incharge-
UCIL will carry out measurement and that will be binding to the contractor. 
Weighment recorded at UCIL weigh-bridge or estimated quantity duly certified 
before the start of work on daily basis by the Engineer Incharge, UCIL will be 
final. Contractor will submit copy of weighment cards, slips, material gate passes 
etc. to the Engineer Incharge on daily basis and maintain registers of record at 
their own cost and shall also submit record register on periodic basis for 
verification and signature. Time to time Engineer Incharge, UCIL shall inspect the 
site, tools & tackles of the contractor and detailed work instructions will also be 
given by the Engineer - Incharge, UCIL. 

33.Jurisdiction / Dispute: - Any action / dispute arisen out of or from this work order 
shall be subject to the jurisdiction of court of law at Jamshedpur only, irrespective 
of anything to the contrary mentioned in the tender / quotation.   Any statutory 
obligation has to be made by the contractor.  Tenderer will extend all help. 

34.Penalty (Liquidated Damage): - If the progress of work is not found satisfactory 
or the contractor fails to complete the works within the time frame of completion, 
the corporation reserves the right to impose penalty / liquidated damage @ ½ % 
per week maximum upto 5% on the awarded / contract value for each complete 
week between the time for completion and actual date of completion. The amount 



of penalty / compensation may be adjusted or set of against any sum payable to 
the contractor under this or any other contract with the corporation. And after ten 
week from the actual date of completion of whole work if the contractor fails to 
complete the work, corporation reserves the right to terminate the contract and get 
the balance work done through any other agency at contractor’s risks and costs. 

35.Force  Majeure  :- In case of closure / breakdown / strike / lockout or any other 
causes beyond control of the corporation preventing normal operation, the 
corporation shall be at liberty to extend the time for completion or cancel the order 
without any financial liability whatsoever. 

36.Visit of site and locality  prior to quote rate (s)  :-Before submission of tender, 
the tenderers are advised to make themselves fully conversant with the 
SCHEDULE OF ITEMS,  SCOPE OF WORK,  SPECIAL CONDITIONS OF 
CONTRACT, GENERAL CONDITIONS OF CONTRACT, ANNEXURE-A 
(LABOURERS) & ANNEXURE-B (safety of contractor’s   employees), if any. 
Contractor shall keep one copy of these tender documents for reference purpose 
before submission of tender. They are also advised to physically visit the site to 
understand the site working conditions, nature of jobs prior to quote for the same. 
Also request to inspect the motor / machine / fans / AC and other equipments etc. 

37.Submission and opening of Tender / Bid :-  Tender / quotation / bid shall be 
submitted in a manner asked strictly in accordance with the tender terms & 
conditions laid down in the Enquiry / Tender document giving full details 
necessary for assessing their offer. Contractor shall sign and stamp on each pages 
of this tender documents. Canvassing in any form is strictly prohibited and 
disqualifies the tenderer for the tender submitted for. Tenders will be rejected, if 
sealed tender envelopes are not superscribed on the top as per instructions given. 
Tenders will not be received after due date and time. Tenders will not be accepted 
by Fax. Tenders submitted without earnest money deposit will be summarily 
rejected. If any of the date under this contract is declared holiday, the event 
scheduled on that day will be automatically shifted on the next working days. 
Sealed tenders / quotations in triplicate should be submitted in two parts / 
envelopes as given below (or as mentioned in our enquiry letter) to the Competent 
Authority- UCIL. The above envelopes shall be superscribed on the top as Part-I 
(Techno Commercial Bid and E.M.D.) and Part-II (Price Bid) respectively with 
NIT / Enquiry No. & Date / full name of the work / Tender Opening Date / Name 
& Address of the tenderer.  No two or more concerns in which an individual as a 
proprietor or partner shall submit tender for the execution of the same works, if 
they do so, all such tenders shall be liable to be rejected. 

38.Part-I (Techno Commercial Bid and E.M.D.) envelope shall contain papers / 
proof of earnest money deposit along with tenderer’s covering letter (in duplicate) 
mentioning the acceptance of all terms & conditions of tender document for 
executing the subject work. Contractor shall also attach tender document in 
original (scope of work, special conditions of contract, general conditions of  
contract, UCIL’s labour and safety rules), zerox copies of  PAN Card, TIN (Tax 
Identification Number) Registration Certificate, work orders regarding previous 
three years experience, successful completion certificates, statement of present 
status mentioning the value of work in detail, list of tools & tackles, technical 
personnel, transports and other equipments, balance sheet, income tax clearance 
certificate for last three financial years, if any & any other documents as deemed 
necessary  (duly signed and stamped on each page).  



39.Part-II (Price Bid) envelope shall contain papers of duly signed and stamped 
price / rate proposal only in triplicate along with tenderer’s covering letter in 
duplicate. Offers with price variation clause will be out rightly rejected. Tenderer 
shall quote rates(s) / price(s) as per price format (schedule of items and quantities) 
enclosed along with tender document. Otherwise, offers of parties quoting without 
this price format will be out rightly rejected.  

40. The tenders after receipt shall be opened on the stipulated date and time by the 
Chairman and Managing Director or his representative in presence of the 
intending bidders. The price part of the tender will be opened only after evaluation 
and scrutiny of Techno- Commercial Bid & E.M.D, if required and incomplete 
offers are likely to be rejected. 

41.  Deviation:-Any deviation from the tender shall be clearly mentioned in the Part–I 
(Techno Commercial Bid) under the heading “Deviation”. 

42. Rate (s) in figures and words   :-The tenderer should mention their price / item 
rates in figures as well as in words. In case of any dispute / ambiguity, the price / 
rate mentioned in words shall be considered as final. Insertions, postscripts, 
additions and alterations shall not be recognised unless confirmed by the 
tenderer’s signature. Tenderer shall quote rates(s) / price(s) in triplicate duly 
signed and stamped on each page as per price format (schedule of items and 
quantities) enclosed alongwith tender document. Otherwise, offers of parties 
quoting without this price format will be outrightly rejected. Contractor shall have 
to submit price / rate proposal in a separate sealed cover marked Part-II (Price 
Bid). 

43.Validity: - The offer should remain valid for a minimum period of 3 (three) 
months from the date of opening of the final price part. The Tenderers shall not be 
allowed to increase, amend or withdraw his tender within this period and if he 
does so the earnest money deposit and security deposit may be forfeited. 

44.Documents not transferable: - Tender documents are not transferable. These 
tender documents are the property of corporation. Contractor shall keep one copy 
of these documents at site in good condition for inspection and use by the 
Engineer Incharge, UCIL or his representative or by other inspecting officer. 
None of these documents shall be used by the contractor for any purpose other 
than that of this contract. 

45.Variation in Quantity of items:-The quantity mentioned under the “schedule of 
item (s) and quantities” of this tender is tentative. The actual quantity may vary 
from that indicated in the tender document due to actual conditions of the site or 
due to other reasons. The contractor shall carry out all additional work upto the 
total variation of ± 10 % of the awarded value.  The other terms & conditions and 
rate (s) shall remain firm within this limit. 

46. Indemnity:-Contractor will fully indemnify the corporation against all 
responsibility and whatsoever arising out of accident / injury to contractor’s 
workmen, third party or to corporations’ personnel and properties. 

47.Muster Roll:-The contractor has to submit a copy of the muster roll every week to 
the Engineer Incharge / Site Incharge, UCIL after making minimum rate of wages 
payable to different categories of workmen covered under Minimum Wages Act, 
1948 in presence of the representative of UCIL & contractor will also make 
arrears payment if any, under intimation to the Engineer Incharge-UCIL.  

48.Temporary work closure:-If the work site is required to be suspended for some 
days / period because of non- availability of shutdown or any reason, contractor 
may close the site temporarily under written intimation in triplicate to the 



Engineer–Incharge, UCIL. During the above period, the contractor will be in 
touch with the Engineer Incharge- UCIL for further instructions, if any & 
contractor will provide their contact address with phone numbers.  No extra claim 
against any idling of contractor’s site crew / staff & machineries, etc. will be 
entertained.  

49.Welfare and Health of Contract Labour   : The contractor shall have to provide 
the facilities under the provision of “Contract Labour (Regulation and Abolition) 
Act, 1970 – Section – 16, 17, 18 and 19, Chapter -V, Welfare and Health of 
Contract Labour”. 

50.Contract Agreement:-Contract Agreement should be executed in prescribed 
format on a non-judicial stamped paper within 2 (two) weeks from the date of 
issue of work order / L.O.I. However, no payment will be made without execution 
of contract agreement. 

51.Training, etc.:-Contractor shall have to bring all their labourers for necessary 
training & guidance in Mill Training Centre at their own cost before actual 
commencement of the work.  The work shall be carried out with the help of 
experienced / skilled persons or ITI with NCVT certificate holders or equivalent, 
etc. And Supervisor having Supervisory Certificate of Competency is to be 
engaged for supervision or as per direction of the Engineer-In-charge. Persons 
holding H.T. Licence of relevant section as per I.S. will be allowed to do the job 
of electrical works. Contractor shall have to submit a letter of authorisation (in 
duplicate) in favour of his experience / qualified and responsible representative  as  
“Site Supervisor”  to look after the work site and receive official letters and 
instructions or to issue / receive materials from stores in absence of main 
contractor at site. 

52.Award of Contract: - The Corporation reserves the right to accept or reject any or 
all   tender either in full or part or to split up the work, if necessary, without 
assigning any reasons therefore.  

53.Medical facilities:-The contractor shall be fully responsible for any first aid / 
emergency treatment or serious medical treatment to his employees. UCIL will 
provide medical facilities on chargeable basis to contractor’s employees. 

54.Defects Liability Period: - The defect liability period / guarantee period for this 
job shall be from the certified date of handing over of job, if applicable. The 
contractor shall rectify the defects, if any, detected / reported during the guarantee 
period under this tender from the certified date of completion of work. The 
contractor shall be responsible to make good and remedy at his own expense 
within such period, as may be stipulated by the Engineer-Incharge before the 
expiry of the guarantee period. 

55.NOTE: - In addition to above conditions, the other terms & conditions shall be 
applicable as per enclosed special conditions of contract & scope of work under 
this tender document. 

 
 
 
 

SCOPE OF WORK 
 
Subject: Annual Contract for Mechanical Maintenance Jobs in Leaching/ Neutralizing 
Section & Reagent Preparation Plant/Section at Jaduguda Mill (2014-2015) 
 



 
(A) Selective Replacement of Pyrolusite ball Mill Liners               
 This work cover dismantling/removal and erection and alignment of Pyrolusite Ball mill 
metal liners as quantity given below. The job also includes the issue of these items from 
central store or collection them from some places inside mill area and shifting of the same to 
working site well in advance. If felt necessary UCIL shall provide required assistance of 
tractor trolley/hydra crane etc.  
 

1. Py. Ball Mill Shell liner Standard size (Mn steel, no. of 
liners = 44 nos.), Appox. Wt.= 100 Kgs. set 1 

     2. Py. Ball Mill Shell liner Short size (Mn steel, no. of liners = 
12 nos.), Appox. Wt.= 70 Kgs. set 1 

     3. Py. Ball Mill Shell liner Manhole & coped shell liners (Mn 
steel, no. of liners = 09 nos.) Appox. Wt.= 90 Kgs. set 1 

4. Py. Ball Mill outer head liner (Mn steel, no. of liners = 16 
nos.), Appox. Wt.= 80Kgs. set 1 

5. Py. Ball Mill inner head liner (Mn steel, no. of liners = 16 
nos.) Appox. Wt.= 90 Kgs. set 1 

 
This requirements is for Replacement of Pyrolusite ball Mill Liners               
UOM = Set. 
 
(B) Air Line Maintenance/Cleaning  
 
(6) Dismantling, Cleaning and refitting of Air Pipes Lines size 25NB-                       
Cleaning of air lines of Pachucas includes opening the top flange of lines with all non-
sparking tools and lifting the pipe as required, Removing the line from the Pachucas, 
Cleaning/flushing of lines after closing the line, replacement of gaskets of required & to 
check the tightness of bolts, cleaning of total line and closing the flanges & taking back the 
air line into line of Pachucas. 
This requirements is for Cleaning of Air Lines = 250 Nos. 
UOM = Nos. 
 
(7) Repair/Maintenance of Air Pipes Lines-  
After removal of the air lines as per the instruction of Site Supervisor/Engineer in-Charge the 
defects observed on the pipe line are to be repaired/replace by application of standard practice 
of UCIL. 
Repair includes cleaning of pipe and preparation by welding wherever required followed by 
accurate measurement, Job measurement will be running meters of pipe.  
Details of Air lines in Pachucas 
(a) One Central air pipe length = 12 mtrs. Approximate, Pipe Dia. = 25NB. 
Approximate Weight = 50Kgs appox.  
(b) Two nos. of Side air line length = 11 mtrs. Approximate, Pipe Dia. = 
25NB.Appoximate Weight= 47 kgs appox. 
This requirements is for Repair/maintenance of Air Lines (Running Meters) = 100 
running mtrs.  
UOM = Running Meters. 
 
(C) Replacements of valves at various lines of Leaching/Neutralizing Pachucas area.  



This work covers replacements of existing valves (size ½” NB to 8” NB) at Pachucas area 
with a new or serviced valve by taking proper care of depressurizing, venting etc. 
Replacements of valves includes decoupling the valves at both ends, removing, preparation 
for fitting the new valves, Installing the new valves to the position, coupling the valves to 
position  and leak checking. All these procedures shall be as per standard maintenance 
procedures. 
This requirement is for Replacements of valves at various lines of Leaching/Neutralizing 
Pachucas area (Nos). 
UOM = Nos. 

(C1) Valves Size from
2
1 ” NB to 2” NB. 

(8) Dismantling of Valves = 50 nos. 
(9) Fixing of Valves =50 nos. 
 
(C2) Valves Size from 3” NB to 4” NB. 
(10) Dismantling of Valves = 50 nos. 
(11) Fixing of Valves =50 nos. 
 
(C3) Valves Size from 6” NB to 8” NB 
(12) Dismantling of Valves =50 nos. 
(13) Fixing of Valves = 50 nos. 
 
(14) Dismantling and refitting of Bottom flange of Pachucas and its Valves.  
In Case of any repair/replacement required on the Pachucas inside, the bottom flange of 
Pachucas is to be removed after dismantling its valve. Repaired/New bottom flange is to be 
reinstalled. All the lifting/other equipment required for dismantling/reinstallation are in the 
scope of contractor including mobilization. The Weight of Bottom flange installed in 
Pachucas is 165 Kgs approximate. 
This requirement is for Dismantling and refitting of Bottom flange of Pachucas and its 
Valves Leaching/Neutralizing Pachucas area (Nos) = 100 Nos. 
UOM = Nos. 
 
 
(15) Steam line maintenance/cleaning of size- 50 NB and 80NB stainless steel Pipes. 
 Maintenance of branches steam line of Pachucas includes cleaning/flushing of steam nozzle 
after proper venting the line, opening the flanges with all required tools, replacements of 
gaskets, if required & Check the tightness of bolts, cleaning of nozzle with ball lift type NRV 
& cleaning of vent steam line and taking back into line, Repairing   of steam nozzle if 
required. The steam pressure should be maintained after taking steam into line.  
Only Steam line maintenance/cleaning =100 Nos.   
UOM = Nos. 
 
(16) Repair/Replacements of Tie Rods of Holding Arrangements of Leaching Pachucas.  
As per instruction of supervisor/Engineer in-Charge the defects observed on the tie rod are to 
be repaired/replaced as per standard practice of UCIL. Repair includes the cutting and 
preparation of tie rods by 25NB or 20NB Stainless steel pipe of length 2mtrs. Each. The 
necessary equipments like hacksaw etc. are to be arranged by contractor. Approximate weight 
of one tie rod is 8 kgs appox.   
This requirement is for Repair/Replacements of Tie Rod of Holding Arrangements of 
Leaching Pachucas (Nos.) = 150 Nos. 



UOM = Nos. 
 
(17) Maintenance/Replacement of Central Air Lift Pipes of Leaching Pachucas. 
(a) Removal of holding arrangements, Top Cover, hanging arrangements & Tie Rods of 
Central Air Lift Pipes with assembling of provided derrick on Top Cover of Pachucas. 
 
(b) Removal of the damaged Central Air Lift pipes with Chain Pulley block. 
 
(c)Lifting/Shifting/Loading/Unloading/Replacement/Renewal of Central Air Pipes by 
New/Repaired pipes, if required. 
 
(d)Assembling of Total arrangements including Tie rods of Central Air Lift Pipes of Pachuca.  
 
(e)Removal and shifting of used/damaged Central Air Lift Pipes with the help of Derrick 
from the Pachuca to site yard. 
 
(f)Cleaning, restoration and upkeep of working place. 
 
(g)Cleaning of the dis-assembled parts of Central Air Lift Pipes of Pachuca. 
This requirement is for Maintenance/Replacement of Central Air Lift Pipes of Leaching 
Pachucas (Nos) = 10 Nos. 
UOM = Nos. 
 
Details of Central Air Lift Pipes of Leaching Pachucas. 
 Three nos. of 323mm-O.D. x 5mm-THK. Stainless Steel Fabricated Pipes of Length = 
3 mtrs. Each. Total weight = 365Kgs appox. 
 One no. of 323mm-O.D. x 5mm-THK. Stainless Steel Fabricated Pipes of Length = 
1.8 mtrs. Weight = 72Kgs appox. 
 One No. of S.S. Telescopic ring, O.D.-391mm x 105mm width with two arms. Weight 
= 10Kgs appox. 
 One No. of 650mm x 650mm x 10mm-Thk. S.S. Plate in two Halves. Wt. = 10Kgs 
appox. 
 Total Weight of Central Air Lift Pipes Arrangement = 480 Kgs appox. 
 
(D) Mechanical Structure Fabrication/Erection/Dismantling  
 
(18) Structure Material Fabrication- 
Structural Material fabrication including, Transportation from UCIL Store/Yard to fabrication 
shop and/or work site, drilling, Gas cutting, grinding, bolting and welding of steel structure 
elements comprising of Angles, Channel, I-beam and plates of various sizes and thickness to 
be supplied by UCIL, This includes pipe support like shoes, clamps (of all sizes/thickness 
manufactured by forming of method using die) 
This requirement is for structural Fabrication (Metric Ton) = 15 MT. 
UOM = MT (Metric Ton). 
 
(19) Structure Material Erection- 
Structural Material Erection including, Transportation from UCIL Store/Yard to fabrication 
shop and/or work site, drilling, Gas cutting, grinding, bolting and welding of steel structure 
elements comprising of Angles, Channel, I-beam and plates of various sizes and thickness to 



be supplied by UCIL, This includes pipe support like shoes, clamps (of all sizes/thickness 
manufactured by forming of method using die) 
This requirement is for structural Erection (Metric Ton) =15 MT. 
UOM = MT (Metric Ton). 
 
(20) Dismantling of Steel Structure- 
Dismantling of steel structure, as per instruction of Engineer-in-Charge, including isolation, 
water flushing if required, gas cutting, removal from site, unbolting, shifting the same to 
store/yard of UCIL as per instruction of Engineer-in-Charge. 
This requirement is for dismantling of structure material (Metric Ton) = 10 MT. 
UOM = MT (Metric Ton).  
 
(E) Mechanical Piping Work 
(E1) Fabrication of Pipelines 
Fabrication of piping as per drawing or as per instruction of Engineer-in-Charge, receiving of 
issue material from store/designated places, transportation including loading unloading, 
handling of all material from designated places of issue to contractor own stock yard/work 
site/work shop including arranging all necessary intermediate storage area. Thereof, as 
required, performing all above ground piping fabrication works including cutting, edge 
preparation (inclusive of grinding the edges of piping, fitting, flanges etc. to match with the 
matching edges of uneven/different thickness wherever required) fit up, bending, preheating 
where ever required welding, threading etc, hookup with the equipment nozzles; of piping, 
Installation of fitting of all sizes i.e., elbows, reducers, tees ‘Yee’ etc. as per requirements and 
as per sketch/as shown at site as per specification, standards, & as per installation. 
This requirement is for maintenance repair or new jobs of pipeline in plant area. 
        
(21) Group A Pipe Size from 15NB to 40NB Mtrs. 200 
(22) Group B Pipe Size from 50NB to 80NB Mtrs. 400 
(23) Group C Pipe Size from 100NB to 150NB Mtrs. 400 
(24) Group D Pipe Size from 200NB to 300 NB Mtrs. 200 

 
Only Fabrication of pipeline (Mtrs. Length of Pipe). 
UOM =Mtrs. 
 
(E2) Erection of Pipelines 
Erection of Pipelines as per Drawing or as per instruction of Engineer-in-Charge, including 
transportation from UCIL store yard/fabrication shop to work site and boxing up of all 
flanged joints. 
This requirement is for maintenance, repair or new jobs of pipeline in plant area. 
 
(25) Group A Pipe Size from 15NB to 40NB Mtrs. 200 
(26) Group B Pipe Size from 50NB to 80NB Mtrs. 400 
(27) Group C Pipe Size from 100NB to 150NB Mtrs. 400 
(28) Group D Pipe Size from 200NB to 300 NB Mtrs. 200 

 
Only Erection of pipeline (Mtrs. Length of Pipe). 
UOM =Mtrs. 
 
(E3) Dismantling & Shifting of Pipeline 



Dismantling of Pipelines, as per instruction of Engineer-in-Charge, including isolation of 
pipeline, water flushing if required, gas cutting, dismantling & removal of old piping, shifting 
the same to store/yard. 
This requirement is for dismantling of pipelines in plant area. 
 
(29) Group A Pipe Size from 15NB to 40NB Mtrs. 200 
(30) Group B Pipe Size from 50NB to 80NB Mtrs. 400 
(31) Group C Pipe Size from 100NB to 150NB Mtrs. 400 
(32) Group D Pipe Size from 200NB to 300 NB Mtrs. 200 

 
Only Dismantling of pipeline (Mtrs. Length of pipe)  
UOM = Mtrs. 
 
(F) Dismantling, Erection and alignment of Conveyor Belt, pulley, Idlers, Gearboxes, 
Motor, Troughs, Agitator shaft, Agitator Assembly, Replacement work for Stainless 
Steel parts and other Equipment replacement etc. 
 
This part of job comprises of dismantling/removal and erection & alignment of Conveyor 
Belt, Pulley, Idlers, and Gearboxes, motor Troughs, Agitator Shaft, Agitator Assembly and 
miscellaneous Stainless steel replacement work and other equipment etc as per instruction of 
Site Supervisor/Engineer-in-Charge. 
The job also include the issue of these items from central stores or collection them from some 
places inside mill area and shifting of the same to working site well in advance. If felt 
necessary UCIL shall provide required assistance of Truck/Tractor Tailors/Hydra/Crane etc. 
 
Contractor should quote separately for Dismantling or removal and Erection or alignment 
above mentioned equipment and their parts. 
(33) Dismantling. 
 
This requirement is for dismantling of above mentioned equipment and their parts (Metric 
Ton) = 30 MT. 
UOM = MT (Metric Ton).  
 
(34) Erection. 
 
This requirement is for Erection of above mentioned equipment and their parts (Metric 
Ton) = 30MT. 
UOM = MT (Metric Ton).  
 
 
(G) Selective Replacement of Worn out/damaged Chequered Plates and Gratings etc. 
  
This job consists of worn out Chequered plates & grating and installation of new 
plates/gratings as per dismantled size/drawing/construction by bolting or welding as per 
requirements or instruction of Engineer-in-Charge. 
Worn out/damaged supporting, structures, if any noticed, are also to be changed. Materials 
involved in the job will be 6, 7, 8 mm chequered plates/plain MS plates, gratings and flanges, 
channels beams, whether is used to support the above your offer should be separate for 
dismantling, fabrication and erection on per ton basis. 
(35) Fabrication Works -10 MT. 



(36) Erection Works -10 MT. 
(37) Dismantling Works-05 MT. 
 
UOM = MT (Metric Ton) 
 
 
 
(38) Bituminous Coating-  
1” sand bitumen coating on top surface of the chequered plates both for new as well as 
existing areas. Rates on per square meter area basis.  
This requirement is for) Bituminous Coating on top surface of Chequred Plates (m2) = 50 
m2 
 
UOM = m2 

 

 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 ( ANNEXURE – A ) 



 
CONTRACT  LABOURER  EMPLOYMENT  ACT  &  RULES 

 
1.The contractor shall employ labourer in sufficient number to maintain required rate 

of progress and quality to ensure workmanship of the degree specified in the 
contract and to the satisfaction of the Engineer – Incharge. The contractor shall not 
employ in connection with the works any person who has not attained the age of 
fifteen years. 

2.Contractors should employ only the persons with established identity. 
3.Dy. Commandant, CISF,UCIL will issue temporary identity cards  to  persons  

actually engaged in the work and may exercise checks as considered  necessary to 
ensure that strangers are not permitted inside the work premises. Contractors are 
required to surrender the identity cards on completion of job to Dy. Commandment, 
CISF, UCIL. 

4.CISF control room / Contractor will not allow any inter-state labourer as a contract 
labour in any case. 

5.The contractor shall furnish to the Engineer–Incharge, a distribution return of the 
number description by trades of work people employed on the works. The 
contractor  shall also submit on the 4th and 19th of  every month to the Engineer- 
Incharge a true statement showing in respect of second half of the preceding month 
and the first half of current month (i) the accident that occurred during the said 
fortnight showing the circumstances under which hey happened and the extent of 
damage and injury caused by them and (ii) the number of female workers who have 
been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 or 
rules made thereunder and the amount paid to them. 

6.The contractor shall pay to labourers employed by him wages not less than fair wages 
as defined in the Contract Labour (Regulation & Abolition) Act 1970 and  rules 
made thereunder. 

7.The contractor shall in respect of labour employed by him comply with or cause to be 
complied with the Contract Labour (Regulation & Abolition) Act 1970 and Rules 
made thereunder in regard to all matters provided therein. 

8.The contractor shall comply with the provisions of the payment of Wages Act 1936, 
Minimum  Wages Act 1948, Employees Liability Act 1938, Workmen’s  
Compensation Act 1923,  Industrial Disputes Act  1947,  Maternity Benefit Act 1961, 
and Mines Act 1952 or any modifications thereof or any other law relating  thereto 
and rules made thereunder from  time to time. 

9.The contractor shall be liable to pay his contribution and the employee’s contribution 
to the Employees State Insurance Scheme in respect of all labour employed by him 
for the execution of the contract, in accordance with the provision “The Employees 
State Insurance Act, 1948 as amended from time to time and as applicable in this 
case. In case the contractor fails to submit full details of his account of labour 
employed and the contribution payable, the Engineer Incharge shall recover from 
the running bills of the contractor an amount of contribution as assessed by him. 
The amount so recovered shall be adjusted against the actual contribution payable 
under Employees State Insurance Scheme. 

10. The Engineer Incharge shall on a report having been made by an inspection staff as 
defined under the Contract Labour ( Regulation & Abolition ) Act 1970, and rules 
made thereunder have the power to deduct from the money due to the contractor 
any sum required or estimated to be required for making the good the loss suffered 
by a worker or workers by reason of non - fulfilment of the conditions of the 



contract for the benefit of workers, non- payment of wages or of deductions made 
from his or their wages which are not justified by the contract or non -observance of 
the said Act. 

11.The contractor shall indemnify the Corporation against any payment to be made 
under and for observance of the Contract Labour (Regulation & Abolition) Act 
1970, and the rules made thereunder without prejudice to his right to claim 
indemnity from his sub-contractors. 

12.In the event of the contractor committing a default or breach of any of the provisions 
of aforesaid Act and Rules made thereunder / amended from time to time or 
furnishing any information or submitting or filling any Forms / Register / Slip under 
the provisions of the law which is materially incorrect, then on the report of the 
Inspecting Officer, the contractor shall without prejudice pay to the Corporation a 
sum not exceeding liabilities for such defaults including liquidated damages etc. For 
every default, breach or furnishing, making, submitting, filling materially incorrect 
statement as may be fixed by the Labour Department and the contractor should 
indemnify the Corporation against all such liabilities. 

13.MODEL  RULES  FOR  LABOUR  WELFARE :- 
 
(i) The Contractor shall at his own expenses comply with or cause to be complied with 

Model Rules for Labour Welfare as provided under the rules framed by the 
appropriate Government from time to time for protection of health and making 
sanitary arrangements for workers directly or indirectly on the works. In case the 
contractor fails to make arrangements as aforesaid, the Engineer Incharge shall be 
entitled to do so and recover the cost thereof from the Contractor. 

(ii) Failure to comply with Model Rules for Labour Welfare, Safety Code or the 
provisions relating to report on accidents and to grant Maternity Benefit to Female 
workers shall make the contractor liable to the Corporation as liquidated damages 
an amount not exceeding Rs. 50.00 for each default or materially incorrect 
statement. The decision of the Engineer Incharge in such matters based on reports 
from the Inspecting Officers shall be final and binding and deducting officers shall 
be final and binding and deductions for recovery of such liquidated damages may be 
from any amount payable to the contractor. 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

( ANNEXURE – B )    
 



SAFETY   OF   CONTACTORS’   EMPLOYEES 
 
 
 

1.The contractor shall at all times, take all reasonable precaution for the safety of 
employee, including those of sub – contractors in the performance of his contract and 
shall comply with all applicable provisions of both Central as well as the State Safety 
Laws. In addition to the safety provisions, the contracting officer shall include the 
safety requirements as recommended by the Health Physics Unit, Jaduguda for a 
specified contract. In the event that contractor fails to comply with these provisions, 
the contracting officer may, without prejudice to any other legal or contractual rights, 
issue an order for stopping all or any part of the work, thereafter a start order for 
resumption of workmay be issued at the sole discretion of the Contracting Officer. 
The contractor shall make no reason of or in connection with such stoppage. 

2.Contractor shall have a full time Safety Officer / Engineer when the contractor employs 
500 or more persons or when engaged specifically in hazardous work. In the case of 
contractors employing fewer than 500 persons, his safety representative shall be an 
employee in a high supervisory capacity and his safety duties may be in addition to 
his other technical / administrative duties. 

3.Contractor shall have at least one person fully trained in First Aid to be present at the 
site of work all time. 

4.  Contractor must report to the Safety Officer (Mill) – through their contracting officer 
every accident involving  :- 
-Their personnel 
-UCIL property or personnel. 
-Property or personnel of other contractors working at the site. 
 

5.Contractor must report to the Safety Officer (Mill) immediately  on becoming aware of 
any accident of  Type  - A  (see Appendix –1) giving the following information  :- 
-Name of the informant 
-Nature and location of incident being reported 
-Name of Supervisor / Engineer – Incharge, location and telephone no. where    he   

can be reached. 
6. Contractor shall submit their investigation reports, through their contracting  officer, to 

the  Safety officer (Mill)  immediately but not later than 3 (three)  working days after 
the occurrence of accident in the Form – A (see Appendix - 2) 

7.In the case of Type – B accidents (see Appendix – 1) , Contractors shall submit ` their 
investigating reports, through their contracting officer, to the Safety officer     (Mill) 
immediately  but not later than 3 (three) working days after the occurrence of  
accident in the Form – A . 

8.Monthly summary of accidents and cases of fire shall be prepared by each  contractor in 
Form – B (see Appendix – 3) and be sent to the Safety officer (Mill) by the 7th of the 
next month. 

9.Prime contractor reports shall include the man days lost and occurrence of accident 
under the jurisdiction of the Sub -Contractors. 

10.Contractors shall submit a narrative on safety activities and fire incidents for each  
month along with Form – B. The review should contain such items as personnel and 
programme chance, major project started and major  problem. 



( APPENDIX – 1 ) 
 
 

CLASSIFICATION   OF   ACCIDENTS 
 

 
 
TYPE – A 
 
 
 
1. Fatal injury. 
 
2. Serious injuries such as fracture, dislocation, severe burns etc. Necessitating hospitalisation. 

 
3. Any injury to five or more persons. 

 
4. Accidents resulting in damage by fire, explosion etc. 
 
 
 
 
 
TYPE – B 
 
 
 
1. Minor injuries which results in laceration, abrasion, contusion etc. 
 
 
2.  Disabling injuries but not requiring hospitalisation. 
 

 
 
 
 
 
 
 
 
 
 
  
 



    ( APPENDIX – 2 ) 
(  FORM – A  ) 

 
ACCIDENT   INVESTIGATION   REPORTS 

 
 
Name of contractor and project : 
 
Nature of contract  : 
 
Name of Engineer Incharge:  
 
Name of  injured person: 
 
Age: 
 
Address: 
 
Date and Time of accident: 
 
Place where accident occurred: 
 
Nature of job: 
 
What was injured person doing : 
at the time of accident 
 
Description of accident ( in detail) : 
 
Nature of injuries : 
 
What was defective or  in wrong : 
condition that was responsible  
for  the accident 
 
What was wrong with working : 
methods /  instructions 
 
What steps should be taken:  
to prevent reoccurrence of  
such accidents 
 
Name of witness:1. 
 
2.Safety representative’s remarks  
with signature and date : 



( APPENDIX – 3 ) 
 

(  FORM –B  ) 
 
 
SUMMARY  OF  ACCIDENT  FOR  THE  MONTH  OF ………….….. 
 
 
 
Name of the contractor :             
 
Name of  project   : 
 
Name of the sub – contractor :   
 
Name of safety representative  
of the  project: 
 
Total nos. of  persons              Male Female 
working in the project: 
 
Engineers: 
 
Supervisors: 
 
Labours: 
 
Total nos. of accidents 
(including Type A & B): 
 
Disabling injuries: 
 
Non – disabling injuries: 
 
 
 

 (  Signature & stamp of  Contractor ) 
 
 
cc:  Engineer – Incharge  
cc:  Safety officer, Jaduguda Mill  



ANNEXURE-I 
List of Minimum Tools/Tackles to be maintained by the Contractor. 
  
Sl. No. Item Quantity 
1. D-spanner set up to 40 mm 1 sets 
2. Bi-Hexagonal Ring Spanner set up to 40mm 1 sets 
3. Slogging Hammer tools with one end ring spanner up to 30mm 1 sets 
4. Double faced steel Hammer (1 Kg, 2 Kg, 5 Kg) 1 each 
5. Hack saw frame with blades 300mm 3 nos. 
6. Slogging Spanner 50mm-D end and Slogging Spanner 50mm Ring end 1 each 
7. Pipe Wrench 8 inch,12 inch 1 each 
8. D-Shackle & eye bolt, ½ ton, 2 ton 2 each 
9. Nylon ropes, 2 ton capacity 3 each 
10. Chain pulley block 2 ton, 3ton 5 ton capacity  1 each 
11. Adjustable Spanner, 6”, 8”, 12”  1 each 
12. Tool Box and Tool Bag 1 each 
13. Welding Machine  1 No. 
14. Welding Cable 100 mtrs. 
15. Welding Screen 02 nos. 
16. Safety Belt 02 nos. 
17. Oxygen & DA regulator 02 nos. 
18.  Gas cutting Hose  02 nos. 
19. Safety Goggles 02 nos. 
 
 
Note- The above are minimum tools/tackles to be provided by the contractor (in working condition) at 
site, as and when required for execution of the jobs. In addition, any other tools envisaged for 
execution of the jobs listed in SOR are to be arranged by the contractor.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 
 

ANNEXURE-II 
 

List of Minimum Manpower deployed at site by the Contractor. 
 
 
Sl. No. Qualification Manpower 
1. Technician(Fitter) 02 nos. 
2. Technician(Fitter cum Welder) 01 nos. 
3. Rigger 01 no. 
4. Welder 01 no. 
5. Helpers 05 nos. 
6. Site Supervisor 01 no. 
                                                                                            Total= 11 nos. 
 
 
 
Note- Technician should relevant field experience in Hydrometallurgy industries. The number of 
technician/helpers would be increased/decreased depending upon the volume/extent of work. In all cases the 
opened/dismantled systems/items after maintenance as per requirements have to be restored on same day. If 
due to technical/operational constrains work exceeds more than the working hours, no overtime shall be 
admissible/paid to contractor for exceeded working hours. The starting and ending time of any assigned jobs 
on any working day would commence after reporting at designated site and would be ended at 
departure/leaving time of site. Once, Contractor deployed the manpower, tools and machinery it has to be 
attended on priority till completion of work as per the satisfaction of Site Supervisor/Engineer-in-Charge. 
 
* Contractor will have to provide required minimum manpower within one day from the date of start of 
particular work, till the date of completion of that work at site. 
 
 
 
 
 
 
 
 
 
 



VI. Important Instructions to Contractors 
 

1. After getting work order, contractor will have to submit their Site In-charge contact number to the 
following officials of UCIL for better co-ordination. 

a) Respective Section-In-charge,  
b) Safety officer (Mill),  
c) Respective Site In-charge and  
d) Mill In-charge.  
 

2. The contractors will have also to collect contact numbers of all above mentioned personnel for proper 
co-ordination during execution of any job. 

3. Before starting up any work against work order issued by UCIL to the contractor, contractor will 
have to submit medical fitness certificate of their workmen to the Safety Officer (Mill). 

4. After receiving medical fitness certificate, Safety officer shall sign the request letter for preparation 
of gate pass of their workers. 

5. All workers of contractor shall report to the Mill Training Centre for their safety induction training. 
6. Only after safety induction training, they shall be engaged for any job. 
7. The contractor shall inform in writing to UCIL’s Site-In-charge & a copy to Safety Officer (Mill) in 

one day advance about the work taken up next day & safety precautions taken up during execution of 
work and PPE’s to be provided to their workmen. 

8. Before starting any job, a safety pep-talk shall be given by their experienced supervisor/ site in-
charge. 

9. Before starting critical jobs, contractor shall have to fill Job Hazard Analysis form as per the format 
attached as Annexure ‘X’. They shall have to prepare Specific Safety Job Procedure before starting 
any critical jobs such as dismantling & erection jobs at height etc. Also a checklist (as Annexure ‘Y’) 
for the same shall be prepared and implemented. 

10. For critical jobs they shall be given Safety Work Permit. 
11. After issue of safety work permit, safety personnel shall check all the safety related aspect as per the 

checklist prepared by the contractor and then only allow them to carry out the work. 
12. During execution of critical job, site in-charge / safety personnel of the contractor and site in-charge 

of UCIL shall be present. 
13. For bigger contract, contractor will have to engage Qualified Safety Personnel (having qualification 

diploma in industrial safety) for assessment of safety related issues. 
14. After completion of job safety permit shall be handed over to the respective section-in-charge. 

 
 

****** 
 
 
 
 
 
 
 
 



Annexure ‘X’ 
URANIUM CORPORAITON OF INDIA LIMITED, JADUGUDA 

JOB HAZARD ANALYSIS  
 
1. Description of Job:_________________________________________________________ 
 
2. Exact location of Job:______________________________________________________ 
3. Job Performed by: 

S.No. Date Name of allocated person (s) Time Sign (Supervisor) 
     
   
   
   
   
   
   
   
   

 
4. Name of stand-by person (if req.):_____________________________________________ 
5. Name of Fire person (if req.):_________________________________________________ 
6. Name of competent person (if req,):___________________________________________ 
 
A.  Atmosphere Monitoring required:       Yes                                    No                       N/A 
 

If Yes, mention frequency:____________ Oxygen concentration reading:______________ 
B.  Safety Checklist 
B1. Access B2. Electrical isolation B3. Emergency 

Equipment Locations 
B4. Hazards (Body) 

Scaffold (properly   
inspected 
 
Ladder 
(wooden/Aluminium) 
 
Walkway & handrail 
 
Floor level 
 

Locked and tagged 
 
 
Disconnected 
 
 
Properly grounded 
 
Not required 
 

Fire extinguisher 
located 
 
Fire hydrant valve 
located 
 
First aid box 
located 
 
Eye wash located 
 
Safety shower  
located 
 
Emergency phone 
no.________________ 
 

Working surface 
condition 
 
Pinch point/ 
Sharp object 
 
Flying particle 
 
Elecric shock 
 
Housekeeping 
 
 
Thermal burns 
 
Fall potential 
 



B5. hazard 
(Environment) 

B6. Lifting device being 
used 

B7. PPE to be used B8. Hazards on body from 
work 

Airborne particles 
 
Heat stress 
 
 
Inadequate light 
 
Noise 
 
 
Radiaiton 
 
 
Not applicable 
 
 

TIL 
 
Forklift 
 
 
Hoist / EOT Crane 
 
Chain pulley. 
Rope pulley 
 
Not required 
 
 

Helmet / Gumboot 
 
Goggles / 
Hand gloves 
                                
Ear plug / ear 
muff 
Face shield 
 
Respirator 
 
Acid apron 
 
 
Safety belt 
 

Skin contamination 
 
Hygiene 
 
 
Chemical burn 
 
Skin / eyes 
 
 
Flammable 
 
Inhalation 
 
 

 
C. Permit required:   Work permit                       Confined space               Height pass 
    (Including electrical shut down) 
 
Others (if any):_______________________________________________________________ 
 
D. Potential Hazards: 
_______________________________________________________________________________________
_______________________________________________________________ 
 
E. Action taken to eliminate hazards & Pep Talk: 
_______________________________________________________________________________________
_______________________________________________________________ 
 
F. Tools, materials and safety equipments required: 
_______________________________________________________________________________________
_______________________________________________________________ 
 
G. Any other special precautions: 
_______________________________________________________________________________________
_______________________________________________________________ 
 
(Signature of supervisor / site –in-charge) 
1. 
 
2. 
 

 
 



Annexure ‘Y’ 
 

Check List for erection and dismantling job at height 
 

(Put a √ mark) 
 

S.No. Particular Yes : 
 
No   : 

1. Job Hazard Analysis Done Yes : 
 
No   : 

2. Safety training given to workmen Yes : 
 
No   : 

3. All engineering aspect such as load 
assessment, support requirement, safety etc, 
done. 
 

Yes : 
 
No   : 

4. Safe Operating Procedure made Yes : 
No   : 

5. PPE has been provided to all workmen Yes : 
No   : 

6. Safety work permit issued. Yes : 
No   : 

7. Height pass is available with the workmen who 
will work at height. 
 

Yes : 
No   : 

8. Safety net is used if work is carried out above 
15 m. 
 

Yes : 
No   : 

9. Medically fitness certificate has submitted by 
all workmen. 
 

Yes : 
No   : 

10. Engagement of qualified safety personnel. 
 

Yes : 
No   : 

11. Engagement of site supervisor Yes : 
No   : 

12. Double sling is available in case of use of 
hydra crane. 
 

Yes : 
No   : 

13. Handover of permit after job is over. Yes : 
No   : 

 
 
 



SCHEDULE OF QUANTITIES & RATES 
(To be submitted in triplicate) 

 
TENDER FOR: - Annual Contract for Mechanical Maintenance Jobs in Leaching/ Neutralizing 
Section & Reagent Preparation Plant/Section at Jaduguda Mill (2014-2015) 
 
Sl. 
No. 

 Description of Items  Unit Qty. Rate (Rs.) 
(including all taxes, 
duties, EPF          & 
insurance charges, 
etc 

Amount (Rs.) 

A Selective Replacement of Mill Liners 
 This requirements is for Replacement of Mn steel liners    UOM-Set   

1 Py. Ball Mill Shell liner Standard 
size (Mn steel, no. of liners = 44 
nos.), Appox. Wt.= 100 Kgs. 

Set 1   

2 Py. Ball Mill Shell liner Short size 
(Mn steel, no. of liners = 12 nos.), 
Appox. Wt.= 70 Kgs. 

Set 1   

3 Py. Ball Mill Shell liner Manhole & 
coped shell liners (Mn steel, no. of 
liners = 09 nos.) Appox. Wt.= 90 
Kgs. 

Set 1   

4 Py. Ball Mill outer head liner (Mn 
steel, no. of liners = 16 nos.), 
Appox. Wt.= 80 Kgs. 

Set 1   

5 Py. Ball Mill inner head liner (Mn 
steel, no. of liners = 16 nos.) Appox. 
Wt.= 90Kgs. 

Set 1   

B Air Pipes Line Cleaning/Maintenance 
6 Dismantling, Cleaning and refitting 

of Air pipes lines Size-25 NB 
(appox Wt.= 50 Kg each) 

Nos. 250   

7 Repair /Maintenance of Air Pipes 
Lines 

Mtrs. 100   

C Replacement of valves at various 
lines in Reagent Preparation areas  

      

C1 Valve size from 1/2" NB to 2" NB 
 8 Dismantling of Valves  Nos. 50  

 
 

 9 Fixing of Valves  Nos. 50  
 

 

C2 Valve size from 3" NB to 4" NB 
 10 Dismantling of Valves  Nos. 50  

 
 



 11 Fixing of Valves  Nos. 50  
 

 

C3 Valve size from 6" NB to 8" NB  
 12 Dismantling of Valves  Nos. 50  

 
 

 13 Fixing of Valves  Nos. 50  
 

 

14 Dismantling and Refitting of Bottom 
Flange of Pachucas and its Valves. 

Nos. 100   

15 Steam Line maintenance/cleaning of 
size-50NB and 80NB stainless steel 
pipes of leaching Pachucas appox. 
Length = 12 mtrs. (Appox.) 

Nos. 100   

16 Repair/Replacements of Tie Rods of 
Holding Arrangements of Leaching 
Pachucas.  

Nos 150   

17 Maintenance/Replacement of 
Central Air Lift Pipes of Leaching 
Pachucas 

Nos 10   

D Mechanical Structure Fabrication/Erection/Dismantling 

18 Structure Material Fabrication MT 15  
 

 

19 Structure Material Erection MT 15  
 

 

20 Dismantling of Steel Structure MT 10 
 

  

E Mechanical Piping Work  
E1 Fabrication of Pipelines       
21 Group A Pipe Size from 15NB to 

40NB 
Mtrs. 200   

22 Group B Pipe Size from 50NB to 
80NB 

Mtrs. 400   

23 Group C Pipe Size from 100NB to 
150NB 

Mtrs. 400   

24 Group D Pipe Size from 200NB to 
300 NB 

Mtrs. 200   

E2 Erection of Pipelines 
25 Group A Pipe Size from 15NB to 

40NB 
Mtrs. 200   

26 Group B Pipe Size from 50NB to 
80NB 

Mtrs. 400   

27 Group C Pipe Size from 100NB to 
150NB 

Mtrs. 400   

28 Group D Pipe Size from 200NB to Mtrs. 200   



300 NB 
E3 Dismantling & Shifting of Pipeline  
29 Group A Pipe Size from 15NB to 

40NB 
Mtrs. 200   

30 Group B Pipe Size from 50NB to 
80NB 

Mtrs. 400   

31 Group C Pipe Size from 100NB to 
150NB 

Mtrs. 400   

32 Group D Pipe Size from 200NB to 
300 NB 

Mtrs. 200   

F Dismantling, Erection and Alignment of Conveyor Belt, Pulley, Idlers, Gearboxes, Motor, 
Troughs, Agitator Shaft, Agitator Assembly, Stainless Steel work replacement and other 
equipment etc. 

33 Dismantling  30  
 

 

34 Erection  30 
 

  

G Selective Replacement of Worn out/damaged items like Chequered Plates, Gratings 
reducers, short pice, tray and other equipment etc. 

35 Fabrication MT 10 
 

  

36 Erection MT 10 
 

  

37 Dismantling MT 5 
 

  

38 1" thick sand Bituminous coating on 
top surface of Chequered Plates 

m2 50   

Total (Rs.)=  
Discount………. % (Rs.) =  

Total Value(Rs.) =  
 
 
(Rupees……………………………………………………………………………………only) 


