URANIUM CORPORATION OF INDIA LIMITED

(A Government of India Enterprise)
P.O. Jaduguda Mines, Dist: East Singhbhum
Jharkhand — 832 102

ENQUIRY

Enquiry No: UCIL/INST/003/2023 Date: 30/05/2023

Due On : 29/05/2023

Sub: Quotation for calibration of Instruments

Dear Sir,

You are requested to please submit your best discounted total landed price as per terms &
conditions given here under:

1.

10.

11.

Scope of Supply & work:
a) Calibration of list of instruments as per Annexure-1 & Price format as per Annexure-2
enclosed.

Basis of Evaluation Clause: Evaluation of L1 (Lowest) bidder shall be done based on
their total lowest landed quoted price. In case of tie or under any inconclusive situation then
decision of UCIL'’s for placement of order will be final and binding on participated parties.

Bidder should submit their offer as per our enclosed price format (Annexure-2).

Bidder should indicate in their offer that all terms & conditions of our enquiry are
acceptable to them in totality.

Price Terms: The calibration of instruments will be done within one month of instruments
delivered at your utility. All freight & other charges, if any will come under party’s scope.

Delivery Period: Calibration of instruments in all respect will be made within 01 month
from the date of receipt of instruments at your utility.

Value of Contract: Value of contract depends upon actual requirements and your quoted
price will be firm for any required quantity .we are not bound to place contract of full
guantity and your offer should be valid for part quantity also.

Payment Terms: Payment will be made within 30 days after calibration of instrument and
receipt of invoice.

Firm Price: Bidder’s quoted price will remain firm till execution of entire order quantity.

Validity: Offer validity should be 30 days from the date of offer.

Liquidated Damage (LD): Liquidated Damages (LD) shall be levied where reasons are
attributable to supplier / contractors for delays in execution of purchase order / contract. LD
shall be levied @ 0.5% per week or part thereof on the value of unfinished supply / work
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12.

13.

14.

16.

17.

URANIUM CORPORATION OF INDIA LIMITED
(A Government of India Enterprise)
P.O. Jaduguda Mines, Dist: East Singhbhum
Jharkhand — 832 102

order for each week of delay subject to a maximum of 5% of the total value of contract.
(excluding Taxes and Duties).

Cancellation of Contract: It will be your endeavour to execute the contract to our
satisfaction. In case of your failure to do so, the contract is liable to be cancelled.

In case delay in supply and non execution of contract due to any reason, Action will be
initiated as per UCIL's Purchase and Work Contract procedure and binding to the
participated parties.

FORCE MAJEURE: Force majeure is an event beyond the control of supplier/contractor
and not involving the suppliers/contractor’s fault or negligence and which is not foreseeable.
Such events may include, but are not restricted to acts of the purchaser/contractor either in
its sovereign or contractual capacity, wars or revolution, hostility, acts of public enemy, civil
commotion, floods, explosions, epidemics, quarantine restrictions, strikes, lockouts and
freight embargoes or any other event which UCIL may deem fit to consider so. The decision
about force majeure shall rest with UCIL which shall be final and binding. Force Majeure
clause has to be compulsorily embedded in the order.

If there is delay in performance or other failures by the supplier/contractor to perform
obligations under its contract due to event of a Force Majeure, the supplier/contractor shall
not be held responsible for such delays/failures.

If a Force Majeure situation arises, the supplier/contractor shall promptly notify the
purchaser in writing of such conditions and the cause thereof within fifteen days of
occurrence of such event. Unless otherwise directed by the purchaser in writing, the
supplier shall continue to perform its obligations under the contract as far as
reasonable/practical and shall seek all reasonable alternative means for performance not
prevented by the Force Majeure event.
If the performance in whole or in part or any obligation under this contract is prevented or
delayed by any reason of Force Majeure for a period of exceeding sixty days, UCIL may at
its option terminate the contract without any financial repercussion on either side.

ARBITRATION: Notwithstanding anything contained in this Contract, all question, disputes
or differences whatsoever which is not amicably settled as mentioned in Dispute
Resolution clause, between the parties to the contract, arising out of or relating to the work
as per provisions of the contract or matters related thereto whether during the period of the
contract or its failure or after the completion of the contract, shall be decided by Arbitration
under the provision of the Arbitration and Conciliation Act, 1996 as amended from time to
time.

Parties shall endeavor to appoint an Arbitrator from a panel of Arbitrators, the names of
which shall be provided by both parties. In the event of failure of appointment of an
arbitrator by the parties, the provisions contained in Section 11 of Arbitration & Conciliation
Act,1996 as amended from to time shall apply.

JURISDICTION: The Civil court of competent jurisdiction within the district shall have

jurisdiction.

FOR URANIUM CORPORATION OF INDIA LIMITED

Page 2 of 4



URANIUM CORPORATION OF INDIA LIMITED
(A Government of India Enterprise)
P.O. Jaduguda Mines, Dist: East Singhbhum
Jharkhand — 832 102

(Aparna Pandey)
Supdt.(Inst.)

List of Instruments for Calibration from Outside Agencies

ANNEXURE-|
S.No. Instrument Name Quantity
1 Energy Meter (1 Phase) !
2 Energy Meter (3 Phase) !
3 Digital Multimeter !
4 Dead Weight Tester with weight box !
5 Vacuum Gauge !
6 Digital Balance 1
7 pH Meter 1
8 External Micrometer, 0 - 150 mm :
9 Inside Micrometer, 50-300 mm :
10 Vernier Callipers, 0-150 mm !
11 Vernier Callipers, 0-300 mm 1
12 External Micrometer, 200 - 300 mm !
13 Sound Level Meter !
14 Digital Lux Meter .
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URANIUM CORPORATION OF INDIA LIMITED
(A Government of India Enterprise)

P.O. Jaduguda Mines, Dist: East Singhbhum
Jharkhand — 832 102

PRICE FORMAT

ANNEXURE-I1I
S.No. Instrument Name ngar:)t ity Rzgt)e ér:g\irét)

1 Energy Meter (1 Phase) .
2 Energy Meter (3 Phase) :
3 Digital Multimeter 1
4 Dead Weight Tester with weight box :
5 Vacuum Gauge 1
6 Digital Balance 1
7 pH Meter 1
8 External Micrometer, 0 - 150 mm !
9 Inside Micrometer, 50-300 mm :
10 Vernier Callipers, 0-150 mm 1
11 Vernier Callipers, 0-300 mm !
12 External Micrometer, 200 - 300 mm !
13 Sound Level Meter !
14 Digital Lux Meter !

TOTAL (T)

GST

TOTAL
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