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Hyderabad Office:  Plot No.37, Road No.3, Sunrise Homes, 

Upparpally, P.O.Hyderguda,  

Ranga Reddy District,  

HYDERABAD - 500 048. 

 

Head Office:  P.O. Jaduguda Mines, Dist. Singhbhum (East) 

JHARKHAND – 832 102. 

NOTICE INVITING TENDER NO.  

TMPL/CIVIL – 219 DATE: 25/05/2022 

  https://ucil.gov.in Website. 

TENDER DOCUMENT 

 F O R 

 

Providing and fixing of anchor bolts at Tummalapalle Plant area as and 

when required.       

 

 TECHNICAL PART (PART-I)  

  

  

 

 

URANIUM CORPORATION OF INDIA LIMITED 

(A Govt. of India Enterprise) 
(CIN : U 12000 JH 1967 GOI 000806) 

TUMMALAPALLE  

P.O - M.C.PALLE, VEMULA MANDAL, YSR DISTRICT, A.P.- 516349 

Tel./Fax No.08588- 282704,  Email: tmplcivil@uraniumcorp.in 
 

mailto:tmplcivil@uraniumcorp.in
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NOTICE INVITING TENDER NO:  

TMPL/CIVIL – 219 DATE: 25/05/2022 

https://ucil.gov.in Website 

Job: Providing and fixing of anchor bolts at Tummalapalle Plant area as and when required.       
 

1. Tenders to be deposited in the/at the office of Ch. Manager [E/A/P], Uranium Corporation of India 
Ltd., Tummalapalle, A.P.-516349 on 15/06/2022 up to 2.30 P.M. 
 

2. Tenders shall be opened in presence of Tenderers who may like to be present at 3.30 p.m. on 
15/06/2022 at the office of C h .  M a n a g e r  ( E / A / P ) , Uranium Corporation of India Ltd., 
Tummalapalle, A.P.-516349. 

 
 

  

 

 

URANIUM CORPORATION OF INDIA LIMITED 

(A Govt. of India Enterprise) 
(CIN : U 12000 JH 1967 GOI 000806) 

TUMMALAPALLE  

P.O - M.C.PALLE, VEMULA MANDAL, YSR DISTRICT, A.P.- 516349 
Tel./Fax No.08588- 282704,  Email: tmplcivil@uraniumcorp.in 
 

mailto:tmplcivil@uraniumcorp.in
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I N D E X 

           PART – I: TECHNICAL  
 

SECTION DESCRIPTION 

 

I.  SPECIAL INSTRUCTIONS TO THE TENDERERS 

 

II.  NOTICE INVITING TENDER 

 

III.  ESSENTIAL TERMS AND CONDITIONS FOR SUBMITTING THE OFFER 

 

IV.  GENERAL INFORMATION AND GUIDANCE FOR CONTRACTOR  

 

V.  CONDITIONS OF TENDERING 

 

VI.  FORMS 

 

VII.  SCHEDULE – B, D & F.  

 

VIII.  GENERAL CONDITIONS OF CONTRACT 

 

IX.  SPECIAL CONDITONS OF CONTRACT. 

 

X.  SAFETY OF CONTRACTOR’S EMPLOYEES 

 

XI.  PRICE FORMAT 
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Sub: Providing and fixing of anchor bolts at Tummalapalle Plant area 

as and when required.       

 
Details of the tenderer for communication 

 

 
 

Name of the Agency 

 
 

: 

 
 

_____________________________________________________ 

   
 

_____________________________________________________ 

 

 
Name of the contact person 

 

 
: 

 

 
_____________________________________________________ 

   

 
 

Address for communication 

 

: 

 

_____________________________________________________ 

   

 
_____________________________________________________ 

   

 
_____________________________________________________ 

   

 
_____________________________________________________ 

   

 

_____________________________________________________ 
   

_____________________________________________________ 

   
 

 

Mobile No. 

 

: 

 

____________________________________________________ 
 

Phone No. 

 

: 

 

_____________________________________________________ 

 

Email.ID 

 

: 

 

_____________________________________________________ 
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UCIL/TMPL/CIVIL/NIT-219/2022                                                                        Date: 25/05/2022 

NOTICE INVITING TENDER NO: TMPL/CIVIL-219 

(  https://ucil.gov.in Website) 
 

Open tenders are invited in two parts (Technical Part & Price Part) for execution of following work through 

e-tendering from reliable, experienced & reputed contractors. 

1.  Name of Works : Providing and fixing of anchor bolts at 

Tummalapalle Plant area as and when required. 
2.  Earnest Money Deposit  : Nil   

3.  Cost of Tender document : Nil 

4.  Estimated Value of work : Rs. 1,46,320.00/- including all taxes 

5.  Period of Contract            : 03 (Three) Months from the date of commencement of 

work.  

6.  Starting date for commencement of 

uploading the Tender document 
: 25/05/2022 

 

7.   Last date of uploading & submission of 

completed bid. 
: 15/06/2022 at 11.00 PM 

8.  Tender Opening Date (Part - 1) : 15/06/2022 at 11.30 PM 
 

Full details, terms, conditions & specification of work as well as detailed conditions of tendering shall be available 

in the above mentioned tender document downloaded from UCIL’s website www.ucil.gov.in.  Fax, postal or e-

mail tenders will not be entertained.   

Sealed tenders will be received in the tender box kept in the office of Ch. Manager (E/A/P), UCIL, 

Tummalapalle, PO:MC Palle, Mandal: Vemula,  Dist: YSR Kadapa at the above mentioned address and the 

same will be opened in the presence of tenderers who may like to be present. The tender cover should sealed and 

marked with NIT No., closing date and general description of work tendered for and the part number. Outer sealed 

cover should be super scribed with NIT No. and general description of the work quoted for; failing which offer 

will be rejected/not opened. 

 

 

 

 

 

 

 

 

 

 

URANIUM CORPORATION OF INDIA LIMITED 

(A Govt. of India Enterprise) 
(CIN : U 12000 JH 1967 GOI 000806) 

TUMMALAPALLE  

P.O - M.C.PALLE, VEMULA MANDAL, YSR DISTRICT, A.P.- 516349 

Tel./Fax No.08588- 282704,  Email: tmplcivil@uraniumcorp.in 
 

mailto:tmplcivil@uraniumcorp.in
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A. PRE-QUALIFICATION CRITERIA: 

The Tenderer who wish to participate in the Tender shall fulfill the following Qualifying Criteria. PQ 

criteria cannot be altered at any stage, once it is mentioned in the tender documents. 

1) Experience Criteria 
Experience of having successfully completed similar works during last seven years ending last day of month 

previous to the one in which application are invited should be either of the following:-  
I. Three similar completed works each costing not less than the amount equal to 40% of the 

estimated cost i.e, Rs.0.58 Lakhs. 

Or 
II. Two similar completed works each costing not less than the amount equal to 50% of the 

estimated cost i,e. Rs. 0.73Lakhs.  

Or 

III. One similar completed works costing not less than the amount equal to 80% of the estimated cost 
i,e. Rs.1.17 Lakhs.  

 

Similar work means “Civil construction works/ structural works.”   
 

The bidder shall submit documentary evidence by way of copies of work order and completion certificates. 

 
 

2) Financial Criteria 
i. Bidder must have achieved an average minimum financial turnover of Rs.0.43 Lakh or more during 

Last three financial years ending on 31.03.2021 (i.e., FY 2018-19, FY 2019-20& FY 2020-21). 
The bidder shall submit documentary evidence by way of copies  for FY 2018-19, FY 2019-20& FY 2020-21 audited 

balance sheet including profit and loss account, necessary undertaking(if any) etc. along with technical bid.  

This is a Public tender, Two parts. 

For Uranium Corporation of India Limited  
Sd/- 
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SECTION-IV 

 

GENERAL INFORMATION AND GUIDANCE FOR CONTRACTOR 
 

1.00 SITE INVESTIGATIONS:- The Tenderers are advised to visit the site to acquaint themselves as 
to the nature and location of the work in general and local conditions.  

 

2.00 The information given below is only for the Tenderers guidance and shall not relieve him of the 
responsibility for having full detailed first hand site investigation of his own before tendering. 

 

3.00 Rates:   The tenderers are required to quote the rates in duplicate against all items of the 
Schedule of Quantities in words and figures clearly; failure in this respect is liable to render the 

tender incomplete. 
 

 

4.00 The Officer inviting tenders shall have the right to reject all or any of the tenders, and will not 

be bound to accept the lowest. 
 

 

5.00 The tender form must be filled in English. All the rates must be filled both in words and 

figures. If any of the documents is missing or unsigned, the tender will be considered invalid. 

All erasures and alterations made while filling the tender must be attested by dated initials of the 
tenderer. Over-writing of figures is not permitted. Failure to comply with any of these conditions 

will render it invalid. No advice of any change in rate or conditions after the opening of the tender 

will be entertained. 

 

6.00 VALIDITY OF TENDER 

The tenderer shall not be allowed to increase/withdraw his tender within THREE MONTHS from  

the  date  of  opening of  tender  and  if  he  does  so  the  earnest money  deposit  may  be 

forfeited. 

7.00 Language 
   English shall be the ruling language. All tenders and correspondences shall be in English. 

 

8.00     SUBMISSION OF TENDER 
 

8.01   Tenders to be in two parts. 
 

8.02 Unless otherwise instructed to the contrary all tenders shall be submitted in two parts i.e.                 
(i) Part - I:  Technical and (ii) Part - II:  Price. 
 

8.03 List of documents to be submitted in Part - I (Technical Part): 

(a) Tenderers covering letter. 

(b) Signed Tender document. 
(c) PQC documents as per NIT 

   

8.04  List of documents to be submitted in Part - II (Price Part): 

 

(a)    Tenderer's covering letter. 

(b)    Schedule of quantities in triplicate duly signed by contractor in all pages in separate envelop.   
 

 

9.00      Personal delivery is recommended. Postal/courier/email delivery is not accepted. 

 

10.00 The tenderer shall submit the tender which satisfy each and every condition laid down in the 
notice, failing which the tender will be liable to be rejected. 

 

11.00 The Corporation reserves to themselves the right of accepting the whole or any part of the 

tender and tenderer shall be bound to perform the same at quoted rates. 

. 
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SECTION-V 

QUALIFICATION OF TENDERERS 

     Pre-Qualification Criteria (PQC) 

The Qualifying Criteria for this tender are as follows. The bids of tenderers which do not fulfil the 

Qualifying Criteria shall be summarily rejected. 

1) Experience Criteria 
Experience of having successfully completed similar works during last seven years ending last day of month 

previous to the one in which application are invited should be either of the following:-  

I. Three similar completed works each costing not less than the amount equal to 40% of the 
estimated cost i.e, Rs.0.58 Lakhs. 

Or 

II. Two similar completed works each costing not less than the amount equal to 50% of the 
estimated cost i,e. Rs. 0.73Lakhs.  

Or 

III. One similar completed works costing not less than the amount equal to 80% of the estimated cost 

i,e. Rs.1.17 Lakhs.  
 

Similar work means “Civil construction works/ structural works.”   
 

The bidder shall submit documentary evidence by way of copies of work order and completion certificates. 

 
 

2) Financial Criteria 
ii. Bidder must have achieved an average minimum financial turnover of Rs.0.43 Lakh or more during 

Last three financial years ending on 31.03.2021 (i.e., FY 2018-19, FY 2019-20& FY 2020-21). 
The bidder shall submit documentary evidence by way of copies  for FY 2018-19, FY 2019-20& FY 2020-21audited 

balance sheet including profit and loss account, necessary undertaking(if any) etc. along with technical bid.  

This is a Public tender, Two parts. 

Tender can be downloaded from www.ucil.gov.in.  , the cost of tender fee shall be paid through in the Form of DD 

drawn in favour of Uranium Corporation of India Limited, payable at State Bank of India, Pulivendula (IFSC:0989) , 

through any Indian nationalized bank . Documentary evidence regarding tender document fee i.e. scan copy of the same 

must be uploaded along with part-I in UCIL’s website www.ucil.gov.in.  Fax, postal or e-mail tenders will not be 

entertained..   

Tenders received without earnest money are likely to be rejected. Tenderer shall enclose the EMD as 

specified in NIT page in separate envelope and shall enclose the same in the envelope containing technical 
proposal. The scan copy of the EMD & Tender fee shall be uploaded at UCIL’s website www.ucil.gov.in.  

Fax, postal or e-mail tenders will not be entertained. 
 

Tenderers registered with National Small Industries Corporation (NSIC)/Small Scale Industries (SSI)/Micro Small & 

Medium Enterprises (MSME), for the tendered work will be exempted for submission of EMD/Tender Fee. The 

tenderer should enclose an authenticated/notarized copy of their valid registration certificate (current) with NSIC, 

MSME and SSI of grant of exemption. PSUs, State Govt. undertaking are exempted from payment of EMD with prior 

approval of competent authority of UCIL. For exemption for submitting cost of tender fees and /or E.M.D in case of 

MSME/SSI/NSIC units, proper and valid documentary proof shall be uploaded at UCIL e-proc site, if applicable. 
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1)  CHECK LIST FOR DOCUMENTS TO BE SUBMITTED 
 

         Part-I (Technical Part) 

                    

Sl.No 

Required documents to be enclosed:   Yes  /   No Remarks 

1.  Tenderer’s covering letter mentioning the acceptance of 

all terms & conditions of tender document for executing 
the subject work.  

  

2.  Payments of Tender fees   

3.  EMD   

4.  Certificate / proof of registration of the firm / company 

with the Registrar of firm / companies have to be 

submitted. 

  

5.  Tender document in original in all respects (scope of 
work, special conditions, and general conditions of 

contract, UCIL’s labour and safety rules) duly signed and 

stamped on each page by bidder. 

  

6.  Photo copies of work orders & completion certificates for 

similar work for last seven years ending 31st March, 2021. 
  

7.  Copies of balance sheet, P&L statement & Income Tax 

clearance certificate for last three financial years ending 

31st March, 2021. 

  

8.  Any deviation from the tender shall be clearly mentioned, 
if any, under the heading “Deviation” 

  

9.  Copy of PAN Card    

10.  Blank Unpriced schedule   

11.  Any other documents as deemed necessary   

 
 

 



 

UCIL/TUMMALAPALLE,                                                             NIT NO.TMPL/CIVIL-219 (TECHNICAL PART) 

10                             Signature of the tenderer with seal 

 

SECTION-VI 
 

CONDITIONS OF TENDERING 
 

1.00 Before submission of the tender, the Tenderers are requested to make themselves fully conversant 

with the Conditions of Tendering. General Conditions, Special Conditions, Site Conditions, 
Specifications, Schedules, drawings and all other relevant information so that no ambiguity may 

arise in these respects subsequent to the submission of the tender. 
 

2.00 It shall be the responsibility of the Tenderer to request for any missing document. In absence of 

any such request the Tenderer will be deemed to have received and read all documents. 
 

3.00 The Tenderer shall submit his tender strictly in accordance with the tender specifications and terms 

and conditions laid down in the tender document. 
 

4.00 Should there be any discrepancy in or any doubt or obscurity, to the meaning of any of the clauses 

of the tender document, or as to anything to be done or not to be done by the accepted Tenderer or 

as to these instructions observed by the intending Tenderer, the Tenderer must set forth in sorting 
such discrepancy, doubt or obscurity, and submit the same in duplicate to GM(Engg.Serv.)/ Dy 

Superintendent (Civil). Tummalapalle Project so as to reach him atleast two days in advance 

before the date of tender opening mentioned in the NIT for such purpose. The elucidation given by 
the designated officer shall be final and binding on the Tenderers. 

 

5.00 By submitting a tender for the work & Tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the work, if so required and that the rates quoted by him in the 
tender will be adequate to complete the work in all respects according to the specifications, and 

other conditions and that he has taken into account all conditions and difficulties that may be 

encountered during its progress whether or not expressly provided in the tender document but 
necessary for the completion of assignment to the entire satisfaction of UCIL. 

 

6.00 Tenderers must be submitted on the attached prescribed forms and / or copies thereof. The 

schedule shall be filled in, item by item, in accordance with the instructions and notes 
supplementary thereto. 

 

7.00 BID SUBMISSION : 
 

Bidders are advised to visit website regularly to keep themselves updated as any change/ 
modification in the tender will be intimated through this web site only at https://ucil.gov.in. 

 

The following two (2) parts shall be submitted through by the bidders. Last date and time of 

submission of bid (PART I & II) is on or before due date of opening of Techno-commercial Part-I. 
 

PART-I (Fee details) shall contained the scanned copies of : 
 

(i)  Tender cost fee DD ,if any, 

(ii)  EMD in the form of demand draft as applicable as stipulated in NIT. 
(iii) Duly signed unconditional acceptance letter of UCIL’s tender condition or Authorization letter/ 

Undertaking letter. 

(iv) Pre-qualification / techno-Commercial requirements. 
The tenderer shall upload the required document after login through digital signature certificate at 

portal in support of their meeting each criterion mentioned on the portal. Hard copy of application 

shall not be entertained. 

i) List of Documents to be submitted in Part – I (Technical and Commercial part)/ PQC 
 

a) Tenderer’s covering letter ( covering letter shall also contain name, Email id, Phone No., Mobile 
No., residential address and place of business of person or persons submitting the tender etc.) 

b)  Document showing deposit of Earnest money 

c) Cost of tender document 

d)  Signed NIT tender document 



 

UCIL/TUMMALAPALLE,                                                             NIT NO.TMPL/CIVIL-219 (TECHNICAL PART) 

11                             Signature of the tenderer with seal 

 

e) Profit & Loss A/c statement for FY 2018-19, FY 2019-20& FY 2020-21)..audited balance 

sheet 

f) Documentary proof in support of past experience of the Tenderer in similar nature of job along 
with Work order & completion Certificates etc. 

g) B l a n k (Un priced) priced bid Performa 

h) Other document as may be required to be submitted along with the tender in accordance with 
Technical Specification, Special Conditions, Conditions and any other clause of NIT. 

Tender Document Any deviation from the tender shall be clearly mentioned in the Part–I 

(Techno Commercial Bid & EMD) under the heading “Deviation”. 

8.00 Price Part – (Part-II). 

a) The Tenderers shall upload the schedule of price bid in excel format in Price format. Bidders may 

please note, the schedule of quantities is attached in the portal. The same price format shall be 

downloaded and be filled in the editable (un-protected) cells only and they should necessarily submit 
their financial bids in the format provided after entering the financial quotes, Name of the bidder etc. 

Bidders are requested that they should necessarily submit their financial bids in the format provided 

and no other format is acceptable .If the price bid has been given as standard Price format. Format 
with the tender document, then the same is to be downloaded and to be filled by all the bidders. 

Bidders are required to download the price format open it and complete the un-protected cells with 

their respective financial quotes and other details (such as name of bidder). No other cells should be 
changed. Once the details have been completed; the bidder should save it and submit it online without 

changing the file name. If the Price format is modified by the bidder, the bid will not be uploaded by 

the server.  

b) Filled in Schedule of quantities with rates for Minimum wages for labours, PF, Bonus, cost of safety 
appliances, insurance, medical and other miscellaneous overhead expenditures. 

Bid Rejection Criteria: 

a) Following bids shall be categorically rejected: 

i) The bids received after Tender closing date and time. 
ii) The bids received without Submission of EMD or Tender document fee. 

b) Following may render the bids liable for Rejection. 

i) Bidder’s failure to submit sufficient or complete details for evaluation of the bids within 
the given period. 

ii) Bids with technical requirements and or terms not acceptable to UCIL. 

iii) Validity period indicated by bidders is shorter than that specified in the tender enquiry. 
4. The Bid Security will be forfeited: 

a) If any Bidder withdraws their bid during the period of bid validity (including any subsequent 

extension) specified in the tender, or 

b) If a Successful Bidder fails: 
i) To sign the contract within reasonable time and within the period of bid validity, and /or, 

ii) To furnish Performance Security. 

c) If the Bidder furnished fraudulent document/information in their bid. 
9.00 GST: In case the bidder does not have GST registration, then in the event of award of work, it will 

have to get itself registered for GST within thirty days of award of work. Otherwise bill would not 

be processed. 

10.00 Registration for Provident Fund (PF): In case the bidder does not have Provident Fund 
registration, then in the event of award of work, it will have to get itself registered for within thirty 

days of award of work. Otherwise bill would not be processed. 
 

11.00   Taxes & Duties :- 
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TDS FOR INCOME TAX 
Tax deduction at source (TDS) shall be made towards income tax from all the bills of the contractor at 

applicable rates as per Income Tax Act and Rules. 

GST 
1. For the purposes of levy and imposition of GST, the expressions shall have the following 

meanings: 

(a) GST - means any tax imposed on the supply of goods and/or services under GST Law. 

(b) Cess – means any applicable cess, existing or future on the supply of Goods and Services as per 
Goods and Services Tax (Compensation to States) Act, 2017. 

(c) GST Law - means IGST Act 2017, CGST Act 2017, UTGST Act, 2017 and SGST Act, 2017and 

all related ancillary Rules and Notifications issued in this regard from time to time. 

2. The rates quoted by the bidders shall be inclusive of all taxes, duties and levies. However, 

bidders have to clearly show the amount of GST separately in the Tax Invoices raised by 

them. In case, the quoted information related to various taxes, duties & levies subsequently proves 

wrong, incorrect or misleading, UCIL will have no liability to reimburse the difference in the duty/ 
tax, if the finally assessed amount is on the higher side and UCIL will have right to recover the 

difference in case the rate of duty/ taxes finally assessed is on the lower side.. Further, it is the 

responsibility of the bidders to make all possible efforts to make their accounting / IT system GST 

compliant in order to ensure availability of Input Tax Credit (ITC) to Uranium Corporation India 
Ltd. 

3. Evaluation of L-1 prices shall be done based on total Quoted price including GST. 

4. For the purpose of this contract, it is agreed between the parties that if any new taxes, duties or levies 
other than GST is introduced subsequent to the final date of submission by the Central/State 

Government & Local Authorities and such new taxes, duties or levies become payable, then an 

equitable adjustment on account of new taxes, duties or levies in the contracted price shall be made 
which shall be subject to the production of documentary evidence by the 

Vendor/Supplier/Contractor. This provision shall be applicable only during the original period of 

contract.  However, during the extended period of contract, if any, this provision shall be applicable 

as follows : 
a. adjustment in contract price shall be made only if the new tax is enacted during the period of 

extension arising out of reasons attributable to UCIL. 

5. In case of variation (increase/decrease) in the rate of GST after the final date of submission of tender, the 
said revised rate shall be reimbursed or recovered on production of relevant statutory documentary 

evidence.  This provision shall be applicable only during the original period of contract. However, during 

the extended period of contract, if any, this provision shall be applicable as follows : 
a. the said revised rate shall be reimbursed or recovered only if the reasons for extension of the contract 

is attributable to UCIL. In any case, recovery shall be made in case of a downward variation in the 

rate of tax. 

6. Bidders agree to do all things not limited to providing GST compliant Tax Invoices or other 

documentation as per GST law relating to the supply of goods and/or services covered in the instant 

contract like raising of and /or acceptance or rejection of credit notes / debit notes as the case may be, 

payment of taxes, timely filing of valid statutory Returns for the tax period on the Goods and Service 
Tax Network (GSTN), submission of general information as and when called for by UCIL in the 

customized format shared by UCIL in order to enable UCIL to update its database etc. that may be 

necessary to match the invoices on GSTN common portal and enable UCIL to claim input tax credit in 

relation to any GST payable under this Contract or in respect of any supply under this Contract. 
7.     In case Input Tax Credit of GST is denied or demand is recovered from UCIL by the Central / State 

Authorities on account of any non-compliance by bidders, including non-payment of GST charged and 
recovered, the Vendor/Supplier/Contractor shall indemnify UCIL in respect of all claims of tax, penalty 

and/or interest, loss, damages, costs, expenses and liability that may arise due to such non-compliance. 

UCIL, at its discretion, may also withhold/recover such disputed amount from the pending payments of 
the bidders. 
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8. All bidders shall maintain high GST compliance rating track record at any given point in time. 

9. All bidders shall avail the most beneficial notifications, abatements, exemption etc., if any, as applicable 

for the supplies under the Goods & Service Tax Act. 
 

12.00 BANK GUARANTEE:-  

Wherever stipulated should be as per our proforma & issued by “Nationalized Bank/Scheduled 

Commercial Bank”. All bank charges to be borne by bidder. Bank Guarantee should be 
automatically extended for validity period in the event of delay in execution of contract. 

13.00 Correspondence 
All correspondence shall be in English and addressed to UCIL drawn to the attention of the officer 

issuing the order, unless otherwise specifically authorised. 

14.00 Accident or Injury to Workmen 

The Contractor shall be solely liable for any accident or injury that may happen to any of his 

personnel engaged in the Contract.  The company shall not be liable for, or in respect of, any 
damage or compensation payable at law in respect of, or in consequence of, any accident or 

injury to any personnel in the employment of the Contractor and the Contractor shall 

indemnify and keep indemnified the company against all such claims, damages, 

compensations and proceedings.  

The Contractor shall forthwith report to the company all cases of accidents to any of his personnel and 

shall make every arrangement to render all possible assistance and aid to the victims of the accident.  

15.00 Compliance with Statutory and Other Regulations 

The Contractor shall, in all matters arising in the performance of the Contract, conform at his 

own expense with the provisions of all Central or State statutes, ordinances or laws and the 
rules, regulations, or bye-laws of any local or other duly constituted authority and shall keep 

the Purchaser indemnified against all penalties and liabilities of every kind for breach of any 

such statute, ordinance, law, rule regulations or bye-law.  
The Contractor shall give all notices and pay all fees and taxes required to be given or paid 

under any Central or State statutes, ordinances or other laws or any regulations or bye-laws of 

any local or other duly constituted authority in relation to the contract. 

16.00   Security regulations 

Contractor shall abide by all the security regulations at site promulgated by the Purchaser from 

time to time.  The Contractor shall provide identity badges for all his personnel, which must be 
properly displayed by them at site.   

17.00  Method of black listing vendors    
20.1  Any failure by the vendor/contractor  to supply/execute the contract as per order may result in 

black listing vendor/contractor name from approved list of vendors while periodical 

review/updating of vendor list. The black listed vendor / contractor shall not be considered for 

a period of one year from the date of black listing. However competent authority can revoke 
any black list order subject to adequate justification for the same. 

20.2  Further the competent authority can blacklist the bidder, if the bidder changes terms & 

conditions or prices or withdraw his quotation subsequent to the date of opening.  
20.3    Further, the vendor shall be banned from doing any business with the company in case of: 

a. If security considerations including question of loyalty to the state so warrant. 

b. If the proprietor of the firm, its partner or representative is convicted by a court of 

law following prosecution for offences relating to business dealings. 
c.  If there is strong justification for believing that the proprietor or employee or 

representative of the firm has been guilty of malpractice such as bribery, 

corruption, fraud, substitution of tenders, interpolation, misrepresentation, evasion 
or habitual default in payment of any tax levied by law, etc. 

18.00    Death, Bankruptcy, etc. 

If the Contractor dies or dissolve or go into bankruptcy, or being a corporation cause to be 

wound up except for reconstruction purposes or carry on its business under a receiver, the 
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executors, successors or other representatives in law of the estate of the Contractor or any such 

receiver, liquidator, or any person in whom the contract may become vested, shall forthwith 

give notice thereof in writing to the Purchaser and shall remain liable for the successful 

performance of the contract, and nothing aforesaid shall be deemed to relieve the Contractor or 
his successors of his or their obligations under the contract under any circumstances. The 

Purchaser may terminate the Contract by notice in writing to the Contractor.  

19.00  Arbitration 

All disputes or difference whatsoever arising between the parties out of or relating to the 

contract  shall be settled through discussions between the Chairman & Managing Director of 

UCIL and the Authorized signatory of the contractor. In case an amicable settlement is not 

arrived at, the matter will be settled through Arbitration by appointment of sole Arbitrator as 
approved by CMD, UCIL. 

The provisions of The Arbitration & Conciliation Act, 1996, and Rules made there under 

and/or any statuary modifications or re-enactment thereof for the time being in force shall 
apply to such arbitration proceedings. The language of the arbitration proceedings shall be 

English and the place of arbitration proceedings shall be the concerned UCIL unit where the 

contract is executed. For Global tender this clause may be modified by the competent authority 

on case to case basis. 

20.00 Jurisdiction 
The courts within the local limits of whose jurisdiction the place from which the purchase 
order is issued is situated only shall, subject to Arbitration Clause, have jurisdiction to deal 

with and decide any matter arising out of this contract.  

21.00 Ethics in tendering & other business dealings 
Dear Sir,  
 

Uranium Corporation of India Ltd, a Government of India undertaking under the 

administrative control of Department of Atomic Energy is doing its business as per the rules 

and regulation of the Public Sector Undertaking and other statutory agencies. The business is 
done in an ethical, rational & impartial manner with good corporate governance. 
 

In our endeavour to be more transparent in our dealings and to support our ideology all 

Vendors, Customers and Business Partners are requested not to provide any gift and / or 

inducement to any of our employees for securing / being granted favour in dealings with our 
Company. In assurance of your commitment to the aforesaid, it will be highly appreciated if 

you fill up, sign and abide by the attached undertakings .  

Report of any gifts and / or inducements sought by any employee of the company should be 
immediately reported to any one of the following: 

 

Chairman & Managing Director 

Uranium Corporation of India Ltd, 
PO Jaduguda,  

Distt- East Singhbhum 

Jharkhand- 831 012 
Email : cvo@uraniumcorp.in 

 

We assure you that complaints if any made by you on the subject will be kept confidential and fair 
investigation will be conducted and appropriate action will be taken. Similarly, we except your commitment 

to the undertaking and its violation will have consequences as per prevailing rule of the Company. 

Thanking you, 
 

For Uranium Corporation of India Ltd 

Name --------------------------------------- 

Designation ------------------------------- 
Date  
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FORMS 
 

S E C T I O N   -    VII,  
[ 

a.          DETAILS OF CREDENTIALS/INFORMATION SHEET ABOUT THE     

           

 TENDERER/CONTRACTOR  
(To be filled-in by the Tenderer/Contractor) 

 

1.     Name of the Firm/Company of the Tenderer:    ____________________________ 

2.  Name & Address of the Chief Executive/ 

 Chairman and Managing Director of the  

 firm with Telephone No./ e-mail address  :    ____________________________ 

3. Registered Office and Address of the firm    

  with Telephone No. and Fax No. if any.  :    ____________________________ 

4. Address for Correspondence/all    
 communication with the firm  :   ____________________________

                     _____________________________ 

5. Name, designation, address of the person 

 authorized to deal with this tender/work  :   _____________________________ 

6. Nature of the registration of the firm 

   Limited Co./Private Ltd./Partnership Co./:   _____________________________ 

   Proprietorship firm   

7. Registration No. with date and Registering    

 Authority  :    _____________________________ 

 

Name of Directors / Partners Occupation Address 

 

   

   

   

   

 

8. Address of the office/work site of the Tenderer,  :         _________________________ 
nearest to the place of the Work being  

tender  :         __________________________ 

9. Particulars about the professional persons employed by the firm: 

 

Name of the professional 

Persons & Address 

Qualification Experience in 

No. of years 

Nature of 

experience 

Date of Joining 
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b.  

 F O R M     O F    T E N D E R 

 

To 
The Chairman & Managing Director, 

M/s.Uranium Corporation of India Ltd., 

P.O.Jaduguda Mines,  
Dist. Singhbhum (East), 

Jharkhand - 832 102. 

 
Dear Sir, 

 

With reference to the tender invited by you for _____________________________________ 

_______________________________ I/We have examined special conditions and General Conditions, 
Articles of Agreement, Tender Notice, Specifications and Schedule of Quantities for the above work. I/We 

hereby offer to execute the whole of the said works in conformity with the same Special Conditions, Articles 

of Agreement, General Conditions, Tender Notice, Specifications and Schedule of Quantities for the sum of 
Rs._________/-  (______________ 

 _____________________ ) at the respective rates mentioned in the Schedule of items.  

  

I/We undertake to complete and deliver the whole lot comprised in the contract within ______ 
_________________ calender months from the date of commencement of work. 

 

I/We have deposited as Earnest Money a sum of Rs.____________________________ with  
__________________________________________ which amount is not to bear any interest and I/We do 

hereby agree that this sum shall be forfeited by me/us if the event of the Uranium Corporation of India 

Limited accepting my/our tender. I/We fail to execute the Contract when called upon to do so. 
 

I/We hereby agree that unless and until a formal agreement is prepared and executed in accordance with the 

Articles of Agreement, this tender together with your written letter of acceptance thereof, shall constitute a 

binding contract between us. 
 

I/We understand that you are not bound to accept the lowest or any tender you may receive. 

 
Yours faithfully, 

Signature: ______________ 

 
Address: ______________ 

Name of Partners of the Firm: 

1. ______________________ 

2. ______________________ 

3. ______________________ 

4. ______________________ 
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c.           Agreement 

ARTICLES OF AGREEMENT made at __________this_________ day of ________ between (hereinafter 

referred to as the Corporation which expressions shall include its successors and assigns) of the one part and 

M/s.________________________________________________ (hereinafter referred to the other part of 
WHEREAS THE Corporation is desirous to have consultancy services for that certain 

_____________________________________________ and has accepted a Tender submitted by 

_______________________________________________________________________________. 

 

NOW THE AGREEMENT WITNESSETH as follows: 

1. In this Agreement words and expression shall have the same meanings as are respectively assigned to 

them in the General Conditions and Special Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement 

viz: 

(a)        Tender Notice No.________________ Dated ________________ 

(b)         The Drawings 
(c)         The Tender 

(d)         The General Conditions of Contract 

(e)         The Specifications 

(f)         The Special Conditions 
(g)          The Schedule of items. 

(h)         Design Data and Technical Specifications (if any) 

(i)         General Information and Guidance for Tenderers 

(j)         Any other document specifically mentioned herein as forming a part of the Agreement 

3. In consideration of the payment to be made by the Corporation to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Corporation to execute, complete and 
maintain the work in conformity in all respects with provisions of the Contract. 

4. The Corporation hereby covenants to pay to the Contractor in consideration of the execution; 

completion and maintenance of the work of contract price at the time and in the manner 

prescribed the contract. 
5. All disputes arising out of or in anyway connected with this Agreement shall deemed to have 

arisen in HYDERABAD and only competent court in the District Hyderabad/Ranga Reddy 

shall have jurisdiction to determine the case.  
6. You shall provide the guarantee in the agreement that you will be held responsible for the good 

conduct of labour engaged by you. 
7. The several parts of this contract have been read to us and fully understood by us. 

    AS WITNESS OUR HAND THIS _______________________________________________, signed by 

the said M/s Uranium Corporation of India Limited., Tummalapalle Project. 

                                                                                                                                         
__________________________________________                                                                                                                                                   

In the presence of                                                                                                                General Manager (ES 

AP) 
                                                                                                                               SIGNED & DELIVERED for 

and                                                                    

                                                                                      on behalf of URANIUM CORPORATION OF INDIA 
LTD. 

1) 

2) 

                                                                                 ________________________________________________ 
                                                                                                          Authorized Signatory of the party with 

seal 
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D. PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 
WHEREAS on or about the _______________ day of __________________M/s ________ (Tenderer’s 

name & address), having its registered office situated at _________(Postal address) (herein after referred to 
as ‘The Tenderer’) entered into a contract bearing reference no. __________________ dtd. ____________ 

with ______ Uranium Corporation of India Ltd,  a company incorporated under Indian Companies Act, 

having its registered office at Tummalapalle, PO:Mabbuchintalapalle, Distt – YSR (KADAPA), Andhra 

Pradesh-516349 , India,   (herein after referred to as UCIL),  for _______________ (details of order) (herein 
after referred to as ‘The Contract’). 

AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep with UCIL a 

security deposit of Rs. ________________ (Rupees_______________ only) or submit a Bank Guarantee in 
lieu of cash deposit for the fulfillment of the terms and conditions of the contract, and whereas the supplier 

has chosen to submit a Bank Guarantee.  

We ________________________ Bank do hereby undertake to pay the amounts due and payable under this 

Guarantee without any demur, merely on a demand from UCIL stating that the amount claimed is due by 
way of loss or damage caused to or that would be caused to or suffered by UCIL by reason of breach of any 

of the terms and conditions of the said contract.  Any such demand made on the bank shall be conclusive as 

regards the amount due and payable by the Bank under this Guarantee.  However, our liability under this 
Guarantee shall be restricted to an amount not exceeding Rs.________ plus interest @ 12% per annum from 

the date of demand for payment till the actual date of payment made by us. 

We undertake to pay to  UCIL any money so demanded notwithstanding any dispute or disputes raised by 
the tenderer in any suit or proceeding pending before any court or tribunal relating thereto, our liability 

under these  present being absolute and unequivocal. 

The payment so made by us under this guarantees shall be valid discharge of our liability for payment 

thereunder and the tenderer shall have no claim against us for making such payment. 
We ____________________ Bank further agree that the Guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the said Agreement and that it 

shall continue to be enforceable till all the dues of UCIL under or by virtue of the said Agreement have been 
fully paid and its claims satisfied or discharged or till UCIL certifies that the terms and conditions of the said 

Agreement have been fully and properly carried out by the said tenderer and accordingly discharges this 

Guarantee.  Our Guarantee shall remain in force until ____________ and unless a demand or claim under 

this guarantee is made on us in writing within six months from the expiry of the Guarantee period, we shall 
be discharged from all liability under this Guarantee thereafter. 

We _____________________ Bank, further agree that UCIL shall have the fullest liberty without our 

consent and without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said Agreement or to extent time of performance by the said tenderer from time to time or 

to postpone for any time or from time to time any of the powers exercisable by UCIL against the said 

tenderer and to forbear or enforce any of the terms and conditions relating to the said Agreement and we 
shall not be relived from our liability by reason of any such variation, or extension being granted to the said 

contract or for any forbearance, act or omission on the part of UCIL or any indulgence by UCIL to the said 

tenderer or by any such matter or thing whatsoever which under the law relating to sureties would but for 

this provision, have effect of so relieving us. 
This guarantee will not be discharged due to the change in the constitution of the Bank or the Consultant. 

We____________________ Bank lastly undertakes not to revoke this guarantee during its currency except 

with the previous consent of UCIL in writing. 
Dated the  __________ day of  __________ 20__  

________________Bank 

(Signature with name in Block letters with designation, 
Attorney as per power of Attorney No._____dt. _____) 

 Bank’s Common seal 
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S C H E D U L E  - B 

     

MATERIALS FOR ISSUE TO THE CONTRACTOR 

     

Sl. No. Particulars  Rate at which material will be issued  Place of issue 

    Unit Rate (Rs.)   

     

1            N I L      ____        _____         _______ 

     

     

     

     

          

     

     

N.B.:   All materials shall have to be procured by the contractor at his own cost. 

     

Signature of   Signature of   

Issuing Officer 

______________________ Contractor      ___________________ 

     

Date : _______________  Date : ________________ 
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S C H E D U L E   -   D 

 

 

Sl. No. Category of 

Labour 

Wage per day Remarks 

1 Skilled/ 

Semi skilled/ 
Unskilled Labour 

Minimum wages to be paid as 

fixed by Chief Labour 
Commissioner (C),New Delhi 

or Asst.Labour Commissioner, 

Andhra Pradesh from time to 
time. 

 

Contractor has to pay minimum 

wages to the labors. 

 

 

 

------------------------------------------------------------------------------------------------------- 

 

 

  

  

  

  

  

  

  

 Signature of Contractor: ___________________ 

 

  

  

  

  

  

  

            

 Date  : _________________________ 
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 SCHEDULE - F  

 

1.  Accepting Authority : Chairman & Managing Director 

 

2.  Security deposit  

 
: 3  percent 

 

3.  Date of Commencement :  Date of commence of work will be reckoned 
7 days or from the date of  issue of work 

order  

4.  Date of Completion 
 

: 03 (Three) months from the date of 
commencement of work. (Date of 

commence of work will be reckoned 7 days 

after issue of written order or from the date 

of issue of work order). 

5.  Agreed Liquidated Damage : Nil 

 

6.  Defect Liability Period 

 
: Nil 

 

7.  Refund of security deposit 

 

: 100% of security deposit will be released 

after completion period. 

8.  Insurance : As directed 
 

9.  Authority for appointing Arbitrator   : Chairman & Managing Director                       

10.  Accepting Authority : Chairman & Managing Director 

 

 

 

 

- OO - 
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SECTION - VIII 
  GENERAL CONDITIONS OF CONTRACT 
1.00 “C.P.W.D. specification for works/latest IS codes” shall be followed for execution of the work. 

2.00 SITE INVESTIGATIONS: The tenderers are advised to visit the site to acquaint themselves as 

to the nature and location of the work in general and local conditions, particularly those bearing 

upon transportation, disposal, handling and storage of materials, availability of Labour, water, 

electric power and road, as also uncertainties of weather or similar physical conditions of the site, 

the formation and conditions of the site, the formation and conditions of the ground, the character, 
quality of surface and sub-surface materials to be encountered, including sub-soil water levels, the 

character of equipments and facilities needed, preliminary to and during the progress of the work or 

the cost thereof under the contract. 

3.00 WATER: Shall have to be arranged by Contractor at his own cost. 

4.00 ELECTRICITY: UCIL will give necessary power supply on chargeable basis. Required cables, 

Energy Meter, Switches etc. should be arranged by the contractor at their own cost as directed by 

Addl.Supdt.(Elect.), Mines, UCIL or his representative. The contractor should ensure proper 

earthing of the equipment. Charges will be deducted from RA bill.  
5.00 All tools/tackles/equipments (other than specified for free supply of UCIL) required for the 

Contractor at his own cost shall arrange execution of work. 

STORES TO SUPPLIED:  All materials shall have to be procured by the contractor at his/their 

own cost. 

6.00 The Contractor has to take all precaution and make necessary arrangements for smooth and safe 

execution of the stretch of the construction activities during execution of the work. All related 
arrangements like providing barriers, danger signals, etc. as considered necessary, shall be made by 

the Contractor at his own cost during the entire execution of work and Contractor shall be solely and 

fully held responsible for resulting any untoward incident for not having taken adequate precautions 

for safe execution of the construction activities during and after the working hours. 

7.00 Contractor will have to follow: - The successful tenderers shall have to comply with provision of 

contract labour (Regulation & Abolition) Act, 1970, EPF and MP Act, 1952 and Rules framed 

thereunder , if applicable to him/them. 

8.00 GOVERNMENT LABOUR ACT:  The Contractor has to follow strictly the Government 

Labour Act, which are and will be in force during the period of execution of work. All necessary 
arrangements for Labourer’s Security, Insurance, will have to be made by the Contractor at his own 

cost. 
9.00 CONTRACT LABOUR ACT:   According to provision of Contract Labour (Regulation & 

Abolition) Act of 1970 and Contract (Regulation & Abolition) General Rules, 1971, Contractors 

engaging 20 or more contract labour on any day are required to obtain the license from the Regional 

Labour Commissioner. In the event of the breach of the aforesaid condition, the Contractor shall be 
open for action as deemed fit by the concerned labour authorities of the State/Central Government. 

10.00 Labour Acts & Rules :- The contractor shall ( in respect of labourers employed by him) strictly 

comply with provisions of the following Act & Rules made thereunder in regard to all matters 
provided therein or any modifications thereof or any other law relating thereto from time to time.  

i) Workmen Compensation Act-1923,  

ii) Payment of wages Act-1936  

iii) Employees Liability Act,1938  
iv)  Industrial Dispute Act,1947 

v) Minimum Wages Act,1948  

vi) Employees State Insurance Act,1948  
vii) Mines Act, 1952  

viii) EPF & MP Act, 1952  

ix) Maternity Benefit Act,1961  

x) Contract Labour (Regulations & Abolition) Act, 1970  
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xi)  Inter - State Migrant Workmen (Regulation of Employment and Conditions of 

Service) Act, 1979  

xii)  All statutory provisions of Atomic Energy Regulatory Board 16.  
 

11.00 Contractor shall have to payment the labour wages through Bank Account and submit the 

documentary proof for the same at the time of raising of RA bills with wage slip. 
 

12.00 Monthly RA bill to be paid based on work progress. Before submission of RA bill contractor should 

make wages, EPF, Bonus to the workers deployed by him. Otherwise bill will not be processed.  
13.00 All the contractors shall have Provident Fund Code Number. The workers deployed by the sub-

contractor are enrolled as members of Provident Fund and should be given the Universal Accounts 

Number (UAN). 
14.00  Final Bill of the Contractor shall be cleared only on furnishing of necessary proof as required, for 

having complied with all statutory provisions in this regard. 

15.00 Escalation: No escalation will be paid for this work. 
16.00 Contractor must ensure that workman/staff engaged by him for execution of work are personally 

known to him and any misconduct on the part of labour/staff engaged, Contractor shall be held 

responsible. 
 

17.00 If the tenders cannot be opened on the notified date and time as per the tender notice due to natural 
calamity, civil commotion, floods, strikes or any other unavoidable circumstances, this will be 

opened on a subsequent date, which shall be notified to the tenderers by the Corporation. 
 

18.00 Canvassing in any form shall be prohibited and the tender shall be rejected, if the tenderer indulges 

in the same. 
19.00 All the pages of Tender documents has to be signed with seal of the firm/Agency by the tenderer as 

token of acceptance of the same without which tenders are likely to be rejected. 

20.00 Transfer of tender documents, purchased by the tenderer to another, is not permitted and tender 
submitted on the tender document purchased by any other party, shall be rejected. 

21.00 The Contractor shall execute the agreement with the Corporation in the proforma approved by the 

Corporation for the execution of the Work, within one month or as directed from the date of issue of 

letter of intent/work order on non judicial stamp paper of requisite value, which shall be provided by 
the Contractor at his own cost. 

22.00 The Corporation may for any reason ask the Contractor to suspend the work fully or partially and 

the Contractor shall comply with same without having any claim whatsoever, for suspension. 
23.00 The period of contract stipulated in the agreement for the awarded quantity may be extended for 

execution of the work beyond the awarded period, at the awarded rate/rates at the discretion of the 

Corporation. This shall however be without prejudice to the right of the Corporation to impose 

penalty as stipulated in General Terms and Conditions of the Contract. 
24.00 The Corporation shall have the right to give any instruction to the Contractor necessary for the safe 

and orderly execution of the work and/or forthwith remedy/modify remove/stop any work 
matter/practice considered pre-judicial to the interest of the public for which no specific provision 

has been made in these terms and conditions and the Contractor shall be obliged to comply with the 

same without any claim for compensation for the same. 
25.00 The Corporation shall have full right to deduct any excess payment/penalties/claims/ 

dues/taxes/levies etc. deductible/recoverable from the Contractor as per the terms and conditions of 

the contract or as provided in law from the bills or security deposit of the Contractor and/or from 

any amount payable to him against this contract or any other contract with the Corporation. 
26.00 The Contractor shall not engage any person of less than 18 year of age and females as required by 

relevant law. 

27.00 The Contractor shall prepare the wages sheet for his employees in duplicate. A copy shall be 
regularly submitted to the Engineer-in-charge. 

28.00 In the case of any danger accident in the course of execution of the work the Contractor shall take 

immediate steps in his own or as directed by the Corporation or statutory authority to remove the 

danger and ensure safety of employees of the Contractor or Corporation. 
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29.00 In the matters not expressly provided in these terms and conditions or the matter concerning 

interpretation of the terms and conditions contained herein, the decision of the competent authority 

shall be final and binding on the Contractor. 

30.00 The Contractor shall familiarize himself and fully comply with the provision of all the 
Acts./Rules/Regulations/Bye-laws and orders of the local authority/Municipality/State 

Govt./Central Govt. applicable to the work e.g. Mines Act, Workmen’s Compensation Act, Contract 

Labour Act (Regulation & Abolition), etc. and shall be fully responsible and liable for due 
observance of the same. The Corporation shall have no responsibility/liability whatsoever on these 

accounts. 

31.00 In case of all claims arising out of any dispute, reference or award, in connection with or due to non-

payment/short payment by the Contractor or his employee or any accident involving the 
employees/equipments of the Contractor or any accident to third party or damage to its property or 

penalties imposed for non-compliance of any provision(s) of any act/rules/regulations/bye-

laws/orders by the Contractor the Contractor shall have full responsibility and liability for the same 
and the Corporation shall stand fully indemnified by the Contractor against all such claims. 

32.00 If the Corporation suffers any loss on account of suspension of production or idleness of its 

equipments/employees or on any other account or damage to its property due to any failure on the 
part of the Contractors representative/employees or from the equipments of the Contractor, the 

value of the same as assessed by the Corporation shall be recovered from the Contractor’s 

bill/Security Deposit. The decision of the Corporation on this regard shall be final and binding on 

the Contractor. 
33.00 The Corporation shall have the right to award damage on the Contractor subject to maximum of 

10% of the value of work for any default, irregularity, breach of terms and conditions, refusal to 

comply/non-compliance of the instructions etc. for which no specific penal provision has been made 
in these terms and conditions and decision of the competent authority in this regard shall be final 

and binding on the Contractor. This will be in addition to the right of the Corporation to terminate 

the contract in the above eventualities. 
(a)     The Contractor shall post adequate no. of competent, experienced, skilled      and disciplined 

persons having good antecedents for satisfactory execution of the work. A list of all such 

persons shall be kept in the office of the Contractor and a copy of the same be furnished to the 

Engineer-in-charge.   
(b) The Contractor shall issue Identity Card/Employment Card to each employee with photograph 

duly attested by him which the employee shall always carry with him while on work and 

produce for inspection whenever required. 
 

34.00 The Engineer-in-charge shall have the authority to ask for the immediate removal of any employees 

of the Contractor from the site for any reason and Contractor or his authorized representative shall 
be bound to comply with the instructions in this regard or else the contract may be terminated. 

(a)   In case of any accident to any employee of the Contractor arising out of any reason in the course 

of employment, the Contractor shall be liable to pay full compensation under the workmen’s 

compensation Act 1923 or any amendment thereof. The Corporation shall have no 
responsibility whatsoever in this regard and shall stand fully indemnified by the Contractor 

against all claims in this regard. 

 
The Contractor may also be called upon by the Corporation to pay funeral expenses and/or any 

other exgratia amount to the dependent(s) of the deceased employee as payable in the case of 

Company’s employees. 
 

(b)  In case of failure on the part of the Contractor to pay the said compensation/funeral expenses/ex-

gratia amount the same may be paid by the Corporation and cost/charges/expenditure incurred 

or spent by the Corporation in this regard shall be recovered from the Contractor’s 
bills/dues/security deposit. 
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35.00 The employees of the Contractor shall at no stage during the execution or after the termination of 

the Contractor have any claim whatsoever for employment with the Corporation and the 

Corporation shall have no obligation/liability whatsoever to take into employment any employees of 

the Contractor on any ground whatsoever. 
36.00 The Contractor shall comply with the provisions of Mines Act/Regulations Rules / applicable to the 

work and exercise due diligence and take all steps/actions on his own or as directed by the 

Corporation or statutory authorities to ensure the safety of the employees/equipments deployed by 
him at his own cost. 

37.00 The Corporation may terminate the contract by giving 30 days notice without assigning any reasons 

whatsoever for the same. 

38.00 Without prejudice to the right of the Corporation as contained in clause - 35 above, the contract may 
be terminated partly or fully and security deposit forfeited at the direction of the Corporation 

without any notice to the Contractor in the following eventualities. 

(a) If the work is not progressing to the satisfaction of Corporation. 
(b) Pertaining to the safety or satisfactory execution of the work, breach of any terms and 

conditions of the contract or violation of any statutory Act / Regulations/Rules Bye-

laws/orders by the Contractor. 
(c) Stoppage of work on his own accord or unsatisfactory performance by the Contractor, 

Assessment of the Competent Authority in this regard shall be final. 

(d) Offering or giving or agreeing to give any person in the Corporation’s service or to any other 

persons on his behalf, or any gift or consideration or any kind of inducement or reward for 
doing or for bearing to do or having done or having forborne to do any act on relation to 

obtaining of execution of this or any other contract from the Corporation. 

(e) If the Contractor is declared insolvent or the firm/company goes into liquidation. 
(f) If the Contractor/assigns/transfer/sublets or attempts to assign/transfer/ sublet the entire work 

or any portion thereof. 

(g) If it is found that the Contractor has not been complying with the rules, regulations and 
statutory obligations pertinent to his force. The decision of the competent authority in this 

regard shall be final. 

(h) If the Contractor indulges in any corrupt practice/illegal activity/ irregularity/misconduct. 

(i) If it comes to the notice of the competent authority that the Contractor has engaged any bonded 
labour. 

(j) For any other reasons which the Corporation considers prejudicial to its own interest or to the 

interest of the public. 
39.00 In the event of termination of contract under clause – 5.35 above the Corporation shall have the 

right to get the balance work executed by engaging any alternative agency/agencies or incurring 

expenditure and recover from the Contractor the said expenses/extra expenses incurred in this 

regard. 
40.00 After termination of contract the work executed by the Contractor shall be jointly measured. In case, 

the Contractor or his representative does not attend the joint measurement in spite of being notified 

in this regard, such measurement shall be carried out by the Corporation on it’s own and the 
measurement so arrived shall be final and binding on the Contractor. The final bill shall be prepared 

on the basis of such measurement and payment made after affecting deductions of all 

penalties/recoveries etc. 
41.00 The Contractor shall strictly comply with all the statutory guidelines of AERB, DGMS as well as 

directives of Safety Officer of UCIL from time to time. 

42.00  Accident or Injury to Workmen 

The Contractor shall be solely liable for any accident or injury that may happen to any of his 
personnel engaged in the Contract. The company shall not be liable for, or in respect of, any 

damage or compensation payable at law in respect of, or in consequence of, any accident or injury 

to any personnel in the employment of the Contractor and the Contractor shall indemnify and keep 
indemnified the company against all such claims, damages, compensations and proceedings. 
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The Contractor shall forthwith report to the company all cases of accidents to any of his personnel 

and shall make every arrangement to render all possible assistance and aid to the victims of the 

accident.              

43.00 The quantum of work as stipulated in the tender and the work order should be completed within the 
time stipulated. For delay in completion of work the Contractor will be fully responsible and the 

Corporation shall have the right to get the balance work left over after expiry of the stipulated time 

completed through other party(s) and the expenditure involved shall be recoverable from the 
Contractor. In the event of failure of Contractor to carry out the work within the prescribed time and 

in the manner as per advise of Corporation representative the Contractor shall be responsible for the 

extra expenditure incurred by the Corporation who shall have the right to get the balance work done 

through any other party at the Contactor’s risk and responsibility and cost. Such recovery shall be 
made by the Corporation from any payment due to the Contractor for this or other works. 

44.00 The Contractor shall give an undertaking in writing indemnifying the Corporation against all risks 

and liabilities whatsoever arising out of accident etc. during the course of execution of work. 
Further the Contractor shall indemnify (UCIL) against payment of compensation, levies etc. arising 

there from, under the Central or Stage Government Rules/Orders on the subject as amended from 

time to time during the entire period of execution of the work and the Corporation shall have no 
liability/responsibility on this account. 

45.00 Working Hours:-From 8.00 A.M. to 5.00 P.M. on all working day(s) (excluding Sunday & 

Holidays). However, contractor shall be allowed to work beyond 5.00 P.M. or round the clock on 

working days or on Sunday & holidays depending upon the urgency but only after obtaining 
permission from the Engineer-In charge, UCIL. For this contractor shall submit a letter in duplicate 

for permission to work beyond normal working hours. No extra claims shall be entertained for 

working beyond normal duty hours in such urgency. 
46.00 Completion Period: 03(Three) months from the date of commencement of work. (Date of 

commence of work will be reckoned 7 days after issue of written order or from the date of issue of 

work order). 
47.00 Temporary Gate Pass issued for Contractor’s workman during the execution of work, shall have to 

be surrendered with SPF authorities on completion of work. Contractor’s Supervisor shall be 

responsible for collecting workman’s gate pass every evening at the end of day’s work, to prevent 

the scope of loss of Gate Pass. On completion of work, clearance certificate shall be obtained by 
Contractor from A.C, SPF, UCIL regarding handing over of the expired as well as valid Gate Pass 

issued in the name of Contractor’s workman. 

48.00 Headings and Marginal Notes to Conditions 
Heading and Marginal notes to these General Conditions shall not be deemed to form part thereof or 

be taken into consideration in the interpretation or construction thereof or of the contract.  

49.00  Definitions 

 (a)  The Owner / Corporation / Client / Company /Employer / Purchaser shall mean Uranium 
Corporation of India Ltd. (UCIL), having its Regd. Office at Jaduguda Mines, post office 

and Town – Jaduguda Mines – 832 102,    in the State of Jharkhand and includes a duly 

authorized representative of the Corporation or any other person empowered in this behalf 

by the Corporation to discharge all or any of its functions. 

(b)   The ‘Accepting Authority’ shall, mean the authority mentioned in Schedule ‘F’. 

(a) The ‘Contract’ shall mean the notice inviting the tender, the tender and acceptance thereof 
and the formal agreement, if any, executed between the Corporation and the Contractor 

together with the documents referred to therein including these Conditions with appendices 

and any special conditions, the specifications, designs, drawings, schedule of quantities with 

rates and amounts and schedule of rates. All these documents taken together shall be deemed 

to form one contract and shall be complementary to one another. 

(b) The ‘Contractor’ shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal representatives of such individual or persons 
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composing such firm or company as the case may be and permitted assigns of such 

individual or firm or company. 

(c) The ‘Contract Sum’ shall means: 

(i) In the case of Lump Sum Contracts the sum for which the tender is accepted 

(ii)  In the case of percentage Rate Contracts the estimated value of the works as mentioned in 

the tender adjusted by the Contractor’s percentage. 

(iii)  In the case of item Rate contracts the cost of the work arrived at after multiplying of the 
quantities shown in Schedule of Quantities by the Item Rate quoted by the tenderer or as 

finally accepted for the various items. 

(d) A ‘Day’ shall mean a day of 24 hours from midnight to midnight irrespective of the number 

of hours worked in that day. 

‘Engineers-in-charge’ shall mean the Engineering Officer appointed by the undertaking or 

his duly authorized representative who shall direct, supervise and be-in charge of the works 

for purpose of this contract. 

(e)  ‘Excepted Risks’ are risk due to riots (otherwise than among Contractor’s Employee) and 

civil commotion (in so far as both these are uninsurable), war (whether declare or not), 

invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, 
damage from aircraft, acts of God, such as earthquake, lighting and unprecedented floods 

and other cause over which the Contractor has no control and accepted as such by the 

Accepting Authority. 

(f) ‘Market Rate’ shall be the rate as decided by the Engineer-in-charge on the basis of the cost 
of materials and labour at the site where the work is to be executed, plus the percentage 

mentioned in schedule ‘RF’ to cover all over-heads and profit. 

(g) Schedule (S) referred to in these conditions shall mean the relevant Schedule(s) annexed to 
the tender papers issued by the Corporation or the standard Schedule of rates prescribed by 

the Corporation and the amendment there to issued from time to time. 

(h) The ‘Site shall mean the lands and/or other places on, under in or through which the work is 
to be executed under the contract including any the lands of places which may be allotted by 

the Corporation’s or used for the purposes of the contract. 

(i) ‘Temporary Works’ shall mean all temporary works of every kind required in or about the 

execution, completion, maintenance of works. 

(j) ‘Urgent Works’ shall mean any urgent measures, which, in the opinion of the Engineer-in-

charge, become necessary during the progress of the works to obviate any risk of accident or 

failure of which become necessary for security. 

(k) A “Week’ shall mean seven days without regard to the number of hours worked any day in 

that week. 

(l) The ‘Work’ shall mean the works to be executed in accordance with the Contract or part(s) 

thereof as the case may be and shall include all extra or additional, altered or substituted 

works or temporary and urgent works as required for performance of the contract. 

50.00    Work to be carried out 

The work to be carried out under the Contract shall except as otherwise provided in these 
conditions, include all labour, materials, tools, equipment and transport which may be required in 

preparation of and for and in the full and entire execution and completion of the works. The 

description given in the Schedule of Quantities shall, unless otherwise stated, be held to include 
waste on materials, carriage and cartage, carrying in return of empties, hoisting, setting, fitting and 
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fixing in position and all other labour necessary in and for the full and entire execution and 

completion as aforesaid in accordance with good practice and recognized principles. 
 

 

51.00  Inspection of Site 

The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself 

before submitting his tender as to the nature of the ground and sub-soil (so far as is practicable), the 

form and nature of the site, the quantities and nature of work and materials necessary for the 
completion of the works and the means of access to the Site, the accommodation he may require, 

availability of labour, water, electric power and in general shall himself obtain all necessary 

information as to risks, contingencies and other circumstances which influence or affect his tender. 
No extra charges consequent on any misunderstanding or otherwise shall be allowed. 

52.00   Sufficiency to Tender 

Description of item in the schedule of Quantities is brief and therefore, shall be read in conjunction 

with the relevant drawings and specifications and the Contractor’s rate shall be deemed to be for 
such complete work unless otherwise specified by the Contractor while tendering. No claim 

whatsoever shall be entertained by the Corporation on account of insufficiency of any rate as 

quoted in the Schedule of Quantities and Rates. The Contractor shall be deemed to have satisfied 
himself before tendering as to the correctness and sufficiency of his tender of the works and of the 

rates and prices quoted in the Schedule of Quantities, which rates and prices shall, except as 

otherwise provided, cover all his obligations under the contract and all matters and things 
necessary for the proper completion, maintenance of the works and shall also cover the cost of 

necessary protection, including labour, materials and equipment to ensure safety and protection 

against all risks, accidents compensation for injury to life and damage to property, if any, caused 

by the Contractor’s operation’s connected with the work. The rates shall be firm and shall not be 
subject to change due to variations during the entire period of execution of the work in cost of 

materials, labour conditions or any other conditions whatsoever. 

53.00  Discrepancies and Adjustment of Errors 
The Several documents forming the Contract are to be taken as mutually explanatory of one another, 

detailed drawings being followed in performance to small scale drawings and figured dimensions in 

preference to scale and Special Conditions in preference to General Conditions. 
1. If there are varying or conflicting provisions made in any one document forming part of the Contract, 

the Accepting Authority shall be the deciding authority with regard to the intention of the document. 

2. Any error in description quantity or rate in Schedule of Quantities or any omission there from shall 

not vitiate the Contract or release the Contractor from the Execution of the whole or any part of the 
works comprised therein according to drawings and specifications or from any of his obligations 

under Contract. 

3. If on check there are found to be differences between the rates given by the Contractor in words and 
figures or in the amount worked out by him in the Schedule of Quantities and General Summary, the 

same shall be adjusted in accordance with the following rules:- 

(a)    In the event of a discrepancy between description in words and figures quoted   by a tenderer, 

the description in words shall prevail. 
(b)  In the event of an error occurring in the amount column of Schedule of Quantities as a result 

of wrong extension of the unit rate and quantity the unit rate shall be regarded as firm and 

extension shall be amended on the basis of the rate. 

(c) All errors in totaling in the amount column and carrying forward totals shall be corrected    

(d) The totals of various sections of Schedule of Quantities amended shall be carried over to the 

General summary and the tendered sums amended accordingly. The tendered sum so allotted 
shall, for the purpose of the tender, be substituted for sum originally tendered and considered 

for acceptance instead of the original sum quoted by the tenderer. Any rounding off of totals 

in various sections of Schedule of Quantities or in General summary by the tenderer shall be 

ignored. 
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54.00     Security Deposit 

The Contractor shall permit the Corporation at the time or making any payment to him for work 

done under the Contract to deduct such sums as will along with the amount of the Earnest Money 

already deposited amount to 03% on the gross amount of bill till the sums and deducted amount 
to the figure shown in  Schedule-F. 

(a)  All Compensation or other sums of money payable by the Contractor under the terms of 

this contract or any other contract or any other account whatsoever may be deducted from or 
paid by the sale of sufficient part of his security deposit or from the interest arising there 

from or from any sums which may be due or become due to the Contractor by the 

Corporation on any account whatsoever and in the event of his security deposit being 

reduced by reason of any such deduction or sale as aforesaid the Contractor shall within 
fourteen days of receipt of notice of demand from the Engineer-in-charge make good the 

deficit. 

(b) Refund of Security Deposit:  100% of security deposit will be released after completion 

period. 
[[ 

55.00    Deviation/Variation Extent & Pricing 
The Engineer-in-charge shall have power (i) to make alteration in omissions from, addition to, or 

substitution for the original specifications, drawings, designs and instructions that may appear to 

him to be necessary or advisable during the progress of the work, and (ii) to omit a part of the 
works in case of non-availability of a portion of the site or for any other reasons, and the 

Contractor shall be bound to carry out the works in accordance with any instructions given to him 

in writing signed by the Engineer-in-charge and such alterations, omissions, additions or 

substitution shall form part of the contract as if originally provided therein and any altered, 
additional or substituted work which the Contractor may be directed to do in the manner above 

specified as part of the works, shall be carried out by the Contractor on the same conditions in all 

respects including price on which agreed to do the main works, except as hereinafter provided. 
Works, which radically changes the original nature of the contract, Contractor shall nevertheless 

carry it out and the disagreement as to the nature of the work and the rate to be paid thereof shall 

be resolved in manner described hereunder. 
56.00 The time or completion of the works shall, in the event of any deviations resulting in additional cost 

over the Contract sum being ordered, be extended as follows if requested by the Contractor. 

(a) In the proportion which the additional cost of the altered, additional or substituted work, bears 

to the original Contract Sum; pls. 

(b) 25% of the time calculated in (a) above or such further additional time as may be considered 

reasonable by the Engineer-in-charge. 

Rates or such additional altered or substituted work shall be determined by the Engineer-in-
charge as follow:- 

(i) If the rate for additional, alter or substituted item of work is specified in the Schedule of 

Quantities, the Contractor shall carry out the additional, altered or substituted item at the same 

rate. In the case of composite tenders; where two or more Schedules of Quantities may form 
part of the contract, the applicable rate shall be taken from the Schedule of Quantities of that 

particular part in which the deviation is involved, failing that at the lowest applicable rate or 

the same item on work in the other Schedule of Quantities. 
(ii) If the rate for any altered, additional or substituted item or work is not specified in the 

Schedule of Quantities the rate for that item shall be derived from the rate or the nearest 

similar item specified therein. In case of composite tenders where two or more Schedule of 
Quantities form part of the contract, the rate shall be derived of quantities from that part of the 

Contractor, the rate shall be derived from the nearest similar item in other Schedule of 

Quantities. 

(iii) If the rate from any additional, altered or substantial item of work cannot be determined in 
the manner specified in sub-paras (i) and (ii) above, then such item of work shall be carried 

out at the rate entered in the C.P.W.D. Schedule of Rates current rate then, plus/minus the 
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percentage by which the tendered amount of work actually awarded is higher or lower than the 

estimated amount of the works actually awarded. (Applicable to Measurement Contracts based 

on item rates or Lump-sum contracts based on Bills or Quantities or percentage Rate 

Contracts). 
(iv) If the rate for any altered, additional or substituted item of work cannot be determined in the 

manner specified in sub-Para (i) to (iii) above, the Contractor shall, within 14 days of the date 

of receipt of the order to carry out the said work, inform the Engineer-in-charge of the rate 
which he proposed to claim or such item of work, supported by analysis of the rate claimed, 

and the Engineer-in-charge shall, within three months thereafter, after giving due 

consideration to the rate claimed by the Contractor, determine the rate on the basis of market 

rate(s). In the event of the Contractor failing to inform the Engineer-in-charge within the 
stipulated period of time, the rate which he proposed to claim, the rate for such item shall be 

determined by the Engineer-in-charge on the basis of market rate(s). For this purpose the 

purchase voucher etc. will be produced by the Contractor to the Engineer-in-charge. 
 

57.00   Suspension of Works 
The Contractor shall on receipt of the order in writing off the Engineer-in-charge suspend the 

progress of the works or any part thereof for such time and in such manner as the Engineer-in-
charge may consider necessary for any of the following reasons: - 

(i) on account of any default on part of the Contractor or  

(ii) for proper execution of the works or part thereof for reasons other than the default of the 
Contractor, or  

(iii) for safety of the work or part thereof 
 

58.00 TIME AND EXTENSION FOR DELAY: 
 

       The time allowed for execution of the works as specified in the Schedule - 'F' or the extended time, 
in accordance with these conditions shall be of the essence of the Contract.  The execution of the 

work shall commence within 10days after the date on which the Engineer-in-charge issues written 

orders to commence the work or from the date of handing over the site whichever is earlier. If the 
Contractor commits default in commencing the execution of the work as aforesaid, Corporation shall 

without prejudice to any other right or remedy be at liberty to forfeit the Earnest Money/Security 

Deposit absolutely. 

13.1   As soon as possible, after the Contract is concluded, the Engineer-in-charge and the Contractor shall 
agree upon a Time and Progress Chart.  The Chart shall be prepared in direct relation to the time 

stated in the Contract Documents for completion of items of the work.  It shall indicate the force of 

the dates of commencement and completion of various trades or sections of the work and may be 
amended as necessary by agreement between the Engineer-in-charge and the Contractor within the 

limitation of time imposed in the Contract documents, and further to ensure good progress during the 

execution of the work, the Contractor shall minimum in all cases in which the time allowed for any 

work exceed one month (save for special jobs) complete 1/8th of the whole of the work before 1/4th 
of the whole time allowed in the Contract has elapsed 3/8th before 3/4th of such time has elapsed. 

13.2   If the works be delayed by 

 (a)   Force major, or 
 (b)   Abnormally bad weather, or 

 (c)   Serious loss or damage by fire, or 

 (d)   Civil commotion, local combination of workmen, strike or engaged by Corporation in 
executing work not forming part of the Contract, or 

 (e)   Delay on the part of other Contractor or tradesman engaged by Corporation in executing 

work on to forming part of the Contract, or 

 (f)   Non-availability of stores which are the responsibility of Corporation to supply, or 
 (g)   Non-availability or break-down of Tools and Plant to be supplied or supplied by Corporation 

or 

 (h)   Any other cause, which, in the absolute discretion of the Corporation, is beyond the 
Contractor's control. 



 

UCIL/TUMMALAPALLE,                                                             NIT NO.TMPL/CIVIL-219 (TECHNICAL PART) 

31                             Signature of the tenderer with seal 

 

      Then upon the happening of any such event causing delays, the Contractor shall immediately 

give notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly 

his best endeavors to prevent or make good the delay and shall do all that may be reasonably 

required to the satisfaction of the Engineer-in-charge to proceed with the work. 
59.00 Request for extension of time to be eligible for consideration shall be made by the     Contractor in 

writing within fourteen days of the happening of the event causing delay. The Contractor may also, 

if practicable, indicate in such request the period for which extension is desired. 
60.00  In any such case the Corporation may give a fair and reasonable extension of time for completion 

of the work. Such extension shall be communicated to the Contractor by the Engineer-in-charge in 

writing within 3 months of the date of receipt of such request by the Engineer-in-charge. 

61.00 The Contractor shall arrange at his own expenses all tools, plant and equipment (hereinafter referred 
to as T & P) required for execution of the work. 

62.00 The Contractor requires any item of T & P on hire from the Corporation, the Corporation will, if 

such item is available and the same can be spared, hire it to the Contractor at a rate to be fixed by 
the Engineer-in-charge. 

63.00 The period of hire will be reckoned from the commencement of the day of issue upto the end of the 

day of the day of return (including all recognized holidays) irrespective of the actual hour of issue 
and return. The Contractor will be exempt from levy of any changes for the number of days he is 

called upon in writing by the Engineer-in-Charge to suspend execution of the work, provided 

Corporation’s T & P in question has, in fact, remained idle with the Contractor because of the 

suspension, provided the Contractor, in case the period of suspension exceeds 11 days, returns 
Corporation’s T & P to the place from where it was issued. 

64.00 The Contractor shall be responsible for care and custody of Corporation’s T & P (including 

employment of chowkidar’s) during the period Corporation’s T & P remain with him and any 
damage (fair wear and tear excepted) to any of the equipment shall be made good at the 

Contractor’s expense to the satisfaction of Engineer-in-charge unless such damage is caused 

because of negligence or crew provided by the Corporation. 
65.00 The Corporation gives no guarantee in respect of output of his T & P hired to the Contractor and no 

reduction in rates or any compensation shall be allowed on the ground that the performance of 

Corporation’s T & P was not upto Contractor’s expectation.  

66.00 Corporation’s T & P hired to the Contractor shall be returned at the place of issue (unless otherwise 
directed) by the Contractor to the Engineer-in-charge on completion of the work or section of work 

or earlier on termination of the hire by the Corporation. Engineer-in-charge shall be entitled to 

terminate the hire on two days notice without assigning any reason whatsoever and the Contractor 
shall have no claim to any payment of compensation or otherwise whatsoever on account of 

termination of hire of Corporation’s T & P by the Corporation. In such an event, however, a 

reasonable extension of time shall be given by the Engineer-in-charge. 

67.00  A Log Book for recording hours during which every item of Corporation’s T & P issued to the 
Contractor has worked each day shall be maintained by the member of the crew in-charge. 

 

68.00 MATERIALS 

     a.     The Contractor shall at his own expense, provide all materials required for the works other than 

those, which are to be supplied by the Corporation 
       a.1.   All materials to be provided by the Contractor shall be in conformity with  the   specifications 

laid down in the relevant Indian standard and the Contractor shall, if requested by the 

Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-charge, that the 

materials so comply. 

          a.2      The Contractor shall, at his own expense and without delay, supply to the Engineer-in-charge 

samples of materials proposed to be used in the works. The Engineer-in-charge shall within 

seven days of supply of samples or within such further period as he may require and intimate 
to the Contractor in writing whether samples are approved by him or not, If sample are not 

approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge for his 

approval fresh samples complying with the specifications laid down in the Contract. 
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          a.3.    The Engineer-in-charge shall have full powers to require removal of any  or all of the materials 

brought to site by the Contractor which are not in accordance with the contract specifications 

or do not conform in character or quality to samples approved by him. In case of default on the 

part of the Contractor in removing rejected materials the Engineer-in-charge shall be at liberty 
to have them removed by other means. The Engineer-in-charge shall have full powers to 

procure other proper materials to be substituted for rejected materials and in the event of the 

Contractor refusing to comply, he may cause the same to be supplied by other means. All cost, 
which may accrue upon such removal and/or substitution, shall be borne by the Contractor. 

        a.4. The Contractor shall indemnify the Corporation servant or employee of the Corporation 

against any action, claim or preceding relating to infringement or use of any patent or design or 

any alleged patent or design or any alleged patent or design rights and shall pay any royalties 
or other charges which may be payable in respect of any article or material or part thereof 

included in the contract. In the event of any claim being made or action being brought against 

Corporation in respect of any such matters as aforesaid, the Contractor shall immediately be 
notified thereof. 

Provided that such indemnity shall not apply when such infringement has taken place in 

complying with the specific directions issued by the Corporation but the Contractor shall pay 
any royalties or other charges payable in respect of any such use, the amount so paid being 

reimbursed to the Contractor only if the use was the result of any drawing and/or specification 

issued after submission of the tender.  

        a.5. All charges on account of Octroi terminal or sales tax and other duties on materials obtained 
for the works from any source (excluding materials supplied by the Corporation) shall be 

borne by the Contractor. 

        a.6. The Engineer-in-charge shall be entitled to have test carried out for any materials supplied by 
the Contractor other than these for which satisfactory proof has already been furnished, at the 

cost of the Contractor and the Contractor shall provide at his expense all facilities, which the 

Engineer-in-charge may require for the purpose. 
[ 

69.00  Delay in Obtaining Materials by the Corporation 

a) Materials to be supplied by the Corporation are shown in Schedule-B, which    also stipulates 

quantum, place of issue and rate(s) to be charged in respect thereof. 
b)  If after acceptance of the tender the Contractor desires the Corporation to supply any other 

materials, such materials may be supplied by the Corporation, if available at rates to be fixed by 

the Engineer-in-charge and on payment before the materials are issued to the Contractor. 
c) For the materials listed in Schedule-B, which the Corporation has agreed to supply the 

Contractor, he shall give a reasonable notice in writing to his requirements to the Engineer-in-

charge in accordance with the agreed phased programme. Such materials shall be set off or 

deducted, as and when materials are consumed in items or work for which payment is being 
made to the Contractor, from any sums then due or which payment is being made to the 

Contractor, from any sums then due or which may after become due or which may after become 

due to the Contractor, under the Contract. At the time of submission of bills the Contractor shall 
properly account for the materials issued to him to the satisfaction of the Engineer-in-charge, 

certify that balance of materials supplied is available at site. 

d) The Contractor shall bear the cost of loading, transporting to site, unloading, storing under 

cover as required, assembling and joining the several parts together as necessary incorporating 
of fixing materials in the works including all preparatory work of whatsoever description as 

may be required. 

e)  All materials issued to the Contractor by the Corporation for incorporation or fixing   in the 
works (including preparatory work) shall on completion or on foreclosure of the work be 

returned by the Contractor at his expense, at the place of issue, after making due allowance for 

actual consumption reasonable wear and tear and/or waste. If the Contractor is require to deliver 
such materials at a place other than the place of issue, he shall do so and the transportation 

charges from the site to such place, less the transpiration charges which would have been 
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incurred by the Contractor had such materials been delivered at the place of issue, shall be 

borne by the Corporation. 

f) Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-charge 

at rates not exceeding these at which these were originally issued to him after taking into 
consideration any deterioration of damage, which may have been caused to the said materials 

list in the custody of the Contractor. 

g) If on completion of works the Contractor fails to return surplus materials out of these supplied 
by the Corporation then in addition to any other liability which the Contractor would incur the 

Engineer-in-charge may, by a written notice to the Contractor require him to pay within a 

fortnight of receipt of the notice, for such unreturned surplus materials at double the issue rate. 

h) Owing to difficulty in obtaining certain controlled and other materials in the market, the 
Corporation has undertaken to supply them as specified in Schedule-B. There may be delay in 

obtaining these materials by the Corporation and the Contractor is therefore, required to keep 

himself in touch with the day to day position regarding the supply of materials from the 
Engineer-in-charge and to so adjust the progress of the work that their labour may not remain 

idle in obtaining the materials. It should be clearly understood that no claim whatsoever shall be 

entertained by the Corporation on account of delay in supplying materials. 
[ 
 

70.00  GENERAL 

a) Materials required for the works, whether brought by the Contractor or supplied     by the 
Corporation, shall be stored by the Contractor only at place approved by the Engineer-in-charge 

Storage and safe custody of materials shall be the responsibility of the Contractor. 

b) Corporation’s official concerned with the contract shall be entitled at any time to inspect and 

examine any materials intended to the used in or on the works, either on the site or at factory or 
work shop or other places where such materials are assembled, fabricated, manufactured, 

obtained and the Contractor shall give such facilities as may be required for such inspection and 

examination. 
c) Materials supplied by the Corporation and brought to the site by the Contractor shall not be 

removed of the site without the prior written approval of the Engineer-in-charge. But whenever 

the works are finally completed the Contractor shall at his own expense forthwith return the all 
surplus materials originally supplied to him as per stipulation in the contract. 

71.00   LABOUR 
 

        LABOUR LAWS 

1.1 Contractor shall be solely responsible for strictly following all labour laws, Industrial Laws, 
Factories Act and such other Laws which are applicable from time to time including but not limited 

to the notification, amendments or additions which are made to these laws during the period of 

contract. The Contractor shall also be responsible for various levies of State Government, 
Government of India or any statutory bodies. 

1.2 The contractor shall have to, at his own expense, comply with labour laws and shall indemnify the 

Corporation against any payment to be made under and for observance of all Labour Laws and Rules 

made there under without prejudice to his right to claim indemnity from his sub-contractors. 
       1.3 Some of the major liabilities under various labour and Industrial laws which the contractor shall 

comply which are as under, but not limited to: 

DOCUMENTS REQUIRED BEFORE START OF WORK  
2.1 The contractor shall submit following documents to personnel dept. of UCIL before commencement 

of the job.  

a) Copy of Work order  
b) Copy of the document showing legal status of the firm.  

c) Copy of the document showing allotment of PF Code No. by RPFC office.  

d) Copy of receipt / cover note / Employee Compensation Insurance policy obtained to cover the 

liabilities under the provisions of Workman Compensation Act, 1923.  
e) Copy of Commencement Notice in FORM–VII as per CL (R&A) Act, 1970.  

f) Copy of Labour License, if applicable.  

g) Application for issuance of gate pass.  
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2.2 After verification of above stated documents Gate Pass/Entry Permits for the contract labours will be 

issued by security department to the contractor.  

3. LABOUR REGISTERS AND RECORDS  

3.1 The contractor shall maintain various labour Registers and Records as required under various Labour 
and Industrial Laws as under, but not limited to:  

a) The Mines Act, 1952 and Mines Rules, 1955  

b) The Factories Act, 1948  
c) Atomic Energy Act, 1962 and Atomic Energy (Factories) Rules, 1996  

d) The Minimum Wages Act, 1948 read with Minimum Wages (Central) Rules, 1950  

e) The Payment of Wages Act, 1936 and Payment of Wages (Mines) Rules, 1956 

      f) Contract labour (Regulation & Abolition) Act, 1970 and CL Central Rules, 1971  
      g) Employee’s Compensation Act, 1923 and Rules therein.  

h) The Employees Provident Funds and Miscellaneous Provisions Act, 1952  

i) Industrial Disputes Act, 1947  
j) The Payment of Bonus Act, 1965  

k) Employees State Insurance Act 1948 l) Maternity Benefit Act, 1961  

m) Inter-state Migrant Workmen Act 1979 and IMW Rules, 1980  
n) Equal Remuneration Act, 1976 and Rules, 1976  

o) Payment of Gratuity Act, 1972  

p) Ease of Compliance to Maintain Registers under various Labour Laws Rules, 2017  

q) Rationalisation of Forms and Reports under Certain Labour Laws Rules, 2017  
3.2 The contractor shall produce labour records before Labour Inspector/Company Welfare officer/ 

Engineer/Officer-In-charge whenever required and asked for verification. In the event of the Contractor 

committing a default or breach of and of the provisions of aforesaid Acts and Rules made there under 
/amended from time to time or furnishing an information or submitting or filling any Form/Register/Slip 

under the provisions of the law which is materially incorrect, then on the report of Inspecting Officer, the 

Contractor shall without prejudice pay to the Corporation a sum not exceeding liabilities for such defaults 
including liquidated damages etc. for every default, breach or furnishing, making, submitting, filling 

materially incorrect statement as may be fixed by the Labour Department and the Contractor should 

indemnify the Corporation against all such liabilities.  

3.3 The Contractor shall employ labour in sufficient numbers to maintain the required rate or progress and of 
quality to ensure workmanship of the degree specified in the Contract and to the satisfaction of the 

Engineer/Officer-in-charge. The Contractor shall furnish to the Engineer/Officer-in-charge at the intervals as 

required the number and description by trades of the work people employed on the works. The Contractor 
shall also submit all the information required by different statutory bodies to the Engineer/Officer-in-charge 

or to the officer so nominated.  

3.4 The Contractor shall employ in and about the execution of the works only such persons as are skilled and 

experienced in their several trades and Engineer/Officer-in-charge shall be at liberty to object to and require 
the Contractor to remove from the works any person employed by the Contractor, in or about the execution 

of the work who in the opinion of the Engineer/Officer-in-charge misconducts himself or incompetent or 

negligent in the proper performance of his duties and such person shall not be again employed upon the 
works without permission of the Engineer/Officer-in-charge.  

3.5 The contractor shall not employ any contract labour who is below 18 years Age.  

3.6 Female workers shall be allowed to work only during the day hours i.e. 06.00 Hrs to 19.00 Hrs.  
3.7 The Officer-in-Charge shall on a report having been made by an Inspecting staff as defined under the 

Contract Labour (Regulation) Act, 1970 and rules made there under have the power to deduct the money, due 

to the Contractor, any sum required estimated to be required for making good the loss suffered by a worker 

or workers by reason of non fulfillment to the conditions of the Contract for the benefit of workers, 
nonpayment of wages or of deduction made for his or their wages which are not justified by the terms of the 

Contract or non-observance of the said act. 

3.8 The Contractor shall indemnify the Corporation against any payment to be made under and for 
observance of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under without 

prejudice to his right to claim indemnity from his Sub Contractors. 
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3.9 In the event of the Contractor committing a default or breach of any of the provisions of aforesaid Act 

and rules made there under/amended from time to time, or furnishing any information or submitting or filling 

any Form/Register/Slip under the provisions of the Law which is materially incorrect, then on the report of 

the Inspecting Officer, the Contractor shall without prejudice pay to the Corporation a sum not exceeding 
liabilities for such defaults including liquidated damaged etc. for every default, breach or furnishing, making, 

submitting, filling materially incorrect statement, as may be fixed by the Labour Department and the 

Contractor should indemnify the Corporation against all such liabilities.  
3.10 In the event of the Contractor committing a default or breach of any of the provisions of aforesaid Act 

and rules, the company shall have the right to terminate the contract without any notice.  

4. PAYMENT OF WAGES TO EMPLOYEES  

4.1. The Contractor shall pay the wages to the labours employed by him not less than applicable ‘Minimum 
Wages’ as defined under The Minimum Wages Act, 1948 and with Minimum Wages (Central) Rules, 1950. 

The applicable minimum wages will be as notified by Asstt. Labour Commissioner (Central) or State labour 

Commissioner, ‘whichever is higher’ for the given period.  
4.2.Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of Wages Act, 1936 

(4 of 1936).  
4.3.All wages shall be paid the wages in the bank account of the employee. The contractor shall take the 

acknowledgement from the labours/employees towards receipt of wages and also maintain and produce Bank 

Transaction details regarding payment of wages through Bank account of the employee.  

4.4.The wages of every person employed as contract labour in an establishment or by a contractor where less 
than one thousand such persons are employed shall be paid before the expiry of the Seventh day and in other 

cases before the expiry of Tenth day after the last day of the wage period in respect of which the wages are 

payable. 
4.5.The Engineer/Officer-in-charge shall on a report having been made by an Inspecting staff as defined 

under the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under have to power to 

deduct the moneys due to the Contractor any sum required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of non-fulfillment of the conditions of the Contract for the 

benefit of workers, non-payment of wages or of deductions made from his or their wages which are not 

justified by the terms of the Contract or non observance of the said Act.  

4.6. Wage slip in the required form should be provided to each labour at least a day prior to the disbursement 
of wages.  

4.7. Note: - Two copies of wage slip to be prepared i.e one for individual labour and another for own record.  

4.8.The contractor shall fix wage period like daily/monthly/fortnightly in respect of which wages shall be 
payable. No wage period shall exceed one month. A ‘Notice’ showing the rates of wages, hours of work, 

wage periods, dates of payment of wages, names and addresses of the inspectors having jurisdiction, and date 

of payment of unpaid wages, and an abstract of the Act and rules shall be displayed in English and in Hindi 

and in the local language understood by the majority of the workers in conspicuous places at the 
establishment and the work – site by the contractor, as the case may be.  

4.9. Where the employment of any employee is terminated by or on behalf of the contractor the wages earned 

by him shall be paid before the expiry of the second working day from the day on which his employment is 
terminated.  

4.10. All payments of wages shall be made on a working day at the work premises and during the working 

time and on a date notified in advance and in case the work is completed before the expiry of the wage 
period, final payment shall be made within 48 hours of the last working day. 

 4.11.Wages due to every worker shall be paid to him or to other person authorized by him in this behalf.  

4.12.It shall be the duty of the contractor to ensure the disbursement of wages in the presence of such 

authorized representative. The authorized representative of the principal employer shall record under his 
signature a certificate at the end of the entries in the Register of Wages.  

5. BENEFITS TO LABOUR UNDER VARIOUS LABOUR LAWS The contractor shall be responsible and 

liable to extend several benefits to the employed labour during the contract period. Some of the major 
liabilities under various labour and Industrial laws which the contractor shall comply which are as under, but 

not limited to: 
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5.1 Contract labour (Regulation & Abolition) Act, 1970 and CL Central Rules, 1971  

a) If applicable, necessary Labour License shall be obtained by the contractor for the workman engaged at 

site at his own cost. The Labour Lisence shall be required to be obtained for the whole period of the contract 

and shall be furnished to the corporation before commencement of the work without which contractor will 
not be allowed to commence the work.  

b) It is mandatory for the contractor to upload a Unified Annual Return on the web portal of the Ministry of 

Labour and Employment on or before the 1st day of February following the close of the year to which it 
relates.  

c) The Contractor shall provide various welfare and health amenities namely canteens, rest rooms, sufficient 

supply of wholesome drinking water, a sufficient number of latrines and urinals, washing facilities and first-

aid facilities to the employed contract labours as provisioned in Contract labour (Regulation & Abolition) 
Act, 1970 and CL Central Rules, 1971.  

5.2 Employees Provident Funds and Miscellaneous Provisions Act, 1952  

a) Provident Fund Code Number: The contractor shall be required to obtain a Provident Fund Code Number 
and shall ensure that any sub-contractor engaged on his/her behalf shall also have Provident Fund Code 

Number.  

b) All the workers deployed by the contractor or sub-contractor shall be required to enrolled as members of 
Provident Fund and be assigned the Universal Account Number (UAN) except those who are excluded from 

the applicability of the said Act. The contractor shall be required to submit details of contributions remitted 

to EPF account of each employee while putting monthly/running bills.  

c) The contractor shall be required to submit proof for payments made towards remittance of EPF 
contributions iro workers employed for a given period. 

 d) While putting monthly/running bills for the payment the contractor shall be required to give an 

undertaking/certificate that all the workers deployed by him/her are enrolled for EPF and the due 
contributions have been credited into their accounts (UANs).  

5.3 Inter-state Migrant Workmen Act 1979 and IMW Rules, 1980 a) In case of engaged five or more Inter – 

State migrant workmen (all engaged labours except who is employed mainly in a managerial or 
administrative capacity and supervisory capacity workmen) on any day of the preceding twelve months, A 

license of Inter – State migrant issued by Assistant Labour Commissioner (Central) should be provided to 

Personnel Office. 

b) The contractor shall also be required to comply with the provisions for payment of various allowances viz. 
displacement allowance, return journey allowance, etc. and all other provisions of Inter-state Migrant 

Workmen Act 1979 and IMW Rules, 1980, as applicable from time to time.  

c) In case of non-applicability of Inter-state Migrant Workmen Act 1979 and IMW Rules, 1980 the 
contractor shall be required to submit an undertaking/certificate to the effect that Inter-state Migrant 

Workmen Act 1979 and IMW Rules, 1980 are not applicable to him for the reasons thereof.  

5.4 The Factories Act, 1948  

a) The Contractor shall grant and pay paid leaves to the employed workers as per the provisions of the 
Factories Act, 1948 and Factories Rules.  

b) The Contractor shall ensure required safety precautions and provide safety and health appliances to the 

employed contract labours as provisioned in the Factories Act, 1948 and Factories Rules. 
 5.5 The Mines Act, 1952 and Mines Rules, 1955 All the labour deployed by the contractor for working in 

mine must undergo vocational training, initial medical examination & PME, etc as provided under ‘Mines 

Act, 1952 and Mines Rules, 1955’. 5.6 Employee’s Compensation Act, 1923 and Rules therein.  
a) The Contractor shall obtain necessary ‘Employees Compensation Insurance Policy’ which covers Liability 

of the Insured employees under ‘Employee’s Compensation Act, 1923’ and subsequent amendments and 

Rules therein, applicable for the whole contract period.  

b) No employee of the Contractor shall be allowed to enter into work premises without obtaining necessary 
‘Employees Compensation Insurance Policy’ as above.  

c) In case of any accident to any employee of the Contractor arising out of any reason in the course of 

employment, the Contractor shall be liable to pay full compensation under the ‘Employee compensation Act 
1923’ and amendments from time to time. The Corporation shall have no responsibility whatsoever in this 

regard and shall stand fully indemnified by the Contractor against all claims in this regard. The Contractor 
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may also be called upon by the Corporation to pay funeral expenses and/or any other ex-gratia amount to the 

dependent(s) of the deceased employee as payable in the case of Company’s employees.  

d) In case of failure on the part of the Contractor to pay the said compensation/funeral expenses/ex-gratia 

amount the same may be paid by the Corporation andcost/charges/expenditure incurred or spent by the 
Corporation in this regard shall be recovered from the Contractor’s bills/dues/security deposit. 

 5.7 Maternity Benefit Act, 1961  

a) The Contractor shall grant and pay maternity benefits to the eligible female employees as per the 
provisions of Maternity Benefit Act, 1961 and amendments from time to time.  

5.8 Employees State Insurance Act 1948  

a) Since UCIL Tummalapalle area comes under the coverage of ESIC the provisions of Employees State 

Insurance Act, 1948 are applicable to the employees working at UCIL premises.  
b) The Contractor shall therefore required to pay his contribution and the Employees Contribution to the 

Employees State Insurance scheme in respect of all labour employed by him for the execution of the 

Contract, in accordance with provision of the ‘The Employees State Insurance Act, 1948’ as amended from 
time to time and as applicable in this case. In case the Contractor fails to submit full details of his account of 

labour employed and the contribution payable, the Officer-in-Charge shall recover from the running bills of 

Contractor an amount of Contribution as assessed by him. The amount so recovered shall be adjusted against 
the actual contribution payable under Employees State Insurance scheme.  

c) The contractor shall enroll all the workers deployed by him/her or the sub-contractor as members of ESI 

Scheme except those who are excluded from the applicability of the said Act. The contractor shall be 

required to submit details of contributions remitted to ESI account of each employee while putting 
monthly/running bills.  

d) The contractor shall be required to submit proof for payments made towards remittance of ESI 

contributions iro workers employed for a given period.  
e) While putting monthly/running bills for the payment the contractor shall be required to give an 

undertaking/certificate that all the workers deployed by him/her are enrolled for ESI and the due 

contributions have been credited into their accounts.  
5.9 Ease of Compliance to Maintain Registers under various Labour Laws Rules, 2017 Rationalisation of 

Forms and Reports under Certain Labour Laws Rules, 2017  

a) The contractor shall be required to maintain Registers, Forms and Reports under various Labour Laws 

Rules.  
5.10 The Payment of Bonus Act, 1965  

a) The Contractor shall pay bonus to the eligible employees in accordance with provisions of Payment of 

Bonus Act, 1965. He shall keep and maintain registers and records as prescribed under Payment of Bonus 
Act and shall produce before Engineer/Officer-In charge or Welfare officer as and when asked for 

inspection.  

5.11 The payment of Gratuity Act, 1972  

a) The Contractor shall pay gratuity to his eligible employees in accordance with provisions of Payment of 
Gratuity Act. He shall keep and maintain registers as prescribed under payment of Gratuity Act and shall 

produce before authorised officers of the Company as and when asked for inspection.  

5.12 Industrial Disputes Act, 1947  
a) The Contractor shall provide retrenchment benefits, Notice pay and other liabilities as per Industrial 

Disputes Act.  

6. LABOUR WELFARE  
6.1 The Contractor shall at his own expense comply with or cause to be complied with Model Rules for 

Labour Welfare as provided under the Rules framed by the appropriate government from time to time for the 

protection of health and for making sanitary arrangements for workers employed directly or indirectly on the 

works. In case the contractor fails to make arrangements as aforesaid, the Engineer/Officer-in-charge shall be 
entitled to do so and recover the cost thereof from the Contractor.  

6.2 Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions relating the report 

on accidents and to grant Maternity Benefits to female workers shall make the Contractor liable to pay to the 
Corporation as liquidated damages for each default on materially incorrect statement or reports from the 

Engineer/Officer-in-charge in such matters, based on reports from the Inspecting officers shall be final and 
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binding and deductions for recovery of such liquidated damages may be made from the any amount payable 

to the Contractor.  

7. USE OF LAND AND PROPERTY OWNED BY UCIL  

7.1 The Contractor shall not be permitted to enter an (other than for inspection purpose) or take possession of 
the site until instructed to do so by the Engineer/Officer-in-charge in writing. The portion of the site to be 

occupied by the Contractor shall be defined and/or marked on the site plan, failing which these shall be 

indicated by the Engineer/Officer-incharge at Site and the Contractor shall on no account be allowed to 
extent him operations beyond these areas. In respect of any land allotted to the Contractor for purposes of or 

in connection with the Contract, the Contractor shall bear a license subject to the following and such other 

terms and conditions as may be imposed by the license :- 

a) that he shall pay a nominal license fee for use and occupation, in respect of each and every separate area of 
land allotted to him,  

b) that such use or occupation shall not confer any right of tenancy of the land to the Contractor,  

c) that the contractor shall be liable to vacate the land on demand by the Engineer/Officerin-charge,  
d) that the Contractor shall have no right to any construction over this land without the written permission of 

the Engineer/Officer-in-charge. In case he is allowed to construct any structure he shall have to demolish and 

clear the same before handing over the completed work unless agreed to the contrary.  
7.2 The Contractor shall provide, if necessary or if required on the site, all temporary access there to and 

shall alter, adapt and maintain the same as required from time to time and shall take up and clear them away 

as and when no longer required and as and when ordered by the Engineer/Officer-in-charge and make good 

all damage done to the site.  
8. LOCAL BODIES  

8.1 Notice of Local Bodies - The contractor shall comply with and give all notices required under any 

governmental authority, instrument, rule or order made under any Act of parliament, State Laws or any 
regulation or Bye-laws of any local authority relating to the works. He shall before making any variation 

from the contract drawings necessitated by such compliance give to the Engineer/Officer-in-charge a written 

notice giving reasons for the proposed variation and obtain the Engineer/Officer-in-charge’s instructions 
thereon.  

8.2 The Contractor shall pay and indemnify the Corporation against any liability in respect of any fees or 

charges payable under any Act of parliament, State laws or any Government instrument, rule or order and 

any regulations or Bye-laws of any local authority in respect of the works. 
****************************** 
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CHECK LIST 

# Name of contractor: 
   

# Name of work: 
   

# Work order details: 
   

# Bill details 
   

SL DOCUMENTS REQUIRED REERENCE COMPLIANCE REMARKS 

1 Contract Labour Act       

  Copy of Work order       

  Application for Gate pass       

  Details of employees Full details with Age and Gender     

  Copy of Labour license  For 20 and more employees     

  Copy of FORM VII 
Work commncement / Completion 
notice 

    

2 Min Wages Act       

  Payment of Arrears (if any) From........................To.....................     

  Copy of FORM XI Wage slip     

3 Payment of Wages Act       

  
Certified Bank statement for 
wages paid (Bank Transaction 

details) 

      

  
Copy of 'Acknowledgement' of 

wages by labours 
      

  
Payment certification by work In-

charge 
      

4 ESI Act 
10 or More employees; max 
21,000/- wages 

    

  Proof of Establishment ESI Code       

  Certified copy of ESI paid Challan       

  Proof of monthly ESI payments        

  
Udertaking from the contractor 
regarding contributions made 

      

5 Employee Compensation Act       

  EC Insurance Policy 
For actual no of labrs [Above 8000 
salary] 

    

6 EPF Act 
Every employee; Max 15,000/- 
wages 

    

  Proof of Establishment PF Code       

  
Certified copy of PF Challan 
(ECR)  

      

  
Proof of monthly EPF payments 

made 
      

  
Undertaking from the contractor 
regarding contributions made 

      

7 Ease of compliance Rules 2017       

  FORM A (PART-A) 
Employee Register for all 
Establishments 

    

  FORM A (PART-B) Employee Register for Mines     

  FORM B Wage Register & OT     

  FORM C Fine/Adv/Damage/Loss/Deductions     
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  FORM D Mustor Roll Register     

  FORM E Rest/Leave/Leave Wages Register     

8 Inter-state Migrant wrkm Act       

  Copy of ISMW Labour license  More than 5 ISM employees     

  FORM X 
Report abt recruitment of migrant 
wrkmen 

    

  FORM XV Displacement/Outward jrny allwnc     

  FORM XVI Return Journey allowance paid     

  
Undertaking from the contractor if 

Act is not applicable 
      

9 Payment of Bonus Act       

  FORM C 
Bonus payments (To be paid before 
Nov) 

    

  FORM D 
Annual Return (To be sent before 
Dec) 

    

10 Payment of Gratuity       

  FORM L 
Notice for payment of Grty (When 
admissible) 

    

  FORM M 
Notice for non-payment of Grty  
(When not admissible) 

    

11 For Final Bills       

  All above in original       

  Work Completion Certificate       

  
Proof for Retrenchment Benefits 

paid 
      

  
No demand certificate from 
section 

      

12 Unified Annual Labour Return       

  Proof 
To be filed latest by 1st Feb 
every year 

    
 

72.00    Model Rules for Labour Welfare 
a) The Contractor shall at his own expense comply with or cause to be complied with Model 

Rules for labour welfare as provided under the rules framed by the appropriate Government 

from time to time for the protection of health and for making sanitary arrangements for 
workers employed directly or indirectly on the works. In case the Contractor fails to make 

arrangements as aforesaid the Engineer-in-charges shall be entitled to do and recover the cost 

thereof from the Contractor. 
Failure to comply with model rules for labour welfare, Safety code or the provisions relating to 

report on accident and to grant maternity benefits to female workers shall make the Contractor 

liable to pay to the Corporation as liquidation damages an amount not exceeding Rs.50.00 for 
each default or materially incorrect statement. The decision of the Engineer-in-charge in such 

matters based on reports from the Inspecting Officer shall be final and binding and deductions 

for recovery of such liquidated damages may be made from any amount payable to the 

Contractor. 

b)  The Contractor shall not be permitted to enter (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-in-charge in writing. The 

portion of the site to be occupied by the Contractor shall be indicated by the Engineer-

in0charge at site and the Contractor shall on no account be allowed to extent his operations 

beyond these areas. 
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In respect of any land allotted to the Contractor for purposes of or in connection with the 

contract, the Contractor shall be a license subject to the following and such other terms and 

conditions as may be imposed by the licenser:- 

c) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and occupation, 
in respect of each and every separate area of land allotted to him; 

d) that such use or occupation shall not confer any right of tenancy of the land to the Contractor:; 

e) That the Contractor shall be liable to vacate the land on demand by the Engineer- in-charge. 
f) That the Contractor shall have no right to any construction over this land without the written 

permission of the Engineer-in-charge. In case he is allowed to construct any structures he shall 

have to demolish and clear the same before handing over the completed work unless agreed to 

the Contractor. 
g) The Contractor shall provide, if necessary or if required on the site, all temporary access, there 

to and shall alter, adapt and maintain the same as required from time to time and shall take up 

and clear them away as and when no longer required and as and when ordered by the 
Engineer-in-charge and make good all damage done to the site. 

73.00           Setting out the works 

The Engineer-in-charge shall supply dimensioned drawings, levels and other information 
necessary to enable the Contractor to set out the works. The Contractor shall provide all 

labour and setting out the works and responsible for the accuracy of the same. He shall 

amend at his own cost and to the satisfaction of the Engineer-in-charge any error found at 

any stage, which may arise through inaccurate setting out unless such error is based on 
incorrect data furnished in writing by the Engineer-in-charge, in which case the cost or 

rectification shall be borne by the Corporation. The Contractor shall protect and preserve all 

bench marks used in setting out the works till end of the Defect Liability period unless the 
Engineer-in-charge directs their earlier removal. 

 

74.00          Site Drainage  
All water, which may accumulate on the site during the progress of the works or in trenches 
and excavation, shall be removed from the site to the satisfaction of the Engineer-in-Charge 

at the Contractor’s expense. 

75.00             Nuisance 
The Contractor shall not at any time do, cause or permit any nuisance on the site or do 

anything, which shall cause unnecessary disturbance or inconvenience to owner, tenants or 

the Corporation and shall be disposed of asked by the Engineer-in-charge. 
76.00            Materials obtained from Excavation 

Materials of any kind obtained from excavation on the site shall remain the property of the 

Corporation and shall be disposed of as the Engineer-in-charge may direct. 

77.00        Treasure Trove Fossils Etc. 
All fossils, coins, articles of value or antiquity and structuress and other remains or things of 

geological or archaeological interest discovered on the site shall be the absolute property of 

the Corporation and the Contractor shall take reasonable precautions to prevent his workmen 
or any other person from removing or damaging any such article or thing and shall 

immediately open discovery thereof and before removal acquaint the Engineer-in-charge and 

obtain his directions as to the disposal of the same at the expense of the Corporation. 

78.00        Protection of Trees 
Tree designated by the Engineer-in-charge shall be protected from damage during the course 

of the works and earth level within one meter of each such tree shall not be changed. Where 

necessary, such trees shall be protected by providing temporary fencing. 

79.00    Watching and lighting 

The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watching when and where necessary or required by the Engineer-in-charge for the protection 
of the works or for the safety and convenience of those employed on the public. 

80.00    Contractor’s supervision – Site Supervision Staff 
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The Contractor shall engage and keep at site, qualified technical staff/Engineer with 

necessary supporting supervisory staff or sufficient experience of all types of works covered 

by this contract and they should have all necessary authority to receive materials from the 

Corporation, issue valid receipt for the same, engage labour etc. and proceed with the work 
as required for speedy execution of the work. 

81.00    Inspection and Approval 

All works embracing more than one process shall be subject to examination and approval at 
each stage thereof and the Contractor shall give due notice to the Engineer-in-charge or his 

authorized representative when each stage is ready. In default of such notice, the Engineer-

in-charge shall be entitled to appraise the quality and extent thereof. 

82.00 No work shall be covered up or put out of view without the approval of  the Engineer-in-charge or 
his authorized representative and the Contractor shall afford full opportunity for examination and 

measurement of any work which is about to be covered up or put out of view and for examination 

foundations before permanent work is place thereon. The Contractor shall give the notice to the 
Engineer-in-charge or his authorized representative whenever any such work for foundation is ready 

for examination and the Engineer-in-charge or his representative shall without unreasonable delay, 

unless considered it unnecessary and advices the Contractor accordingly, attend for the purpose of 
examining and measuring such work or of examining such foundations. In the event of the failure of 

the Contractor, such work shall be uncovered at the Contractor’s expense for examination by the 

Engineer-in-charge. 

83.00 Corporation officer concerned with the Contract shall have powers at any time to inspect and 
examine any part of the works and the Contractor shall give such facilities as may be required for 

such inspection and examination. 

84.00     Duties and Powers of Engineer-in-charge’s Representative 
The duties of the Representatives of the Engineer-in-charge are to watch and supervise the 

works and to test and examine any materials to be used or workmanship employed in 

connection with works. He shall have no authority to order any work involving any extra 
payment by the Corporation nor to make any variation in the works. 

a) The Engineer-in-charge may from time to time in writing delegate to his representative any of 

the powers and authorities vested in the Engineer-in-charge and shall furnish to the Contractor 

copy of all such written delegation of powers and authorities, Any written instruction or 
written approval given by the Representative of the Engineer-in-charge to the Contractor 

within the terms of such delegation shall bind the Contractor and the Corporation as though it 

had been given by the Engineer-in-charge. 
b) Failure of the Representatives of the Engineer-in-charge to disapprove any work or materials 

shall not prejudice the power of the Engineer-in-charge there after to disapprove such work or 

materials and to order the pulling down, removal or breaking up thereof. 

c) If the Contractor shall be dis-satisfied with any decision of the Representative of the Engineer-
in-charge he shall be entitled to refer matter to the Engineer-in-charge who shall thereupon 

confirm, reverse or vary such decision. 

85.00     Removal of Workman 
The Contractor shall employ in and about the execution of the works only such persons as 

are skilled and experienced in their several trades and Engineer-in-charge shall be at liberty 

to object to and require the Contractor to remove from the works any person employed by 
the Contractor, in or about the execution of the work who in the opinion of the Engineer-in-

charge misconducts himself or incompetent or negligent in the proper performance of his 

duties and such person shall not he again employed upon the works without permission of 

the Engineer-in-charge. 

86.00     Uncovering and Making Good 

The Contractor shall uncover any part of the works and/or make opening in/or through the 

same as the Engineer-in-charge may from time to time direct for his verification and shall 
reinstate and make good such part to the satisfaction of the Engineer-in-charge. If any such 

part has been covered up or put out view after being approved by the Engineer-in-charge and 
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subsequently found on uncovering to be executed in accordance with the contract, the 

expenses of uncovering and/or making openings in or through reinstating and making good 

the same shall be borne by the Corporation. In any other case all such expenses shall be 

borne by the Contractor. 

87.00     Working during Night or on Sundays and Holidays 

Subject to any provision to the contrary contained in the contract, none of the permanent 

works shall be carried out during night or on Sundays or on authorized holidays without the 
permission in writing of Engineer-in-charge except when the work is unavoidable or 

absolutely necessary for the safety of life, property of works in which case the Contractor 

shall immediately advise the Engineer-in-charge accordingly. 

88.00   Completion Certificate 
                  As soon as the work is completed, the Contractor shall give notice of such completion to the 

Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-charge shall 

inspect the work and shall furnish the Contractor with a certificate of completion indicating  
(a)    the date of completion.   (b)   defects to be rectified by the Contractor and/or (c)  items 

for which payment shall be made at reduced rates. When separate periods of completion 

have been specified for items or groups or items, the Engineer-in-charge shall issue separate 
completion certificate for such items or groups of items. No certificate of completion shall 

be issued, until Contractor shall have removed from the premises on which the work has 

been executed all scaffolding, sheds and surplus materials except such as are required for 

rectification of defects, rubbish and all huts and sanitary arrangements required for his 
workmen on the site in connection with the execution of the work, as shall have been erected 

by the Contractor for the workmen and cleared all dirt from all parts of building (s) in, upon 

or about which work has been executed or which he may have had possession for the 
purpose of the execution thereof and cleaned floors, gutters and drains, cased doors and 

sashes, oiled locks and fastening leveled keys clearly and handed them over to the Engineer-

in-charge. If the Contractor shall fail to comply with any of the requirements of this 
conditions as aforesaid on or before the date of completion of the works, the Engineer-in-

charge may at the expense of the Contractor fulfill such requirements and dispose of the 

scaffolding, surplus materials except for any sum actually realized by the sale thereof less 

the cost of fulfilling the requirements and any other amount that may be due from the 
Contractor. If the expense of fulfilling such requirements is more than the amount realized or 

such disposal as aforesaid, the Contractor shall furnish on demand pay such excess. 

89.00 If at any time before completion of the entire work, items of groups of  items for which separate 
periods of completion have been specified, have been completed, the Engineer-in-charge with the 

consent of the Contractor take possession of any part or parts of same (any such part being 

hereinafter in this conditions referred to as the relevant part) then not with-standing anything 

expressed or implied elsewhere to this contract. 
(a) Within ten days of the date of completion of such items or groups of items or of possession 

of the relevant part the Engineer-in-charge shall issue completion certificate for the 

relevant part as in Condition 32 (01) above provided the Contractor fulfils his obligations 
under that condition for the relevant part. 

(b) The defects liability period in respect of such items and the relevant part shall be deemed 

to have commenced from the certified date of completion of such items or the relevant part 
as the case may be. 

(c) The Contractor may reduce the value insured to extent of full value of the completed items 

or relevant part as estimated by the Engineer-in-charge for this purpose. This estimate shall 

be applicable for this purpose only and for no other. 
(d) For the purpose of ascertaining compensation for delay in completion of the work relevant 

part will be deemed to form a separate item or group with date of completion as given in 

the Contractor as extended under the relevant condition and actual date of completion as 
certified by the Engineer-in-charge under this condition. 
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90.00 Compensation for Delay 

I. If the Contractor fails to maintain the required progress in terms of the condition of this contract 

or to complete the work and clear the site on or before the contract or extended date/period of 

completion, he shall, without prejudice to any other right or remedy of the Corporation on 
account of such breach, pay as agreed compensation amount calculated as stipulated below or 

such similar amount as the contract value of the work for every week that the progress remains 

below that specified or that the work remain incomplete. 
This will also apply to items or group of items for which separate period of completion has 

been specified. 

For this purpose the terms ‘Contract Value’ shall be the value at contract rates of the works 

as ordered 
                (a)  Completion period (as originally stipulated)   : @ 1 percent per week 

               not exceeding 6 months 

                (b)  Completion period (as originally stipulated)   : @ ½ percent per week 

                Exceeding 6 months and not exceeding 2 years 

                (c)  Completion period (as originally stipulated)   : @ ¼ percent per week 

                      Exceeding 2 years   
91.00  Providing always that the total amount of compensation for delays to be paid under this condition 

shall not exceed the under noted percentage of the contract value of the item or group of items of 

work for which a separate period of completion is given. 

               (a)  Completion period (as originally stipulated)   : 10 percent  

                     not exceeding 6 months 

               (b)  Completion period (as originally stipulated)   :   7 ½ percent 

             Exceeding 6 months and not exceeding 2 years 

               (c)  Completion period (as originally stipulated)   :   5 percent  

             Exceeding 2 years 

i. The amount of compensation may be adjusted or set of against any sum payable to the 
Contractor under this or any other contract with the Corporation. 

92.00 A)Defects Liability Period (Nil) 
 

From the date of handing over the site by Contractor after his rectifying all defects pointed out 
during joint inspection on virtual completion of the work. From commencement to completion of 

the works, the Contractor shall take full responsibility for the care thereof and for taking precaution 

to prevent loss or damage and to minimize, loss or damage to greatest extent possible and shall be 
liable for any damage or loss that may happen to the works or any part thereof and all government 

T & P from any cause whatsoever (save and except the Excepted Risks) and shall at his own cost 

repair and make good the same so that at completion, the works and all Corporations T & P shall 

be in good order and conditions and in conformity in every respect with the requirements of 
contract and instructions of the Engineer-in-charge. 

 

93.00 Provided always that the Contractor shall not be entitled to payment unless the Contractor shall 

insure the works (from commencement to completion), the Corporation’s T & P hired by the 

Contractor and all materials at site, to their full value (as to Corporation’s T & P according to the 
value indicated in Schedule – C, against the risk of loss or damage from whatever cause arising 

other than the excepted risks. The said insurance shall be in the joint names of the Corporation and 

the Contractor. The Contractor shall deposit with the Engineer-in-charge the said policy or policies. 

All moneys payable by the insurance under such policy or policies shall be recovered by the 
Corporation and shall be paid to the Contractor in installments by the Engineer-in-charge for the 

purpose of rebuilding or replacement or repair of the works and/or goods destroyed or damaged as 

the case may be provided however if the amount payable by the insurers in respect of any claim 
under such a policy is not in excess of the amount mentioned in Schedule-F the same may be 

recovered by the Contractor directly from the insurers and shall be utilized by him for the purpose 
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of re-building or replacement or repairs of the work and/or goods destroyed or damaged as the case 

may be. 

94.00 If the Contractor has a blanket insurance policy for all his works and the policy covers all the items 

to be insured under this conditions, the said policy shall be assigned by the contract in favour of the 
Corporation; provided however if any amount is payable under the policy by the insurer in respect 

of works other than the work under this contract the same may be recovered by the Contractor 

directly from the insurers. 
95.00  Where the Corporation building or a part thereof is rented by the contract he shall insure the entire 

building if the building or any part thereof is used by him for the purpose of storing or using 

materials of combustible nature, as to which the decision of the Engineer-in-charge shall be final 

and binding. 
96.00 The Contractor shall indemnify and keep indemnified the Corporation against all losses and claims 

for injuries or damage to any person or any property whatsoever which may arise out of or in 

consequence of the construction and maintenance of works and against all claims, demands 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto 

provided always that nothing herein contained shall be deemed to render the Contractor liable for or 

in respect of or to indemnify, the Corporation against any compensation or damage caused by the 
Expected Risks. 

97.00 The Contractor shall at all times indemnify the Corporation against all claims, damages, or 

compensation under the provisions of payment of wages Act, 1936, Minimum Wages Act, 1948, 

Employer’s Liability Act, 1938, the Workmen’s Compensation Act, 1923, Industrial Disputes Act, 
1947 and the Maternity Benefit Act, 1961 or any modification thereof any other persons in or about 

the works, whether in the employment of Contractor or not, (save and except where such accident or 

injury has resulted from any act of the Corporation, its agents, or servants) and against all sum or 
sums which may with the consent of Contractor be paid to compromise or compound any such 

claim. Without limiting his obligations and liabilities as above provided, the Contractor shall insure 

against all claims, damages or compensation payable under the Workmen’s Compensation Act, 
1923 or any modification thereof or any other law relating thereof. 

98.00 The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the 

Engineer-in-charge has agreed to their cancellation. 

99.00 The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out all the 
insurance policies referred to above and has paid the necessary premiums for keeping the policies 

alive till completion of work. 

100.00 The Contractor shall ensure that similar insurance policies are taken out by his sub-Contractor (if 
any) and shall be responsible for any claims or losses to the Corporation resulting from their failure 

to obtain adequate insurance protection in connection thereof. The Contractor shall produce or cause 

to be produced by his sub-contractors (if any) as the case may be the relevant policy or policies and 

premium receipts as and when required by the Engineer-in-charge. 
101.00 If the Contactor and/or his sub-Contractor (if any) shall fail to effect and keep in force the insurance 

referred to above or any other insurance which he/they may be required to effect under the terms of 

the contract, then and in any such case the Corporation may, without being bound to, effect and 
keep in force any such insurance and pay such premium or premium as may be necessary for that 

purpose and from time to time deduct the amount so paid by the Corporation from any money due 

or which may become due to the Contractor or recover the same as debt due from the Contractor. 
 

102.00    Facilities to other Contractors 

The Contractor shall, in accordance with requirements of the Engineer-in-charge, afford all 

reasonable or separate contracts in connection with the works and for departmental labour and 
labour of any other properly authorized authority or statutory body which may be employed at the 

site on execution of any work not included in the Contract or of any Contract which the 

corporation may enter into in connection with or ancillary to the works. 

103.00   Notice of Local Bodies    

The Contractor shall comply with and give all notices required under any governmental authority, 

instrument, rule or order made under any Act of parliament, State Laws of any regulation or Bye-
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laws of any local authority relating to the works. He shall before making any variation from the 

contract drawings necessitated by such compliance give to the Engineer-in-charge a written notice 

giving reasons for the proposed variation and obtain the Engineer-in-charge’s instructions thereon. 

   i.         The Contractor shall pay and indemnify the Corporation against any liability in respect of any 
fees or charges payable under any Act of parliament. State laws or any Government 

instrument, rule or order and any regulations or Bye-laws of any local authority in respect of 

the works. 

104.00          Sub-Contracts. 

The Contractor shall not sublet any portion of the contract without the prior written approval 

of the Accepting Authority. 

105.00  Instructions and Notices 
Subject as otherwise provided in this contract, all notices to be given on behalf of the 

Corporation and all other actions to be taken on its behalf may be given or taken by the 

Engineer-in-charge or any officer for the time being entrusted with the functions, duties and 
powers of the Engineer-in-charge. 

106.00 All instruction, notices and communications etc under the contract shall be given in writing and if 

sent by registered post to the last known place of above or business of the Contractor shall be 
deemed to have been served on the date when in the ordinary course of post these would have been 

delivered to him. 

107.00 The Contractor or his Agent shall be in attendance at the site/sites during all working hours and 

shall superintendent the execution of works with such additional assistance in each trade as the 
Engineer-in-charge may considerer necessary. Orders given to the Contractor’s Agent shall be 

considered to have the same force as if they had given to the Contractor himself. 

108.00 The Engineer-in-charge shall communicate or confirm his instructions to the Contractor in respect 
of the execution of work in a works site order Book ‘maintained in the office of the Engineer-in-

charge and the Contractor or his authorized representative shall conform receipt of such instructions 

by signing the relevant entries in this book. If required by the Contractor, he shall be furnished a 
certified true copy of such instruction(s). 

109.00  If at any time after acceptance of the tender the Corporation shall decide to abandon or reduce the 

scope of the works for any reason whatsoever and hence not require the whole or any part other the 

works to be carried out, the Engineer-in-charge shall give notice in writing to that effect to the 
Contractor and the Contractor shall have no claim to any payment of compensation or otherwise 

whatsoever, on account of any profit or advantage which he might have derived in consequence of 

the foreclosure of the whole or part of the works. 
113.01 The Contractor shall be paid at contract rates full amount for works executed at site and, in 

addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder 

mentioned which could not be utilized on the work to the full extent because of the 

foreclosure. 
(a) Any expenditure incurred on preliminary site work e.g. temporary access roads, temporary 

labour huts, staff quarters and site office storage accommodation and water storage tanks. 

(b) (i) The Corporation shall have the option to take over Contractor’s materials or any part 
thereof either brought to site or of which the Contractor is legally bound to accept 

delivery from supplies (for incorporation in or incidental to the work), provided, 

however the Corporation shall be bound to take over the materials or such portions 
thereof as the Contractor does not desire to retain. For materials taken over or to be 

taken over by the Corporation, cost of such materials shall, however, take into 

account purchase price, cost of transportation and deterioration or damage which 

may have been caused to materials while in the custody of the Contractor. 

        (ii)  For Contractor’s materials not retained by the Corporation, reasonable cost of 

transporting such materials from site to Contractor’s permanent stores or to his other 

works, whichever is less. If materials are not transported to either of the said places, 
no cost of transportation shall be payable. 
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(c) If any materials supplied by the Corporation are tendered surplus, the same except normal 

wastage shall be returned by the Contractor to the Corporation at rates not exceeding those 

at which these were originally issued less allowance for any deterioration or damage which 

may have been caused while the materials were in the custody of the Contractor. In 
addition, cost of transporting such materials from site to the Corporation Stores, if so 

required by the Corporation. 

(d)  Reasonable compensation for transfer of T & P from Site to Contractor’s permanent stores 
or to his other works, whichever is less. If T & P are not transported to either of the said 

places, no cost of transportation shall be payable. 

113.02 The Contractor shall if required by the Engineer-in-charge, furnish to him books of account, 

wage books, time sheets and other relevant documents as may be necessary to enable him to 
certify the reasonable amount payable under this condition. 

110.00    Termination of Contract for Death 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor 
dies and if the Contractor is a partnership concern and one of the partners dies than unless 

the Accepting Authority is satisfied that the legal representatives of the individual Contractor 

or of the Proprietor of the proprietary concern and in the case of partnership, the surviving 
partners are capable of carrying out the work, shall proceed to cancel the contract as to its in 

completed part without the Corporation being in any way liable to payment of any 

compensation to the estate of the deceased Contractor and/or to the surviving partners of the 

Contractor’s firm on account of the cancellation of the contract. The decision of the 
Accepting Authority that the legal representatives of the deceased Contractor are unable to 

complete the contract shall be final and binding on the parties. In the event of such 

cancellation the Corporation shall not hold the estate of the deceased contract and/or the 
surviving partners of the Contractor’s firm liable in damages for not completing the 

Contract. 

111.00   Cancellation of Contract in full or part 
     If the Contractor: 

(a) At any time makes default in proceeding with the works with due diligence and continue to 

do so after a notice in writing of 7 days from the Engineer-in- charge: or  

(b) Commits default in complying with any of the terms and condition of the Contract and does 
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 

given to him in that behalf by the Engineer-in-charge: or 

(c)  Fails to complete the works or items or work with individual dates of completion, and does 
not complete them white in the period specified in a notice given in writing in that behalf by 

the Engineer-in-charge. 

(d) Commits default in unauthorized transfer/removal from the work site of any material for 

which payment has been claimed or indulges in unauthorized transfer/removal of 
materials/Tools and plants issued by the Corporation for incorporation/use in the specific 

work without the written permission of Engineer-in-charge. 

(e) Shall offer or give or agree to give to any person in Corporation’s service or to any other 
person on his behalf any gift or consideration of any kinds as an inducement or reward for 

doing or forbearing to do or for having done or forborne to do any act in relation to the 

obtaining or execution of this or any other contract for the Corporation; or  
(f) Shall enter into a Contract with the Corporation in connection with which commission has 

been paid or agreed to be paid by him or to his knowledge unless the particulars of any such 

commission and the terms of payment thereof have previously been disclosed in writing to 

the Accepting Authority/Engineer-in-charge: or  
(g) Shall obtain a contract with the Corporation as a result cartel tendering or by other non-

bonafide methods of competitive tendering: or 

(h) Being an individual, or if a firm, any partner thereof, shall at any time be adjudged insolvent 
or have a receivers order for administration of his estate made against him of shall take any 

proceedings for liquidation or composition (other than a voluntary liquidation for the 
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purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in 

force for the sequestration of his estate or  

(i) Being a Corporation, shall pass a resolution or the Court shall make an order for the 

liquidation of its affairs, or a receiver or manager on behalf of the debenture holders shall be 
appointed or a circumstances shall arise which entitle the Court to appoint a receiver or 

manager; or 

(j) Shall suffer an execution being levied on his good and allow it to be continued for a period 

of 21 days; or  

(k) Assigns, transfers, sublets (engagement of labour on a piece work basis or of labour with 

materials not to be incorporated in the work, shall not be deemed to be subletting) or 

attempts to assign, transfer or sublet the entire works or any portion thereof without the prior 

written approval of the Accepting Authority. 

The Accepting Authority may, without prejudice to any other right to remedy which shall have 

accrued or shall accrue thereafter to the Corporation by written notice cancel the Contract as whole 
or only such items of work in default from the Contract. 

112.00 The Accepting Authority shall on such cancellation have powers to: 

(a) take possession of the site and any materials, constructional plant,  implements, stores, etc., 

thereon, and/or 

(b) Carry out the incomplete work by any means at the risk and cost of the Contractor. 

113.00  On cancellation of the Contract in full or in part the Engineer-in-charge shall determine what 

amount, if any, is recoverable from the Contractor for completion of the works or part of the works 
or in case the works or part the works is not be completed, the loss or damage suffered by the 

Corporation. In determining the amount, credit shall be given to Contractor for the value of the 

work executed by him upto the time of cancellation, the value of Contractor’s materials taken over 
and incorporated in the work, and use of tackle and machinery belonging to the Contractor. 

114.00  Any excess expenditure incurred or to be incurred by the Corporation in completing the works or 

part of the works or the excess loss or damages suffered or may be suffered by the Corporation as 
aforesaid after allowing such credit shall be recovered from any money due to the Contractor on any 

account and if such moneys are not sufficient the Contractor shall be called upon in writing to pay 

the same within 30 days 

115.00 If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days. The 
Engineer-in-charge shall have the right to sell any or all of the Contractor’s unused materials, 

constructional plant, implements, temporary buildings, etc. and apply the proceeds of the sale 

thereof towards the satisfaction of any sums due from the Contractor under the Contract and if 
thereafter there by any balance outstanding from the Contractor, it shall be recovered in accordance 

with the provisions of the Contract. 

116.00  Any sums in excess of the amounts due to the Corporation and unsold materials, constructional 

plant, etc. shall be returned to the Contractor, provided always that if cost or anticipated cost of 
completion by the Corporation of the works is less than the amount which the Contractor would 

have been paid had he completed the works or part of the works, such benefit shall not accrue to the 

Contract. 

117.00        Liability for Damage, Defects or Imperfections and Rectification thereof 

If the Contractor or his workman or employees shall injure or destroy any part of the building 

in which they may be working or any building road, fence etc. contiguous to the premises on 
which the work or any part of its being executed or if any damage shall happen to the work 

while in progress the Contractor shall upon receipt of a notice in writing in that behalf make 

the same good at his own expense. If it shall appear to the Engineer-in-charge or his 

Representative at any time during construction or reconstruction or prior to the expiry of the 
Defects liability period that any work has been executed with unsound, imperfect or unskilled 

workmanship or that any materials are of a quality interior to that contracted for; or otherwise 

not in accordance with the Contract or that any defect, shrinkage or other fault have appeared 
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in the work arising out of defective or improper materials or workmanship, the Contractor 

shall, upon receipt of a notice in writing in that behalf from the Engineer-in-charge, forthwith 

rectify or remove and reconstruct the work so specified in whole or in part, as the case may 

be at his as own expense,  within the period to be specified by the Engineer-in-charge, who 
may rectify or remove and re-execute the work and/or remove and replace with others the 

materials or articles complained of, as the case may be, by other means at the risk and 

expense of the Contractor, in the event of Contractor’s failure to comply with the instruction 
of Engineer-in-charge. 

         a.           In case of repairs and maintenance works, splashes and dropping from white   washing, 

painting etc. there shall be removed and surface cleaned simultaneously with completion of 

these items of work in individual rooms, quarters or premises, etc. where the work is done, 
without waiting for completion of all other items or work in the contract. In case the 

Contractor fails to comply with the requirements of this condition, the Engineer-in-charge 

shall have the right to get the work done by other means at the cost of the Contractor. Before 
taking such action, however, the Engineer-in-charge shall give three days notice in writing to 

the Contractor. 

118.00           Urgent Works 
If any urgent work (in respect whereof the decision of the Engineer-in-charge shall be final 

and binding) becomes necessary and the Contractor is unable or unwilling at once to carry it 

out, the Engineer-in-charge may by his own or other work people, carry it out, as he may 

consider necessary. If the urgent work be such as the Contractor is liable under the contract 
to carry out at his expense, all expenses incurred on it by the Corporation shall be 

recoverable from the Contractor and be adjusted or set off against any sum payable to him. 

119.00          Change in Constitution 
In case of a partnership firm, prior approval in writing of the Accepting Authority shall be 

obtained before any change is made in the constitution of the firm. Where the Contractor is 

an individual or a Hindu Undivided Family business concern such approval as aforesaid 
shall likewise be obtained before the Contractor enters into any partnership agreement where 

under the partnership firm, would have the right to carry out the work hereby undertaken by 

the Contractor. If prior approval as aforesaid is not obtained the contract shall be deemed to 

have been assigned in contravention of Condition 41 (j) hereof and the same action may be 
taken and the same consequences shall ensure as provided for in the said condition 41. 

120.00          Training of Apprentices 

The Contractor shall during the currency of the contract when called upon by the Engineer-
in-charge engage and also ensure engagement by sub-Contractors and others employed by 

the Contractor in connection with the works, such number of apprentices in the categories 

mentioned in Schedule – F and for such periods as may be required by the Engineer-in-

charge. The Contractor shall train them as required under the Apprentices Act, 1961 and 
shall be responsible for all obligation of the employer under the Act including the liability to 

make payment to apprentices as required under the Act. 

V A L U A T I O N    A N D   P A Y M E N T  

121.00        Records and Measurement 

The Engineer-in-charge, shall except as otherwise stated ascertain and determine the value of 

the works done in accordance with the measurement recorded and the contracted rates for each 
such items of work. 

a) All items having a financial value shall be entered in Measurement Book, Level Book, etc. 

prescribed by the Corporation so that a complete record is obtained of all work performed 

under the contract. 
b) Measurement shall be taken jointly by the Engineer-in-charge or his authorized representative 

and by the Contractor or his authorized representative. 

c) Before taking measurement of any work, the Engineer-in-charge or the persons deputed by 
him for the purpose shall give a reasonable notice to the Contractor. If the Contractor fails to 

attend or send as authorized representative for measurement after such a notice or fails to 
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countersign or to record the objection within a week from the date of measurement, then in 

any such event, measurements taken shall be deemed to be correct measurements of the work. 

d) The Contractor shall, without extra charge, provide assistance with every appliance, labour 

and other things necessary for measurement. 
e) Measurement shall be signed and dated by both parties each day on the Site on completion of 

measurement. If the Contractor objects to any of the measurements recorded on behalf of the 

Corporation, a note to that effect shall to made in the measurement book by both parties 
engaged in taking the measurement. 

f) Where mode of measurement is not otherwise specified, the measurement shall be taken at 

Site as per the latest I.S. Code of practice at the time of tendering. 

122.00      Method of Measurement 
Except where any general or detailed description of the work in quantities expressly shown to 

the contrary, Schedule of Quantities shall be deemed to have been prepared and measurements 

shall be taken in accordance with the procedure set forth in the Schedule of 
Rates/Specification not withstanding any provision in the relevant Standard Method of 

Measurement or any general or local custom. In the case of items, which are not covered by 

the Schedule of Rates/Specification, measurement shall be taken in accordance with the 
relevant standard method of measurement issued by the Indian Standard Institution. 

123.00       Payment of Account 

Interim bills shall be submitted by the Contractor at intervals mentioned in Schedule – F on or 

before the date fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge 
shall then arrange to have the bill verified by taking or causing to be taken, where necessary, 

the requisite measurements of the work. 

        a)        Payment on account for amount admissible shall be made on the Engineer-in-charge certifying 
the sum to which the Contract is considered entitled by way of interim payment for all work 

executed, after deducting there from the accounts already paid. The security deposit and such 

other amounts as may be deductible or recoverable in terms of the Contract. 
        b)          Any interim certificate given relating to work done or materials supplied may be modified of 

corrected by any subsequent interim certificate or by the final certificate. No certificate of the 

Engineer-in-charge supporting an interim payment shall of itself be conclusive evidence that 

any work or materials to which it relates is/are in accordance with the contract. 
        c)           Pending consideration of extension of date of completion interim   payment shall continue to be 

made as herein provided. 

124.00  Time Limit for payment of final Bill 
The final bill shall be submitted by the Contractor within three months of physical completion 

of the works. No further claims shall be made by the Contractor after submission of the final 

bill and these shall be deemed to have been waived and extinguished. Payment of those items 

of the bill in respect of which there is no dispute and of items in dispute, for quantities and at 
rates as approved by Engineer-in-charge, shall be made within the period specified hereunder, 

the period being reckoned from the date of receipt of the bill by the Engineer-in-charge. 

 

(a)  Contract amount not exceeding Rs.5 lakhs              

 Four months 

(b)  Contract amount exceeding Rs.5 lakhs  :

 Six months 

125.00  After payment of the amount of the final bill payable as aforesaid has been made, the Contractor 

may, if he so desires, reconsider his position in respect of the disputed portion of the final bill and if 
he fails to do so within 90 days his disputed claim shall be dealt with as provided in the Contract 

provided however no reimbursement or refund shall be made if the increase/decrease is not more 

than +10% of the said price, and if so the reimbursement or refund shall be made only on the excess 
over +10% provided that any increase will not be payable if such increase has become operative 

after the contract or extended date of completion of the works or items of work in question. 
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126.00          Over payments and Underpayments 

Whenever any claim for the payment of a sum of money to the Corporation arises out of or 

under this contract against the Contractor the same may be deducted by the Corporation from 

any sum then due or which at any time thereafter may become due to the Contractor under 
this contract and failing that under any other contract with the Corporation (which may be 

available with the Cooperation) or from his security deposit ; or he shall pay the claim. 

127.00  The Corporation reserves the right to carry out post payment audit and technical examination of the 
final bill including all supporting vouchers, abstracts, etc. The Corporation further reserve the right 

to enforce recovery of any over payment when detected, not withstanding the fact that amount of the 

final bill may be included by one of the parties as an item of dispute before an arbitrator appointed 

under condition 52 of this contract and notwithstanding the fact that the amount of the final bill 
figures the arbitration award. 

128.00 If as a result of such audit and technical examination any over payment discovered in respect of any 

work done by the Contractor alleged to have been done by him under the Contract, it shall be 
recovered by the Corporation from the Contractor by any or all of the methods prescribed above or 

if any underpayment is discovered, the amount shall be duly paid to the Contractor by the 

Corporation. 
129.00 Provided that the aforesaid right of the Corporation to adjust overpayment against amounts due to 

the Contractor under any other Contract with the Corporation shall not extend beyond the period of 

two years from the date of payment of the final bill or in case the final bill is a Minus Bill from the 

date the amount payable by the Contractor under the MINUS final bill is communicated to the 
Contractor. 

130.00 Any amount due to the Contractor under this contract for underpayment may be adjusted against 

any amount then due or which may at any time thereafter become due before payment is made to 
the Contractor, from him to the Corporation on any other contract or account whatsoever. 

ARBITRATION AND LAW 

131.00  ARBITRATION: 
       Except where otherwise provided for in the Contract, all questions and disputes relating to the 

meaning of the specifications, designs, drawings and instructions herein before mentioned and as to 

the quality of workmanship or materials used on the work or as to any other question, claim, right, 
matter or thing whatsoever in any way arising out of or relating to the Contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, 

or the execution or failure to execute the same, whether arising during the progress  of the work or 
after the completion or abandonment thereof, shall be referred to the sole arbitration of the Chairman 

& Managing Director of Uranium Corporation of India Limited, Jaduguda and if the Chairman and 

Managing Director is unable or unwilling to act to the sole arbitration, of some other person 

appointed by the Chairman & Managing Director, willing to act as such arbitrator.  There will be no 
objection if the arbitrator so appointed is an employee of Uranium Corporation of India Limited, 

Jaduguda and that he had to deal with the matters to which the Contract relates and that in the course 

of his duties as such he had expressed views on all or any of the matters in dispute or difference.  
The arbitrator to whom the matter is originally referred being transferred or vacating his office or 

being unable to act for any reasons, such Chairman & Managing Director as aforesaid at the transfer, 

vacation of the office of inability to act, shall appoint another person to act as arbitrator in 

accordance with the terms of the Contract. Such person shall be entitled to proceed with the 
reference from the stage at which his predecessor left it.  It is also a terms of this Contract that no 

person other than a person appointed by such Chairman & Managing Director, as aforesaid should 

act as arbitrator and if for any reason, that is not possible, the matter is not to be referred to 
arbitration at all.  In all cases where the amount of the claim in dispute is Rs. 50,000/-(Rupees Fifty 

Thousand) and above, the arbitrator shall give reasons for the award. 

       Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made there under and for the time being in force, shall apply the 

arbitration proceeding under this clause.  It is a term of the Contract that the party invoking 
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arbitration shall specify the dispute or disputes to be referred to arbitration under the clause together 

with the amount for amounts claimed in respect of each such dispute.   

      It is also a term of the Contract that if the Contractor does not make any demand for arbitration in 

respect of any claim(s) in writing within 90 days of receiving the intimation from the Corporation 
that the bill is ready for acceptance of the Contractor, the claim of the Contractor will be deemed to 

have been waived and absolutely barred and the company shall be discharged and released of all 

liabilities under the Contract in respect of these claims. 
       The arbitrator(s) may from time to time with consent of the parties enlarge the time, for making and 

publishing the award. 

The decision of the Engineer-in-charge regarding the quantum of reduction as well as justification 

thereof in respect of rates for substandard work, which may be decided to be accepted, will be final 
and would not be open to arbitration. The arbitrator shall be deemed to have entered on the reference 

on the date he issues notice to both the parties fixing the date of the first hearing. 

       The venue of Arbitration shall be such place as may be fixed by the Arbitrator, in his sole discretion.  
The award of the Arbitrator shall be final, conclusive and binding all the parties to this Contract. 

133.1  COST OF ARBITRATION 

       Upon every or any such reference, the costs of and incidental to the reference and award respectively 

shall be in the discretion of the arbitrator, who may determine the amount thereof, or direct the same 

to be taxed as between solicitor and client, or as between party and party and shall direct by whom 
and to whom and in what manner the same shall be borne and paid. 

   LAWS GOVERNING THE CONTRACT 

                          This contract shall be governed by the Indian Laws for the time being in force and it shall be 
deemed to have executed at Tummalapalle Project Site, District YSR Kadapa, Andhra Pradesh State 

within the ordinary Civil Jurisdiction of the Competent Courts in the District Kadapa, Andhra 

Pradesh. 

SCOPE AND PERFORMANCE 

a)   Contract Documents 

The Contractor shall be furnished, free of charge, two certified true copy of the contract 
documents except standard specifications and the Schedule of Rate and of all further drawings, 

which may be issued during the progress of the works. He shall keep one copy of these documents 

on the site in good order and the same shall at all reasonable times be available for inspection and 
use by the Engineer-in-charge, his representatives or by other inspecting officer. 

 

SCOPE OF WORK 
 

The scope of this tender will be generally as per specification, schedule of quantities and general / special 

conditions of contract and as directed by Engineer in charge, on behalf of Corporation. However major work 
covered complete in all respect including finishing under this contract are as follows: 

The scope of work is Supply of M-16 x 260mm long anchor bolt, drilling of holes, cleaning of hole, 

supply and filling of chemical grout RE500 V3, placement of anchor bolt, labour charges, transportation 
expenses, etc.as per direction of Engineer-in-charge.  
 

 

 

The scope of work also includes the following for which no extra payment will be made. Therefore, 

contractor may consider this while quoting their rate of other items as mentioned under bill of 

quantities for various items of work 

 
A) Cleaning of site and levelling of location for construction worksd including uprooting of 

bushes and root vegetation. 

B) Maintenance of the proposed area for which no payment will be made. 

C) Contractor has to bring necessary equipments to execute the work near plant area and also 

transporting the materials to the various locations by vehicles as per directions of Engineer 

In charge 

D) COMPACTION: Base and all fillings material must be compacted properly 
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E) The scope of work also includes the following for which no extra payment will be made. 

Therefore, contractor may consider this while quoting their rate of other items as mentioned 

under bill of quantities for various items of work 

 

The Contractor shall carry out and complete the said work in every respect in accordance with the 

Contract and with the direction of and to the satisfaction of the Corporation. The Corporation may in 

his absolute discretion and from time to time issue further drawings and /or written instructions, 

 

Details, directions and explanations, which are hereafter collectively referred to as 

UCIL’sinstructions in regard to: 

 
1. The variation or modification of the design, quality or quantity of works or the addition or 

omission or substitution of any work. 

2. Any discrepancy in the Drawings or between the Schedule of Quantities and/or Drawings and/or 

Specification. 

3. The removal from the site of any material brought there on by the Contractor and the Substitution 

of any other material thereof. 

4. The removal and/or re-execution of any works executed by the Contractor. 

5. The dismissal of any person from works employed there upon. 

6. Opening up for inspection of any work covered up. 

7.Amending & making good of any defect 
 

Note: Contractors are advised to see the area get acquainted with the actual features of the 

area where work is to be executed and get other related information before quoting their rates 

for carrying out the work successfully 

 
 

1.00 The Contractor shall take necessary steps to ensure that all persons employed on any 
work in connection with Contract have notified that the Indian Official Secret Act 

1923 (XIX of 1923) applied to them and shall continue so to apply even after the 

execution of such works under the contract. 
 

2.00 Contract Agreement:-Contract Agreement should be executed in prescribed format on 

a non-judicial stamped paper within 2 (two) weeks from the date of issue of work 

order / L.O.I. However, no payment will be made without execution of contract 
agreement. 

 

132.00 The Contractor shall carry out work as per needs of corporation and directions of EIC 

regarding variation or modification of the design, quality or quantity of works or the 

addition or omission or substitution of any work.  
139.00 During execution of the Contract, if it is observed that contractor is not able to supply 

manpower/execute the work, the competent authority shall have the right to get the work done by 

engaging other capable external Agency/Agencies at the risk and cost of the Contractor and 

management may also terminate the work order. 
 

133.00 The Contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with Contract have notified that the Indian Official Secret Act 1923 (XIX of 

1923) applied to them and shall continue so to apply even after the execution of such works 

under the contract. 
 

134.00 Contract Agreement:-Contract Agreement should be executed in prescribed format on a non-

judicial stamped paper within 2 (two) weeks from the date of issue of work order / L.O.I. 

However, no payment will be made without execution of contract agreement. 
 

1.00 PENALTY: Prior intimation will be given to contractor in order to execute necessary 

works as per scope of work on particular day. However, if a contractor fails to deploy 0.25% 

of work order value shall be levied as penalty per day. 

I. Party shall submit insurance policy with minimum validity period equal to contract 

period plus before start of work. 
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II. Party shall have to take ESI insurance coverage / Group Insurance coverage for all the   

labour deployed before/during the tenure of work. The description of work order should 

clearly mentionin the Insurance coverage submitting. 

III. All PPE, tools –tackles & safety appliances shall be brought before start of work and 

submitted to UCIL and then given to all the manpower during the start and handed over back 

after the time of completion of contract. Failing to this, outstanding payment will not be 

released.(No worker shall be allowed without PPE , Uniform, Medical test at the work area. 
 

During execution of the Contract, if it is observed that contractor is not able to supply 

required number of manpower, the competent authority shall have the right to get the work 

done by engaging other capable external Agency/Agencies at the risk and cost of the 

Contractor and management may also terminate the work order. 
 

139.00   WORK TO CONTINUE 

       Work under the Contract shall be continued by the Contractor during the arbitration 
proceedings, unless otherwise directed in writing by the Corporation or the Engineer-in-

charge or unless the matter is such that the works cannot possibly be continued until the 

decision of the arbitrator is obtained and except as those which are otherwise expressly 
provided in the Contract, no payment due or payable by the Corporation shall be withheld on 

account of such arbitration proceeding unless it is the subject matter or one of the subject 

matters of the arbitration 

140.00 UCIL has the sole right to cancel the contract after giving prior notice of one month to the 
contractor without assigning any reason. 

 

 
 

 

S E C T I O N - IX 

                SPECIAL CONDITIONS 

1.00 SITE INVESTIGATIONS: 

The Tenderers are advised to visit the site to acquaint themselves as to the nature and location of 

the work, the general and local conditions particularly those bearing upon transportation, 

disposal handling and storage of materials, availability of labour, water, electric power and road, 

as also uncertainties of weather or similar physical conditions of the site, the formation and 

conditions and level of the ground, the character, quality and quantity of surface and sub-surface 

materials to be encountered, including sub-soil water levels, the character of equipment and 

facilities needed, preliminary to and during the progress of the work, and all other matters which 

can be of, in any way affect the work and the cost thereof under the contract. 

2.00     CONTRACT LABOUR ACT: 

According to provision of Contract Labour (Regulation & Abolition) Act of 1970 and Contract 

Labour (Regulation & Abolition) Central Rules, 1971, Contractor engaging 20 or more contract 

labour on any day are required to obtain the license from the Regional Labour Commissioner. In 

the event of the breach of the aforesaid condition, the Contractor shall be open for action as 

deemed fit by the concerned labour authorities of the State/Central Government. 

3.00      A Log Book for recording hours during which every item of Corporation's T & P issued to the 

Contractor has worked each day, shall be maintained by the member of the crew-in-charge thereof 

or any representative of the Engineer-in-charge appointed in that behalf and shall be daily attested 

by the Contractor or his authorized agent. In case the Contractor contest correctness of any entry 

and/or fails to sign the Log Book, the decision of the Engineer-in-charge shall be final and 

binding on him. Hire charges shall be calculated in accordance with the Log Book recorded time 

or as per term-hiring as the case be.      
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4.00 MODE OF MEASUREMENT 

Mode of measurement of quantities, lead, lift, deduction of voice etc., shall be as per IS / CPWD 

specifications unless otherwise stated in the Schedule of Quantities enclosed with this tender 

document. 

5.00       SECURITY RULES 

The Contractor shall follow at site all security rules as may be framed by the Purchaser from 

time to time regarding movement of materials and equipment to and from site, issue of identity 

cards, control of entry of personnel and all similar matters. The contractor and his personnel 

shall abide by all security measures imposed by the Engineer and his duly authorized 

representative from time to time. The contractor shall also follow all rules and regulations 

applicable to the area being declared / pronounced from time to time by the authorities or any 

other statutory orders. Nothing extra will be payable on account of stoppage/ hindrance of the 

work due to the security measures/ emergency conditions. The contractor, his employees and 

agents shall not disclose any information or drawings furnished to him by the Corporation. Any 

drawings, reports and other information prepared by the Contractor or by the Corporation or 

jointly by both for the execution of the Contract shall not be disclosed without prior written 

approval of the Engineer. No photographs of the works or plant within site premises shall be 

taken without prior written permission of the Engineer. The Contractor will have to make own 

arrangement for security guards to ensure proper safe guards for material under his control and 

for his establishment. Contractor may have to liaison with local police and Purchaser’s security 

for this 
 

6.00     CONTRACTOR’S SUPERINTENDENCE 
 

The contractor shall employ one or more competent and qualified technical person/s and 

supervisor/s whose name/s shall have to be communicated in writing to the Engineer-in-charge 

by the contractor at the site of work during all working hours and any orders or instructions 

which the Engineer-in-charge/Engineer’s representative may give to the said representative of 

the contractor, shall be deemed to have been given to the contractor. 
 

7.00     TESTING OF MATERIALS 
 

Contractor shall arrange for the testing of materials at his own cost as and when required and 

instructed by the Engineer-in-charge or his representative (s). All materials should conform to 

IS/CPWD specifications.  Contractor should establish site testing laboratory at their own cost for 

testing of cubes, construction materials, soil compaction test etc. and provide required 

materials/samples  to carried out necessary testing related to the work as per  latest IS/CPWD 

specification and test reports in prescribed format to be submitted to the concern Engineer. 
 

8.00     WATER: Water to be arranged by the contractor for this work. 
 

9.00  ELECTRICITY: UCIL will give necessary power supply on chargeable basis. Required cables, 

Energy Meter, Switches etc. should be arranged by the contractor at their own cost as directed by 

Addl.Supdt.(Elect.), Mines, UCIL or his representative. The contractor should ensure proper 

earthing of the equipment. Charges will be deducted from RA bill. 

10.00      In case of stoppage of work by local people/Bundh or any other reasons, no idle charges will be 

paid by corporation towards Labour, Plant and Machinery etc. to the contractor for this work. 

11.00       No carriage / transportation for any material shall be paid by the department for this work. 

Contractor should quote their rates accordingly. 

12.00      Unless specifically mentioned otherwise in the contract, the tenderer shall quote for the finished 

items and shall provide for the complete cost towards labour, materials, erection and dismantling 



 

UCIL/TUMMALAPALLE,                                                             NIT NO.TMPL/CIVIL-219 (TECHNICAL PART) 

56                             Signature of the tenderer with seal 

 

of necessary scaffolding, levies, all taxes, royalty, transport, storage, repairs, rectification, 

maintenance till handing over, revenue expenses, contingencies, overheads, profit and all 

incidental items not specifically mentioned but reasonably implied and necessary to complete the 

work according to contract. 

13.00      All the labour rules shall be flowed strictly as per Contract Labour (Regulation & Abolition) Act, 

1970. All registers, forms stipulated under minimum wages Act should be maintained by the 

contractor and to be furnished to the corporation before commencement of the work. In case of 

non-submission of above registers / forms to the corporation regularly, contractor will not be 

allowed to continue to do the work. In the event of the breach of aforesaid conditions, the 

contractor shall be open for action as deemed fit by the concerned labour authorities of the State / 

Central Government. 

14.00      In case payment of labourers engaged for this work, has not been made on stipulated payment 

day, Corporation shall compel the contractor to stop the work and necessary action will be taken. 

15.00     Necessary workmen insurance coverage shall be obtained by the contractor for the workmen 

engaged at site and labour license, if applicable shall be obtained at his own cost for the whole 

period of the contract and shall be furnished to the corporation before commencement of the work 

without which contractor will not be allowed to start the work. 
 

16.00      Contractor shall have to provide the facilities under the provision of Contract labour (Regulation 

& Abolition) Act, 1970 – Section – 16, 17, 18 and 19, Chapter – V – “Welfare and Health of 

Contract Labour. 
 

17.00      Quantity of any individual item may vary to any extent and be excluded altogether, Contractor 

will carryout all works upto a total variation of  10% (Ten percent) on the contract price and all 

quoted rates shall remain firm within this limit. 
 

18.00      For bought-out items only acceptable brands and products of approved manufacturers against 

each item shall be used unless otherwise agreed (in writing) to by the Engineer. 
 

19.00       Contractor shall strictly abide by the security rules and regulations enforced by the owner time to 

time. The contractor shall provide proper identity cards, badges etc. to his employees wherever 

directed by the Engineer. 
 

20.00     MEDICAL CARE: The Contractor shall be fully responsible for any first aid and emergency 

medical treatment to his employees. Necessary arrangement for this purpose shall be made by the 

contractor at the site.  
 

21.00      All temporary arrangements required to commence/execute the job are to be done by the 

contractor at their own cost. 
 

22.00       Rate:     The rates quoted by the tenderer shall be inclusive of profit, minimum wages, PF, 

Bonus, royalty, Insurance, medical, safety appliance etc. complete and all statutory requirements 

as applicable shall have to be complied in letter and spirit under the scope of contract. 
 

 

23.00  Care should be taken not to damage the roads and buildings. These should be repaired and put 

back to original condition if damaged to the satisfaction of GM (ESAP)/ Dy Superintendent at no 

extra cost. 
 

24.00  Cleaning of any obstructions shall be in scope of the contractor. 
 

25.00  Before quoting, the bidder understand clearly the scope should get all doubts cleared, physically 

see the site. UCIL will not agree for any extra claims. 

26.00      Extension: Completion period of contract is Three (03) months from the date of commencement. 

The tenure/period may be extended (if the contract value is not consumed completely due to 

unforeseen  reasons) further after completion of initial contract period with same rate, terms & 
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conditions of the contract with mutual consent, if so deemed fit by UCIL and agreed by the 

contractor and at discretion of the Engineer-in-charge. 
 

27.00     Variation: Any individual item may vary up to any extent subject to gross variation of maximum 

± 10 % (ten percent) of contract value.  Contractor is liable to execute above variation at the same 

rate, terms and conditions stipulated in the contract. 

28.00      Personal protective equipment: All the required tools, tackles & safety items i.e helmet, gum 

boot/ safety shoes, hand gloves, dust mask etc. for this work is to be arranged by the contractor at 

his own cost. All workmen engaged must wear PPE’s while at work. 

29.00      Medical Care: The Contractor shall be fully responsible for any first aid and emergency medical 

treatment to his employees. Necessary arrangement for this purpose shall be made by the 

contractor at the site. 

30.00      UCIL shall have no responsibility/liability whatsoever for any accident/damage to the 

contractor's vehicle/equipments in transit or while engaged in the work. All the liability 

arising out of an incident will be borne by the contractor at their own cost and risk. 

 

= = = 

Annexure- 1: 

Questionnaire-cum-Undertaking to be Filled Up by the 
Tenderer(Along with Technical Part) 

Description Remarks 

(The tenderer has to fill up the remarks as 

applicable) 

SECTION: I-A 

Full Name of the Bidder  
 

1. Bidder's 

Address 

Name  

Address for Correspondence 

 

 

 

2. Bidder’s 

Telephone /Fax 

/E-mail 

Telephones  

 

FAX  

E-mail  

3. Authorization 

for signing the 

Tender 

Document on 

behalf of the 

Tenderer 

 

Authorization Given  

(Yes /No) 

 

Name of the Authorized Person  

Designation of the Authorized 
Person 

 

Address of the Authorised 

Person 
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 Mobile Number of the 

Authorised Person 

 

E-mail Address of the 

Authorised Person 

 

Copy of Authorization 

(Uploaded /Not Uploaded) 

 

Have you given Power of 

Attorney Given to the 

Authorised Person? 

(Yes /No) 

 

Copy of Power of Attorney 

(Uploaded /Not Uploaded) 

 

 

SECTION: I-B 

1. Validity of the Offer (In Months) 

Note:  The minimum period of validity of the offer must 

be for SIX MONTHS without which the tender 
shall be considered as rejected. 

 

2. Signed Original 

Copy of the 

Tender 

Document 

All pages of Original Tender 
Document 

(Signed /Not Signed) 

 

All pages or Original Tender 

Document 

(Uploaded /Not Uploaded) 

 

3. Cost of Tender 

Document 

Scan copy of the instrument of 

payment of the Cost of Tender 
Document 

(Uploaded /Not Uploaded) 

 

Original instrument of Payment 

of the Cost of Tender Document 

(Submitted /Not Submitted) 

 

4. EMD Have you uploaded the scanned 

copy of the instrument of 

payment of EMD? 

 (Yes /No) 

 

If No, are you an MSME? 

(Yes /No) 

 

If yes, do you fulfill the 

exemption criteria for payment 

of EMD? 

(Yes /No) 
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If yes, then have you uploaded 

the certified copy of Valid 

Certificate of Registration as 
MSMEs issued by appropriate 

Registering Authority and letter 

from such Registering Authority 
certifying exemption from 

payment of Earnest Money 

Deposit uploaded? 

(Yes /No) 

 

5. Details of Bank 

Account to 

which payments 

shall be made 

against R.A. 

Bills / Bid 

SecurityDeclara

tion is to be 

refunded (In 

case of 

unsuccessful 

bidding) 

Name of the Bank  

Name of the Branch  

IFSC Code of the Branch  

Type of Account (Savings 

/Current) 

 

Account Number  

SECTION: I-C 

1. GST 

Registration 

Details 

Do you (bidder) have GST 

Registration? 

(Yes /No) 

 

If yes, have you uploaded the 

scanned copy of GST 
Registration? 

(Uploaded /Not Uploaded) 

 

If yes, have you uploaded the 

proofs of payment of GST  

(Uploaded /Not Uploaded) 

  

2. Permanent 

Account 

Number for 

Income Tax 

 

Do you (bidder) have Permanent 

Account Number? 

 

If yes, have you uploaded the 

scanned copy of Permanent 
Account Number for Income 

Tax  

(Uploaded /Not Uploaded) 

 

3. Income Tax 

Return as per 

PQC 

If yes, have you uploaded the 

scanned copy of Income Tax 
Return as per PQC 

(Uploaded /Not Uploaded) 
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If yes, have you uploaded the 
scanned copy of Income Tax 

Return for the financial year 

2017-18 

(Uploaded /Not Uploaded) 

 

If yes, have you uploaded the 

scanned copy of Income Tax 

Return for the financial year 
2016-17 

(Uploaded /Not Uploaded) 

 

4. Provident Fund 

Registration 

Do you have Provident Fund 

Registration? 

(Yes /No) 

 

If yes, have you uploaded the 

scanned copy of Provident Fund 
Registration? 

(Uploaded /Not Uploaded) 

 

5. Taxes 

Considered for 

Bidding of 

different items. 

(Please enclose 

separate sheet, 

if required) 

Name of the Tax Tax Rate Considered for Bidding 

(Consider tax rates prevailing on the last day 
of the preceding Quarter) 

(i)  GST 5% on the total cost of rental, fuel and labor 

(ii)    

(iii)    

(iv)    

(v)    

6. Certificate 

/proof of 

registration of 

the firm 

/company 

with the 

Register of firm 

/companies 

Registration Number  

Date  

Enclosed /Not Enclosed  

7. Contract labor 

Regulation and 

Abolition Act 

Registered No. 

Contract labor Regulation and 

Abolition Act Registered No. 
(Available /Not Available) 

 

Contract labor Regulation and 

Abolition Act Registered No. 

(Uploaded /Not Uploaded) 
Upload if available 

 

Number & Date 

(Write if available) 

 

8. Income 

Expenditure 

/Profit and loss 

account of last 

2020-21 

(Enclosed /Not Enclosed) 

 

2019-20 

(Enclosed /Not Enclosed) 
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three years  2018-19 

(Enclosed /Not Enclosed) 

 

9. Turnover, Rs 

Crores 

2020-21  

2019-20  

2018-19  

Average of Three Years  

10. Profit after tax, 

Rs Crores 

2020-21  

2019-20  

2018-19  

I have carefully read and understood all the terms and conditions of this e-tender and I agree to the terms and 

conditions of this tender documents against. 

The information / documents furnished along with the above application are true and authentic to the best of 

my knowledge and belief. I am /we are well aware of the fact that furnishing of any false information 
/fabricated document would lead to rejection of my e-tender at any stage liabilities towards prosecution under 

appropriate law.    

                                                                         

 Signature of the tenderer 

        (Stamp)  

Date:  

 
 

 

 
 

 

 
 

 

 

S E C T I O N    -   X 

SAFETY OF CONTRACTOR’S EMPLOYEES  

(WITH APPENDIXES) 
 

1.00.00                         SAFETY OF CONTRACTORS EMPLOYEES  

 

1.01.00   The Contractor shall at all times, take all reasonable precaution for the safety of employees, 

including these of sub-Contractors in the performance of his contract and shall comply with all 

applicable provisions of both Central as well as the State Safety Laws. In addition to the safety 

provision already included in the tender, the contracting officer shall include the safety 
requirements recommended by the Health Physics Unit, Jaduguda for a specified contract. 

 

In the event that the Contractor fails to comply with these provisions, the contracting officer 

may, without prejudice to any other legal or contractual rights, issue an order stopping all or any 
part of the work, thereafter, a start order for resumption of work may be issued at the discretion 

of the contracting officer. The Contractor shall make no reason of or in connection with such 

stoppage. 
 

1.02.00      Contractors shall have full time Safety Officer/Engineer when the Contractor employees 500 or 

more persons or when engaged in specially hazardous work. In the case of Contractors 

employing fewer than 500 persons his safety representative shall be an employee in a high 
supervisory capacity and his safety duties may be in addition to other technical administrative 

duties. 
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1.03.00       Contractor shall have at least one person fully trained in First Aid present at the site of work all 

the time. 
 

1.04.00      Contractors must report to the Engineer-in-charge through their contracting officers every 

accident involving. 
 

- their personnel 
- UCIL Property or Personnel 

- Property or Personnel of other Contractors working on the site. 
 

1.04.01      Contractors must report to the Engineer-in-charge immediately on becoming aware of any 
accident of Type-A (see Appendix-1) giving the following information 

 

- Name of the informant 
- Nature and location of incident being reported  

- Name of/supervisor/Engineer-in-charge, location 

 and telephone number where he can be reached, 
 

1.04.01.01   Contractors shall submit their investigation reports, through their contracting officer, to the 

Engineer-in-charge immediately but not later than 3 working days after the occurrence of 

accident in the form-A (see Appendix-2) 
 

1.04.02          In the case of type – B accident (see Appendix –1), Contractors shall submit their investigation 

reports, through their contracting officers, to the Engineer-in-charge immediately but not later 

than 3 working days after the occurrence of accident in the form – A. 
 

1.04.02.01     Monthly summary of accidents and cases of fire shall be prepared by each Contractor in form-

B. (See Appendix –3) and be sent to the Engineer-in-charge by the 7th of the next month. 
 

1.04.02.02     Prime Contractor report shall include the man days lost and occurrence of accidents under the 

jurisdiction of the Sub-Contractors. 
 

1.04.02.03    Contractors shall submit a narrative on safety activities and fire incidents for each month along 

with Form-B. The review should contain such items as personnel and programmed chance, 

major project started and major problems. 

 
- x – x  

 

 
A P P E N D I X   -  1 

CLASSIFICATION OF ACCIDENTS 

 
TYPE – A 

 

1. Fatal/Injuries 

2. Serious Injuries such an fracture, Dislocation, servers burns etc., necessitating hospitalization 
3. Any Injury to five or more persons. 

4. Accidents resulting in damage by fire, explosion etc. 

 
TYPE – B 

 

1. Minor Injuries which result in laceration, abrasion contusion etc. 

2. Disabling Injuries but not requiring hospitalization. 
 

______________________ 

 
A P P E N D I X   -  2 

(F O R M  -  A) 

ACCIDENT INVESTIGATION REPORTS 
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Name of the Contractor and Project  :

  

  

   
Nature of the Contract  

  : 

Name of the Engineer-in-charge  
 : 

Name of the injured person   

 : 

Age  
  

  

 : 
Address   

Date and Time of Accident  

  : 
Place where the accident occurred  

 : 

Nature of job  

  
  : 

What was injured person doing at   

 : 
the time of accident 

Description of Accident (in details)  

 : 
Nature of Injuries  

  

 : 

What was defective or in wrong condition  : 
that was responsible for the accident 

What was wrong with working methods/  : 

instructions 
What steps should be taken to prevent  : 

   

recurrence of such accident 

Name of the witnesses  
  :

  1. 

  
  

  

  2. 
Safety Representative’s Remarks with   : 

Signature and Date 
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A P P E N D I X   -  3 

(F O R M  -  B) 

 
SUMMARY OF ACCIDENT FOR THE MONTH OF __________________ 

 

Name of the Contractor           :  
  Name of the Project : 

 

Name of the Sub-Contractor   :  

  Name of the Safety 
  

  

  
  Representative of the  

  

  

  
  Project

  : 

 
Total No. of persons working 

In the project  

     : 
 Male :

  

  Female : 

 
  

  

  
  

  

  
  

  

  

  Engineers 
  : 

  

  
  

 Supervisors  

 : 

  
  

  

 Labours 
 : 

 

Total No. of Accidents (including 
Type – A and B Accidents)  

  : 
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Disabling Injuries  

  

 : 
 

Non-disabling Injuries  

  
 : 

 

------------------------------------------------------------------------------------------------------------- 

Agency                                                                                No.        No. of days lost/charged 
  

Machine  

  
 : 

 

Handling Materials  

  : 
 

Full of persons  

  
 : 

 

Hand Tools  
  

 : 

 

Fire/Explosing  
  

 : 

 
Collapse of excavation Structures  : 

 

Electric shock/burnt  
   : 

 

Miscellaneous  

  
 : 

 

Remarks  
  

 : 

 

Signature of Safety Representative 
Date : _____________ 
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MEDICAL FITNESS CERTIFICATE 

Certified that I, Dr.____________________________________________________have examined  Shri. 

____________________________________ aged ________________ on (date)___________ of M/s. 

____________________________________ who has signed below in my presence. General & Physical 

examinations of Shri._________________________________ do not reveal any abnormality. He does not 

suffer from any acute/chronic skin disease or any contagious or infectious disease. His eyesight is normal 

with/without glasses. In my opinion, Shri______________________________________ is physically and 

mentally fit for working at height. 

Details of examinations: 

1. Age: ___________ 

2. General & Systemic Examination: 

2.1 Pulse    2.10 Depth of Vision Norma Abnormal 

2.2 B.P.   2.11 Nystagmus Present Absent 

2.3 Weight   2.12 Rhomberg Sign Positive Negative 

2.4 Height   2.13 Hearing Normal Abnormal 

2.5 Pallor Yes No 2.14 Muscular 

Coordination 

Normal Abnormal 

2.6 Flat foot Present Absent 2.15 Cardio Vascular 

System 

Normal Abnormal 

2.7 Gait Norma Abnormal 2.16 Respiratory 

System 

Normal Abnormal 

2.8 Vision Normal Abnormal 2.17 Central Nervous 

System 

Normal Abnormal 

2.9 Colour 

Vision 
 

Normal Abnormal     

 

3. Previous History of: 

3.1 Seizure disorders (Epilepsy) Yes No 

3.2 Frequent headache or reeling sensation                                                                            Yes No 

3.3 Mental depression Yes No 

3.4 Acrophobia Yes No 
 

4. Investigation: 

4.1 Urine 

Albumin 

Sugar: 

4.2 Blood 
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CBC 

Random blood sugar (if age is >35 years.) 

 

5. X‐ray: 

Required / not required: ________________________________________________ 

If required – details of report: ____________________________________________ 

 
 

(Signature of workman)     (Signature & Rubber stamp) 

of Medical Practitioner with Reg. No. 
[ 

(Note: Above format is liable to change any time as per AERB guide lines. Modified format may be 

obtained from Safety officer Mill before examination by Medical officer.) 
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Work Commencement information  
FORMAT 

 

FORM VII 
[Under rule 25(2)(viii) and rule 81 (3) of the  Contract Labour (Regulation and Abolition) Central Rules, 1971; and rule 26(3 ) and 239 (1) of the 

Building and Other Construction workers (Regulation of Employment and Conditions of Service) Central Rules, 1998]  

NOTICE OF COMMENCEMENT / COMPLETION OF WORK 

1. 

Name of the Principal employer under the Contract Labour (Regulation 

and Abolition Act, 1970 (37 of 1970)/Employer under the building and 

Other Construction workers (Regulation of Employment and 

Conditions of Service) Act, 1996 (27 of 1996)*. 

: 

Shri M.S. Rao, 

General Manager (ES, AP) 

Uranium Corporation of India Limited, 

AT:Tummalapalle, M.C. Palle (PO), 

Vemula (M), YSR (Kadapa) Dist.,  

AP-516349 

2. LIN / PAN No. : 1686372630 / AAACU2207N 

3. Email Id. : msrao@uraniumcorp.in 

4. Mobile No. : 08588-282707 

5. 
Name of the Contractor under the Contract Labour (Regulation and 

Abolition) Act, 1970 (37 of 1970) (If applicable). 
:  

6. LIN/PAN No. :  

7. Email Id. :  

8. Mobile No. :  

9. No. and date of Certificate of Registration / License*. :  

10. Name of person in-charge of the work. :  

11. LIN/PAN No. of person in-charge of work. :  

12. Email Id of person in-charge of work. :  

13. Mobile No. of person in-charge of work. :  

14. 

The nature of work involved and the facilities, including any plant and 

machinery provided in the case of a building or other construction 

work. 

:  

15. 
The arrangements for the storage of explosives, if any to be used in the 

building or other construction work. 
:  

 

I / We hereby intimate that the work ___________________________________________________________ 

_____________________________________________________________________________________________ given 
to __________________________________________________ having [License Registration Certificate No. 

______________ dated _______________]* has been / is likely to be Commenced /Completed with effect from 

_____________ /on __________. 

 

Signature of the Principal Employer/Contractor/Employer* 

To 

1. Asst. Labour Commissioner (Central), Hyderabad 

Copy to:  

1. Labour Enforcement Officer (Central), Guntakal 

2. Pers. & Admin., UCIL, TMPL 

*Please strike off whichever is not applicable. 

 

 

 [Please use additional sheets if required]  

 In case of engaged man power is more than 20, the same will be intimated to your office time from 

time to time.  
 The date of completion of afore said work will also be intimated with in time upon the completion of 

work. 

 
Signature of Contractor along with seal 
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ANNEXURE-  R7   

Bid Security Declaration Form 
 

 

Date:_(DD-MM-YYYY Format) 
 

Tender No::: _________________  

 
To (insert complete name and address of the purchaser)  

 

I/We. The undersigned, declare that:  

 
I/We understand that, according to your conditions, bids must be supported by a Bid Security  

Declaration.  

 
I/We accept that I/We will automatically be suspended from being eligible for bidding in any 

Contract with the UCIL from the date of notification of tender, if we are in breach of our obligation(s) under 

the bid conditions, because I/We: 
 

a)  have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during 

the period of bid validity specified in the form of Bid; or  

 
b)  having been notified of the acceptance of our Bid by the purchaser during the period of bid 

validity (i) fail or refuse to execute the contract, if required, or (ii) fail or refuse to furnish the 

Performance Security, in accordance with the Instructions to Bidders. 

  

I/We understand this Bid Security Declaration shall cease to be valid if I am/we are not the successful Bidder, 

upon the earlier of  

(i) 30 days after the expiration of the validity of my/our Bid.  

 
Signed:   (insert signature of person whose name and capacity are shown)  

 

In the capacity of  (insert legal capacity of person signing the Bid Security Declaration)  
 

Name: (insert complete name of person signing he Bid Security Declaration)  

 
Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)  

 

Dated on _____________ day of ___________________ (insert date of signing)  

 
Corporate Seal (where appropriate)  

 
 

(Note: In case of a Joint Venture, the Bid Security Declaration must be in the name of all partners to the Joint 

Venture that submits the bid)  
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STYLE OF ANNEXURES 

(Please use separate sheet for each annexure) 

Annexure-A: 

Details of work orders in support of prequalification criteria for during current/ last three years ending 

last day of the month previous to the one in which tender  

Sl.No Work order No Work Value Name of 

concern/ client 

Job details Period: From- 

To 

      

      

      

      

 To be enclosed:  

1. Self certified copies of above work orders (all pages of work orders). In complete work orders 
will be rejected without further correspondence 

2.  Work completion certificate from the organisation or certified copies of R.A. bills for executed 

value of the work.   
3. Declaration:  I do hereby confirm that the information furnished above is true to the best of my 

knowledge and belief. If any declaration, statement or information given by me/us is at any 

time found to be false or untrue, our tender / contract is liable to be terminated forthwith 

without any notice or compensation in lieu thereof. 

 

Signature of Bidder with stamp 

 

Annexure-B: 

Statement of present ongoing jobs mentioning the value of work in detail as per   

Sl.No Work order No Work Value Name of concern/ 

client 

Job details Period: 

 From- To 

      

      

      

           

 To be enclosed:  

1. Self certified copies of above work orders (all pages of work orders). In complete work orders 
will be rejected without further correspondence 

2. Declaration:  I do hereby confirm that the information furnished above is true to the best of my 

knowledge and belief. If any declaration, statement or information given by me/us is at any 
time found to be false or untrue, our tender / contract is liable to be terminated forthwith 

without any notice or compensation in lieu thereof. 

 

Signature of Bidder with stamp 
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Annexure-C: 

 

List of tools & tackles, transports and other equipments to be deployed for this job  

Sl.No Details of tools & tackles and  other 

equipments 

Quantity: Available 

with bidder 

Quantity: To be 

deployed for this job  

    

    

    

    

    

    

 

(Attach extra sheets, if required) 

 

Signature of Bidder with stamp 

 

Annexure-D: 

Details of technical personnel to be deployed 

Sl.No Name of Person 

and father’s 

name 

Address Age Qualification Years of 

experience 

Nature of experience 

       

       

       

       

 

 Enclose extra sheets 

 

 

Signature of Bidder with stamp 
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Annexure-E: 

 

TECHNO-COMMERCIAL DEVIATION SCHEDULE: 

Bidder should agree to all the Techno-commercial terms and conditions of the Nit document. However, 

deviation, if any, should be stated as per the following schedule and to be submitted along with the techno-

commercial bid failing which it will be presumed that all terms and conditions are acceptable to them. The 

owner reserves the right to reject the offer on account of such deviations if the bidders, even on advice of 

owner, does not with draw the deviations.  

Following are the deviations proposed by us relating to Techno-commercial terms and conditions Deviation, if 

any 

Sl. No  Page No. Clause no. Clause Deviation 

     

     

     

     

     

     

 

 

 

Signature of bidder with stamp 

 

Note: If there are no deviations, this deviation schedule shall be submitted along with  

         Techno-commercial bid duly signed and stamped after stating “NIL DEVIATIONS”. 
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Details of company profile. 

Details of company profile have to be provided as below: 

A) Company profile 

Sl. No. Description  Details (please attach  Xerox copies)                                                                        

1 
Name & Address of the firm 

 

 

2. Name of owner /partners  

3. 
Telephone nos. office , Residence & 

Mobile no. 

 

4. Email address:  

5. Year of establishment:  

6. Annual turnover of last three years:  

7. 
Areas of operation /nature of jobs carried 

out: 

 

8. Permanent account number  

9. Service tax registration no.  

10. P.F. code no  

11. GST Registration number  

12. E.S.I. code no  

13. Labour license no(If any)  

B) Organization structure 

C) Constitution and legal status along with attested copies of Deeds/Articles and Memorandum of Association 

etc. as applicable.  

D) Information on litigation history, liquidated damages, disqualification etc.  

By submitting the application the Applicant authorizes UCIL to seek verification on the information supplied 

and related matters.  

 

 

Signature of bidder with stamp 
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URANIUM CORPORATION OF INDIA LIMITED 

(A Govt. of India Enterprise) 

(CIN : U 12000 JH 1967 GOI 000806) 

TUMMALAPALLE 
                         P.O - M.C.PALLE, VEMULA MANDAL, YSR DISTRICT, A.P. - 516349 

                          Tel./Fax 08588- 282704/07, E-mail: tmplcivil@uraniumcorp.in 

PRICE BID FORMAT 

 

Schedule of Quantities for: Providing and fixing of anchor bolts at 

Tummalapalle Plant area as and when required. 

 
 

Item No. Description of Item 

Qty of 

(Anchor 

Bolts) 

Unit Rate Amount 

1 

 Supply of M-16 x 260mm 

long anchor bolt, drilling of 

holes, cleaning of hole, 

supply and filling of 

chemical grout RE500 V3, 

placement of anchor bolt, 

labour charges, 

transportation expenses, etc. 

80  No.s 
 

  

  

               Total amount in Rs. 
  

Rebate if any 
  

After rebate amount 
 

Add for GST @ 18%  
 

  

Total value including GST in Rs. 

        

 
 
 
Note: 
 

1. Net quoted overall lowest bid will be consider as L1 for evidence.  

2. Contractors are advised to see the area get acquainted with the actual features of the area 

where work is to be executed and get other related information before quoting their rates 

for carrying out the work successfully.  
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