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Ref:UCIL/TMD-Mill/Inst/I- 94   /2023                                                                                        Date:  05/06/2023 
 

 NOTICE INVITING TENDER -  TMD INST- 96 
 

Sealed tenders (single part) are invited in duplicate (1 Original + 1 copy) from 
experienced and reputed contractor meeting the PQC criteria as detailed below for 
execution of following work: 

 

Name of the work 
Annual Maintenance contract for traction type 
passenger Elevators  

Cost of Tender Document (Rs.) Nil /- 

Estimated Cost Rs. 1,98,000/- (inclusive of all taxes & duties)                                   

Earnest Money Deposit (Rs.) Nil /-  

Work Completion period 12 month from commencement of work 

Date of issue of tender document 05-JUNE-2023 

Date of submission of tender 
document 

26-JUNE-2023 

Date and time of opening of tender  27-JUNE-2023 

Pre-qualification criteria:  

1. The bidder should have PAN (Permanent Account Number) & GST 
Registration. 

2. The bidder should be financially sound. The average annual financial turnover 
during the last 3 years should be at least Rs 59400/- 

3. The bidder should have experience of having successfully completed similar 
work during last 7 years ending 31/03/2022 as at (i) or (ii) or (iii) below: 

i) One similar completed work costing not less than the amount equal to 
Rs.1.58 Lakhs OR 

ii) Two similar completed works each costing not less than Rs.0.99 Lakh 
OR 

iii) Three similar completed work each costing not less than Rs.0.79 Lakh 

‘Similar Works’ means AMC of Elevator of an Industrial/ commercial establishment of 
repute. Documentary evidence in form of Certificates from clients/ Work order copies 
specifying the work and the amount of contract should be submitted along the offer. 

The tenders in triplicate (1 Original + 1 copies) are to be submitted in two part i.e. 
Part-I, eligibility documents meeting the PQC, signed copy of tender document and 
PART-II, Techno-commercial cum financial bid, to the Manager (Personnel), Uranium 
Corporation of India Limited, Turamdih, P.O.: Sundernagar, District: Singhbhum 
(East), Jharkhand- 832107 to reach him on or before the date & time fixed for 
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receiving bid. FAX, telegraphic or email bids will not be entertained. The sealed outer 
cover containing two envelopes (Part-I & Part-II), each sealed and marked with NIT 
no., closing date and general description of work tendered for and type of bid. Outer 
Sealed cover which should be super-scribed with NIT No. and general description of 
the work quoted for. 

Offers will be opened on due date as mentioned above by the Corporation’s 
authorized representative(s) in the presence of Tenderer who are present. 

The Corporation reserves the right to accept or reject any or all the tenders in full or 
part and the Tenderer shall be bound to perform the same at his quoted rates. 
Purchase preference shall be applicable as per Govt. of India directives. 

. 

 

For Uranium Corporation of India Limited 
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1. Scope of Work and Terms and Conditions 

1. Name of work: Comprehensive Annual maintenance of 2 nos. of Elevator (1 
with Automatic door and another 1 with manual collapsible door). 

2. Details of Elevators: 

a. Elevator 1: Capacity- 6 passenger, Ground to 4th floor, 2 stops/ 2 
opening, Automatic door, Traction lift 

b. Elevator 2: Capacity- 6 passenger, Ground to 3rd floor, 2 stops/2 
opening, Collapsible door, Traction lift. 

Make of above 2 lifts is UT Ltd. 

3. The tenure of the contract shall be for one year.  

4. Security deposit: Successful bidder has to submit security deposit @3% of the 
ordered value. 

5. Agreement: Successful bidder has to sign a contract agreement on a non 
judicial stamp paper of Value Rs. 20/-, Initial security deposit @1.5% of the 
ordered amount shall be deposited prior to agreement. Without agreement 
commencement of work shall not be permitted.  

6. Payment terms: Payment will be made on quarterly basis within 30days after 
submission of certified invoices. 

7. The AMC shall be on comprehensive maintenance service basis (Spare and 
service maintenance contract), List of parts that are excluded from the supply 
of bidder are listed below at Sl. No.11. 

8. Preventive Maintenance Visit: Monthly preventive maintenance shall be done 
by the successful bidder. Following activities to be done during the preventive 
maintenance visit. 

a. De-dusting of equipment 

b. Gear oil level checking 

c. Checking of any abnormal noise if any. 

d. Checking the lubrication of rail, applying if necessary  

e. Checking the door and guide shoe 

9. Breakdown maintenance visit: Breakdown shall be attended within 24 hours of 
written/E-mail/verbal /Telephonic complain. 

10. Insurance: Successful bidder shall take insurance for the deputed workmen. 

11. Exclusion: Following parts are excluded from the scope of bidder: 

a. Elevator car enclosure 

b. Elevator car and landing door panels/gates. 

c. Micro processor Cards, Intercom, Motor and Inverter 

d. Bulbs (including indicating bulb, fluorescent tubes) and alarm 
bell/buzzer 

e. Cabin fans 
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f. Incoming electrical wiring up to main switch in the M/C room 

g. Main switch in the M/C room 

h. SMF batteries and inverter 

12. If the contractor fails to repair any component at site then they may be allowed 
to take out the equipment at the contractor’s works for repair, however no 
extra cost for transportation etc. shall be paid by UCIL.  

13. The rates should be quoted strictly in accordance with the price format given 
in tender document. The total amount shall be the deciding factor for L1 
bidder. 

14. The services of engineer of the contractor may be required on non-working 
days or beyond office hours on working days on some occasions to meet 
emergency situation without any extra charges. 

15. Nature of Tender:- Single stage Two part 

16.  Working Hours: As the requirement is for round the clock operation. Service 
engineer will be deputed as per instruction of Engineer-in-charge. No extra 
claims shall be entertained for working beyond duty hours in such urgency. 

17. Commencement of work: Work will commence within 7days from the date of 
issue of work order. Contractor will report to the Engineer In charge, UCIL 
immediately on receipt of work order for further instructions for carrying out the 
job. A letter duly signed under contractor’s official seal as a token of 
acceptance of all terms & conditions of work order must reach in the office 
within two days of receipt of the order. The work order no. & date as well as 
name of work must be quoted in all correspondences. 

18. Completion period of contract: Completion period of present contract is one 
year. Total price quoted for shall be the deciding factor to evaluate L-1 
quotation.  (Date of commencement will be reckoned from the date of start of 
work at site).  

19.  Jurisdiction / Dispute: - Any action / dispute arisen out of or from this work 
order shall be subject to the jurisdiction of court of law at Jamshedpur only, 
irrespective of anything to the contrary mentioned in the tender / quotation. 
  Any statutory obligation has to be made by the contractor.  Tenderer will 
extend all help. 

20. Safety Rules & Regulations for contractor’s employees: UCIL’s Safety Rules & 
Regulations for contractor’s employees will be complied strictly during the 
execution of works at site. Contractor shall ensure the use of safety 
appliances during the work at site. Contractor will take full safety measures 
and arrange the necessary safety gadgets / appliances, tools & tackles, 
helmet, gumboot required for the work by their own so as to ensure that no 
damage, loss or injury to corporation’s personnel, contractors’ personnel, third 
party or equipment are caused due to the work being carried out by contractor.  

21. Visit of Site and Locality prior to quote rate (s): Before submission of tender, 
the tenderers are advised to physically visit the site to make themselves fully 
conversant with the site, understand the site working conditions, nature of 
jobs, etc. prior to quote for the same. Also requested to inspect copier covered 
under present tender etc. 
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22. Rates in Words & Figures:  

o In case of item rate tenders, only rates quoted shall be considered. 

o Rates shall be filled properly so that there is no discrepancy in rates 
written in figure and words. However, if a discrepancy is found, the 
rates which correspond with the amount worked out by the contractor 
shall unless otherwise proved be taken as correct. If the amount of an 
item is not worked out by the contractor or it does not correspond with 
the rates written either in figure or in words then the rates quoted by the 
contractor in words shall be taken as correct. 

o Where the rates quoted by the contractor in figure and in words tally but 
the amount is not worked out correctly, the rate quoted by the 
contractor will unless otherwise proved be taken as correct and not the 
amount. In event no rate has been quoted for any item (s) then rate for 
such item (s) will be considered as zero 

23. Tax & Duties: The quoted rate should be inclusive of all taxes and duties 
including GST, if applicable. 

24. Reimbursement for variation in Taxes: The Contractor will be paid at actual 
against production of documentary evidence for any variation in statutory 
taxes, duties etc. or any imposition of new Governmental taxes /duties during 
the Contract execution etc. period. For this purpose, the bidder should indicate 
clearly in his price bid the details of taxes and duties considered for all those 
major items for which he intends to claim for such reimbursement. 

25. Validity:  The offer should remain valid for a minimum period of three months 
from the date of opening of the final price part. The Tenderers shall not be 
allowed to increase, amend or withdraw his tender within this period and if he 
does so the earnest money deposit and security deposit may be forfeited. 

26. The eligibility shall be decided strictly based on documents submitted at the 
time of receipt of tendered. No additional documents be allowed to be 
submitted after receipt of tenders but there is no bar to seek clarification or 
authentication of submitted documents. However in case of poor response, 
with a view to increase the competition, admission of additional documents to 
meet the PQ-criteria may be allowed subject to condition that: 

a. “Poor response” implies when less than three bids are found suitable 
on the basis of suitable eligible documents as per NIT. 

b. The additional documents should not be issued subsequent to last date 
of receipt of tender as mentioned in NIT. 

c. The bidder submitting additional documents has submitted EMD and 
tender cost as prescribed in NIT. 

27. Indemnity: Contractor will fully indemnify the corporation against all 
responsibility and whatsoever arising out of accident / injury to contractor’s 
workmen, third party or to corporations’ personnel and properties. 

28. Award of Contract: The Corporation reserves the right to accept or reject any 
or all tender either in full or part or to split up the work, if necessary, without 
assigning any reasons therefore. 
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29. Security Rules & Regulations and Entry Passes:  The contractor will have to 
submit the details of the persons to be employed for this work within two days 
of award of work. The contractor will be allowed to start the work only after 
submission of the details in prescribed verification forms (in duplicate) along 
with four nos. passport size photograph for each labourer separately to the 
Competent Authority, UCIL. Contractor will make necessary Entry Passes 
from concerned officials of CISF Unit, UCIL sufficiently in advance. Contractor 
shall strictly abide by the prevailing security rules and regulations and also to 
be enforced by UCIL time to time. Entry to the works premises is strictly 
restricted and only bonafide pass (permission) holders are allowed. 

30. Penalty: If the bidder failed to make ready the elevator within 3 working days, 
penalty @ Rs 500/- per day per machine shall be imposed. 

  
 * ~~~~~~~~~ * ~~~~~~~~~~ * 
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2. PRICE FORMAT 

 

S.No. Item Description 
Qty. 

(Nos.) 

Unit Rate (inclusive of 
all taxes & duties) per 

year (Rs) 

Total 
Cost per 

Year 
(Rs) (In Figure) (in Words) 

A B C D 
E = C X 

D 

1 

Annual Maintenance Contract 
(AMC) for traction type 
passenger Elevators (Auto 
door) 

1       

2 

Annual Maintenance Contract 
(AMC) for traction type 
passenger Elevators (Manual 
collapsible door) 

1    

Total Cost of AMC for One Year 
(including all taxes & duties) 
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FORMS 
 

 
 

List of forms 
 
  
 1. Undertaking not to give gift/inducement  

 2. Secrecy / confidentiality agreement 

 3. Pre Contract Integrity Pact  

 4. Bank Guarantee for Performance guarantee 

 5. Bank Guarantee for Advance Payment  

 6. Bank Guarantee for Earnest Money Deposit  

 7. Bank Guarantee for Security Deposit 

 8. Clauses 

 9. General Condition of Contract -Works Contract 
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UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT 
IN CONNECTION WITH SECURING ANY FAVOUR IN 

DEALING WITH UCIL 
 

Date: 
 
 
To, 
 
M/s. Uranium Corporation of India Ltd 
PO Jaduguda Mines,  
Distt -East Singhbhum 
Jharkhand - 831 012 
 
 
I / We …................................................................................... am / are a 
Vendor / Customer of Uranium Corporation of India Ltd (now onwards to 
be referred as Company). 
 
I / We agree and undertake: 
 
Not to provide any gift and / or inducement to any employee of the 
Company in connection with securing / being granted favour (s) in my / 
our dealings with the Corporate office of the company and / or its any 
field units. 
 
To immediately report any gift and / or inducement sought by any 
employee of the Company granting favour(s) to me / us in my / our 
dealings with the Company and / or its field units.  
 
 
 
Signature……………………………………………………………………….. 
 
Name………………………………………………..………………………….. 
 
Title…………………………………………………………………………….. 
 
 
 
Name of the Company and Address (with Seal)…………………………….. 
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SECRECY / CONFIDENTIALITY AGREEMENT 

 

THIS AGREEMENT, made and entered into this ____th day of ___________, 20- -  by 
and between URANIUM CORPORATION OF INDIA LTD.,  a company incorporated 
under Indian Companies Act having its registered office at PO Jaduguda, Distt - East 
Singhbhum, Jharkhand 831 012, India  (hereinafter called “UCIL”) on one part and 
___________________, a company duly incorporated under .........................., with its 
registered office ................................... (hereinafter called _____) includes its 
successors and permitted assigns, on the other part. 

 

 

WITNESSETH : 

 

WHEREAS: 

A. UCIL intends to purchase _______ from __________ (Name of the company). 
B. _________ (Name of the company) intends to produce ___________ at their 

 project in __________ (Name of the place) and intend to sell the same to 
UCIL 

C. The parties, therefore, intend to enter into an MoU and subsequently an 
 agreement for the sale and purchase of ___________. 

 

NOW, THEREFORE, in consideration of the premises and the mutual covenants herein 
contained, the parties hereto agree as follows: 

1. The term “Confidential Information” means: 

(1) All details supplied by UCIL/ (Name of the company) on technical, commercial 
and other information and data on the Process. 

(2) All details supplied by UCIL/ (Name of the company) on technical, commercial 
and other information and data relating to the products. 

2. Each party hereto shall keep secret and confidential any and all Confidential 
information it receives from any other party or parties hereto under this Agreement, 
and shall not use such Confidential Information for any purposes except for the said 
tender purpose hereunder. The obligations under this Article shall not apply to any 
information or data that : 

(i) at the time of its disclosure hereunder is in the public domain, 

(ii) after disclosure hereunder becomes part of the public domain by publication or 
otherwise through no fault of the party to whom such information or data is 
disclosed hereunder (“Receiving party”) (but only after it is published or 
otherwise becomes part of the public domain), 

(iii) the Receiving Party can show in its possession at the time of disclosure 
hereunder and which the Receiving party, without breach or any obligation is 
free to disclose to others, or 

(iv) was received by the Receiving Party after the time of disclosure by a party 
hereto (“Disclosing Party”) hereunder from a third party who did not acquire it, 
directly or indirectly, from the Disclosing Party under an obligation of 
confidence and which the Receiving party, without breach of any obligation, is 
free to disclose to others. 

For the purpose of this Article 2, information or data which is specific, e.g., those on 
operating conditions or equipment, shall not be deemed to be within the foregoing 
exceptions merely because it is embraced by general information or data in the public 
domain or in the possession of Receiving Party.   In addition, any combination of 
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features shall not be deemed to be within the foregoing exceptions merely because 
individual features are in the public domain or in the possession of the Receiving 
Party, but only if the combination itself and its principle of operation are in the public 
domain or in the possession of the Receiving Party. 

3. The Receiving Party shall limit the access to the Confidential Information received 
hereunder to its directors, officers and employees, who (i) need to have access with 
such Confidential Information, (ii) have been informed of the confidential nature 
thereof and (iii) have agreed to undertake the obligations of non-disclosure and non-
use of such Confidential Information. 

4. Upon request of UCIL, …….(name of the party) shall, free of charge, promptly return 
to UCIL all the Confidential information received from UCIL hereunder. 

5. Each party hereto shall not, without the other party’s prior express written consents, 
disclose or allow the disclosure of the existence of this Agreement. 

6. It is mutually understood and agreed that no license or other rights are granted to any 
party hereto under this Agreement, by implication or otherwise, for any of the patents 
or patents applications of any other party hereto or as to any information and data 
disclosed by any other party or parties hereto under this Agreement. 

7. None of the parties may assign its rights or obligations hereunder without the prior 
written consent of the other parties. 

8. The obligation of non-disclosure and non-use of the Confidential information under 
this Agreement shall remain in effect for five (5) years after the date hereof  and shall 
terminate upon lapse of said five (5) years. 

9. This Agreement shall be governed by and construed in accordance with Indian laws. 

10. Each party hereto acknowledges and agrees that monetary damages for any breach 
or threat of breach of this Agreement are inadequate. Each party hereto shall, 
therefore, be entitled to seek and obtain temporary and injunctive relief for any breach 
or threat of breach of this Agreement relating to its Confidential Information, in 
addition to any other remedy. 

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be 
executed in duplicate by their duly authorized representatives on the day and year 
first above written. The original shall remain with UCIL and the duplicate with 
……(name of the party). 

 
 
 
1. For _________________________    Witness: 

(Name)  
Designation      1. (Name) 
                Designation 

 
        2. (Name)  
         Designation  
 
2.   For Uranium Corporation of India Ltd.    
    
 ( Name)      Witness : 
 Designation      1. (Name) 
                                                    Designation 

 
       2. (Name) 

                                      Designation 
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PRE CONTRACT INTEGRITY PACT 

General 

This pre-bid pre-contract Agreement (hereinafter the Integrity Pact) is made on 
………… day of the month of ………… year …….. between Uranium Corporation 
of India Ltd (hereinafter called the “BUYER” which expression shall mean and 
include, unless the context otherwise requires, his successors in office and 
assigns) of the First Part and M/s. ……………………… ………………………. 
(hereinafter called the “BIDDER / Seller” which expression shall mean and 
include, unless the context otherwise requires, his successors and permitted 
assigns) of the Second Part. 

WHEREAS the BUYER proposes to procure (Name of the Stores / Equipment / 
Item) and the BIDDER/Seller is will to offer / has offered the stores and 

WHEREAS the BIDDER is a private company / public company / Government 
undertaking / partnership / registered export agency, constituted in accordance 
with the relevant law in the matter and the BUYER is a PSU. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and 
free from any influence / prejudiced dealings prior to, during and subsequent to 
the currency of the contract to be entered into with a view to:- 

Enabling the BUYER to obtain the desired said stores/equipment at a competitive 
price in conformity with the defined specifications by avoiding the high cost and 
the distortionary Impact  of corruption on public procurement, and  

Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in 
order to secure the contract by providing assurance to them that their competitors 
will also abstain from bribing and other corrupt practices and the BUYER will 
commit to prevent corruption, in any form, by its officials by following transparent 
procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as 
follows: 
Commitments of the BUYER 

1.1 The BUYER undertakes that no official of the BUYER, connected directly or 
indirectly with the contract, will demand, take a promise for or accept, directly 
or through intermediaries, any bribe, consideration, gift, reward, favour or any 
material or immediate benefit or any other advantage from the BIDDER, either 
for themselves or for any person, organization or third party to the contract in 
exchange for an advantage in the bidding process, bid evaluation, contracting 
or implementation process related to the contract. 

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERS alike, and 
will provide to all BIDDERS the same information and will not ;provide any 
such information to any particular BIDDER which could afford an advantage to 
that particular BIDDER in comparison to other BIDDERS 

1.3 All the officials of the BUYER will report to the appropriate Government office 
any attempted or completed breaches of the above commitments as well as 
any substantial suspicion of such a breach. 

2 In case any such preceding misconduct on the part of such official(s) is reported 
by the BIDDER to the BUYER will full and verifiable facts and the same is prima 
facie found to be correct by the BUYER, necessary disciplinary proceedings, or 
any other action as deemed fit, including criminal proceedings may be initiated by 
the BUYER and such a person shall be debarred from further dealings related to 
the contract process. In such a case while an enquiry is being conducted by the 
BUYER the proceedings under the contract would not be stalled. 

Commitments of BIDDERS 
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3 The BIDDER commit itself to take all measures necessary to prevent corrupt 
practices, unfair means and illegal activities during any stage of its bid or during 
any pre-contract or post-contract stage in order to secure the contract or in 
furtherance to secure it and in particular commit itself to the followings:- 

3.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of the 
BUYER, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the contract in exchange for any 
advantage in the bidding, evaluation, contracting and implementation of the 
contract. 

3.2 The BIDDER further undertakes that it has not given, offered or promised to 
give, directly or indirectly any bribe, gift, consideration, reward, favour, any 
material or immaterial benefit or other advantage, commission, fees, 
brokerage or inducement to any official of the BUYER or otherwise in 
procuring the Contract or forbearing to do or having done any act in relation to 
the obtaining or execution of the contract or any other contract for showing or 
forbearing to show favour or disfavor to any person in relation to the contract 
or any other contract. 

3.3 The BIDDER further confirms and declares to the BUYER that the BIDDER 
has not engaged any individual or firm or company whether Indian or foreign 
to intercede, facilitate or in any way to recommend to the BUYER or any of its 
functionaries, whether officially or unofficially to the award of the contract to 
the BIDDER, nor has any amount been paid, promised or intended to be paid 
to any such individual, firm or company in respect of any such intercession, 
facilitation or recommendation. 

3.4 The BIDDER, either while presenting the bid or during pre-contract 
negotiations or before signing the contract, shall disclose any payments he 
has made, is committed to or intends to make to officials of the BUYER or 
their family members, agents, brokers or any other intermediaries in 
connection with the contract and the details of services agreed upon for such 
payments. 

3.5 The BIDDER will not collude with other parties interested in the contract to 
impair the transparency, fairness and progress of the bidding process, bid 
evaluation, contracting and implementation of the contract. 

3.6 The BIDDER will not accept any advantage in exchange for any corrupt 
practice, unfair means and illegal activities. 

3.7 The BIDDER shall not use improperly, for purposes of competition or personal 
gain, or pass on to others, any information provided by the BUYER as part of 
the business relationship, regarding plans, technical proposals and business 
details, including information contained in any electronic data carrier. The 
BIDDER also undertakes to exercise due and adequate care lest any such 
information is divulged. 

3.8 The BIDDER commits to refrain from giving any complaint directly or through 
any other manner without supporting it with full and verifiable facts. 

3.9 The BIDDER shall not instigate or cause to instigate any third person to 
commit any of the actions mentioned above. 

3.10 If the BIDDER or any employee of the BIDDER or any person acting on behalf 
of the BIDDER, either directly or indirectly, is a relative of any of the officers of 
the BUYER, or alternatively, if any relative of an officer of the BUYER has 
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financial interest/stake in the BIDDER’s firm, the same shall be disclosed by 
the BIDDER at the time of fill of tender. 

 The term ‘relative’ for this purpose would be as defined in Section 6 of the 
Companies Act 1956 

3.11 The BIDDER shall not lend to or borrow any money from or enter into any 
monetary dealings or transactions, directly or indirectly, with any employee of 
the BUYER.  

4 Previous Transgression: 
4.1 The BIDDER declares that no previous transgression occurred in the last 

three years immediately before signing of this Integrity Pact, with any other 
company in any country in respect of any corrupt practices envisaged 
hereunder or with any Public Sector Enterprise in India or any Government 
Department in India that could justify BIDDER’s exclusion from the tender 
process. 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, 
BIDDER can be disqualified from the tender process or the contract, if already 
awarded, can be terminated for such reason. 

5 Earnest Money (Security Deposit) 
5.1 While submitting commercial bid, the BIDDER shall deposit an amount 

___________ (to be specified in RFP) as Earnest Money / Security Deposit, 
with the BUYER through any of the following instruments: 

(i) Bank Draft or a Pay order in favour of _____________ 

(ii) A confirmed guarantee by an Indian Nationalized Bank, promising payment of 
the guaranteed sum to the BUYER on demand within three working days 
without any demur whatsoever and without seeking any reasons whatsoever. 
The demand for payment by the BUYER shall be treated as conclusive proof 
of payment. 

(iii) Any other mode or through any other instrument (to be specified by the RFP). 

5.2 The Earnest Money / Security Deposit shall be valid upto complete conclusion 
of the contractual obligations to the complete satisfaction of both the BIDDER 
and the BUYER. 

5.3 In case of the successful BIDDER a clause would also be incorporated in the 
Article pertaining to Performance Bond in the Purchase Contract that the 
provisions of Sanctions for Violation shall be applicable for forfeiture of 
Performance Bond in case of a decision by the BUYER to forfeit the same 
without assigning any reason for imposing sanction for violation of this Pact. 

5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest Money 
/ Security Deposit for the period of its currency. 

6 Sanctions for Violations 
6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed 

by it or acting on its behalf (whether with or without the knowledge of the 
BIDDER) shall entitle the BUYER to take all or any one of the followings 
actions, wherever required:- 

(i) To immediately call off the pre contract negotiations without assigning any 
reason or giving any compensation to the BIDDER. However, the proceedings 
with the other BIDDER(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit / 
Performance Bond (after the contract is signed) shall stand forfeited either 
fully or partially, as decided by the BUYER and the BUYER shall not be 
required to assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any 
compensation to the BIDDER. 
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(iv) To recover all sums already paid by the BUYER, and in case of an Indian 
BIDDER with interest thereon at 2% higher than the prevailing Prime Lending 
Rate of State Bank of India, while in case of BIDDER from a country other 
than India with interest thereon at 2% higher the LIBOR. If any outstanding 
payment is due to the BIDDER from the BUYER in connection with any other 
contract for any other stores, such outstanding payment could also be utilized 
to recover the aforesaid sum and interest. 

(v) To encash the advance bank guarantee and performance bond / warranty 
bond, if furnished by the BIDDER, in order to recover the payments, already 
made by the BUYER, along with interest. 

(vi) To cancel all or any other Contracts with BIDDER. The BIDDER shall be liable 
to pay compensation for any loss or damage to the BUYER resulting from 
such cancellation / rescission and the BUYER shall be entitled to deduct the 
amount so payable from the money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of 
Uranium Corporation of India Limited for a minimum period of five years, 
which may be further extended at the discretion of the UCIL. 

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 
middleman or agent or broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of 
any contract signed by the BUYER with the BIDDER, the same shall not be 
opened. 

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit 
the same without assigning any reason for imposing sanction for violation of 
this Pact.   

6.2 The BUYER will be entitled to take all or any of the actions mentioned at Para 
6.1 (i) to (x) of this Pact also on the Commission by the BIDDER or any one 
employed by it or acting on its behalf (whether with or without the knowledge 
of the BIDDER), of an offence as defined in Chapter IX of the Indian Penal 
code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted 
for prevention of corruption. 

6.3 The decision of the BUYER to the effect that a breach of the provisions of this 
Pact has been committed by the BIDDER shall be final and conclusive on the 
BIDDER. However, the BIDDER can approach the Independent Monitor(s) 
appointed for the purposes of this Pact. 

7 Independent Monitors 

7.1 The BUYER has appointed Independent Monitors (hereinafter referred to as 
Monitors) for this Pact in consultation with the Central Vigilance Commission 
(Names and Addresses of the Monitors to be given). 

7.2 The task of the Monitors shall be to review independently and objectively, 
whether and to what extent the parties comply with the obligations under this 
Pact. 

7.3 The Monitors shall not be subject to instructions by the representatives of the 
parties and perform their functions neutrally and independently. 

7.4 Both the parties accept that the Monitors have the right to access all the 
documents relating to the project/procurement, including minutes of meetings. 

7.5 As soon as the Monitor notices, or has reason to believe, a violation of this 
Pact, he will so inform the Authority designated by the BUYER. 

7.6 The BIDDER(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the BUYER including that provided 
by the BIDDER. The BIDDER will also grant the Monitor upon his request and 
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demonstration of a valid interest, unrestricted and unconditional access to his 
project documentation. The same is applicable to Subcontractors. The Monitor 
shall be under contractual obligation to treat the information and documents of 
the BIDDER/Subcontractor(s) with confidentiality. 

7.7 The BUYER will provide to the Monitor sufficient information about all 
meetings among the parties related to the Project provided such meetings 
could have an impact on the contractual relations between the parties. The 
parties will offer to the Monitor the option to participate in such meetings. 

7.8 The Monitor will submit a written report to the designated Authority of BUYER 
with 8 to 10 weeks from the date of reference or intimation to him by the 
BUYER/BIDDER and, should the occasion arise, submit proposals for 
correcting problematic situations.   

8 Facilitation of Investigation 

In case of any allegation of violation of any provision of this Pact or payment 
of commission, the BUYER or its agencies shall be entitled to examine all the 
documents including the Books of Accounts of the BIDDER and the BIDDER 
shall provide necessary information and documents in English and shall 
extend all possible help for the purpose of such examination. 

9 Law and Place of Jurisdiction 

This pact is subject to Indian Law. The place of performance and jurisdiction is 
the seat of the BUYER. 

10 Other Legal Actions 

The actions stipulated in this Integrity Pact are without prejudice to any other 
legal action that may follow in accordance with the provisions of the extant law 
in force relating to any civil or criminal proceedings. 

11 Validity 

11.1 The validity of this Integrity Pact shall be from date of its signing and upto the 
complete execution of the contract to the satisfaction of both the BUYER and 
the BIDDER/Seller, including warranty period, whichever is later. In case 
BIDDER is unsuccessful, this Integrity Pact shall expire after six months from 
the date of signing of the contract. 

11.2 Should one or several provisions of this Pact turn out to be invalid, the 
remainder of this Pact shall remain valid. In this case, the parties will strive to 
come to an agreement to their original intensions. 

12 The Parties hereby sign this Integrity Pact at ________________ 
on___________. 

 
BUYER BIDDER 
Signature 
Name of the Officer 
Designation 

 

Witness Witness 
1 1 
__________________________________ __________________________ 
2 2 
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PROFORMA FOR BANK GUARANTEE AGAINST PERFORMANCE 
GUARANTEE 

 

WHEREAS on or about the _______________ day of __________________M/s 
________ (Tenderer’s name & address), having its registered office situated at 
_________(Postal address) (herein after referred to as ‘The Tenderer’) entered 
into a contract bearing reference no. __________________ dtd. ____________ 
with ______ Uranium Corporation of India Ltd, a company incorporated under 
Indian Companies Act having its registered office at PO Jaduguda, Distt- East 
Singhbhum, Jharkhand 831 012, India  (herein after referred to as UCIL), for 
_______________ (details of order) (herein after referred to as ‘The Contract’). 

 

AND WHEREAS the Agreement provides that the tenderer shall furnish a Bank 
Guarantee for Rs.________ (Rupees ________________________ only) being 
____% (______percent ) of the total agreement value as Guarantee for the due 
fulfillment by the tenderer of the terms and conditions contained in the Agreement, 
the guarantee remaining  valid till the completion of the guarantee period.  

We _________________ Bank do hereby undertake to pay the amounts due and 
payable under this Guarantee without any demur, merely on a demand from UCIL 
stating that the amount claimed is due by way of loss or damage caused to or that 
would be caused to or suffered by UCIL by reason of breach by the said tenderer of 
any of the terms or conditions contained in the said Agreement or by reason of the 
Bidder’s failure to perform the said agreement. Any such demand made on the bank 
shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this Guarantee shall be restricted to an 
amount not exceeding Rs. __________ (Rupees ____________ only). 

We undertake to pay to UCIL any money so demanded notwithstanding any dispute 
or disputes raised by the tenderer in any suit or proceeding pending before any court 
or tribunal relating thereto, our liability under these  present being absolute and 
unequivocal. 

The payment so made by us under this guarantees shall be valid discharge of our 
liability for payment thereunder and the tenderer shall have no claim against us for 
making such payment. 

We ____________________ Bank further agree that the Guarantee herein 
contained shall remain in full force and effect during the period that would be taken 
for the performance of the said Agreement and that it shall continue to be 
enforceable till all the dues of UCIL under or by virtue of the said Agreement have 
been fully paid and its claims satisfied or discharged or till UCIL certifies that the 
terms and conditions of the said Agreement have been fully and properly carried out 
by the said bidder and accordingly discharges this Guarantee. 

We also agree that interest at the rate of 12% (twelve percent) per annum will be 
paid by us  to the UCIL from the date of demand  for payment till the actual date of 
payment  made by us. 

Our Guarantee shall remain in force until and unless a demand or claim under this 
guarantee is made on us in writing within six months from the expiry of the 
Guarantee period, we shall be discharged from all liability under this Guarantee 
thereafter. 

We _____________________ Bank, further agree that UCIL shall have the fullest 
liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said Agreement or to extent 
time of performance by the said tenderer from time to time or to postpone for any 
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time or from time to time any of the distributions exercisable by UCIL against the said 
tenderer and to forbear or enforce any of the terms and conditions relating to the said 
Agreement and we shall not be relived from our liability by reason of any such 
variation, or extension being granted to the said tenderer or for any forbearance, act 
or omission on the part of UCIL or any indulgence by UCIL to the said tenderer or by 
any such matter or thing whatsoever which under the law relating to sureties would 
but for this provision, have effect of so relieving us. 

This guarantee will not be discharged due to the change in the constitution of the 
Bank or the bidder. 

We____________________ Bank lastly undertakes not to revoke this guarantee 
during its currency except with the previous consent of UCIL in writing. 

 
 
 

 

 

 

                        Dated the  __________ day of  __________ 
20__ 

 

________________Bank 

 

 

(Signature with name in Block letters with designation, 

Attorney as per distribution of Attorney No._____dt. _____) 

 

 

 

 

 Bank’s Common seal 
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PROFORMA FOR BANK GUARANTEE AGAINST ADVANCE PAYMENT 

 

WHEREAS on or about the _______________ day of __________________M/s 
________ (Tenderer’s name & address), having its registered office situated at 
_________(Postal address) (herein after referred to as ‘The Tenderer’) entered 
into a contract bearing reference no. __________________ dtd. ____________ 
with ______ , Uranium Corporation of India Ltd a company incorporated under 
Indian Companies Act having its registered office at PO Jaduguda, Distt- East 
Singhbhum, Jharkhand 831 012, , India (herein after referred to as UCIL), for 
_______________ (details of order) (herein after referred to as ‘The Contract’). 

AND WHEREAS under the terms & conditions of the contract advance payment 
of Rs._____________(Rupees_______________) is to be made by UCIL to the 
tenderer, which the tenderer is to repay to ‘UCIL’, and whereas ‘UCIL’ has 
agreed in pursuance of the said terms and conditions of the contract to make 
advance payment of Rs._______________ (Rupees _____________) to the 
tenderer furnishing a bank guarantee in the manner herein contained.  

We _______________ Bank, in consideration of theUCIL having agreed to pay to the 
tenderer an advance payment of Rs. _________ (Rupees ______________only) 
hereby agree and undertake to indemnify the UCIL and to keep the UCIL indemnified 
to the extent of a sum not exceeding the said sum of Rs. __________ (Rupees 
_____________only) against any damage of loss caused to or suffered by or that 
would be caused to or suffered by the UCIL by reason of any breach or non-fulfillment 
by the tenderer of any of the terms and conditions contained in the said Work 
order/Contract. 
We further agree that interest at the rate of 12% per annum will be paid by us to the 
Contractee from the date of demand for payment till the actual date of payment made 
by us. 

AND WE ______________________ Bank, do hereby undertake to pay on demand 
and without any demur to the UCIL any sum not exceeding the said sum of Rs. 
__________ (Rupees __________________ only) as may be ascertained by the 
UCIL as the damage or loss that the UCIL may have suffered by reason of breach or 
non-fulfillment of any of the terms and conditions of the said Work Order/Contract by 
the tenderer. 

AND WE __________________ Bank hereby further agree that the decision of the 
UCIL as to whether the tenderer has committed breach of any such terms and 
conditions of the said Work Order/Contract or not and as to the amount of damage or 
loss assessed by the UCIL on account of such breach, would be final and binding on 
us. 
This guarantee shall come into force simultaneously with your making the said 
advance payment to the tenderer and shall not be revoked by us whether before its 
coming into force or any time during its currency without your previous consent in 
writing.  
The payment so made by us under this Guarantee shall be valid discharge of our 
liability for payment thereunder and the tenderer shall have no claim against us for 
making such payment. 

Our guarantee shall remain in force until ________ (date) or such further date up to 
which this bank guarantee is renewed or extended and unless a claim under the 
guarantee is lodged with us within 6 (six) months from such date, all rights of UCIL 
under the guarantee shall be forfeited and we shall be relieved and discharge from all 
liabilities there under.  
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WE ____________________ Bank undertake not to revoke this guarantee during its 
currency except with the previous consent of the UCIL in writing. 

 

 

 

 

 

Dated the  __________ day of  __________ 20__  

________________Bank 

 

 

(Signature with name in Block letters with designation, 

Attorney as per power of Attorney No._____dt. _____) 

 

 Bank’s Common seal 
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

 

(To be issued by approved Scheduled Banks) 
 

In accordance with Notice Inviting Tender (NIT) No.__________ Dated ________ for 
the work of ___________ (herein after referred to as “the said Works”) for 
Rs._______________ (Rupees___________ only), under ______ Uranium 
Corporation of India Ltd,  a company incorporated under Indian Companies Act, 
having its registered office at PO Jaduguda Mines Distt - East Singhbhum, 
Jharkhand- 831 012 , India  (herein after referred to as UCIL), M/s 
_________________ Address ________________________ [Herein after referred to 
as Contractor (s)] wish /wishes to participate in the said tender and a Bank Guarantee 
for the sum of Rs.______________ (in words)  valid for a period of _________ days 
(in words) is required to be submitted by the Bidder towards the Bid Security.  
 

We the ______________________________Bank (hereinafter called the said 

Bank) do hereby undertake to pay to UCIL, the sum of Rs. ____________ 

(Rupees ________________ only) by reason of the said tenderer’s failure to 

enter into an agreement of contract on intimation of acceptance of his tender 

and/or to commence the contract works and/or failure to deposit the security 

deposit within the stipulated period as per the terms and conditions relating to 

and/or governing the contract and/or specified in the Notice Inviting Tender 

(NIT). We also agree that any such demand made on the Bank shall be 

conclusive as regards the amount due and payable by the Bank under this 

Guarantee.  We also agree that notwithstanding any dispute or difference or 

any litigation in respect of or arising from the said contract and/or the 

acceptance of the tender of the tenderer afore stated by UCIL including the 

question as to the tenability of the claim of the UCIL for forfeiting the Earnest 

Money being the Bank Guarantee herein, we shall forthwith pay the said 

amount to UCIL on demand being made as aforesaid. 

We ________________ Bank further agree that the guarantee herein contained 

shall remain in full force and effect during the period that would be taken for 

entering into an Agreement of contract and that it shall continue to be 

enforceable till all the dues of the UCIL under the terms and conditions of the 

NIT for the work have been fully paid and its claims satisfied or discharged or 

till UCIL certifies, that the terms and conditions of the NIT have been fully and 

properly carried out by the said tenderer and accordingly discharges the 

guarantee. 

We _____________________ Bank further agree with the UCIL that the UCIL 

shall have the fullest liberty without our consent and without affecting in any 

manner our obligations hereunder to vary any of the terms and conditions of 

the NIT and/or terms and conditions governing the contract or to extend the 

time of validity of the offer from the said tenderer from time to time or to 

postpone for any time or from time to time any of the powers exercisable by 

the UCIL against the said tenderer and to forbear or enforce any of the terms 

and conditions of the NIT and we shall not be relieved from our liability 

hereunder by reason of any such variation, or extension being granted to the 
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said tenderer or for any forbearance, act or omission on the part of the UCIL or 

any indulgence by the UCIL to the said tenderer or by any such matter or thing 

whatsoever which under the law relating to surety/guarantee would but for this 

provision have effect of so relieving us. 

 

We _______________________Bank do hereby further agree that any change in 

the Constitution of the said tenderer or the Bank will not affect the validity of 

this guarantee. 

We ______________________ Bank lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of the UCIL in 

writing. 

 

 

 

 

Dated the  __________ day of  __________ 20.. 

 

________________Bank 

 

(Signature with name in Block letters with designation, 

Attorney as per power of Attorney No._____dt. _____) 

 

 Bank’s Common seal 
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PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 
 

WHEREAS on or about the _______________ day of __________________M/s 
________ (Tenderer’s name & address), having its registered office situated at 
_________(Postal address) (herein after referred to as ‘The Tenderer’) entered 
into a contract bearing reference no. __________________ dtd. ____________ 
with ______ Uranium Corporation of India Ltd,  a company incorporated under 
Indian Companies Act, having its registered office at PO Jaduguda Mines Distt - 
East Singhbhum, Jharkhand- 831 012 , India  (herein after referred to as UCIL),  
for _______________ (details of order) (herein after referred to as ‘The 
Contract’). 

AND WHEREAS under the terms and conditions of the contract the tenderer is 
required to keep with UCIL a security deposit of Rs. ________________ 
(Rupees_______________ only) or submit a Bank Guarantee in lieu of cash deposit 
for the fulfillment of the terms and conditions of the contract, and whereas the 
supplier has chosen to submit a Bank Guarantee.  

We ________________________ Bank do hereby undertake to pay the amounts 
due and payable under this Guarantee without any demur, merely on a demand from 
UCIL stating that the amount claimed is due by way of loss or damage caused to or 
that would be caused to or suffered by UCIL by reason of breach of any of the terms 
and conditions of the said contract.  Any such demand made on the bank shall be 
conclusive as regards the amount due and payable by the Bank under this 
Guarantee.  However, our liability under this Guarantee shall be restricted to an 
amount not exceeding Rs.________ plus interest @ 12% per annum from the date of 
demand for payment till the actual date of payment made by us. 

We undertake to pay to  UCIL any money so demanded notwithstanding any dispute 
or disputes raised by the tenderer in any suit or proceeding pending before any court 
or tribunal relating thereto, our liability under these  present being absolute and 
unequivocal. 

The payment so made by us under this guarantees shall be valid discharge of our 
liability for payment thereunder and the tenderer shall have no claim against us for 
making such payment. 

We ____________________ Bank further agree that the Guarantee herein 
contained shall remain in full force and effect during the period that would be taken 
for the performance of the said Agreement and that it shall continue to be 
enforceable till all the dues of UCIL under or by virtue of the said Agreement have 
been fully paid and its claims satisfied or discharged or till UCIL certifies that the 
terms and conditions of the said Agreement have been fully and properly carried out 
by the said tenderer and accordingly discharges this Guarantee.  Our Guarantee 
shall remain in force until ____________ and unless a demand or claim under this 
guarantee is made on us in writing within six months from the expiry of the 
Guarantee period, we shall be discharged from all liability under this Guarantee 
thereafter. 

We _____________________ Bank, further agree that UCIL shall have the fullest 
liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said Agreement or to extent 
time of performance by the said tenderer from time to time or to postpone for any 
time or from time to time any of the powers exercisable by UCIL against the said 
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tenderer and to forbear or enforce any of the terms and conditions relating to the said 
Agreement and we shall not be relived from our liability by reason of any such 
variation, or extension being granted to the said contract or for any forbearance, act 
or omission on the part of UCIL or any indulgence by UCIL to the said tenderer or by 
any such matter or thing whatsoever which under the law relating to sureties would 
but for this provision, have effect of so relieving us. 

This guarantee will not be discharged due to the change in the constitution of the 
Bank or the Consultant. 

We____________________ Bank lastly undertakes not to revoke this guarantee 
during its currency except with the previous consent of UCIL in writing. 

 
 

 

 

 

Dated the  __________ day of  __________ 20__  

 

________________Bank 

 

 

 

(Signature with name in Block letters with designation, 

Attorney as per power of Attorney No._____dt. _____) 

 

 Bank’s Common seal 
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Clause No. Topic 

1 Definition of Terms 

2 Contract 

3 Standards 

4 Scope of order & Specifications 

5 Inspection of Site 

6 Assignment and Subletting 

7 Prices 

8 Taxes, duties & levies 

9 Performance test 

10 Alteration of specifications, patterns & drawings 

11 Correspondence 

12 Accident or injury to workmen 

13 Compliance with Statutory and other regulations 

14 Security regulations 

15 Method of blacklisting vendors 

16 Secrecy 

17 Indemnity 

18 Death, Bankruptcy etc. 

19 Arbitration 

20 Jurisdiction  

21 Ethics in tendering & other business dealings 
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1.          Definition of Terms 

1.1  Purchaser/Company 
 The ‘Purchaser/Company’ shall mean Uranium Corporation fo India Ltd incorporated under the companies 

act, 1913 and having its registered office at PO Jaduguda, Distt - East Singhbhum, Jharkhand - 831 012.  
1.2  Contractor/Supplier 
 The ‘Contractor/Supplier’ shall mean the person or company whose tender is accepted by the Purchaser and 

shall be deemed to include the Contractor’s successors, heirs, executors, administrators, representatives and 
assigns approved by the Purchaser.  

1.3  Sub Contractor 
 The ‘Sub-contractor’ shall mean the person or company named in the contract for any part of the work or any 

person to whom any part of the contract has been sub-let by the Contractor with the consent in writing of the 
Purchaser and shall include his heirs, executors, administrators, representatives and assignees approved by 
the Purchaser. 

 1.4  Contract  
 The term "Contract" shall mean and include the invitation to tender, tender specification, the instructions to 

tenderers, letter of intent, acceptance of tender, particulars hereinafter defined in respect of the supply and 
delivery of materials and for the performance of services within the scope of the tender. 

1.5  Engineer / Engineer-in-Charge (EIC) 
 The term “Engineer” as used herein shall mean engineer or Engineer-in-Charge (EIC) as are designated by 

the company.  
1.6  Tender Specification 
 The term "Tender Specification" shall mean the design data, drawing schedules, broad equipment 

characteristics and other technical details furnished with the invitation to tender for the purpose of submitting 
the offer by the tenderer. 

1.7 Contract Specification 
 The term "Contract Specification" shall mean the schedules, detailed designs, statements of technical data, 

performance characteristics and all such particulars mentioned as such in the contract 
1.8  Letter of Intent (LOI) 
 The term "Letter of Intent (LOI)" shall mean intimation by a letter to contractor that the tender has been 

accepted in accordance with the provisions contained in that letter. 
1.9  HO/CO 
 The term "HO/CO" shall mean Head Office /Corporate  Office, at PO Jaduguda, Distt - East Singhbhum, 

Jharkhand - 831 012 
1.10  Site  
 The term "Site" shall mean the place or places envisaged by the company at which the plant and equipment 

supplied under the contract are to be erected and/or services are to be performed under the contract.  

2. Contract 

The Contractor with the Purchaser shall enter into a formal agreement for the proper fulfillment of the Contract.  

3  Standards 

The Machinery and Services supplied under this Contract shall conform to the standards mentioned in the 
Technical Specifications and, when no applicable standard is mentioned, the latest current edition or revision of the 
relevant Indian Standards and Codes shall be considered.  

4  Scope of Order and Specifications 

Contractor shall supply the material or execute the work according to the specifications enclosed and in 
accordance with all conditions both general and specific enclosed with order, unless any or all of them have been 
modified or cancelled in writing either as a whole or in part by UCIL. 

5    Inspection of site 

The bidder or his representative shall be deemed to have inspected and examined the site and surroundings 
before submitting his tender and shall obtain the necessary information as to risks and other circumstances which 
may influence or affect his tender. 

6  Assignment and Subletting  

6.1 The contractor shall not assign, sublet or transfer the contract or any part thereof or any benefit or interest 
therein or there under without the written consent of company. 
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6.2 The contractor shall not sublet the whole or any part of the work without the written consent of the company 
and such consent, if given, shall not establish any contractual relationship between the sub-contractor (s) and 
the company and shall not relieve the contractor of any responsibility, liability, or obligations under the 
contract and the contractor shall be responsible for the acts, defaults or neglects of any sub-contractor or his 
agent or workmen.  

7  Prices                               

Unless otherwise agreed to specifically in order, the price payable by UCIL to the contractor under the order shall 
remain firm throughout the period of contract and shall not be subject to any escalation. 
The Bidder shall include in his tender all items of equipment/system etc. as stated in the Technical specifications of 
the tender.  
The prices shall be itemised in accordance with the Price Schedule attached in Price bid and the Bidder quoted for 
all items as per Price bid format will only be considered for opening the price bid. 
All prices in the tender shall be inclusive of GST and any other applicable taxes, duties and all other statutory 
levies applicable.  
The Contractor is responsible and liable for remitting all statutory dues (GST etc. as applicable) collected / included 
in the Price schedule of the contract to the statutory authorities without fail. UCIL is not responsible for remittance 
of such tax collections.     

8    Taxes, duties & levies 

Bidders must clearly mention their GST Registrations, TIN etc. in their offers and invoices. 
GST etc. shall be clearly mentioned in the offer indicating the applicable rates.  
In order to enable UCIL to avail tax benefits like GST Credit etc, whenever the relevant Act, Rules and Laws 
permits, the supplier shall ensure submission of GST invoice as per the prescribed formats by the statutory 
authorities. In case the Supplier fails to submit the requisite documents, the reimbursable amount on account of 
duties/ taxes, levies as indicated in his quotation/invoice / Work order/Contract shall be deducted from his bill. 

9   Performance test 

The Contractor shall be responsible for carrying out performance tests on all equipment supplied by him and/or 
procured by the Purchaser as indicated in the Technical specifications covered in this Tender document, in the 
presence of the Purchaser’s representative.  This responsibility shall rest with the Contractor regardless of whether 
the erection has been carried out by him or any other agency.  
On the satisfactory completion of the performance test, the Purchaser will issue an Acceptance certificate on 
written request from the Supplier.  
The date of the acceptance certificate shall be considered to be the date of satisfactory completion of the 
performance test.  

10  Alteration of specifications, patterns and drawings 

During the progress of the work, the Purchaser may require deviations from, additions to or omission in the 
drawings, specifications and the scope of work originally agreed upon between the Contractor and the Purchaser.  
Such changes shall not invalidate the Contract.  The Contractor shall make such changes of whatever character 
they may be, as part of the Contract. As from that date the Stores shall be in accordance with the specifications, 
patterns and drawings so altered which the contractor is bound to comply with.   
No change in the scope of the work shall be made without a written instruction issued therefore by the Purchaser.  
Revised drawings, bills of materials or specifications, shall also be considered as written instructions. 
In the event of such alteration involving a revision in the cost, the same shall be discussed and mutually agreed to 
taking into account the unit rates of similar items in the contract. In case of disagreement, the decision of the 
Purchaser, in the cost, shall be final and conclusive.   

11 Correspondence 

All correspondence shall be in English and addressed to UCIL drawn to the attention of the officer issuing the 
order, unless otherwise specifically authorised. 

12 Accident or Injury to Workmen 

The Contractor shall be solely liable for any accident or injury that may happen to any of his personnel engaged in 
the Contract.  The company shall not be liable for, or in respect of, any damage or compensation payable at law in 
respect of, or in consequence of, any accident or injury to any personnel in the employment of the Contractor and 
the Contractor shall indemnify and keep indemnified the company against all such claims, damages, 
compensations and proceedings.  
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The Contractor shall forthwith report to the company all cases of accidents to any of his personnel and shall make 
every arrangement to render all possible assistance and aid to the victims of the accident.  

13 Compliance with Statutory and Other Regulations 

The Contractor shall, in all matters arising in the performance of the Contract, conform at his own expense with the 
provisions of all Central or State statutes, ordinances or laws and the rules, regulations, or bye-laws of any local or 
other duly constituted authority and shall keep the Purchaser indemnified against all penalties and liabilities of 
every kind for breach of any such statute, ordinance, law, rule regulations or bye-law.  
The Contractor shall give all notices and pay all fees and taxes required to be given or paid under any Central or 
State statutes, ordinances or other laws or any regulations or bye-laws of any local or other duly constituted 
authority in relation to the contract. 

14  Security regulations 

The Contractor shall abide by all the security regulations at site promulgated by the Purchaser from time to time.  
The Contractor shall provide identity badges for all his personnel, which must be properly displayed by them at 
site.   

15 Method of black listing vendors    
 

15.1  Any failure by the vendor/contractor  to supply/execute the contract as per order may result in black listing 
vendor/contractor name from approved list of vendors while periodical review/updating of vendor list. The 
black listed vendor / contractor shall not be considered for a period of one year from the date of black listing. 
However competent authority can revoke any black list order subject to adequate justification for the same. 

15.2 Further the competent authority can blacklist the bidder, if the bidder changes terms & conditions or prices or 
withdraw his quotation subsequent to the date of opening.  

15.3 Further, the vendor shall be banned from doing any business with the company in case of: 

a. If security considerations including question of loyalty to the state so warrant. 
b. If the proprietor of the firm, its partner or representative is convicted by a court of law following 

prosecution for offences relating to business dealings. 
c.  If there is strong justification for believing that the proprietor or employee or representative of the firm 

has been guilty of malpractice such as bribery, corruption, fraud, substitution of tenders, interpolation, 
misrepresentation, evasion or habitual default in payment of any tax levied by law, etc. 

16  Secrecy 

The Contractor shall not at any time during the pendency of the contract or there after disclose any information 
furnished to them by the Purchaser or any drawings, designs, reports and other documents and information 
prepared by the Contractor for this contract, without the prior written approval of the Purchaser except in so far as 
such disclosure is necessary for the performance of the Contractor’s work and service hereunder. 

17  Indemnity 

The contractor shall indemnify the Purchaser and keep the Purchaser indemnified to the extent of the value of free 
issue materials to be issued till such time the entire contract is executed and proper account for the free issue 
materials is rendered and the left over/surplus and scrap items are returned to the Purchaser. The contractor shall 
not utilize the Purchaser's free issue materials for any job other than the one contracted out in this case and also 
not indulge in any act, commission or negligence which will cause/result in any loss/damage to the Purchaser and 
in which case, the Contractor shall be liable to the Purchaser  to pay compensation to the full extent of 
damage/loss and undertake to pay the same. 

18   Death, Bankruptcy, etc. 

If the Contractor dies or dissolve or go into bankruptcy, or being a corporation cause to be wound up except for 
reconstruction purposes or carry on its business under a receiver, the executors, successors or other 
representatives in law of the estate of the Contractor or any such receiver, liquidator, or any person in whom the 
contract may become vested, shall forthwith give notice thereof in writing to the Purchaser and shall remain liable 
for the successful performance of the contract, and nothing aforesaid shall be deemed to relieve the Contractor or 
his successors of his or their obligations under the contract under any circumstances. The Purchaser may 
terminate the Contract by notice in writing to the Contractor.  

19  Arbitration 

All disputes or difference whatsoever arising between the parties out of or relating to the contract  shall be settled 
through discussions between the Chairman & Managing Director of UCIL and the Authorised signatory of the 
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contractor. In case an amicable settlement is not arrived at, the matter will be settled through Arbitration by 
appointment of sole Arbitrator as approved by CMD, UCIL. 
The provisions of The Arbitration & Conciliation Act, 1996, and Rules made there under and/or any statuary 
modifications or re-enactment thereof for the time being in force shall apply to such arbitration proceedings. The 
language of the arbitration proceedings shall be English and the place of arbitration proceedings shall be the 
concerned UCIL unit where the contract is executed .  
For Global tender this clause may be modified by the competent authority on case to case basis. 

20 Jurisdiction 

Jurisdiction shall be within the court where either the work site is situated or the supply of materials is being made.  

21 Ethics in tendering & other business dealings 

Dear Sir,  
Uranium Corporation of India Ltd, a Government of India undertaking under the administrative control of 
Department of Atomic Energy is doing its business as per the rules and regulation of the Public Sector Undertaking 
and other statutory agencies. The business is done in an ethical, rational & impartial manner with good corporate 
governance. 
In our endeavour to be more transparent in our dealings and to support our ideology all Vendors, Customers and 
Business Partners are requested not to provide any gift and / or inducement to any of our employees for securing / 
being granted favour in dealings with our Company. In assurance of your commitment to the aforesaid, it will be 
highly appreciated if you fill up, sign and abide by the attached undertakings .  
Report of any gifts and / or inducements sought by any employee of the company should be immediately reported 
to any one of the following: 

 

Chairman & Managing Director 
Uranium Corporation of India Ltd, 
PO Jaduguda,  
Distt- East Singhbhum 
Jharkhand- 831 012 
Email:cmdsect@uraniumcorp.in 

Chief Vigilance Officer 
Uranium Corporation of India Ltd, 
C/O Indian Rare Earth Ltd. 
Plot No 1207, 
Veer Savarkar Marg, PrabhaDevi 
Mumbai - 400 028 
Email: cvo@irel.co.in 

 
We assure you that complaints if any made by you on the subject will be kept confidential and fair investigation will 
be conducted and appropriate action will be taken. Similarly, we except your commitment to the undertaking and its 
violation will have consequences as per prevailing rule of the Company. 

 
Thanking you, 
 
For Uranium Corporation of India Ltd 
 
Name --------------------------------------- 
Designation ------------------------------- 
Date 
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GENERAL CONDITIONS OF CONTRACT 

 
A)   INTERPRETATIONS AND DEFINITIONS 

1.   Singular and Plural 
     Where the context so requires, words importing the singular only also include the plural and 

vice versa.  

2.   Heading and Marginal Notes to conditions: 
     Heading and marginal notes to these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation or construction thereof or of the 
Contract. 

3.   Definitions: 

a) Corporation' shall mean Uranium Corporation of India Limited having it's registered office at 
PO Jaduguda, Distt - East Singhbhum, Jharkhand -831012 and includes a duly authorized 
representative of the Corporation or any other person empowered in this behalf by the 
Corporation to discharge all or any of it's functions. 

b) The `Accepting Authority' shall mean the authority approved by Competent Authority. 

c) The `Contract' shall mean the notice inviting the tender, the tender, and acceptance thereof 
and the formal agreement, if any, executed between the Corporation and the Contractor 
together with the documents referred to therein including these conditions, Designs, 
Drawings, Schedule of Quantities with rates and amounts and Schedule of Rates.  All these 
documents taken together shall be deemed to form one Contract and shall be 
complementary to one another. 

d) The `Contractor' shall mean the individual or firm or company whether incorporated or not, 
undertaking the works and shall include legal representatives of such individual or persons 
composing such firm or unincorporated company, or successors of such firm or company as 
the case may be and permitted assigns or such individual or firm or company. 

e) The `Contract Sum' shall mean: 

 i) In the case of Lump Sum Contracts the sum for which the tender is accepted. 

 ii) In the case of percentage Rate Contracts the estimated value of the works as mentioned 
in the tender adjusted by the Contractor's percentage. 

 iii)In the case of Item Rate Contracts the cost of the works arrived at after multiplying of the 
quantities shown in Schedule of Quantities by the item rates quoted by the Tenderer or as 
finally accepted for the various items. 

f) A `Day' shall mean a day of 24 hours from midnight to midnight irrespective of the number of 
hours worked in that day. 

g) ‘Engineer-in-charge' shall mean the Engineering Officer appointed by the Corporation or his 
duly authorized representative who shall direct, supervise and be in-charge of the works for 
purpose of this Contract. 

h) `Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees) and 
civil commotion (in so far as both these are uninsurable), war (whether declared or not), 
invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, 
damage from aircraft, acts of god such as earth quake, lightning and unprecedented floods 
and other causes over which the Contractor has no control and accepted as such by the 
Accepting authority. 

i) `Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of the cost 
of materials and labour at the site where the work is to be executed, plus the percentage to 
cover all overheads and profit. 

j) Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed to 
the tender papers issued by the Corporation or the standard Schedule of Rates prescribed 
by the Corporation and the amendments thereto issued from time to time. 

k) The `Site' shall mean the lands and/or other places on, under, in or through which the work is 
to be executed under the Contract including any other lands or places which may be allotted 
by the Corporation or used for the purposes of the Contract. 

l) `Temporary Works' shall mean all temporary works of every kind required in or about the 
execution, completion, maintenance of the works. 
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m) `Urgent Works' shall mean any urgent measures, which, in the opinion of Engineer-in-
Charge, become necessary during the progress of the works, obviate any risk of accident or 
failure of which become necessary for security. 

n) A `Week' shall mean seven days without regard to the number of hours worked any day in 
that week. 

o) The `Works' shall mean the works to be executed in accordance with the Contract or part(s) 
thereof as the case may be and shall include all extra or additional, altered or substituted 
works or temporary and urgent works as required for performance of the Contract. 

 

B)     SCOPE AND PERFORMANCE 

4. Contract Documents: 
       The Contractor shall be furnished, free of charge, one original and two photocopies of the 

Contract documents (Price Part) and one set of Technical Part. He shall keep one copy of the 
Documents on the site in good order and the same shall at all reasonable times be available 
for inspection and use by the Engineer-in-Charge, his representative or other Inspecting 
Officer. 

4.1 None of these documents shall be used by the Contractor for any purpose other than that of 

this Contract. 

4.2    The Contractor shall take necessary steps to ensure that all persons employed on any work in 

connection with Contract have noticed that the Indian official Secret Act 1923(XIX of 1923) 
applied to them and shall continue so to apply even after the execution of such works under 
the Contract. 

5.     Works to be carried out: 
       The work to be carried out under the Contract shall except as otherwise provided in these 

conditions, include all labour, materials, tools, equipment and transport which may be required 
in preparation of and for and in the full and entire execution and completion of the works.  The 
descriptions given in the Schedule of Quantities shall, unless otherwise stated, be held to 
include waste on materials, carriage and cartage carrying in return of empties, hoisting, 
setting, fitting and fixing in position and all other labourers necessary in and for the full and 
entire execution and completion as aforesaid in accordance with good practice and 
recognized principles. 

6.     Inspection of site: 
       The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself 

before submitting his tender as to the nature of the ground and sub-soils (so far as is 
practicable), the form and nature of the site, the quantities and nature of work and materials 
necessary for the completion of the works and the means of access to the site, the 
accommodation he may require, availability of labour, water, electric power.  In general he 
shall himself obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect his tender.  No extra charges consequent on any 
misunderstanding or otherwise shall be allowed. 

7.     Sufficiency of Tender: 
       Description of item in the Schedule of quantities is brief and therefore, shall be read in 

conjunction with the relevant specifications and the Contractor's rate shall be deemed to be for 
such complete work unless otherwise specified by the Contractor while tendering.  No claim, 
whatsoever, shall be entertained by the Corporation on account of insufficiency of any rate as 
quoted in the Schedule of Quantities and rates.  The Contractor shall be deemed to have 
satisfied himself before tendering as to the correctness and sufficiency of his tender of  

the works and of the rates and prices quoted in the Schedule of Quantities, in which rates and 
prices shall, except as otherwise provided, cover all his obligations under the Contract and all 
matters and things necessary for the proper completion, maintenance of works and shall also 
cover the cost of necessary protection, including labour, materials and equipment to ensure 
safety and protection against all risks, accidents compensation for injury to life and damage to 
property if any caused by the Contractor's operations connected with the work.  The rates 
shall be firm and shall not be subject to change due to variation during the entire period of 
execution of the work in cost of materials, labour conditions or any other conditions 
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whatsoever.  The rates quoted by the Tenderer shall be inclusive of all taxes, duties and other 
statutory levies. 

8. Discrepancies and Adjustment of Errors: 
       The several documents forming the Contract are to be taken as mutually explanatory of one 

another and the special conditions in preference to General Conditions. 

8.1 If there are varying or conflicting provisions made in any one document forming part of the 

Contract, the Accepting Authority shall be the deciding authority with regard to the intention of 
the document. 

8.2    Any error in description, quantity or rate in Schedule of Quantities or any omission there from 

shall not vitiate the Contract or release the Contractor from the execution of the whole or any 
part of the works comprised there in according to specifications or from any of his obligations 
under the Contract. 

8.3    If on check there are found to be difference between the rates given by the Contractor in 

words and figures or in the amount worked out by him in the Schedule of Quantities and 
general summary the same shall be adjusted in accordance with the following rules: 

a)   The item description should be clear and unambiguous.  

b)   In case of item rate tender , only quoted rate shall be considered. 

c)   Rate quoted by the contractor in item rate tender in figure and words shall be 

accurately filled in si that there is no discrepancy in the rates written in figures and 
words. However , if a discrepancy is found , the rates which correspond with the 
amount worked out by the contractor shall unless otherwise proved be taken as correct. 
If the amount of an item is not worked out by the contractor or it does not correspond 
with the rates written either in figure or in words then the rates quoted by the contractor 
in words shall be taken as correct. 

d)   where the rates quoted by the contractor in figure and in words tally but the amount is 

not worked out correctly, the rates quoted by the contractor will unless otherwise 
proved be taken as correct and not the amount. In event no rates has been quoted for 
any item(s) then rate for such item(s) will be considered as zero. 

e)   In case of lump sum Contracts (based on bills of quantities/ quantity not shown as 

provisional), should any error in quantities or any omissions of items be discovered, the 
cumulative effects of which varies Rs. 20,000/- whichever is less, then the errors shall 
be rectified and the rectifications dealt with as for deviations/variations under conditions 
10 and 11 hereof, and the value thereof shall be added or deducted from the Contract 
sum, as the case may be, provided that there shall be no rectification of any errors, 
omissions or wrong estimates in the prices inserted by the Contractor in the Bills of 
quantities. 

9.    Security Deposit: 

       Total amount of Security deposit shall be limited to 10% of the awarded value of work.  Fifty 
percent of this amount shall have to be deposited as initial security deposit at the time of 
execution of agreement including the amount deposited as Earnest Money.   

(a) Acceptable mode of payment of Initial Security Deposit/ Earnest Money: 

i) For deposit upto Rs. 5,000/- :  Demand Draft payable at SBI, Jaduguda/Hartopa. 

ii) For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.:  DAC/TDR/FDR etc. from 

any  Schedule Banks duly pledged in favour of UCIL.  But in case of Earnest Money 
of amount more than Rs. 50,000/-, the Tenderer should submit Bank Guarantee 
issued by Nationalized bank as mentioned in Para 9(a)(iii). 

iii) For deposit beyond Rs. 1.00 Lakhs:  Bank Guarantee issued by Scheduled bank of 

jointly, severally bound with the Contractor to the purchaser for the amount same 
above.  The terms of the said guarantee shall be such as shall be approved by the 
purchaser and the obtaining of such guarantee and the cost of guarantee to be so 
entered shall be at the expenses, in all respects, of the Contractor.  The said 
guarantee shall be valid till the expiry of the defect liability period and issue of the 
final certificate by the Engineer, and with a claim period of Six months beyond it's 
required validity.   
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In addition to the above, further amount to the extent of the 5% of awarded value of 
the work will be deducted from the Running Account bills by way of percentage 
deductions.  Such percentage deduction shall be @ 10% of the running account bills 
till the full amount of security deposit is realized/retained by the Corporation. 

(b) All compensation or other sums of money payable by the Contractor under the terms of this 

contact or any other contact or any other account whatsoever may be deducted from or 
paid by sale of a sufficient part of his security deposit or from the interest arising there from 
or from any sums which may be due or become due to the Contractor by the Corporation or 
any account whatsoever and in the event of his security deposit be reduced by reason of 
any such deduction or sale as aforesaid, the Contractor shall within fourteen days of receipt 
of notice of demand from the Engineer-in-charge make good the deficit. 

 (c)   Refund of Security Deposit:   
     Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge 

certifying in writing that the work has been completed as per condition 31 hereof etc. 

 (d)   On expiry of the Defects liability period (referred to in condition 33 hereof) or after payment 
of the Final bill payable whichever is later, the Engineer-in-charge shall on request from the 
Contractor refund to him the remaining portion of the security deposit provided the 
Engineer-in-charge is satisfied that there is no demand outstanding against the Contractor. 

10.    Deviation/Variation Extent & Pricing:   
       The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions 

to, or substitution for the original specification, drawings design  and instructions that may 
appear to him to be necessary or advisable during the progress of the work and (ii) to omit a 
part of the works in case of non availability of a portion of the site or for any other reasons and 
the Contractor shall be bound to carry out the works in accordance with any instructions given 
to him in writing signed by the Engineer-in-charge and such alterations, omissions additions or 
substitutions shall form part of the Contract as if originally provided therein and any altered, 
additional or substituted work which the Contractor may be directed to do in the manner above 
specified as part of the works, shall be carried out by the Contractor on the same conditions in 
all respects including price on which agreed to do the main work except as hereinafter 
provided.  No work which radically changes the original nature of the Contract shall be ordered 
by the Engineer-in-charge as a deviation and in the event of any deviation being ordered 
which in the opinion of the Contractor changes the original nature of the Contract, he shall 
nevertheless carry it out and the disagreement as to the nature of the work and the rate to be 
paid therefore shall be resolved in accordance with condition 52. 

10.1  The time for completion of the works shall, in the event of any deviations resulting in additional 

cost over the Contract sum being ordered, be extended as follows if requested by the 
Contractor. 

a)   In the proportion which the additional cost of the altered additional or substituted work, 

bears to the original Contract sum plus 

b)   25% of the time calculated in (a) above or such further additional time as may be 

considered reasonable by the Engineer-in-charge. 

10.b.1 Rate for such additional altered or substituted work shall be determined by the 

Engineer-in-charge as follows: - 
i)   If the rate for additional, altered or substituted items of works is specified in the 

Schedule of Quantities, the Contractor shall carry out the additional, altered or 
substituted item at the same rate.  In the case of composite tenders, where two or 
more Schedules of Quantities may form part of the Contract, the applicable rate shall 
be taken from the Schedule of Quantities of that particular part in which the deviation 
is involved, failing that, at the lowest applicable rate for the same item of work in the 
other Schedule of Quantities. 

ii)   If rate for any altered, additional or substituted item of work is not 
specified in the Schedule of Quantities, the rate for that item shall be 
derived from the rate for the nearest similar item specified therein.  In 
case of composite Tenders, where two or more Schedule of Quantities form part of 
the Contract, the rate shall be derived from the nearest similar item in the Bills of 
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Quantities of the particular part of works in which the deviation is involved, failing that, 
from the lowest of the nearest similar item in other Schedule of Quantities. 

iii)   If the rate for any additional, altered or substituted item of work cannot be determined 
in the manner specified in sub-paras (i) and (ii) above, then such item of the work 
shall be carried out at the rate entered in the C.P.W.D. Schedule of Rates (current) 
then plus/minus the percentage by which the tendered amount of the work actually 
awarded is higher or lower than the estimated amount of the works actually awarded.  
(Applicable to measurement Contract is based on item rates or lump sum Contracts 
based on Bills of Quantities or percentage rate Contracts). 

iv)   If the rate for any altered, additional or substituted item of work cannot be determined 
in the manner specified in sub-Para (i) to (iii) above, the Contractor shall within 14 
days of the date of receipt of the order to carry out the said work, inform the Engineer-
in-charge of the rate which he proposed to claim for such item of work, supported by 
analysis of the rate claimed, and the Engineer-in-charge shall within three months 
thereafter, after giving due consideration to the rate claimed by the Contractor 
determine the rate on the basis of market rate(s).  In the event of the Contractor failing 
to inform the Engineer-in-charge within the stipulated period of time, the rate, which 
he proposes to claim, the rate for such item shall be determined by the Engineer-in-
charge on the basis of market rate(s).  for this purpose the purchase voucher etc. 
shall be produced by the Contractor to the Engineer-in-charge. 

 

11.    Suspension of works: 
       The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend the 

process of the works or any part thereof for such time and in such manner, as the Engineer-in-
charge may consider necessary for and of the following reasons. 

   i)  On account of any default on part of the Contractor or 

   ii)  For proper execution of the works or part thereof for reasons other than the default of 
the Contractor; or  

   iii)  For safety of the works or part thereof. 

12.    TIME AND EXTENSION FOR DELAY: 
       The time allowed for execution of the works as specified in the Schedule - 'F' or the extended 

time, in accordance with these conditions shall be of the essence of the Contract.  The 
execution of the work shall commence within 15 days after the date on which the Engineer-in-
charge issues written orders to commence the work or from the date of handing over the site 
whichever is earlier. If the Contractor commits default in commencing the execution of the 
work as aforesaid, Corporation shall without prejudice to any other right or remedy be at liberty 
to forfeit the Earnest Money/Security Deposit absolutely. 

13.1   As soon as possible, after the Contract is concluded, the Engineer-in-charge and the 

Contractor shall agree upon a Time and Progress Chart.  The Chart shall be prepared in direct 
relation to the time stated in the Contract Documents for completion of items of the work.  It 
shall indicate the force of the dates of commencement and completion of various trades or 
sections of the work and may be amended as necessary by agreement between the Engineer-
in-charge and the Contractor within the limitation of time imposed in the Contract documents, 
and further to ensure good progress during the execution of the work, the Contractor shall 
minimum in all cases in which the time allowed for any work exceed one month (save for 
special jobs) complete 1/8th of the whole of the work before 1/4th of the whole time allowed in 
the Contract has elapsed 3/8th before 3/4th of such time has elapsed. 

13.2   If the works be delayed by 
 (a)   Force major, or 

 (b)   Abnormally bad weather, or 

 (c)   Serious loss or damage by fire, or 

 (d)   Civil commotion, local combination of workmen, strike or engaged by Corporation in 
executing work not forming part of the Contract, or 

 (e)   Delay on the part of other Contractor or tradesman engaged by Corporation in 
executing work on to forming part of the Contract, or 

 (f)   Non-availability of stores which are the responsibility of Corporation to supply, or 
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 (g)   Non-availability or break-down of Tools and Plant to be supplied or supplied by 
Corporation or 

 (h)   Any other cause, which, in the absolute discretion of the Corporation, is beyond the 
Contractor's control. 

      Then upon the happening of any such event causing delays, the Contractor shall 
immediately give notice thereof in writing to the Engineer-in-charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay 
and shall do all that may be reasonably required to the satisfaction of the Engineer-in-
charge to proceed with the work. 

13.3   Request for extension of time to be eligible for consideration shall be made by the Contractor 

in writing within fourteen days of the happening of the event causing delays. The Contractor 
may also, if practicable indicate, in such request, the period for which extension is desired. 

13.4   In any such case, the Corporation may give a fair and reasonable extension of time for 

completion of the work.  Such extension shall be communicated to the Contractor by the 
Engineer-in-charge in writing within 3 months of the date of receipt of such requests by the 
Engineer-in-charge. 

14.1   If the Contractor required any item of T & P on hire from the Corporation, the Corporation will, 

if such item is available and the same can be spared, hire it to the Contractor at a rate to be 
fixed by the Engineer-in-charge. 

14.2   The period of hire will be reckoned from the commencement of the day of issue up to the end 

of the day of return (including all recognized holidays) irrespective of the actual hour of issue 
and return.  The Contractor will be exempt from levy of any charges for the number of days he 
is called upon in writing by the Engineer-in-charge to suspend execution of the work, provided 
Corporation's T & P in question has, in fact, remained idle with the Contractor because of the 
suspension, provided the Contractor, in case the period of suspension, exceeds 11 days 
returns Corporation's T & P to the place from where the same was issued. 

14.3   The Contractor shall be responsible for care and custody of Corporation's T & P (including 

employment of chowkider's) during the period Corporation's T & P remain with him and any 
damage (fair wear and tear excepted) to any of the equipment shall be made good at the 
Contractor's expense to the satisfaction of the Engineer-in-charge, unless, such damage is 
caused because of negligence of crew provided by the Corporation. 

14.4   The Corporation give no guarantee in respect of output of his T & P hired to the Contractor 

and no reduction in rates or any compensation shall be allowed on the ground that outturn or 
performance of Corporation's T & P was not to the Contractor's expectations. 

14.5   Corporation's T & P hired to the Contractor shall be returned at the place of issue (unless 

otherwise directed) by the Contractor to the Engineer-in-charge on completion of the work or 
section of the work or earlier on termination of the hire by the Corporation as hereinafter 
provided on a written notice by the Engineer-in-charge.  The Corporation shall be entitled to 
terminate the hire on two days notice without assigning any reason whatsoever on account of 
termination of hire of Corporation's T & P by the Corporation.  In such an event however, a 
reasonable extension of time shall be given by the Engineer-in-charge. 

14.6   A Log Book for recording hours during which every item of Corporation's T & P issued to the 

Contractor has worked each day, shall be maintained by the member of the crew-in-charge 
thereof or any representative of the Engineer-in-charge appointed in that behalf and shall be 
daily attested by the Contractor or his authorized agent.  In case the Contractor contest 
correctness of any entry and/or fails to sign the Log Book, the decision of the Engineer-in-
charge shall be final and binding on him.  Hire charges shall be calculated in accordance with 
the Log Book recorded time or as per term-hiring as the case be. 

15.0   MATERIALS: 

15(a)  The Contractor shall, at his own expense, provide all materials required for the works other 

than those, which are to be supplied by the Corporation. 

15(a) 1. All materials to be provided by the Contractor shall be, in conformity with the specification 

laid down in the relevant Indian Standard and the Contractor shall, if required by the Engineer-
in-charge, furnish proof, to the satisfaction of the Engineer-in-charge, that the material so 
comply with the specifications. 
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15(a) 2 The Contractor shall at his own expense and without delay supply to the Engineer-in-

charge samples of materials proposed to be used in the works.  The Engineer-in-charge shall, 
within seven days of supply of samples or within such further period as he may require, 
intimate to the Contractor in writing, whether samples are approved by him or not.  If samples 
are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge, 
for his approval, fresh samples complying with the specifications laid down in the Contract. 

15(a)3. The Engineer-in-charge shall have powers to require removal of all of the materials 

brought at site by the Contractor which are not in accordance with the Contract specifications 
or do not conform in character or quality to samples approved by him.  In case of default on 
the part of the Contractor in removing rejected materials, the Engineer-in-Charge shall have 
full powers to procure other proper materials to be substituted for rejected materials and in the 
event of the Contractor refusing to comply; he may cause the same to be supplied by other.  
All costs, which may accrue upon such removal and/or substitution, shall be borne by the 
Contractor. 

 

15(a) 4. The Contractor shall indemnify the Corporation servant or employee of the Corporation 

against any action, claim or proceeding relating to infringement or use of any patent or design 
or any other charges which may be payable in respect of or any article or materials or part 
thereof included in the Contract.  In the event of any claim being made or action being made 
or action being brought against the Corporation in respect of any such matters as aforesaid, 
the Contractor shall furnish indemnity immediately, provided that such indemnity shall not 
apply when such infringement has taken place in complying with the specific directions/issued 
by the Corporation.  But the Contractor shall pay any royalties or other charges payable in 
respect of any such use, the amount so being reimbursed to the Contractor only if the use was 
the result of any drawing and/or specification issued after submission of the Tender. 

15(a)5. All charges on account of Octroi, Terminal or Sales Tax and other duties and taxes or 

materials obtained for the works from any source (excluding materials supplied by the 
Corporation) shall be borne by the Contractor. 

15(a)6. The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied 

by the Contractor other than those for which satisfactory proof has already been furnished, at 
the cost of the Contractor and the Contractor shall provide at his expense all facilities, which 
the Engineer-in-charge may require for the purpose. 

15(b) Materials to be supplied by the Corporation: 
         Materials to be supplied by the Corporation are shown in Schedule - B which also stipulates 

quantum, place of issue and rate(s) to be charged in respect thereof. 

15(b)1. If after acceptance of the tender, the Contractor desires the Corporation to supply any other 

materials, such materials may be supplied by the Corporation, if available, at rates to be fixed 
by the Engineer-in-Charge and all on payment before the materials are issued to the 
Contractor. 

15(b)2. For the materials listed in Schedule-B, which the Corporation has agreed to supply the 

Contractor, he shall give reasonable notice in writing about his requirements to the Engineer-
in-charge in accordance with the agreed phases of programme.  Such materials shall be 
supplied for the purpose of the Contract of aforesaid Schedule, shall be set off or deducted, as 
and when materials are consumed in item of work for which payment is being made to the 
Contractor, or from any sums then due or which may after become due to the Contractor 
from/under the Contract.  At the time of submission of bills the Contractor shall properly 
account for the materials issued to him to the satisfaction of the Engineer-in-charge and certify 
that balance of materials supplied is available at site.   

15(b)3. The Contractor shall bear the cost of loading, transporting to site, unloading, storing under 

cover as required, assembling and joining the several parts together as necessary, 
incorporating of fixing materials in the works including all preparatory work of whatever   
description as may be required. 

15(b)4. All materials issued to the Contractor by the Corporation for fixing in the works (including 

preparatory work), and being surplus on completion or on foreclosure of the work be returned 
by the Contractor at his expense, at wear and tear and/or waste.  If the Contractor is required 
to deliver such materials at a place other than the place of issue, he shall do so and the 
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transportation charges from the site to such place, less the transportation charges which 
would have been incurred by the Contractor had such materials been delivered at the place of 
issue, shall be borne by the Corporation. 

15(b)5. Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-

charge at rates not exceeding those at which these were originally issued to him after taking 
into consideration any determination or damage which may have been caused to the said 
materials whilst in the custody of the Contractor. 

15(b)6. If on completion of works the Contractor fails to return surplus materials out of these supplied 

by the Corporation, then in addition to any other liability which the Contractor would incur, the 
Engineer-in-charge may, by a written notice to the Contractor require him pay within a fortnight 
of receipt of the notice, for such unreturned surplus materials at double the issue rates. 

15(b)7. Delay in obtaining materials by the Corporation: 

         Owing to difficulty in obtaining certain controlled and other materials in the market, the 
Corporation has undertaken to supply them as specified in Schedule - B,  there may be delay 
in obtaining these materials by the Corporation and the Contractor is therefore, required to 
keep himself in touch with the day to day position regarding the supply of materials from the 
Engineer-in-charge and to so adjust the progress of the work that their labour may not remain 
idle nor may there by any other claim due to or arising from delay in obtaining the materials.  It 
should be clearly understood that no claim whatsoever shall be entertained by the Corporation 
on account of delay in supplying materials. 

15(c)   GENERAL 
         Materials required for the works, whether brought by the Contractor or supplied by the 

Corporation, shall be stored by the Contractor only at places approved by the Engineer-in-
charge.  Storage and safe custody of materials shall be the responsibility of the Contractor. 

15(c)1. Corporation   official concerned with the Contract shall be at liberty any time to inspect and 

examine any materials intended to the use in or on the works, either on the site or at factory or 
workshop or other place(s), where such materials are assembled, fabricated, manufactured or 
any place(s) where these are lying or from which these are being obtained and the Contractor 
shall give such facilities as may be required for such inspection and examination. 

15(c) 2. Materials supplied by the Corporation and brought to the site by the Contractor shall not be 

removed off the site without the prior written approval of the Engineer-in-Charge.  But 
whenever the works are finally completed, the Contractor shall at his own expense forthwith 
return to the all-surplus materials originally supplied to him as per stipulation in the Contracts. 

16.     L A B O U R 
         The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress and of quality to ensure workmanship of the degree specified in the Contract and to 
the satisfaction of the Engineer-in-Charge.  The Contractor shall not employ in connection with 
the works any person who has not completed his eighteen years of age. 

16.1 The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by E.I.C., a 

distribution return of the number and description by trades of the work, people employed on 
the works.  The Contractor shall also submit on the 4th and 19th of every month to the 
Engineer-in-Charge a true statement showing in respect of the second half of the preceding 
month and the first half of the current month    (i) the accident that occurred during the said 
fortnight showing the circumstances under which they happened and the extent of damages 
and injury caused by them and (ii) the number of female workers who have been allowed 
Maternity Benefit as provided in the Maternity Benefit Act 1961 or Rules made there under 
and the amount paid to them. 

16.2 The Contractor shall pay to labour employed by him wages not less than fair wages as defined 

in the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under. 

16.3 The Contractor shall in respect of labour employed by him comply with or cause to be 

complied with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there 
under in regard to all matters provided therein. 

16.4 The Contractor shall comply with the provision of the payment of Wages Act, 1936, Minimum 

Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 1923, 
Industrial Dispute Act, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952 or any 



 39 

modifications thereof or any other Law relating thereto and rules made there under from time 
to time. 

16.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to the 

Employees State Insurance scheme in respect of all labour employed by him for the execution 
of the Contract, in accordance with provision of `The Employees State Insurance Act, 1948' as 
amended from time to time and as applicable in this case.  In case the Contractor fails to 
submit full details of his account of labour employed and the contribution payable, the 
Engineer- in-Charge shall recover from the running bills of Contractor an amount of 
Contribution as assessed by him.  The amount so recovered shall be adjusted against the 
actual contribution payable under Employees State Insurance scheme. 

16.5 The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined 

under the Contract Labour (Regulation) Act, 1970 and rules made there under have the power 
to deduct the money, due to the Contractor, any sum required estimated to be required for 
making good the loss suffered by a worker or workers by reason of no fulfillment of the 
conditions of the Contract for the benefit of workers, nonpayment of wages or of deduction 
made from his or their wages which are not justified by the terms of the Contract or non-
observance of the said act. 

16.6 The Contractor shall indemnify the Corporation against any payment to be made under and for 

observance of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there 

under without prejudice to his right to claim indemnity from his Sub-Contractors. 

16.7 In the event of the Contractor committing a default or breach of any of the provisions of 

aforesaid Act and rules made amended/amended from time to time, or furnishing any 
information or submitting or filling any Form/Register/Slip under the provisions of the Law 
which is materially incorrect, then on the report of the Inspecting Officer, the Contractor shall 
without prejudice pay to the Corporation a sum not exceeding liabilities for such defaults 
including liquidated damages etc. for every default, breach or furnishing, making, submitting, 
filling materially incorrect statement, as may be fixed by the Labour Department and the 
Contractor should indemnify the Corporation against all such liabilities. 

16.7.1 Model Rules for Labour Welfare: 
         The Contractor shall at his own expense comply with or cause to be complied with Model 

Rules for Labour Welfare as provided under the Rules framed by the appropriate government 
from time to time for the protection of health and for making sanitary arrangements for workers 
employed directly or indirectly on the works.  In case the Contractor fails to make 
arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and recover the 
cost thereof from the Contractor. 

         Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions relating 
to report on accidents and to grant Maternity Benefits to female workers shall make the 
Contractor liable to pay to the Corporation as liquidated damages an amount not exceeding 
Rs. 50.00 for each default on materially incorrect statement or reports from the Engineer-in-
charge in such matters, based on reports from the Inspecting officers shall be final and binding 
and deductions for recovery of such liquidated damages may be made from the any amount 
payable to the Contractor. 

17. The Contractor shall not be permitted to enter on (other than for inspection purpose) or take 

possession of the site until instructed to do so by the Engineer-in-charge in writing.  The 
portion of the site to be occupied by the Contractor shall be defined and/or marked on the site 
plan, failing which these shall be indicated by the Engineer-in-charge at site and the 
Contractor shall on no account be allowed to extend his operations beyond these areas. 

       In respect of any land allotted to the Contractor for purpose of or in connection with the 
Contract, the Contractor shall be a licensee subject to the following and such other terms and 
the licenser may impose conditions as: 

i)    That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and 
occupation, in respect of each and every separate area of land allotted to him 

ii)   That such use or occupation shall not confer any right of tenancy of the land to the 
Contractor 

iii)  That the Contractor shall be liable to vacate the land on demand by the Engineer-in-
charge. 
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iv)   That the Contractor shall have no right to any construction over this land without the 
written permission of the Engineer-in-charge.  In case he is allowed to construct any 
structure he shall have to demolish and clear the same before handing over the 
completed work unless agreed to the Corporation. 

17.1 The Contractor shall provide, if necessary or if required on the site all temporary access there 

to and shall alter, adopt and maintain same as required from time to time and shall take up 
and clear them away as and when no longer required and as and when ordered by the 
Engineer-in-charge and make good all damage done to the site. 

18. SETTING OF THE WORKS: 
       The Engineer-in-Charge shall submit the information necessary to enable the Contractor to set 

out the work.  The Contractor shall provide all labour and setting out appliances required and 
set out the work and be responsible for the accuracy of the same.  He shall amend at his own 
cost and to the satisfaction of the Engineer-in-charge any error found at any stage which may 
arise through inaccurate setting out unless such error is based on incorrect data furnished in 
writing by the Engineer-in-charge, in which case cost of rectification shall be borne by the 
Corporation.  The Contractor shall protect and preserve all benchmarks used in setting out the 
works till end of the Defect Liability Period unless the Engineer-in-Charge directs their earlier 
removal. 

19. SIDE DRAINAGE:  
       All water, which may accumulate on the site during the progress of works or in trenches and 

excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and 
at the Contractor expenses. 

20. NUISANCE: 
       The Contractor shall not at any time do, cause or permit any nuisance on the site or do 

anything which shall cause unnecessary disturbance, inconvenience to owners, tenants or 
occupiers of other properties near the site and to the public generally. 

21. MATERIALS OBTAINED FROM EXCAVATION: 
       Materials of any kind obtained from excavation on the site shall remain the property of the 

Corporation and shall be disposed of as the Engineer-in-charge may direct. 

22. TREASURE TROVE, FOSSILS ETC.: 
       All fossils, coins, articles of value or antiquity and structures and other remains or things of 

geological or archaeological interest discovered on the site shall be the absolute property of 
the Corporation and the Contractor shall take reasonable precautions to prevent his workmen 
or any other person from removing or damaging any such articles or thing and shall 
immediately open discovery thereof and before removal, acquaint the Engineer-in-charge and 
obtain his directions as to the disposal of the same at the expense of the Corporation. 

23. PROTECTION OF TREES: 
       Tree designated by the Engineer-in-charge shall be protected from damage during the course 

of the works and earth level within 1.0 Mtr. of each such tree shall not be changed.  Where 
necessary, such trees shall be protected by providing temporary fencing. 

24. WATCHING AND LIGHTING: 
       The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watching when and where necessary or required by the Engineer-in-charge for the protection 
of the works or for the safety and convenience of those employed on the works or the public. 

25. CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF: 
       The Contractor shall engage and keep at site, qualified technical staff/engineer with necessary 

supporting supervisory staff of sufficient experience of all types of works covered by this 
Contract and they should have all necessary authority to receive materials from the 
Corporation, issue valid receipt for the same, engage labour etc. and proceed with the work as 
required for speedy execution of the work. 

26. INSPECTION AND APPROVAL: 
       All works embracing more than one process shall be subject to examination and approval at 

each stage thereof and the Contractor shall given due notice to the Engineer-in-Charge or his 
authorized representative when each stage is ready.  In default of such notice the Engineer-in-
Charge shall be entitled to appraise the quality and extent thereof. 
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26.1 No work shall be covered up or put out of view without the approval of the Engineer-in-charge 

or his authorized representative and the Contractor shall afford full opportunity for examination 
and measurement of any work which is about to be covered up or put out of view and for 
examination foundations before permanent work is placed thereon.  The Contractor shall give 
the notice to the Engineer-in-Charge or his authorized representative whenever any such work 
or foundation is ready for examination and the Engineer-in-charge or his representative shall 
without unreasonable delay, unless he considers it unnecessary and advises the Contractor 
accordingly; attend for the purpose of examining and measuring such work or of examining 
such foundation.  In the event of the failure of the Contractor, such work shall be uncovered at 
the Contractor's expense for examination by the Engineer-in-Charge. 

26.2 Corporation officers concerned with the Contract shall have powers at any time to inspect and 

examine any part of the works and the Contractor shall give such facilities as may be required 
for such inspection and examination. 

27. DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 
       The duties of the Representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials to be used or workmanship employed in 
connection with the works.  He shall have no authority to order any work involving any extra 
payment by the Corporation nor to make any variation in the works. 

27.1 The Engineer-in-charge may from time to time in writing delegate to his Representative any of 

the powers and authorities vested in the Engineer-in-charge and shall furnish to the 
Contractors a copy of all such written delegation of powers and authorities.  Any written 
instruction or written approval given by the Representative of the Engineer-in-Charge to the 
Contractor within the terms of such delegation shall bind the Contractor and the Corporation 
as though it had been given by the Engineer-in-charge. 

27.2 Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials 

shall not prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or 
materials and to order pulling down, removal or breaking up thereof. 

27.3 If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-

in-Charge, he shall be entitled to refer matter to the Engineer-in-Charge who shall thereupon 
confirm, reverse vary such decision. 

28. REMOVAL OF WORKMEN: 
       The Contractor shall employ in and about the execution of the works such persons as are 

skilled and experienced in their several trades and Engineer-in-Charge shall be at liberty to 
object to and require the Contractor or to remove from the works any person employed by the 
Contractor in or about the execution of the works who in the opinion of the Engineer-in-Charge 
misconducts himself or is incompetent or negligent in the proper performance of his duties and 
such person shall not be again employed upon the works without permission of the Engineer-
in-charge. 

29. UNCOVERING AND MAKING GOOD: 
       The Contractor shall uncover any part of the works and/or make opening in or through the 

same as the Engineer-in-charge may from time to time direct for his verification and shall re-
instate and make good such part to the satisfaction of the Engineer-in-charge.  If any such 
part has been covered up or put out of view after being approved by the Engineer-in-Charge 
and subsequently found on uncovering to be executed in accordance with the Contract, the 
expenses of uncovering and/or making opening or through reinstating and making good the 
same shall be borne by the Contractor. 

30. WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 
       Subject to any provisions to the contrary contained in the Contract none of the permanent 

works shall be carried out during night or on Sundays or on authorized holidays without the 
permission in writing of the Engineer-in-Charge except when the work is unavoidable or 
absolutely necessary for the safety of life, property or works in which case the Contractor shall 
immediately advise the Engineer-in-charge accordingly. 

31.1 COMPLETION CERTIFICATE: 
       As soon as the work is complete, the Contractor shall give notice of such completion to the 

Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-charge shall 
inspect the work and shall furnish the Contractor with a certificate of completion indicating (a) 
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the date of completion, (b) defects to be rectified by the Contractor and/or (c) items for which 
payment shall be made at reduced rates.  When separate periods of completion have been 
specified for items or groups of item the Engineer-in-Charge shall issue separate completion 
certificates for such items or group of items.  No certificate of completion shall be issued, nor 
shall the work be considered to be complete till the Contractor shall have removed from the 
premises on which the work has been executed all scaffolding, sheds and surplus materials, 
except such as are required for rectification of defects, rubbish and all huts and sanitary 
arrangements required for his workmen on the site in connection with the execution of the 
work, as shall have been erected by the Contractor, the workmen and cleaned all dirt from all 
parts of building(s), in upon or about which the work has been executed or of which the work 
has been executed or of which he may have had possession for the purpose of the execution 
thereof and cleaned floors, gutters and drains, eased doors and sashes oiled locks and 
fastenings labeled keys clearly and handed them over to the Engineer-in-Charge or his 
representative and made the whole premises fit for immediate occupation or use to the 
satisfaction of the Engineer-in-charge.  If the Contractor shall fail to comply with any of the 
requirements of this conditions as aforesaid, on or before the date of completion of the works, 
the Engineer-in-charge may at the expense of the Contractor fulfill such requirements and 
dispose of the scaffoldings, surplus materials, and rubbish etc. as he thinks fit and the 
Contractor shall have no claim in respect of any such scaffolding or surplus materials except 
for any sum actually realized by the sale thereof less the cost of fulfilling the requirements and 
any other amount that may be due from the Contractor, if the expense of fulfilling such 
requirements is more than the amount realized on such disposal as aforesaid the Contractor 
shall forthwith on demand pay such excess. 

31.2 If at any time before completion of the work, items or groups of items for which separate 

periods of completion have been specified, have been completed the Engineer-in-charge with 
the consent of the Contractor takes possession of any part of the same (any such parts being 
hereinafter in this conditions referred to as the relevant part) then not withstanding anything 
expressed or implied elsewhere in this Contract. 

31.2 (a) Within ten days of the date of completion of such items or group of items or of possession 

of the relevant part the Engineer-in-charge shall issue completion certificate for the relevant 
part as in conditions 31(1) as above provided the Contractor fulfils his obligations under that 
condition for the relevant part. 

 (b) The Defects Liability Period in respect of such items and the relevant part shall be deemed 
to have commenced from the certified date of completion of such items or the relevant part 
as the case may be. 

    (c) The Contractor may reduce the value insured to extent of full value of the completed items 
or relevant part as estimated by the Engineer-in-charge for this purpose.  This estimate 
shall be applicable for this purpose only and for no other. 

 (d) For the purpose of ascertaining compensation for delay in completion of the work relevant 
part will be deemed to form a separate item or group, with date of completion as given in 
the Contract or as extended under the relevant condition and actual date of completion as 
certified by the Engineer-in-charge under this condition. 

32. COMPENSATION FOR DELAY 
(a) Liquidated Damages (LD) shall be levied where reasons are attributable to supplier / contractors 

for delays in execution of purchase order/ contract. LD shall be levied @0.5% per week or part 
there of on the value of unfinished supply/work order for each week of delay subject to a 
maximum of 5% of the total value of contract ( excluding taxes and duties)  

(b) Wherever the supply/work is on turnkey or having a bearing in commissioning and performance 
of the system in total, LD is to be imposed on total value, in such cases.  

(c ) If separate period of completion is specified for certain item of work or group of items of work, at 
the time of issuing the order, the LD can be levied on the total value of item of work or group of 
items of work which are completed beyond the agreed contract period. This aspect should be 
brought out in the tender document.  

(d) If it is equally applicable to import orders then suitable provision to this effect has to be made in 
the order and L.C. 

(e) All the proposals for waiver of LD shall be vetted by concerned SPC/WTC. 

(f)  The Unit heads are authorized to waive LD arising out of POs/WOs issued under their delegated 
powers. 
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(g) In all other cases approval for waiver of LD shall be accorded by CMD and proposal need to be 
sent through D (T)/D (F). 

 

PENALTY/ BONUS 

(A) Penalty/ bonus clause may be incorporated in cases deemed necessary and not as a matter 

of routine, so as to develop a feeling of urgency in the supplier/contractor for earlier 
completion of the supply/work. CMD’s approval is required for incorporating bonus clause in 
the tender document.  

 

33. DEFECTS LIABILITY PERIOD 
       The Contractor shall be responsible to make good and remedy at his own expense within such 

period as may be stipulated by the Engineer-in-charge, any defect which may develop or may 
be noticed before the expiry of the period hereto from the certified date of completion and 
intimation of which has been sent to the Contractor within seven days of the expiry of the said 
period by a letter sent by hand delivery or by registered post. 

34. From commencement to completion of the works, the Contractor shall take full responsibility 

for the care thereof and for taking precautions to prevent loss or damage and to minimize loss 
or damage to the greatest extent possible and shall be liable for any damage or loss that may 
occur to the works or any part thereof and all Government T & P from any cause whatsoever 
(save and except the Excepted Risks) and shall at his own cost repair and make good the 
same so that at completion of the work, Corporation’s T & P shall be in good order and 
condition and in conformity in every respect with the requirements of the Contract and 
instruction of the Engineer-in-charge. 

  34.1 Provided always that the Contractor shall not be entitled to payment unless the Contractor 

shall insure the works (from commencement to completion), the Corporation's T & P hired by 
the Contractor and all materials at site to their full value (as to Corporation's T & P according 
to the value indicated in Schedule-C), against the risk or damage from whatever cause arising 
other than the Excepted Risks.  The said insurance shall be in joint name of the Corporation 
and the Contractor, The Contractor shall deposit with the Engineer-in-charge the said policy or 
policies. All money payable by the insurers under such policy or policies shall be recovered by 
the Corporation and shall be paid to the Contractor in installments by the Engineer-in-charge 
for the purpose of re-building or replacement or repairs of the works and/or goods destroyed 
or damaged as the case may be.  Provided however if the amount payable by the insurers in 
respect of any claim under such a policy is not in excess of the amount mentioned .Same may 
be recovered by the Contractor directly from the insurers and shall be utilized by him for the 
purpose of re-building or replacement or repairs of the works and/or goods destroyed or 

damaged as the case may be. 

  34.2 If the Contractor has blanket insurance policy for all his works and the policy covers all the 

items to be insured under this condition, the said policy shall be assigned by the Contractor in 
favour of the Corporation, provided however, if any amount is payable under the policy by the 
insurers in respect of works other than the work under this Contract, the same may be 
recovered by the Contractor directly from the insurers. 

 

  34.3 Where the Corporation building or a part thereof is rented by the Contractor he shall insure the 

entire building if the building or any part thereof is used by him for the purpose of storing or 
using materials of combustible nature, as to which the decision of the Engineer-in-Charge 
shall be final and binding. 

  34.4 The Contractor shall indemnify and keep indemnified the Corporation against all losses and 

claims for injuries or damage to any person or any property whatsoever which may arise out of 
or in consequence of the construction and maintenance of works and against all Claims, 
demands, proceedings, damages, cost of charge and expenses whatsoever in respect of or in 
relation thereto provided always that nothing herein contained shall be deemed to render the 
Contractor liable for or in respect of or to indemnify the Corporation against any compensation 
or damage caused by the Excepted Risks. 

  34.5 The Contractor shall at all times Indemnify the Corporation against all claims, damages, or 

compensation under the provisions of payment of wages Act - 1936, Minimum Wages Act - 
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1948, Employer's Liability act - 1938, The workmen's Compensation Act - 1923, Industrial 
Disputes Act - 1947, and Maternity Benefit Act - 1961 or any modifications thereof or any other 
law relating thereto and rules made there under from time to time or as consequence of any 
accident or injury to any workmen or other persons in or about the works, whether in the 
employment of the Contractor or not, (save and except where such accident or injury has 
resulted from any act of the Corporation, it's agents or servants) and against all cost, charges 
and expenses of any suit action or proceedings arising out of such accident or injury and 
against all sum or sums which may with the consent of the Contractor be paid to compromise 
or compound any such claim,  without limiting his obligations and liabilities as above provided.  
The Contractor shall insure against all claims, damages or compensation payable under the 
Workmen's Compensation Act - 1923 or any modification thereof or any other Law relating 
thereto. 

  34.6 The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the 

Engineer-in-charge has agreed to there  

  34.7 The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out 

all the insurance policies referred to above and has paid the necessary premiums for keeping 
the policies alive till expiry of the Defect Liability Period, if any. 

  34.8 The Contractor shall ensure that similar insurance policies are taken out by his Sub-

Contractors (if any) and shall be responsible for any claims or losses to the Corporation 
resulting from their failure to obtain adequate insurance protection in connection thereof.  The 
Contractor shall produce or cause to be produced by his Sub-Contractors (if any) as the case 
may be, the relevant policy or policies and premium receipts as and when required by the 
Engineer-in-charge. 

  34.9 If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force the 

insurance referred to above or any other insurance which he/they may be required to effect 
under the terms of the Contract, then and in any such case the Corporation may, without 
being bound to, effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the amount so 
paid by the Corporation from any money due or which may become due to the Contractor or 
recover the same as debt due from the Contractor. 

35.    FACILITIES TO OTHER CONTRACTORS: 
       The Contractor shall, in accordance with requirement of the Engineer-in-charge, afford all 

reasonable facilities to other Contractors engaged contemporaneously on separate Contracts 
in connection with the works and for departmental labour and labour of any other properly 
authorized authority or statutory body which may be employed at the site on execution on any 
work not included in the Contract or of any Contract which the Corporation may enter into the 
connection with or ancillary to the works. 

36.      NOTICES TO LOCAL BODIES 
       The Contractor shall comply with and give all notices required under any governmental 

authority, interment, rule or order made under any act of parliament, state laws or any 
regulation or bye-laws of any local authorities relating to the works.  He shall before making 
any variation from the Contract, drawings necessitated by such compliance give to the 
Engineer-in-charge a written notice giving reasons for the proposed variation and obtain the 
Engineer-in-charge's instructions thereon. 

  36.1 The Contractor shall pay and indemnify the Corporation against any liability in respect of any 

fees or charges payable under any Act of parliament, state laws or any Government 
instrument, rule or order and any regulations or by-laws of any local authority in respect of the 
works. 

37. SUB CONTRACTS 
       The Contractor shall not sublet any portion of the Contract without the prior written approval of 

the Accepting authority. 

38. INSTRUCTIONS AND NOTICES 
       Subject as otherwise provided in this Contract, all notices to be given on behalf of the 

Corporation and all other actions to be taken on its behalf may be given or taken by Engineer-
in-charge or any officer for the time being entrusted with the functions, duties and powers of 
the Engineer-in-charge. 
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38.1 All instructions, notices and communications etc. under the Contract shall be given in writing 

and if sent by registered post to the last known place of above or business of the Contractor 
shall be deemed to have been served on the date when in the ordinary course of post these 
would have been delivered to him. 

38.2 The Contractor or his agent shall be in attendance at the site/ sites during all working hours 

and shall superintend the execution of the works with such additional assistance in each trade 
as the Engineer-in-charge may consider necessary.  Orders given to the Contractor's agent 
shall be considered to have the same force as if they had been given to him. 

38.3 The Engineer-in-charge shall communicate or confirm his instructions to the Contractor in 

respect of the execution of work in a "Work site order Book" maintained in the office of the 
Engineer-in-charge and the Contractor or his authorized representative shall confirm receipt of 
such instruction by the Contractor, he shall be furnished a certified true copy of such 
instructions. 

39. FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO 
ABANDONMENT OR   REDUCTION IN SCOPE OF WORK: 

       If at any time after acceptance of the tender, the Corporation shall decide to abandon or 
reduce the scope of the works for any reason, whatsoever hence not require the whole or any 
part of the work to be carried out, the Engineer-in-Charge shall give notice in writing to that 
effect to the Contractor and the Contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage or which he 
might have derived from the execution of the works in full, which he did not derive in 
consequence of the fore closure of the whole or part of the works. 

39.1 The Contractor shall be paid at Contract rates full amount for works executed at site, and in 

addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder 
mentioned which could not be utilized on the work to the full extent because of the foreclosure. 

(a)   Any expenditure incurred on preliminary site work e.g. temporary access roads, 
temporary labour huts, staff quarters and site office, storage, accommodation and 
water storage tanks. 

(b) i)   The Corporation shall have the option to take over Contractor's Materials or any part 
thereof either brought to site or of which the Contractor is legally bound to accept 
delivery from suppliers (for incorporation in or incidental to the work), provided 
however, the Corporation shall be bound to take over the materials or such portions 
thereof as the Contractor does not desire to retain.  For materials taken over or to be 
taken over by the Corporation, cost of such materials shall, however, take into 
account purchase price, cost of transportation and deterioration or damage which may 
have been caused to materials whilst in the custody of the Contractor. 

      ii)  For Contractor's materials not retained by the Corporation, reasonable cost of 
transportation of such materials from site to Contractor's permanent stores or to his 
other works, whichever is less.  If materials are not transported to either of the said 
places, no cost of transportation shall be payable. 

(c)   If any materials supplied by the Corporation are rendered surplus, the same except 
normal wastage shall be returned by the Contractor to the Corporation at rates not 
exceeding those at which these were originally issued less allowance for any deteri-
oration or damage which may have been caused whilst the materials were in the 
custody of the Contractor.  In addition, cost of transporting such materials from site to 
the Corporation stores if so required by the Corporation. 

(d)   Reasonable compensation for transfer of T & P from site to Contractor's permanent 
stores or to his other works, whichever is less.  If T & P are not transported to either of 
the said places, no cost of transportation shall be payable.  

The Contractor shall if required by the Engineer-in-charge furnish to him books of 
account, wage books, time sheets and other relevant documents as may be 
necessary to enable him to certify the reasonable amount payable under this 
condition. 

40. TERMINATION OF CONTRACT FOR DEATH: 
       If the Contractor is an individual or a proprietary concern and the individual or the proprietary 

dies and if the Contractor is a partnership in concern and one of the partners dies, then unless 
the Accepting Authority is satisfied that the legal representative of the individual Contractor or 
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of the proprietor of the proprietary concern and in the case of partnership, the surviving 
partners, are capable of carrying out and complete the Contract, the Accepting Authority shall 
be entitled to cancel the Contract as to its incomplete part without the Corporation being in any 
way liable to payment of any compensation to the estate  of the deceased Contractor and/or to 
the surviving partners of the Contractors firm on account of the cancellation of the Contract.  
The decision of the Accepting authority that the legal representatives of the deceased 
Contractor or the surviving partners of the Contractor's firm cannot carry out and complete the 
Contract shall be final and binding on the partners.  In the event of such cancellation the 
Corporation shall not hold the estate of the deceased Contractor and/or the surviving partners 
of the Contractor's firm liable in damages for not completing the Contract. 

41. CANCELLATION OF CONTRACT IN FULL OR IN PART: 
      If the Contractor: 

a)   At any time makes default in proceeding with the works with due diligence and 
continued to do so after a notice in writing of 7 days from the Engineer-in-charge or 

b)   Commits default the works or items of work with individual dates of completion, and 
does not complete them within the period specified in notice given in writing in that 
behalf by the Engineer-in-charge. 

c)   Fail to complete the works or items of work with individual dates of completion, and 
does not complete them within the period specified in notice given in writing in that 
behalf by the Engineer-in-charge. 

d)   Shall offer or give or agree to give to any person in Corporation's service or to any 
other person on his behalf consideration, any gift or of any kinds as an inducements 
or reward for doing or forbearing to or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other Contract for the Corporation. 

e)   Shall enter into a Contract with the Corporation in connection with which commission 
has been paid or agreed to be paid by him or to his knowledge, unless the particulars 
of any such commission and terms of payment thereof have previously been 
disclosed in writing to the Accepting Engineer-in-charge. 

f)   Shall obtain a Contract with the Corporation as a reward offering tendering or by other 
non - bonafied methods of competitive tendering or  

g)   Being an individual, or if a firm any partner thereof, shall at any time be adjusted 
insolvent or have a receivers order for administration of his estate, made against him 
or shall take any proceeding, liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency 
Act for the time being in force or make any conveyance or assignment of his effects or 
composition or arrangement for the benefit of his creditors or purpose so to do, or if 
any application be made under any Insolvency Act for the time being in force for 
sequestration of his estate or if a trust deed be executed by him for benefit of his 
creditor, shall be given to the Contractor for value of the work executed by him up to 
the time of cancellation, the value of Contractor's materials taken over and 
incorporated in the work, and use of tackle and machinery belonging the Contractor 
work or 

h) Being a Corporation, shall pass a resolution or the Court shall make an order for the 
liquidation of its affairs, or a Receiver or Manager on behalf of the debenture holders 
shall be appointed or a circumstance shall arise which entitle the court or debenture 
holders to appoint a Receiver or Manager  or 

i)   Shall suffer an execution being levied on his goods and allow to be contained for a 
period of 21 days or  

j)   Assigns, transfers, sublets (engagement of labour on a piece basis or of labour with 
materials not to be incorporated in the work, shall not be deemed to be subletting) or 
attempts to transfer or sublet the entire works or any portion thereof, without the prior 
written approval of the Accepting Authority. 

     The Accepting Authority may, without prejudice to any other right to remedy, which 
shall have accrued or shall accrue thereafter, the Corporation by written notice cancel 
the Contract as a whole or only such items of work on default from the Contract. 

41.1   The Accepting authority shall on such cancellation have power to  
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 (a)   Take possession of the site and any materials, constructional plant, implements, 
stores etc. thereon, and/or 

 (b)   Carryout the incomplete work by any means at the risk and cost of the Contractor. 

41.2   On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine what 

amount, if any, is recoverable from the Contractor for completion of the works or part of the 
works or in case the works or part of the works is not to be completed, the loss or damage 
suffered by the Corporation.  In determining the amount, credit shall be given to the Contractor 
for the value of the work executed by the Contractor up to the time of cancellation, the value of 
Contractor's materials taken over and incorporated in the work, and use of tackle and 
machinery belonging to the Contractor. 

41.3   Any excess expenditure incurred or to be incurred by the Corporation in completing the works 

or part of the works or the excess loss or damages suffered or may be suffered by the 
Corporation as aforesaid after allowing such credit shall be recovered from any moneys due to 
the Contractor on any account, and if such moneys are not sufficient the Contractor shall be 
called upon in writing to pay same within 30 days. 

If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-charge shall have the right to sell any or all of the Contractor's unused materials, 
Unused materials, constructional plant, Implements, temporary building etc. and apply the 
proceeds of sale thereof, towards the satisfaction of any sums due from the Contractor under 
the Contract and if thereafter there be any balance outstanding from the Contractor, it shall be 
recovered in accordance with the provisions of the Contract.  

41.4 Any sums in excess of the amounts due to the Corporation and unsold materials, 

constructional plant etc. shall returned to the Contractor, provided always that if cost or 
anticipated cost of completion by the Corporation of the works is less than the amount which 
the Contractor would have been paid had he completed the works or part of the works, such 
benefit shall not accrue to the Contractor.  

42. LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND 
RECTIFICATION THEREOF: 
If the Contractor or his workmen or employees shall injure or destroy any part of the building in 
which they may be working or any building, road, fence etc. contiguous to the premises on 
which the work or any part of it is being executed or if any damage shall happen to the work 
while in that progress, the Contractor shall upon receipt of a notice in writing in that behalf 
make the same good at his own expense. If it shall appear to the Engineer-in-charge or his 
representative at any time during construction or reconstruction or prior to the expiration of the 
Defects Liability Period, that any works has been executed with unsound, imperfect or 
unskillful workmanship or that any materials are of a inferior quality to that Contract for, or 
otherwise not in accordance with the Contract, or that any defect, shrinkage or other fault have 
appeared in the work arising out of defective or improper materials or workmanship, the 
Contractor shall, upon receipt of a notice in writing in that behalf from the Engineer-in-Charge, 
forthwith rectify or remove and reconstruct the work so specified in whole or in part, as the 
case may require or as the case may be and/or remove the materials or articles at his own 
expense not withstanding that the same may have been to do so within the period to be 
specified by the Engineer-in-charge, may rectify or remove and re-execute the work and or 
remove and replace with other materials or articles complained of, as the case may 

be, by other means at the risk and expense of the Contractor. 

42.1 In case of repairs and maintenance works, splashes and droppings from white washing, 

painting, etc. shall be removed and surface cleaned simultaneously with completion of these 
items of work in individual rooms, quarters or premises etc. where the work is done, without 
waiting for completion of all other items of work in the Contract. In case the Contractor fails to 
comply with the requirements of this condition, the Engineer-incharge shall have the right to 
get the work done by other means at the cost of the Contractor. Before taking such action, 
however, the Engineer-in-charge shall give three days notice in writing to Contractor. 

43.       URGENT WORKS: 
If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final 
and binding) becomes necessary and the Contractor unable or unwilling at once to carry it out, 
the Engineer-in-Charge may by his own or other work people carry it out as he may consider 
necessary. If the urgent work were such as the Contractor is liable under the Contract to carry 
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out at his expense, all expenses incurred on it by the Corporation shall be recoverable from 
the Contractor and be adjusted or set off against any sum payable to him. 

44.    CHANGE IN CONSTITUTION: 
       Where the Contractor is a partnership firm, prior approval in writing of the accepting authority 

shall be obtained before any change is made to the constitution of the firm. Where the 
Contractor is an individual or a Hindu Undivided Family-business concern, such approval as 
aforesaid shall likewise be obtained before the Contractor enters into any partnership 
agreement where under the partnership, firm would have the right to carry out the work hereby 
undertaken by the Contractor.  If prior approval as aforesaid is not obtained, the  

Contract shall be deemed to have been assigned in contravention of condition 41(j) hereof 
and the same action may be taken and the same consequences shall ensure as provided for 
in the said condition 41. 

45.    TRAINING OF APPRENTICES  
       The Contractor shall during the currency of the Contract, when called upon by the Engineer-in-

charge engage and also ensure engagement by Sub-Contractors and others employed by the 
Contractor in connection with the works, such number of apprentices in the categories as 
directed by E.I.C. and for such periods as may be required by the Engineer-in-charge.  The 
Contractor shall train them as required under the Apprentices Act, 1961 and shall be 
responsible for all obligations, the employer under the Act including the liability to make 
payment of apprentices as required under the act. 

46.  VALUATIONS AND PAYMENT: 

       RECORDS AND MEASUREMENT: 
       The Engineer-in-charge, shall except as otherwise stated ascertain and determine the value of 

the works done in accordance with the measurement recorded and the Contract rates for each 
such items of work. 

46.1 All items having a financial value shall be entered in Measurement Book, Level Book etc. 
prescribed by the Corporation so that a complete record is obtained of all work performed 
under the Contract. 

46.2   Measurements shall be taken jointly by the Engineer-in-charge or his authorized 

representative and by the Contractor or his authorized representative. 

46.3   Before taking measurements of any work, the Engineer-in-charge or the persons deputed by 

him for the purpose shall give a reasonable notice to the Contractor.  If the Contractors fails to 
attend or send an authorized representative for measurement after such a notice or fails to 
countersign or to record the objection within a week from the date of measurement, then in 
any such event, measurements taken by the Engineer-in-charge or by person deputed by him 
shall be taken to be correct measurements of the work. 

46.4   The Contractor shall, without extra charge, provide assistance with every appliance, labour 

and other things necessary for measurement. 

46.5   Measurement shall be signed and dated by both parties each day on the site on completion of 

measurement.  If the Contractor objects to any of the measurements recorded on behalf of the 
Corporation, a note to that effect shall be made in the Measurement Book against the item 
objected to and such note shall be signed and dated by both parties engaged in taking 
measurements. 

46.6   Where mode of measurement is not otherwise specified, the measurement shall be taken at 

site as per the latest I.S. Code of practice at the time of tendering. 

47.    METHOD OF MEASUREMENTS: 
       Except where any general or detailed description of the work in quantities expressly shows to 

the contrary, Schedule of Quantities shall be deemed to have been prepared and 
measurements shall be taken in accordance with the procedure set forth in the Schedule of 
Rates/Specifications not withstanding any provision in the relevant standard Method of 
Measurement or any general or local custom.  In the case of items, which are not covered by 
the Schedule of Rates/Specifications, measurements shall be taken in accordance with the 
relevant Standard Method of Measurement issued by the Indian Standard Institution. 

48.    PAYMENT ON ACCOUNT: 
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       Interim bills shall be submitted by the Contractors at intervals mentioned  on or before the date 
fixed by the Engineer-in-charge for the work executed.  The Engineer-in-charge shall then 
arrange to have the bill verified by taking or causing to be taken, where necessary, the 
requisite measurements of the work. 

48.1 Payment on account for amount admissible shall be made on the Engineer-in-charge 

certifying the sum to which the Contractor is considered entitled by way of interim payment for 
all work executed after deducting there from the accounts already paid, the security deposit 
and such other amounts as may be deductible or recoverable in terms of the Contract. 

48.2   Any interim certificate given relating to work done or materials supplied may be modified or 

corrected by any subsequent interim certificate or by the final certificate.  No certificate of the 
Engineer-in-charge supporting an interim payment shall of itself be conclusive evidence that 
any work or materials to which it relates is/are in accordance with the Contract. 

48.3 Pending consideration of extension of date of completion, interim payments shall continue to 
be made as herein provided. 

49.    TIME LIMIT FOR PAYMENT OF FINAL BILL 
       The Contractor shall submit the Final Bill within three months of physical completion of the 

works.  The Contractor shall make no further claims after submission of the bill (final) and 
these shall be deemed to have been waived and extinguished.  Payment of those items of the 
bill in respect of which there is no dispute and of items in dispute, for quantities and at rates as 
approved by Engineer-in-charge, shall be made within the period specified hereunder, the 
period being reckoned from the date of receipt of the bill by the Engineer-in-charge. 

a)  Contract amount not exceeding Rs. 5 Lakhs..... two months 

b)  Contract amount exceeding Rs. 5 Lakhs .........  three months 

50.    After payment of the amount of the final bill payable as aforesaid has been made, the 

Contractor may, if he so desires, reconsider his position in respect of the disputed portion of 
the final bill and if he fails to do so within 90 days his disputed claim shall be deals with as 
provided in the Contract, provided however, no reimbursement or refund shall be made if the 
increase/decrease is not more than + 10% of the said price, and if so the reimbursement or 
refund shall be made only on the excess over + 10% provided that any increase will not be 
payable if such increase has become operative after the Contract extended date of completion 
of the works or items of work in question. 

51.    OVER PAYMENTS AND UNDER PAYMENTS 
       Whenever any claim for the payment of a sum of money to the Corporation arises out of or 

under this Contract against the Contractor, the same may be deducted by the Corporation 
from any sum then due or which at any time thereafter may become due to the Contractor 
under this Contract and failing that, under any other Contract with the Corporation (which may 
be available with the Corporation) or from his security deposits or he shall pay the claim on 
demand. 

51.1 The Corporation reserves the right to carry out post payment audit and technical examination 

of the final bill including all supporting vouchers, abstracts, etc.  The Corporation further 
reserves the right to enforce recovery of any over payment when detected, notwithstanding 
the fact that amount of the final bill may be included by one of the parties as an item of dispute 
before an arbitrator appointed under condition 52 of this Contract and notwithstanding the fact 
that the amount of the final bill figures the arbitration award. 

51.2 If as a result of such audit and technical examination any over payment discovered in respect 

of any work done by the Contractor or alleged to have been done by him under the Contract, it 
shall be recovered by the Corporation from the Contractor by any or all of the methods 
prescribed above or if any under payment is discovered, the amount shall be duly paid to the 
Contractor by the Corporation. 

51.3 Provided that the aforesaid right of the Corporation to adjust over payment against amounts 

due to the Contractor under any other Contract with the Corporation shall not extend beyond 
the period of two years from the date of payment of the final bill or in case the final bill is a 
Minus bill, from the date the amount payable by the Contractor under the minus final bill is 
communicated to the Contractor. 

51.4 Any amount due to the Contractor under this Contract for under payment may be adjusted 

against any amount then due or which may at any time thereafter become due before 
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payment is made to the Contractor, from him to the Corporation on any other Contract or 
amount whatsoever. 

ARBITRATION AND LAW 

52.1   ARBITRATION: 
       Not withstanding anything contained in this contract, all question, disputes or differences 

whatsoever which is not amicably settles as mentioned in dispute resolution clause between 
the parties to the contract arising out of or relating to the work as per provisions of the contract 
or matters related thereto whether during the period of the Contract ot its failure or after the 
completion of the contract shall be decided by Arbitration under the provision of the Arbitration 
and Conciliation Act, 1996 as amended from time to time. 

 Appointment of Arbitrator shall be made as per provision of the Arbitration and Conciliation 
Act, 1996 as amended from time to time. 

 

52.2   COST OF ARBITRATION 
       Upon every or any such reference, the costs of and incidental to the reference and award 

respectively shall be in the discretion of the arbitrator, who may determine the amount thereof, 
or direct the same to be taxed as between solicitor and client, or as between party and party 
and shall direct by whom and to whom and in what manner the same shall be borne and paid. 

52.3   WORK TO CONTINUE 
       Work under the Contract shall be continued by the Contractor during the arbitration 

proceedings, unless otherwise directed in writing by the Corporation or the Engineer-in-charge 
or unless the matter is such that the works cannot possibly be continued until the decision of 
the arbitrator is obtained and except as those which are otherwise expressly provided in the 
Contract, no payment due or payable by the Corporation shall be withheld on account of such 
arbitration proceeding unless it is the subject matter or one of the subject matters of the 
arbitration. 

53.    LAWS GOVERNING THE CONTRACT: 
 This Contract shall be governed by the Indian Laws for the time being in force and it shall be 

deemed to have been executed at Jaduguda, District Singhbhum (East), Jharkhand within the 
ordinary Civil Jurisdiction of the competent courts in the district of Singhbhum (East). 

 

 

 

 

 (Signature of Bidder) 

 

 

 
 


